



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



July 10, 2025

Proposal No. 613216-130745

ADDENDUM NO. 1

To Prospective Bidders and Others on:

MARLBOROUGH
Bridge Preservation, M-06-010, Elm Street over I-495

**THIS PROPOSAL TO BE
OPENED AND READ ON:**

TUESDAY, JULY 29, 2025, at 2:00 P.M.

Transmitting changes to the Contract Documents as follows:

RESPONSES TO CONTRACTOR'S QUESTIONS:

1 Page

DOCUMENT 00102:

Revised page 2

DOCUMENT B00420:

Revised page 1

Take note of the above, substitute the revised pages for the originals, and acknowledge Addendum No. 1 in your Expedite Proposal file before submitting your proposal.

Sincerely,

Eric M. Cardone, P.E.
Construction Contracts Engineer

EMC/jmr
cc: Genesis PozDiaz, Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK

MARLBOROUGH
Bridge Preservation, M-06-010, Elm Street over I-495
(613216-130745)

RESPONSES TO CONTRACTOR'S QUESTIONS

ADDENDUM NO. 1, JULY 10, 2025

John Rocchio Corp., email dated July 10, 2025:

Question #1: Is there a DBE/ WBE goal for this project?

Response #1: *This question will be addressed in a later addendum.*

Question #2: There is no contract duration identified in the bid documents. Can a duration be provided?

Response #2: See revised page B00420-1.

NOTICE TO CONTRACTORS (Continued)

All parties who wish to have access to information plans and specification must send a “Request for Informational Documents” to MassDOTBidDocuments@dot.state.ma.us.

A Proposal Guaranty in the amount of 5% of the value of the bid is required.

This project is subject to the schedule of prevailing wage rates as determined by the Commissioner of the Massachusetts Department of Labor and Workforce Development, and the Division of Occupational Safety.

PRICE ADJUSTMENTS

- ① This Contract contains price adjustments for hot mix asphalt and Portland cement mixtures, diesel fuel, and gasoline. For reference the base prices are as follows: liquid asphalt \$635.00 per ton, Portland cement \$425.13 per ton, diesel fuel \$2.766 per gallon, and gasoline \$2.453 per gallon, and Steel Base Price Index 340.6. MassDOT posts the **Price Adjustments** on their Highway Division’s website at <https://www.mass.gov/massdot-contract-price-adjustments>

This Contract contains Price Adjustments for steel. See Document 00813 - PRICE ADJUSTMENT FOR STRUCTURAL STEEL AND REINFORCING STEEL for their application and base prices.

MassDOT projects are subject to the rules and regulations of the Architectural Access Board (521 CMR 1.00 et seq.)

Prospective bidders and interested parties can access this information and more via the internet at WWW.COMMBUYS.COM.

BY: Monica G. Tibbits-Nutt, Secretary and CEO, MassDOT
Jonathan L. Gulliver, Administrator, MassDOT Highway Division
SATURDAY, JUNE 21, 2025

① ADDENDUM NO. 1, JULY 10, 2025

DOCUMENT B00420

PROPOSAL

MARLBOROUGHFor: **Bridge Preservation, M-06-010, Elm Street over I-495**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the City of MARLBOROUGH in Middlesex County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in the Proposal Pamphlet, the work locations extend as follows:

Elm Street over I-495**Bridge M-06-010**

The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within

① **450 CALENDAR DAYS** upon receipt of a Notice to Proceed, except that if the completion date falls between December 1 and March 15 then the same number of days beyond December 1st will be extended after March 15th.

The Work of this project is described by the following Items and quantities.