



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



October 16, 2025

608703-132187

ADDENDUM NO. 2

To Prospective Bidders and Others on:

WILMINGTON

**Federal Aid Project No. NHP(BRR-ON)/HIP(BR)-0034(029)X
Bridge Replacement, W-38-029 (2KV), ST 129 Lowell Street over I-93**

THIS PROPOSAL TO BE OPENED AND READ: TUESDAY, OCTOBER 21, 2025 at 2:00 P.M

Transmitting revisions to the Contract Documents as follows:

QUESTIONS AND RESPONSES: Two pages.

DOCUMENT A00801: Revised page 4.

DOCUMENT B00420: Revised page 12.

Take note of the above, substitute the revised pages for the originals, and acknowledge Addendum No. 2 in your Expedite Proposal file before submitting your bid.

Very truly yours,

for
Eric M. Cardone, P.E.
Construction Contracts Engineer

EMC\ltp
cc: Eamon Kernan, Project Manager

Ten Park Plaza, Suite 4160, Boston, MA 02116
Tel: 857-368-4636, TTY: 857-368-0655
mass.gov/massdot

THIS PAGE INTENTIONALLY LEFT BLANK

WILMINGTON
Federal Aid Project No. NHP(BRR-ON)/HIP(BR)-0034(029)X
Bridge Replacement, W-38-029 (2KV), ST 129 Lowell Street over I-93

(608703-132187)

Questions and Responses

Addendum No. 2, October 16, 2025

Barletta Heavy Division, e-mail dated October 10, 2025

- Question 3) Item 751.765 - Compost & Seed Over Modified Rock has a Unit of FT on the bid from (see page B00420-12). Should this Unit be CY as it is in the specification.
- Response 3) Yes. See revised Document B00420, page 12.
-
- Question 4) Item 748.1 – Emergency Response – Will the contractor be paid to procure materials that might be required to make the repairs utilizing bid items 27.4, 127.41, 909.5, 910., 910.4, and 960.904. This will be required to meet the 4 hour commencement of work requirement. Without materials on hand procurement time might be more than 4 hours.
- Response 4) See special provisions. There will be no separate payment to procure materials prior to emergency assignment repairs.

MAS Building & Bridge, e-mail dated October 14, 2025

- Question 5) Please clarify if the trench excavation to remove existing electrical and communication conduits are paid under Bid Item 141 Class A Trench Excavation.
- Response 5) Yes, Bid Item 141. includes the removal of the duct bank/conduits outside of the bridge limits. The conduits within the bridge limits will be removed as part of Bid Item 114.1 Bridge Demolition, and removal of the electrical manholes will be paid for under Bid Item 120. Earth Excavation.
-
- Question 6) Refer to Bid Item 854.036 Temporary Paving Markings – 6 Inch Tape. Please confirm all temporary pavement markings on I-93 shall be tape.
- Response 6) Bid Item 854.036 is to be used over the bridge deck only. Markings on I-93 shall be painted and will be paid under Bid Item 854.016.
-
- Question 7) What is the certified bridge fabricator rating needed for this project, IBR or ABR?
- Response 7) The certified bridge fabricator rating shall be “Certified Bridge Fabricator – Intermediate (IBR)”.

WILMINGTON
Federal Aid Project No. NHP(BRR-ON)/HIP(BR)-0034(029)X
Bridge Replacement, W-38-029 (2KV), ST 129 Lowell Street over I-93

(608703-132187)

Questions and Responses

Addendum No. 2, October 16, 2025

THIS PAGE INTENTIONALLY LEFT BLANK

② ADDENDUM NO. 2, October 16, 2025

HOLIDAY WORK RESTRICTIONS (Continued)**Independence Day (Federal Holiday)**

No work on major arterial roadways from 5:00 AM on the day before until the normal start of business on the next subsequent business day. No work on local roadways on the holiday without permission by the DHD and the local police chief.

Labor Day (Federal Holiday)

No work on major arterial roadways from 5:00 AM on the Friday before, until the normal start of business on the following day.

Columbus Day (Federal Holiday)

No work on major arterials from 5:00 AM on the Friday before, until the normal start of business on the following day

Veterans' Day (Federal Holiday)

No work restrictions due to traffic concerns.

Thanksgiving Day (Federal Holiday)

No work on major arterials from 5:00 AM two days before until the normal start of business on the following Monday.

Christmas Day (Federal Holiday)

No work on major arterial roadways from 5:00 AM on the day before until the normal start of business on the next subsequent business day.

2026 FIFA WORLD CUP – BOSTON, MASSACHUSETTS

- ② The 2026 FIFA World Cup will be held at Gillette Stadium in Foxborough, related events, and significant tourist events such as Sail Boston and the 250th Anniversary of the United States will be held throughout the region. Matches and Fan Fest and other possible 250th Celebration activities are scheduled through June, July and August 2026. The District will be imposing work and/or traffic restrictions as necessary to minimize impacts during these periods when, as determined by MassDOT, the Contractor's operations could impact vehicular traffic, particularly on interstate highways and major arterials throughout the region and local roads near event sites. No additional compensation will be allowed for work restrictions except as determined under Subsection 8.10. nor will the Contractor have any claim for related costs, direct or indirect. The Contract time determinations have accounted for potential work restriction during this period and Contractor's should plan accordingly. Any necessary or emergency work required during this time will require District approval.

② ADDENDUM NO. 2, October 16, 2025

Project # 608703		Contract # 132187		
Location : WILMINGTON				
Description : Bridge Replacement, W-38-029 (2KV), ST 129 Lowell Street over I-93				
ITEM #	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE	AMOUNT
698.4	300	GEOTEXTILE FABRIC FOR PERMANENT EROSION CONTROL AT _____ PER SQUARE YARD		
701.	440	CEMENT CONCRETE SIDEWALK AT _____ PER SQUARE YARD		
701.2	22	CEMENT CONCRETE PEDESTRIAN CURB RAMP AT _____ PER SQUARE YARD		
722.2	1	SCHEDULE OF OPERATIONS (TYPE B) - FIXED PRICE \$107500 AT One Hundred Seven Thousand Five Hundred Dollars LUMP SUM	\$107,500.00	\$107,500.00
740.	35	ENGINEER'S FIELD OFFICE AND EQUIPMENT (TYPE A) AT _____ PER MONTH		
748.	1	MOBILIZATION AT _____ LUMP SUM		
748.1	4	EMERGENCY RESPONSE AT _____ EACH		
751.	135	LOAM FOR ROADSIDES AT _____ PER CUBIC YARD		
751.765	35	COMPOST AND SEED OVER MODIFIED ROCK AT _____ PER CUBIC YARD		

②