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SECTION A - ADVERTISEMENT FOR BID 
TOWN OF NORWOOD, MA 

The Town of Norwood , MA 02062, the Awarding Authority, invites sealed bids for: 

Proposed Bridge Preservation: Washington Street over Hawes Brook - NPW-26-05 

General bids will be received up until 11:00 A.M., Thursday, December 4, 2025, on Projectdog.com project code: 
871455 

Bidders must be qualified to perform the work described in these specifications in accordance with Massachusetts 
General Law (MGL) Chapter 30 39M. 

The complete bid package may be obtained digitally on Projectdog.com using the project code 871455. The bid must be 
filled out and signed as directed herein, endorsed with the name and address of the bidder, and marked, “Proposed 
Bridge Preservation: Washington Street over Hawes Brook - NPW-26-05”. Bid submissions are to occur digitally on 
Projectdog.com. No physical copies will be accepted. 

A certified check or bid bond, with acceptable surety in favor of the Town of Norwood and equal to at least five percent 
(5%) of the bid, must be submitted with the bid. The successful bidder shall, within ten (10) days of notification of award, 
furnish the Town a payment bond and performance bond in an amount equal to one hundred percent (100%) of the bid. 

Bids shall be prepared, considered, and the contract awarded in accordance with all statutes governing such contracts 
(Chapter 30 39M as amended). Every Bid shall be on forms furnished by the Town. Bids submitted on other forms may 
be rejected. The award of the contract shall be made within 30 working days after the opening of General Bids, Saturdays, 
Sundays, and Legal Holidays excluded. 

An award will not be made to a Contractor who is not properly equipped to undertake and complete the work. The right is 
reserved to waive any informality and to reject any or all bids in accordance with the provisions of MGL as amended.    

MassDOT Prequalification of contractors with the class of work as Bridge-Construction OR Bridge-Deck Repairs for 
the project with an estimated value of $591,115 will be required. Only bids submitted by contractors on the official 
prequalification contractor list or waiver list will be considered for award. 

Wages  are  subject  to  minimum  wage  rates  under  the  provisions of Massachusetts General Laws, Chapter 149, Section 
26 to 27D inclusive, as most recently amended.   

The Town of Norwood notifies all bidders that it will affirmatively ensure that minority business enterprises will be 
afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds 
of race, color, creed, or national origin in consideration for an award.  

The right is reserved to reject any or all bids or to accept any part of a bid or the one deemed best for the Town. 

BY:  Tony Mazzucco, General Manager 
Bill To: General Manager's Office 

P.O. Box 40  
Norwood, MA 02062 
ATTN: Jason Adams 
(781) 762-1240



 

SECTION B - INSTRUCTION TO BIDDERS 

1. GENERAL 
1.1. The Bid Documents, which form the contract, consist of the following (including all modifications thereof, 

incorporated in any of the documents before the execution of the contract): 

A. Advertisement for Bids 
B. Instruction to Bidders 
C. General Conditions 
D. Specifications 
E. Contract Document and Bid Page 

2. PREPARATION AND SUBMISSION OF BIDS 
2.1. A Bidder who desires to submit a Bid for the task contemplated in the Advertisement (Section A) shall 

thoroughly review and be familiar with the Specifications and Contract Documents and site conditions before 
submitting a bid.  

3. BIDS 
3.1. Each Bid shall conform to the following: 

3.1.1. It shall be on the forms furnished by the Town which are included in the Bid Package and titled 
Contract Document and Bid Page. 

3.1.2. It shall be completely filled in by printing in ink or typed. 
3.1.3. Bid shall be submitted electronically on Projectdog.com using project code: 871455. No physical 

copies will be accepted. The bid must include the following identifier: 
 
"BID FOR: WASHINGTON STREET BRIDGE PRESERVATION, CONTRACT #NPW-26-05” 
 

3.2. A Bid shall not be considered which is not in the possession of an authorized representative of the Purchasing 
Department by the time indicated in the advertisement for the opening of the subject Bid. 

3.3. A Bid must be signed, as follows: 
3.3.1. If the Bidder is an individual, personally. 
3.3.2. If Bidder is a partnership, by the name of the partnership, followed by the signature of each partner. 
3.3.3. If operating under the Fictitious Names Act, by the name of fictitious identity (DBA), followed by 

signature of each owner. 
3.3.4. If a corporation, by an authorized officer, whose signature shall be attested by the Secretary of the 

Corporation and the Corporate Seal affixed. 
3.3.5. A Bid may be withdrawn at any time up to one (1) hour prior to the time set for the opening of the 

bid provided the request for withdrawal is presented in writing, signed by the Bidder in the manner 
and form required for submitting a Bid. 

3.3.6. Failure to properly execute the contract shall be grounds for rejection of the Bid. 
3.3.7. The Bidder (contractor) shall faithfully fulfill the terms, conditions, and specifications at the prices 

quoted in the contractor's sealed Bid to the Town. By signing the contract, the bidder acknowledges 
all terms and conditions set forth in all sections of the Bid package.  

3.3.8. The Bidder shall refer to Section C – QUALIFICATIONS for MassDOT Prequalification 
requirements for this project. Only bids submitted by contractors on the official prequalification 
contractor list or waiver list will be considered for award. 

4. BID BONDS OR SURETY 
4.1. Pursuant to the terms and conditions set forth, a bid bond or surety shall be required in an amount specified by 

the Town. Violation or misrepresentation of the contract and the prices quoted shall be grounds to forfeit the bid 
bond or surety in favor of the Town. 



4.2. In order to ensure faithful fulfillment of its terms, each bid shall be accompanied by a security of 5% of the bid 
price, satisfactory to the Town, or by a certified check in that amount, payable to the Town of Norwood. Such 
securities shall be returned to the bidder unless retained by the Town under conditions hereinafter stipulated. A 
bid bond will be accepted as security. 

4.3. Should the successful bidder fail to execute the contract and furnish the bonds and certificate of insurance within 
the time stipulated, the Town may, at its option, determine that the Bidder has abandoned the Contract and 
thereupon the bid and acceptance shall be null and void. The guaranty accompanying the bid shall be retained 
and collected by the Town as liquidated damages for the delay and expense caused by the abandonment of the 
contract. 

4.4. The bid security of all bidders, with the exception of the three lowest eligible bidders, will be returned within 
ten (10) working days after the opening of bids. The bid security of these three bidders will be returned upon 
execution and delivery of the contract, if an award is made, or will be returned upon expiration of said thirty-
day period if no such award is made, unless forfeited by failure to execute the contract as herein before provided. 

5. OPENING AND CONSIDERATION OF BIDS 
5.1. Each Bid shall be opened at the time and place called for in the Advertisement (Section A) and shall be read 

publicly. 
5.2. Consideration and acceptance of Bids shall be based on the ability of the Bidder to meet the specifications for 

the item(s) legally advertised and set forth in the terms, conditions, and specifications of this package and 
subsequent contract documents. 

5.3. All exceptions, changes, modifications, alternates, interlineations, etc., must be clearly noted, explained, and 
identified by the initials of the signing parties. If Bidder's stationery is used, it shall be signed and executed as 
specified herein and shall be considered as part of the Bid and Contract. Substantive or material exceptions may 
be the cause for rejecting the bid. 

5.4. The Town, in considering each Bid, shall, prior to any determination and a subsequent award, investigate and 
evaluate the Bidder. 

5.5. The Town shall have the right to reject any and all Bids or parts thereof, or items therein, and to waive any defect 
or irregularities as to form, therein. 

5.6. No Bid shall be withdrawn within thirty (30) days after the opening thereof. The Town shall have the time as 
indicated in which to investigate, evaluate and grant or reject the Bids. No Bid shall be withdrawn, changed, or 
altered within the said time. 

6. AWARD OF CONTRACT 
6.1. Within the time specified in the instructions for the award of the contract, the Town shall either reject all Bids 

or award the contract to that responsive and responsible bidder who best meets the required work at the lowest 
price. The Town reserves the right to reject any or all bids and to waive such informalities as may be permitted 
by law. The contract will be awarded to the lowest responsible and eligible bidder possessing the skill, ability, 
and integrity necessary to the faithful performance of the work. The Town, in its sole discretion, will determine 
if any add alternates are accepted. The lowest bid, including any accepted add alternates will be considered the 
low bid. 

6.2. The formal notification date shall be the date on which the formal contract is authorized. This date shall be the 
date typewritten on an award letter and/or a purchase order, which shall be signed by an authorized Town official. 
In cases where both are issued, the date typewritten on the award letter shall supersede all other dates. 

6.3. In those situations, wherein multiple Bids are substantially identical: 
6.3.1. A certified minority- or woman-owned business may be given first preference. 
6.3.2. If multiple bids are still substantially identical, the winning bid will be determined by drawing lots. 
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Projectdog E-Bidding Instructions to Bidders 

 

Bid Documents 

Bid Forms and Contract Documents shall be available online at Projectdog.com. Documents are 
made available to all bidders in electronic form at no cost. Bidders desiring hard copies shall be 
solely responsible for all costs related to printing and shipping of hard copy documents. Neither 
Owner nor Architect/Engineer shall be responsible for full or partial sets of the Bidding 
Documents, including Addenda if any, obtained from sources other than Projectdog, Inc. 

Receipt of Bids 

This project is being Electronically Bid (E-Bid). All bids shall be submitted online at 
Projectdog.com. Hard copy bids will not be accepted by the Awarding Authority. Tutorials and 
Instructions are available online at Projectdog.com. For assistance, contact Projectdog, Inc. at 
978.499.9014. 

Preparation and Submission of Bids 

Bid Forms will be posted online at Projectdog.com. All required Bid Forms must be completed 
and submitted in unrestricted PDF formatted files. The Bidder must fill-in all required fields and 
signatures either digitally or manually (print, fill-in, and scan to PDF). 

The Bidder shall access the Projectdog.com E-Bidding System by selecting “GC E-Bid” from the 
project’s “Project Details” page. The Bidder must enter their bid price as a numeric, whole dollar 
value only with no punctuation. If no base bid price is applicable, Bidders are instructed to enter 
an amount of $1.00 (one dollar). The E-Bidding system automatically translates the numeric 
value into words and displays the bid price in both figures and words on the submitted bid form.  

Bidders may upload (“Add File” or “Replace File”), review (“View File”), Save, submit (“Submit my 
E-Bid”), or retract (“Retract my E-Bid”) their E-Bid at any time prior to the designated deadline. 
The server clock is displayed on the project’s E-Bidding page and is the time of record. Bidders 
must select “Submit my E-Bid” prior to the designated deadline to officially submit their 
E-Bid online. Once submitted, an E-Bid cannot be edited. To modify a submitted E-Bid, Bidders 
must retract their submission, save any changes, and then submit the updated E-Bid. Upon 
submitting or retracting their E-Bid, Bidders will receive a convenience email for informational 
purposes only. Bidders shall contact Projectdog if the email is not received. 

Bidders shall review their submitted E-Bid package by selecting “View My Bid Package” from the 
project’s E-Bidding page. Uploaded files may be reviewed individually by selecting “View File”. It 
is also the Bidder’s responsibility to ensure that their submitted bid is 100% true, complete, and 
accurate. 

http://www.projectdog.com/
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It is also the Bidder’s responsibility to confirm online that their E-Bid package has been submitted 
successfully. Timely submission of an E-Bid shall be the full responsibility of the Bidder. 

Alternates, if any 

Each Bidder shall acknowledge Alternates by entering the dollar amount and selecting the “Add” 
or “Subtract” radio button necessitated by each Alternate listed in the corresponding space on 
the project’s E-Bidding page. 

If an Alternate does not involve a change in dollar value, the Bidder shall so indicate by typing “0” 
for the dollar value of that Alternate and by selecting the “Add” radio button in the corresponding 
space on the project’s E-Bidding page. 

Bid Security, if required 

Bid Security in the form of a Bid Bond shall be submitted with your E-Bid online at 
Projectdog.com. In lieu of an insurance Bid Bond certificate, Bid Security in the form of cash, or a 
certified check, treasurer’s, or cashier’s check issued by a responsible bank or trust company 
and made payable to the Owner, with a completed Bid Deposit Affidavit must be received by the 
Owner before the bidding deadline. Visit the Downloads page at Projectdog.com to acquire a Bid 
Deposit Affidavit fill-in form.  

Addenda 

Addenda, if issued, will be posted to the Projectdog website and shall be accompanied by email 
notification to every individual or firm on record as having received the Bid Documents. Hard 
copies of addenda will not be mailed or faxed. It shall be the sole responsibility of the Contractor 
to ascertain and acknowledge “ Yes” to the existence of zero or all addenda within the E-
Bidding System. 

If a bid is submitted prior to an Addendum being issued, the Bidder will receive an email 
notification for informational purposes only. The Bidder must review the addendum, retract the 
bid, acknowledge all addenda, and re-submit the bid. If a Bidder fails to acknowledge all addenda 
their bid may be rejected by the Awarding Authority. 

Withdrawal of Bids (Before the Bid Opening) 

Any bid may be withdrawn (retracted) prior to the designated deadline by selecting “Retract My 
E-Bid” from the project’s E-Bidding page. Upon retracting, the Bidder will receive a convenience 
email for informational purposes only. It is the Bidder’s responsibility to review and confirm online 
that their bid has been retracted successfully. 

Bid Opening 

Once the bid deadline has closed the E-Bid links are no longer available. All E-Bids are compiled 
in real time upon bid close and published forthwith on the “Project Details” page titled as “List of 
Bids Received”. Official bid tabulations are posted at the discretion of the Awarding Authority. 
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Sign Up      

 
Every user of Projectdog.com has a unique username and password for their account. MANDATORY:  
All users must keep usernames and passwords PRIVATE and SECURE. Do not share accounts.  
 

1. Go to www.Projectdog.com. 
2. Select the “Sign Up” (Fig 1). 
3. Complete all required form fields and press Submit.  

An automatic email will be sent to the registered email. 
4. Select the confirmation link in the email to complete  

the registration.  
 
 

Login 
 

1. Go to www.Projectdog.com. 
2. Enter a registered email address and password (Fig 1). 
3. Press Login. 

 
 

Logoff 
 

1. Hover over Home (Fig 2). 
2. Select “Logoff”. 

 
 

Forgotten Password 
 

1. Select “Forgot your password?” (Fig 3). 
2. Enter the e-mail address. 
3. Select “Send Info”. An automated e-mail  

will be sent with the password. 
 
 

Account Information 
 
View and edit user contact information. To change an  
email address, users must register a new account. Call  
Projectdog to have the old account removed. 
 

1. Hover over Home (Fig 4). 
2. Click “My Information”. 
3. Edit information as needed.  
4. Click “Save” to finalize edits. 

 

 

 

Fig 1 

 

Fig 2 

Fig 3 

Fig 4 
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Project Details 
 
Utilize the search page (Fig 5) or enter a Project Code (Fig 6)  
to view a project’s “Project Details” page (Fig 7). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Acquire Documents 
 
Download all project documents. 
 

1. Click “Acquire Documents” link found on a  
project’s “Project Details” page (Fig 7). 

2. Respond to the Legal Notice after reviewing. 
3. Click on any file description to open, review,  

or save a document (Fig 8). 
 

 
 
 
 

Document Recipients 
 
Review all plan holders who have acquired documents.  
 

1. Click “Document Recipients” link found on a  
project’s “Project Details” page (Fig 7).  

2. All potential bidders are listed and sorted by 
company type (Fig 9). Click on a column title  
to sort alphabetically. 

Users are automatically added to the 
project’s “Document Recipients” list 
to receive update notifications upon 
viewing any document online. 

 

 

 

 

Fig 5 

Fig 6 

Fig 7 

Fig 8 

Fig 9 
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Electronic Bid (E-Bid) 
 

This project is being Electronically Bid at www.Projectdog.com. Hard copy bids will not be accepted by the 
Awarding Authority. Go to www.Projectdog.com and Login with an existing account or click Sign Up to 
register for free. Enter a project code or search by keyword to access the “Project Details” page. Select 
“Acquire Documents” to download all bidding documents. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 

How to Submit an E-Bid 
 

Complete and save all required forms as PDF files. 
Please be sure to sign all required signatures either 
digitally or manually.  
 

1. Select the GC E-Bid or Sub E-Bid link 
located on the “Project Details” page.  
 
Subcontractors select a bidding trade;  
 
General Contractors will not be able to 
submit an E-Bid until the official sub bid 
tabulation is released by the Awarding 
Authority. 

 
2. Answer / enter / upload all required areas. 

Enter all dollar value amounts as a whole 
dollar values only. 

 
3. Select “Submit My E-Bid.” Review the 

submitted bid package via the “View My 
Bid Package” link. 

 
It’s that simple! 
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Bidders may save, submit or modify an Electronic Bid (E-Bid) at any time prior to bid close. Once submitted, a 
bid cannot be edited. To modify a bid the bidder must retract the bid, make any necessary changes, and then 
submit the bid again. Upon submitting or retracting the bidder will receive a convenience email for 
informational purposes only. Bidder shall contact Projectdog if an email is not received.  

It is the bidder’s responsibility to review and confirm online that a bid has been submitted and/or retracted 
and that the bid is 100% true, complete and accurate. All bidders are required to review their submitted E-Bid 
via the “View My Bid Package” link. 

If a bid is submitted prior to an addendum being issued the bidder will receive an automated email for 
informational purposes only stating the bidder must review the addendum, retract the bid, acknowledge all 
addenda, and submit the bid again. If a bidder fails to acknowledge addenda their bid may be rejected by the 
Awarding Authority. 

Once the bid deadline has closed the E-Bid links are no longer available. All E-Bids are compiled in real time 
upon bid close and published forthwith on the “Project Details” page titled as “List of Bids Received”. Official 
bid tabulations are posted at the discretion of the Awarding Authority.  

For additional assistance, call Projectdog at (978) 499-9014 (M-F, 9AM-5PM). 

Add File 

Click “Add File” on the E-Bid 
page to open the Upload 
Assistant window. Then click 
“Browse” or “Choose File” to 
upload a PDF file. 

Warning 

E-Bids cannot be submitted
unless all areas are complete.

Save before adding files or 
closing the window or E-Bid 
data may need to be re-entered. 

Projectdog.com server time is 
set to industry standards at 
time-a.nist.gov. Bidders are 
encouraged to update their 
computer clock. 



BID DEPOSIT AFFIDAVIT 
 
This document is an affidavit form that is drafted to serve as a statement wherein the person (Bidder) 
who signs it swears under penalty of perjury that the facts and information that are identified in this 
affidavit are true. 

 
In lieu of an insurance Bid Bond certificate, a hard copy of this completed Bid Deposit Affidavit 
AND the 5% Bid Deposit in the form of cash, certified check, treasurer’s or cashier’s check 
issued by a responsible bank or trust company MUST be received by the Awarding Authority 
PRIOR to the closing of the project's electronic bid. 

BOTH the completed Bid Deposit Affidavit and the check (or cash) shall be enclosed in a sealed 
envelope with the following information plainly written on the outside: 
 
 DO NOT OPEN BEFORE: [indicate DATE and TIME of the bid opening] 

Project Name - 
Project Number - 
Bidder's Name - 
Business Address - 
Phone Number - 

It is the Bidder’s responsibility to ensure that this completed Bid Deposit Affidavit AND the check 
(or cash) are submitted as stated above AND received by the Awarding Authority prior to the closing 
of electronic bids. In addition, this completed Bid Deposit Affidavit must be uploaded with the 
electronic bid via the project's E-Bid Add File link “Bid Deposit (Bid Bond or Affidavit)” at 
www.Projectdog.com. 

 
The Bidder understands and consents that any failure to do so whether his own or other fault may 
result in the rejection of said bid. The Bidder is solely responsible for the accuracy and value of the 
Bid Deposit. If the Bid Deposit is less than the required amount as outlined in the project 
specifications the bid may be rejected. 

 
 --------------------------------------------------------------------------------------------------------------------------------  
 

Bid Deposit amount enclosed:   ___________________  Certified check, Treasurer’s or Cashier’s check 

 Cash 

Date:   _________________________________________________________  

Bidder’s Name:   ________________________________________________  

Address:   ______________________________________________________  

City, State, Zip:   ________________________________________________  

Signature:   _____________________________________________________  

http://www.projectdog.com/


SECTION C - GENERAL CONDITIONS 

1. PRODUCT SPECIFICATION AND ALTERNATES 
1.1. Any and all items that are mentioned in the contract by commercial name, trademark, or any other specific 

identification, shall not be construed to exclude alternate items or products not mentioned by name which are 
comparable with respect to quality, form, fit and function. Such reference shall not limit competition but shall 
be used to establish a certain standard of quality or a minimum specification. 

1.2. All alternate items and or products shall be specifically identified and submitted in writing with the sealed Bid. 
The Town shall maintain the right to evaluate the alternate prior to contracting, purchasing, use or fabrication of 
the alternate. Subject to the provisions of the Massachusetts General Laws, Chapter 30, Section 39J, approval 
shall be at the sole discretion of the Town, shall be in writing to be effective, and the decision of the Town shall 
be final. 

2. PATENT INFRINGEMENT 
2.1. The contractor shall indemnify and save harmless the Town and all persons acting for or on behalf of it from all 

suits and claims against them, or any of them, arising from or occasioned by the use of any material, equipment, 
or apparatus, or any part of any such suit is held to constitute infringement, the contractor, within a reasonable 
time, will at his expense, and as the Town may elect, replace such material, equipment or apparatus with non-
infringing material, equipment or apparatus, or remove the material, equipment or apparatus and refund the sums 
paid thereof. 

3. PLACEMENT OF ORDERS 
3.1. All orders for labor, materials, supplies, equipment, or apparatus shall be placed in writing only. Verbal orders 

are not binding, and the contractor takes his own risk if he performs under such orders. All notices, demands, 
requests, instruction, approvals, and claims must be confirmed in writing before action is taken, except in those 
cases that require prompt action to preserve welfare and safety. Any such violation may result in an 
unenforceable claim. 

4. CONTRACT BONDS REQUIRED 
4.1. A Performance Bond in the amount of one hundred percent (100%) of the contract will be required by the Town 

within 10 days of the date of the award letter to ensure the faithful performance of the Contract. The bond or 
surety shall remain in force throughout the guaranty period, warranty period, or period so specified by the Town, 
for all projects, products, materials, supplies, equipment, apparatus, or other designated bid items. 

4.2. A Payment Bond in the amount of one hundred percent (100%) of the contract price will be required to be 
furnished by the Contractor to the Town as security for payment by the Contractor and Subcontractors for labor, 
materials, rental equipment and for such other purposed as are more specifically set forth in MGL, Chapter 149, 
Section 29, and Chapter 30, Section 39A and all amendments thereto. 

4.3. The payment bond referred to in Chapter 149, Section 29 and Chapter 30, Section 39A is the sole security, under 
said sections for payment by the contractor and subcontractor for labor performed or furnished and materials 
used or employed therein; said security to remain in force until the validity of all such claims shall be established 
and finally determined and if determined and established as valid, all such claims shall be paid by the surety. 

4.4. The Performance Bond and the Payment Bond shall be in a form satisfactory to the Town, furnished by a surety 
company incorporated pursuant to Chapter 175, Section 105 of the MGL or authorized to do business in the 
Commonwealth under Chapter 175, Section 106 of the MGL and satisfactory to the awarding authority. The 
name of the agency or agent writing these bonds shall be identified with or on the bond. 

4.5. All alterations, extensions of time, extra work and any other changes authorized under these specifications, or 
under any part of the Contract may be made without obtaining the consent of the surety or sureties on the contract 
bonds.  

4.6. The contractor shall fulfill all obligations, terms, conditions, and prices set forth in order to meet the contract 
agreement in full. This is inclusive of all renegotiated items or change orders that have been properly 
acknowledged in writing and signed by the contractor and the Town of Norwood. 

  



5. CLARIFICATION OF TERMS 
5.1. The term: day or working day shall be interpreted to mean Monday, Tuesday, Wednesday, Thursday, Friday, and 

Saturday, exclusive of legal holidays. 
5.2. The terms: Contractor, Supplier, Seller, or Bidder shall be interpreted to mean the individual, company or 

corporation making a sealed Bid to the Town of Norwood for the item(s) or project(s) as advertised in Section A 
and specified in the bid package. Whenever the word "Contractor" is used in this agreement, it shall be understood 
to include heirs, executors, administrators, successors, and assigns. The Contractor shall do all the work and 
furnish all the material except as herein otherwise specified, necessary or proper for performing and completing 
the work hereinafter specified. 

5.3. The term: Owner, Town, or Norwood shall be interpreted to mean the Town of Norwood, located in Norfolk 
County, Massachusetts, by its General Manager or his designated agent, at 566 Washington Street, in Norwood. 

6. ALL CONTRACTS ARE SUBJECT TO APPROPRIATION 
6.1. The execution of a contract is subject to adequate financial appropriations for the item(s) or project(s) advertised. 

The lack of adequate financial appropriation by the Town for the Bid item(s) or project(s) constitutes grounds 
to reject all Bids or those Bids that exceed the financial limitations imposed by Norwood's Annual Town 
Meeting. 

7. SALES TAX EXEMPTION 
7.1. The Town of Norwood is exempt from State Sales Tax under the Sales Act, Chapter 14 of the Acts of 1966 and 

all amendments thereto. All purchases of supplies and materials in relation to the project are therefore exempt. 
This should be considered when forming contract prices. 

8. PREVAILING WAGE RATES 
8.1. Bidders shall make themselves aware of the provisions of Massachusetts General Law, Chapter 149, and Sections 

26 to 27F before filing a sealed Bid with the Town. 
8.2. This law refers to the prevailing wage rate minimums as set forth by the Massachusetts Department of Labor 

Standards, 100 Cambridge Street, Suite 500, Boston, MA 02202. 
8.3. The Contractor shall complete and furnish the "Statement of Compliance" form to the Commissioner of Labor 

Standards within 15 days after completion of the work. 
8.4. The rate schedule and the appropriate regulations relating to the subject law will be upheld and in force for all 

contracts set by the Bidder and the Town of Norwood. 
8.5. The on-site work associated with this project falls under the wage rates categories. Contract prices shall be set 

accordingly. The Town will have copies of the latest edition of the prevailing wage rates as determined by the 
Department of Labor Standards upon request. 

8.6. The successful Bidder must submit weekly payroll records to the awarding authority for all employees who have 
worked under this contract. Employers also must preserve these records for three years. 

9. MAKING A QUOTE 
9.1. The bid shall be submitted on the forms provided by the Town. The bidder shall specify unit prices in figures, for 

each item for which a quantity is given, and shall also show the products of the representative unit prices and 
quantities (written in figures in the column thereof), and the total amount of the figures shall be legibly written 
in ink.  

9.2. Bid forms shall be completely filled in, signed and properly sealed before submission. Bids which are incomplete, 
conditional, or obscure, or which contain additions not called for, may be rejected. Use the SECTION E pages of 
this document when submitting the bid. The lowest responsive and responsible bidder shall be awarded. 

10. GUARANTY, WARRANTY AND PERFORMANCE BOND 
10.1. When the project, service, material, supplies, equipment, etc., herein described or specified has been delivered 

and accepted by the Town, the required payment bond shall guarantee the faithful and full performance of the 
item(s) for a minimum of one (1) year following the completion and acceptance by the town of the project.  



10.2. This condition shall be superseded by any condition speaking to warranties or guarantees set forth in the Contract 
Document, Specifications or properly noted as an exception by the bidder in the sealed Bid. 

11. DELIVERY CHARGES 
11.1. The price(s) quoted which correspond with the item(s), i.e., project service, material, supply, equipment, etc., 

specified herein shall incorporate and include all delivery and/or freight costs free on board (FOB) work site. 
11.2. This condition shall be superseded by any specific term or condition written in the Contract Document and Bid 

Section, Specifications Section, or properly written as an exception by the bidder in the sealed Bid. All 
exceptions of this nature shall be fully explained and priced or they may be rejected by the Town and the 
conditions regarding "delivery charges" implemented. 

12. MAXIMUM DELIVERY DATE OR COMMENCEMENT DATES 
12.1. It is mutually understood that the formal notification date shall be the date on which the formal contract is 

authorized. This date shall be the date typewritten on an award letter and/or a purchase order, which shall be 
signed by an authorized Town official. In cases where both are issued the date typewritten on the award letter 
shall supersede all other dates.  

13. REVENUE ENFORCEMENT AND PROTECTION PLAN 
13.1. Pursuant to M.G.L. Chapter 62C, Section 49A, the contractor shall provide its Social Security number or Federal 

Identification number. An area for this number is provided in the Contract Document or as instructed herein. 
These statements are attested when the Bid is properly signed and executed. 

13.2. By signing this Bid, the contractor shall certify that under penalties of perjury, the signing party has filed all 
State tax returns and has paid all State taxes required under law. 

14. ASSIGNMENT AND/OR ORGANIZATION CHANGES 
14.1. The Contractor shall not assign the Contract nor sublet it in whole or in part (unless specifically authorized in 

this Contract Document), or delegate any of the work to be performed to any other person, firm, company, 
corporation, or organization without the written permission of the Town. The Contractor shall not assign any 
monies due, or to become due to him under this Contract, without the previous written consent of the Town. 

14.2. The bankruptcy, takeover or merger, outright purchase, majority stock purchase by another organization, or 
other change in ownership or status of the Contractor, or any assignment for the benefit of creditors shall, at the 
election of the Town: 

14.2.1 Terminate this Contract with all pertinent Contractual conditions contained herein effected in favor 
of the Town. 

14.2.2 Fully obligate the newly formed organization, corporation and/or legal entity to fulfill all terms and   
conditions of the Contract, and to perform or supply items in accordance with the specifications or 
descriptions contained herein. 

14.2.3 Failure of any Subcontractor to perform shall not relieve the Contractor of its obligation to fulfill 
the terms and conditions of the Contract as set forth herein. 

15. HANDICAPPED REGULATIONS 
15.1. THE TOWN OF NORWOOD, MASSACHUSETTS, advises the public, employees, and job applicants that it 

does not discriminate on the basis of handicapped status in admission or access to, or treatment or employment 
in, its programs and activities. 

15.2. THE TOWN OF NORWOOD has designated Tony Mazzucco, General Manager, Phone: (781) 762-1240 as the 
contact person for inquiries, complaints or reports regarding handicapped status. 

16. WORK IN HARMONY 
16.1. In accordance with Section 44E, Chapter 149, M.G.L. the bidder by signing the Bid certifies ability to furnish 

labor that can work in concert with all other elements of labor employed or to be employed at the work site(s). 



17. LEGAL BASIS (MGL) 
17.1. All Bid procedures are subject to the most recently amended provisions of Massachusetts General Laws Chapter 

30 and 149. The provisions of these statutes shall preempt any contrary or inconsistent provisions in the Contract 
Documents. 

18. MINORITY BUSINESS ENTERPRISES 
18.1. The Town of Norwood hereby notifies all Bidders that minority business enterprises will be afforded full 

opportunity to submit bids in response to the Advertisement to Bid and will not be discriminated against on the 
grounds of race, color, or national origin in consideration for an award. As part of his obligation of the remedial 
action under the foregoing section, the Contractor shall endeavor to maintain on this project a not less than 5% 
ratio of minority employee workhours to total workhours in each job category and those classes of work 
enumerated in Section 44F of Chapter 149 of the Massachusetts General Laws. Attention is drawn to the fact 
that all requirements of the Norwood Equal Opportunity Policy shall be in effect for this contract and a copy of 
said policy is available at the Office of the General Manager. 

18.2. Minority and women-owned businesses which are registered with the State Supplier Diversity Office, One 
Ashburton Place, 13th Floor, Suite 1313, Boston, MA 02108, are encouraged to make a bid for the procurement, 
service or item herein specified (Section D). The Town affirms that all bids will be accepted and evaluated on a 
fairly and equal basis with no decisions rendered on the basis of sex, race, creed, color, or national origin. 

19. INSURANCE REQUIREMENTS 
19.1. Before starting any work on this contract, the Contractor shall furnish evidence of insurance coverage for 

payment of compensation, the furnishing of other benefits under Chapter 152 of the General Laws (Worker's 
Compensation Law) to all persons to be employed during the work covered by these specifications, and shall 
continue such insurance in full force and effect during the term of this project. Under Chapter 152, Section 25C, 
failure to provide Worker's Compensation shall result in a stop work order requiring cessation of all business 
operations at the place of business or job site; a civil penalty of $100/day for each day not in compliance; a fine 
of not more than $1,500, imprisonment for not more than 1 year, or both; and withholding of the issuance or 
renewal of licenses or permits to operate business or construction buildings in the State. Failure to provide and 
continue in force such insurance and aforesaid benefits shall be deemed a material breach of any contract 
covering the project and shall operate as an immediate termination thereof at the election of the Awarding 
Authority. Said insurance shall be written with such company as may be acceptable to the Awarding Authority, 
and the policy shall be submitted to the Awarding Authority for examination if it so desires. Satisfactory 
certificates of said insurance shall be filed with the Awarding Authority prior to the commencement of any work 
by the Contractor on this project. 

19.2. The Contractor shall carry general liability insurance in connection with all operations included in these 
specifications in which the Town of Norwood is named as additional insured. The amounts of insurance coverage 
shall be: 

Bodily Injury Liability      $500,000/$1,000,000 
Property Damage Liability     $1,000,000  
Or Combined Single Limit     $2,000,000 
Catastrophe Umbrella Liability     $2,000,000 
 

19.3. The Contractor shall affect and maintain insurance against all risks of physical loss upon all work in place and 
all materials stored at any work site, whether or not covered by payments made by the Awarding Authority. This 
insurance shall be in an amount equal to the full replacement cost thereof at all times and shall be for the benefit 
of the Town of Norwood, and the Contractor, as their interest may respectively appear. This insurance shall be 
placed with such company or companies as may be acceptable to the Awarding Authority. 

19.4. In the event that the form of any policy or certificates of insurance required under this contract or the amount 
thereof, is not especially specified herein, or the companies writing the same are not satisfactory to the Awarding 
Authority, the Contractor will secure other policies or certificates in form and amount and with companies 
satisfactory to the Awarding Authority. The Contractor shall not cause any policies to be canceled or to permit 
them to lapse, and all insurance policies shall include a clause to the effect that the policy shall not be canceled 



or changed until fifteen days after the Awarding Authority, as hereinbefore defined, has received written notice 
thereof as evidence by return receipt of registered letter. All certificates of insurance shall contain true transcripts 
from the policy, authenticated by the proper officer of the insurer, evidencing particularly that the Town of 
Norwood and the awarding Authority are included as among those insured, the extent of the insurance, the 
location, and operations to which the insurance applies, the expiration date, and the above-mentioned notice of 
cancellation clause. 

19.5. All Insurance shall be paid for by the Contractor. 

20. LIQUIDATED DAMAGES 
20.1. The sum of Five Hundred Dollars ($500) per day is to be agreed upon as liquidated damages, and shall be paid 

by the Contractor to the Owner for each and every calendar day in which any work of this contractor is 
uncompleted after the time stipulated for such completion, and the prices bid shall be fixed with regard to this 
provision. Reductions for liquidated damages shall be made from payments due to the Contractor. 

 
21. PRICE INCLUSION 

21.1. The price for any item bid and/or contracted for, unless otherwise noted or specified, shall include full                                              
compensation for all materials, equipment, tools, labor and incidental work necessary to complete the work to 
the satisfaction of the Town. The price shall include, without exception, all royalties and costs arising from 
patents, trademarks, or copyrights which are in any way involved in the work. 

22. SITE VISITS 
22.1. The bidder is expected to examine carefully the site(s) of the proposed work, the plans, specifications, special 

provisions, and contract forms before submitting a bid. 

23. QUALIFICATIONS 
23.1. No contract will be awarded except to responsible established bidders capable of performing the class of work 

contemplated. Before the awarding of the contract, any bidder may be required to show that he has the necessary 
facilities, experience, ability and financial resources to perform the work in a satisfactory manner and within the 
time stipulated. The bidder may be required to furnish the Town with statements as to his experience and 
financial status.  

23.2. The term “lowest responsible and eligible bidder” shall mean the bidder: (1) whose bid is the lowest of those 
bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who 
shall certify, that he is able to furnish labor that can work in harmony with all other elements of labor employed 
or to be employed in the work; (3) who shall certify that all employees to be employed at the worksite will have 
successfully completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified payroll report 
for each employee; (4) who, where the provisions of section 8B of Chapter 29 apply, shall have been determined 
to be qualified thereunder; and (5) who obtains within 10 days of the notification of contract award the security 
by bond required under Section 29 of Chapter 149; provided that for the purposes of this section the term 
“security by bond” shall mean the bond of a surety company qualified to do business under the laws of the 
commonwealth and satisfactory to the awarding authority. 

23.3. All prospective contractors shall be prequalified by MassDOT as specified in the IFB (or AFB). Bids submitted 
by non-prequalified contractors will not be considered. 

23.3.1 MassDOT Prequalification of contractors with the class of work as Bridge-Construction OR 
Bridge-Deck Repairs for the project with an estimated value of $591,115 will be required. Only 
bids submitted by contractors on the official prequalification contractor list or waiver list will be 
considered for award. 

24. ACCEPTANCE OF WORK 
24.1. All the work under this contract shall be done to the satisfaction of the Town, who shall in all cases determine 

the amount, quality, acceptability, and fitness of the several kinds of work and materials which are to be paid for 
hereunder and shall decide all questions which may arise as to fulfillment of this contract on the part of the 



Contractor. The determination and decision by the DPW Superintendent shall be final and conclusive; and in 
such determination and decision, in case any question shall arise, shall be a condition precedent to the right of 
the Contractor to receive any money hereunder. 

25. PROTECTION OF WORK 
25.1. All work is to be carefully protected so that no injury will come to it from water, frost, accident, or other cause, 

and any injury that may come to the work is to be repaired by the Contractor. 

26. WORK IN PROGRESS AND FINAL 
26.1. Extreme care is to be taken that the work, and all appurtenances, shall be done carefully, well, and completely, 

and if later errors or poor work are discovered, they shall be thoroughly repaired and rectified by the Contractor 
up to the time of the acceptance of the entire contract by the Director of Public Works. 

27. SANITARY CONVENIENCE 
27.1. The Contractor is to provide all necessary sanitary conveniences, properly secluded from public 

observation, and shall carry out all directions given to the same by the Director of Public Works. 

28. CARE OF MATERIALS 
28.1. The Contractor is to have charge of, and be liable for the loss of, or injury to, any materials delivered to him, or 

in the vicinity of the work, to be used thereon, and to furnish men to handle them for examination by the Town 
or his assistants; shall keep trimmed up in piles so placed so not to endanger them, all materials so delivered, 
whether furnished by him or the Town, and all refuse, rubbish and materials until removed. 

29. MATERIALS TO BE REMOVED 
29.1. The Contractor is to promptly remove from the work and its vicinity all rejected materials and the surplus earth, 

refuse, rubbish and excavated materials, to such points as shall be directed by the Town and dispose of them 
without expense to the Town. 

30. LIGHTS, GUARDS, ETC.:  
30.1. The Contractor shall at all times leave an unobstructed way along public and private ways for travelers, autos, 

and trucks, and for access to hydrants; shall, through the whole of every night, place and maintain over or near 
all places in the public or private ways obstructed or made unsafe by the Contractor in doing the work, and over 
or near all materials for the work placed therein, sufficient lights to protect travelers over or around such places, 
and materials; shall not unnecessarily inconvenience the neighboring residents; shall provide all necessary 
fences, guards and watchmen; shall build bridges and ways for access to property where the existing access is 
cut off by him, and shall take all proper precautions to protect persons and property from injury by the carrying 
on of work. 

31. MAINTENANCE OF TRAFFIC  
31.1. Unless permission to close a street is received in writing from the proper authority, all excavated material shall 

be placed so that vehicular and pedestrian traffic may be maintained at all times. If the Contractor's operations 
cause traffic hazards, he shall repair the road surface, provide temporary ways, erect wheel guards or fences, or 
take other measures for safety satisfactory to the Engineer. 

31.2. Detours around construction will be subject to the approval of the Owner and the Engineer. Where detours are 
permitted, the Contractor shall provide all necessary barricades and signs as required to divert the flow of traffic. 
While traffic is detoured, the Contractor shall expedite construction operations and periods when traffic is being 
detoured will be strictly controlled by the Owner. 

31.3. The Contractor shall take precautions to prevent injury to the public trenches. Police protection shall be provided 
for traffic while progress. The Contractor shall be fully responsible for damage whether or not police protection 
has been provided. 

31.4. The Contractor shall refer to the Construction Drawings and Section D – Project Special Provisions for additional 
information on traffic maintenance/phasing. The work performed under Construction Phases 3 and 4 (i.e. full 
closure and detour) shall only be performed within the windows identified in Section D.  



32. CONSTRUCTION AND LABOR CONDITIONS 
32.1. Bidders are required to inform themselves fully of the conditions relating to construction, and labor under which 

the work will be or is now being performed, and this Contractor must employ so far as possible, such methods 
and means in carrying out his work as will not cause any interruption or interference with any other Contractor. 

33. REQUIRED POLICE OFFICERS 
33.1. Uniformed police officers shall be in attendance when directed by the authorized representative of the 

Public Works Department and shall be reimbursed as directed herein. 

34. REMOVAL OF POSTAL BOXES 
34.1. Should it become necessary to require the temporary removal of any postal collection or relay boxes, in 

connection with construction, a telephone call should be made to the Postmaster, Norwood, MA at 781-
762-0150, giving the location of the postal equipment forty-eight hours prior to the time the 
construction is to begin. 

35. WORK BY OTHERS 
35.1. The following items of work except as noted will be performed by others, and are not a part of this 

contract: 
35.1.1 All underground or surface structures including boxes, frames and covers, etc., belonging to public 

utilities other than municipal will be adjusted to line and grade by the particular utility involved 
and it shall be the contractor's responsibility to notify all such utilities as the work progresses. 

35.1.2 All power, light, and telephone poles will be removed and/or relocated by others. (Not Applicable) 
35.1.3 All posting of trees designated for removal, etc., will be done by the Town. 

36. TIME 
36.1. The project shall be completed no later than July 31, 2026. Failure to comply will result in liquidated damages 

in the amount of five hundred dollars ($500.00) per calendar day for each calendar day the construction has not 
been completed. 

36.2. The rate of progress shall be regular and consistent and shall be such that the whole work shall be performed in 
accordance with the terms of this contract within the time of completion specified in the bid. 

36.3. It is agreed that the rate of progress herein required has been purposely made low enough to allow for the 
ordinary delays incident to the seasonal as well as other difficulties of construction work of this character. No 
extension of time will be made for ordinary delays, inclement weather and accidents, and the occurrences of 
such will not relieve the contractor from the necessity of maintaining this rate of progress. 

36.4. If delays are caused by acts of God, acts of Government or State, strikes, extra work, or other contingencies 
clearly beyond the control or responsibility of the Contractor, the Contractor shall be entitled to so much 
additional time wherein to perform and complete this contract on his part as the Director of Public Works shall 
certify in writing to be just. 

36.5. The Contractor shall promptly start the work to be done under this contract and shall continue it to completion 
with all the practical dispatch. 

37. TIME OF COMPLETION 
37.1. The project shall be completed no later than July 31, 2026. Failure to comply will result in liquidated damages 

in the amount of five hundred dollars ($500.00) per calendar day for each calendar day the construction has not 
been completed. 

38. ACCESS TO WORK 
38.1. The General Manager, employees of the General Manager or DPW, may, for any purpose, enter upon the work 

and premises used by the Contractor, and the Contractor shall provide safe and proper facilities, therefore. The 
other agents, employees or Contractors of the Town may also, for all purposes which may be required by their 
work or contracts, enter upon the work, and any differences or conflicts which may arise between the Contractor 
and other workmen or contractors of the Town in regard to their work shall be adjusted by the DPW 
Superintendent. 



38.2. The General Manager, agents, and employees of the General Manager or Town may inspect at the point of 
manufacture any materials to be used in the work and reject such materials that are not satisfactory. 

38.3. All material and workmanship shall be subject to inspection, examination, and test by the Town or 
representatives of the Town at any or all times during construction. 

39. DEFECTIVE WORK, APPROVALS, ETC. 
39.1. The inspection and/or approval of the work, or any part of the work, shall not relieve the Contractor of any 

obligation to fulfill this contract as prescribed. Defective work shall be made good and unsuitable materials and 
equipment may be rejected notwithstanding that such work, materials and equipment or drawings of same have 
been previously overlooked or approval by the Town and accepted or estimated for payment. If the work or part 
of it is found to be defective or unsatisfactory at any time before the final acceptance of the whole work, the 
Contractor shall forthwith make good such defect in a manner satisfactory to the Town. If any materials brought 
upon the ground for use in the work, or selected for use, is condemned by the Town as unsuitable or not in 
conformity with the specifications, the Contractor shall forthwith remove such materials from the vicinity of the 
work. 

40. EMPLOYEES TO BE COMPETENT 
40.1. The Contractor shall employ only competent people to do the work. If the Town notifies the Contractor that any 

one on the work is incompetent, unfaithful, disorderly, or otherwise unsatisfactory, such one shall be discharged 
from the work on this contract and shall not again be employed on it, except with the consent of the Town. 

41. NOT TO ASSIGN OR SUBLET 
41.1. The Contractor shall give his personal attention to the faithful prosecution of the work, shall keep the same under 

this personal control. The Contractor shall not assign nor sublet the work or any part of it, without the previous 
written consent of the General Manager and shall not, either legally or equitably assign any of the monies payable 
under this agreement, or his claim thereto, unless by and with the consent of the General Manager. 

42. ALTERATIONS AND EXTRA WORK 
42.1. The Town may make the alterations in the line, grade, plan form, dimensions or materials of the work, or any 

part thereof, either before or after the commencement of construction; if such alterations diminish the quantity 
of work to be done, they shall not warrant any claim for damages or for anticipated profits on the work that may 
be dispensed with; if they increase the amount of work, such increase shall be paid for according to the quantity 
actually done at the price stipulated for such work under this contract. 

43. RESPONSIBILITY 
43.1. The Contractor shall take all responsibility of the work and take all precautions for preventing injuries to persons 

and property in or about the work. The Contractor shall in no way be relieved of his responsibility by any right 
of the Town to give such permission or issue such orders. The Contractor shall bear all losses resulting to him 
on account of the amount or character of the work, or because the nature of the land in or on which the work is 
done is different from what was estimated or expected, or on account of the weather, elements, or other cause. 
The Contractor shall assume the defense of and indemnify and save harmless, the Town and its officers, agents 
and servants, from claims relating to labor and materials furnished for the work; to inventions, patents, and patent 
rights used in doing the work; to injuries to any person or corporation or property received or sustained by or 
from the Contractor and his employees in doing the work, or in consequence of any improper materials or neglect 
of the Contractor and his employees herein. 

44. ABANDONMENT OF WORK, ETC. 
44.1. If the work to be done under this contract shall be abandoned, or if this contract or any part thereof shall be 

sublet, without the previous written consent of the General Manager, or if the Contract or any claim thereunder 
shall be assigned by the Contractor other than as specified herein, or if any time the Town shall be of the opinion, 
and shall so certify in writing to the General Manager that the conditions herein specified as to the rate or 
progress are not fulfilled or that the work or any part thereof, if unnecessarily or unreasonably delayed or that 



the Contractor has violated any of the provisions of this Contract, the General Manager may notify the Contractor 
to discontinue all work or any part thereof. Thereupon the Contractor shall discontinue such work or such part 
thereof as the General Manager may designate, and the General Manager may thereupon by contract or otherwise 
may have completed the work or any part thereof and charge the entire expense of so completing the work or 
part thereof to the Contractor. For such completion, the Town for itself or for its contractors may take possession 
of and use or cause to be used in completion of the work or part thereof any materials, machinery, implements, 
and tools of every description as may be found upon the line of said work. All expenses charged under this 
article shall be deducted and paid by the Town out of any monies then due or to become due the Contractor 
under this contract, or any part thereof, and in accounting thereof the Town shall not be held to obtain the lowest 
figures for the work of completing the contract of any part therefor, or for insuring the proper completion, but 
all sums actually paid therefor, shall be charged to the Contractor. In case the expenses so charged are less than 
the sum which would have been payable under this contract if the same had been completed by the Contractor, 
the Contractor shall be entitled to receive the difference; and in case such expense shall exceed the said sum, the 
Contractor shall pay the amount of excess to the Town. 

45. QUANTITY ESTIMATES 
45.1. The Town of Norwood reserves the right to increase or reduce the actual quantities of work under any item(s) 

in the contract. 

46. CONTRACTOR CLAIMS 
46.1. If the Contractor claims compensation for extra work not ordered, or for any damage sustained, he shall, within 

one week after the beginning of any such work or the sustaining of any such damage, make a written statement 
to the Town of the nature of the work performed or the damages sustained and shall, on or before the fifteenth 
day of the month succeeding that which in any such damage shall have been sustained, file with the Town an 
itemized statement of the details and amount of such work or damage; and unless such statements shall be made 
as so required, his claim for compensation shall be forfeited and invalid, and he shall not be entitled to payment 
on account of any such work or damage; and unless such statements shall be made as so required, his claim for 
compensation shall be forfeited and invalid, and he shall not be entitled to payment on account of any such work 
or damage. The determination of the Town shall be final upon all questions of the amount and value of extra 
work, but in no greater amount than is approved in writing by the General Manager. 

47. MONEY TO BE RETAINED 
47.1. Subject only to the provisions of G.L. Chapter 30, §39G, if applicable, the Town may keep any monies which 

would otherwise be payable at any time hereunder, and apply the same, or as much as may be necessary therefor, 
to the payment of any expenses, losses or damages incurred by the Town and determined as monies as the 
Awarding Authority shall be of opinion will be required to settle all claims against the Town, its officers, agents, 
or servants, specified in this Contract. 

48. COMPENSATION TO BE PAID CONTRACTOR 
48.1. The Town will pay, and the Contractor will accept in full consideration for the performance of the Contractor's 

obligations the amounts set forth in the bid in the quantities performed. 

49. LAWS AND REGULATIONS 
49.1. The Contractor shall keep himself fully informed of all state and national laws, and municipal ordinances and 

regulations in any manner affecting those engaged or employed in the work, or the materials used in the work, 
or in any way affecting the conduct of the work and of all such orders and decrees or bodies or tribunals having 
any jurisdiction or authority over the same. If any discrepancy or inconsistency is discovered in the specifications 
or Contract for this work in relation to any such law, ordinance, regulation, order, or decree, he shall forthwith 
report the same to the General Manager in writing. He shall at all times himself observe and comply with, and 
shall cause all his agents and employees to observe and comply with, all such existing and future laws, 
ordinances, regulations, orders and decrees; and shall protect and indemnify the Town and the General Manager 



and their officers and agents against any claim or liability arising from or based on the violations of any such 
law, ordinance, regulation, order or decree, whether by himself or his employees. 

50. STATE AND FEDERAL REQUIREMENTS 
50.1. All the materials furnished, and work done are to comply with local, state, and federal laws and regulations. 

51. CONTRACTOR TO PAY ALL LABOR, ETC. 
51.1. The Contractor further agrees that he will pay for all labor performed or furnished, and for all material used or 

employed and other appliances and equipment used or employed in the carrying out of this contract, and shall 
pay all persons who contract with the principle of labor and materials on account of the work herein contemplated 
and that he will furnish the General Manager at his request with evidence satisfactory to the General Manager 
that all persons who have done work or furnished anything under this contract and all claims of private 
corporation or individuals for damage of any kind caused by the construction of said work have been fully paid 
or satisfactorily secured and in case such evidence is not furnished the General Manager may cause to be retained 
out of any amount due the Contractor sums sufficient to cover any such unpaid claims. While it is understood 
that the security required to be given to the Contractor to satisfy the condition of statute law is furnished by his 
giving the bond accompanying this contract, the Town may nevertheless cause any monies retained or to become 
due to be held and applied to the payments for labor or materials for which security is required under the 
provisions of law. The provisions of this article are subject to the provisions of G.L. Chapter 149, Section 29, if 
applicable. 

52. STATUTORY SECURITY PROVIDED ONLY BY BOND 
52.1. It is expressly understood and agreed that all sums retained or that may be retained by the Town under any of 

the provisions of this contract are solely for the benefit of the Town and that the security required by Section 29, 
Chapter 149 of the General Laws, as amended, is furnished exclusively by the bond accompanying this contract. 

53. PROGRESS ESTIMATES 
53.1. The Town shall, once in each month, make an estimate in writing of the total amount of the work done at the 

expiration of the prior calendar month and the amount earned by the Contractor. Estimates of lump sum items 
shall be based on a schedule dividing each part such that the sum of the products or prices and quantities will 
equal the contract price for the item. The schedule shall be submitted by the Contractor for the approval of the 
Town before the first estimate becomes due. Payment may at any time be withheld if the work is not proceeding 
in accordance with the contract. The Town may, if it deems expedient so to do, cause estimates and payments 
to be made more frequently than once in each month. 

53.2. Payment will not be made for materials unless incorporated in the work. 
53.3. The provisions of this article are subject to the provisions of G.L. 30 §39G. 
53.4. Whenever the work is substantially complete, the Town may, if it considers the amount retained to be in excess 

of the amount adequate for its protection and as required by statute, at its discretion, release to the contractor all 
or a portion of such excess amount, and may cause the contractor to be paid, temporarily or permanently, from 
time to time such portion of the reserve as it deems prudent. 

54. FINAL ESTIMATE AND PAYMENT 
54.1. When in the opinion of the Town the Contract has been satisfactorily completed and final acceptance has been 

certified to the General Manager, the Contractor shall be informed in writing of the date of such acceptance, 
upon which date the Contractor's responsibility shall cease except as provided in his bond and as provided in 
this contract.  

55. PAYMENT OF FINAL ESTIMATE TERMINATES LIABILITY TO TOWN 
55.1. No person, firm, or corporation, other than the signer of this contract as Contractor, now has any interest 

hereunder, and no claims shall be made or be valid, and neither the Town, nor any agent of the Town, shall be 
liable for, or be held to pay any money, except as herein provided. 



55.2. The acceptance by the Contractor of the payment of the final estimate, less the amount retained under the 
provisions of this contract, shall operate as and shall be a release to the Town, and every officer, agent, and 
employee of the Town, from any and all claim liability to the Contractor for anything done or furnished for or 
relating to the work, or for any act of neglect of the Town or of any person relating to or affecting the work, 
except the claim against the Town for the remainder, if any there be, of the amounts kept or retained as herein 
provided. 

56. GUARANTY 
56.1. The Contractor guarantees that the work to be done under this contract, and the materials to be furnished by him 

for use in the construction of the same will be free from defects or flaws. This guaranty shall be for a period of 
one year from and after the date of the completion of the work as incorporated in the final estimate of the Town 
as herein above provided. The Contractor shall at all times within said period of guaranty keep the surface of the 
ground over this work, or adjacent thereto, in the position and condition required by this contract, and refill any 
settlement or erosion in the backfilling or any surface graded by him, due to any cause whatsoever, when so 
directed by the Town. Should he fail to do so, the Town may have said work done as described below. 

56.2. If, at any time within the said period of guaranty any part of the work, constructed under the terms of this contract 
shall require repairing, the Town may notify the Contractor in writing to make the required repairs. If the 
Contractor shall neglect to make such repairs to the satisfaction of the Town within three (3) days from the date 
of giving or mailing such notice, or if the Town determine notifying the Contractor, then the Town may make 
or employ others to make the repairs. The owner shall pay the expense of the same out of the sum retained for 
that purpose as herein provided and if said sum be inefficient the Contractor shall promptly pay the balance to 
the Town. 

56.3. Upon the expiration of the said period of guaranty, provided that the work at that time shall be in good order and 
repair, the Contractor shall be entitled to receive the whole or such part of said sum as may remain after the 
expense of making said repairs, in the manner aforesaid shall have been paid therefrom.  

56.4. It is, however, agreed that the Town may keep the whole or a portion of the sum retained, for and until completion 
of the settlement of all claims arising out of this contract against the Town, its officers, agents, or employees 
and for all expenses, losses, or damages incurred by the Town including attorney's fees and expenses by reason 
of said claims. 

57. LEGAL ADDRESS 
57.1. Both the address given in the bid upon which this contract is founded and the Contractor's office at or near the 

site of the work are hereby designated as places to either of which notice of letters, and other communications 
to the Contractor shall be certified, mailed or delivered. The delivering at the above-named place or depositing 
in a post-paid wrapper directed to the first named place, in any post office box regularly maintained by the U.S 
Postal Service of any notice, letter or other communication to the Contractor, shall be deemed sufficient service 
thereof upon the Contractor, and the date of said service shall be the date of such delivery or mailing. The first 
named address may be changed at any time by an instrument in writing, executed and acknowledged by the 
Contractor and delivered to the General Manager. Nothing herein contained shall be deemed to preclude or 
render inoperative the service of any notice, letter, or other communication upon the Contractor personally. 

58. COMPLIANCE WITH CHAPTER 370 ACTS OF 1963 
58.1. The Contractor shall furnish all notices and shall do all work and be responsible for all requirements of Chapter 

370 of the Acts of 1963, entitled "An Act Requiring a Contractor Making An Excavation In A Public Way to 
Give Notice Thereof to Public Utility Companies. 

59. STATUTORY PROVISIONS 
59.1. EMPLOYEES MAY SELECT LODGING, ETC.  

Every employee shall lodge, board, and trade where and with whom he elects; and no person or his agents or 
employees under contract with the Town shall directly or indirectly require as a condition of employment that 
the employee shall lodge, board, or trade at a particular place or with a particular person. G.L. C. 149, § 25. 
 
 



59.2. EMPLOYMENT PREFERENCE 
In the employment of mechanics and apprentice teamsters, chauffeurs, and laborers by the Contractor and 
subcontractors, preferences shall first be given to citizens of the Commonwealth who have been residents of the 
Commonwealth for at least six months at the commencement of their employees, who are veterans as defined in 
clause forty-third of G.L. C. 4, § 7 and who are qualified to perform the work to which the employment relates; 
and secondly, to citizens of the Commonwealth generally who have been residents of the Commonwealth for at 
least six months at the commencement of their employment, and if they cannot be obtained in sufficient numbers, 
then to citizens of the United States. Preference shall be given to veterans and citizens who are residents of the 
Town. G.L. C. 149, § 26.  
 

59.3. MINIMUM WAGE RATES  
The minimum rates of wages to be paid mechanics and apprentices, chauffeurs teamsters, and laborers shall be 
as set forth in the schedule of rates of wages determined by the Commissioner of Labor Standards, which 
schedule is attached hereto and made part hereof. G.L. C.149, § 27. 
 

59.4. WORKER'S COMPENSATION  
The Contractor shall, before commencing performance of the contract, provide by insurance for the payment of 
compensation and the furnishing of other benefits under G.L. c. 152 to all persons to be employed under the 
contract, and shall continue such insurance in full force and effect during the term of the contract, all in 
accordance with G.L. c. 149, § 34A. 

59.5. PAYMENT TO SUBCONTRACTORS 
Every contract awarded pursuant to Section 44A to L, inclusive, of Chapter 149 shall contain the following 
subparagraphs (a) through (i) and every contract awarded pursuant to Section 39M of Chapter 30 shall contain 
the following subparagraph (a) through (h) and in each case those subparagraphs shall be binding between the 
general contractor and each subcontractor. 

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general 
contractor shall pay to each subcontractor the amount paid for the labor performed and the materials 
furnished by the subcontractor, less any amount specified in any court proceedings barring such payment 
and also less any amount claimed due from the subcontractor by the general contractor. 

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance 
with the plans and specifications, the entire balance due under the subcontract less amounts retained by the 
awarding authority as the estimated cost of completing the incomplete and unsatisfactory items of work, 
shall be due the subcontractor the full amount received from the awarding authority less any amount 
specified in any court proceedings barring such payment and also less any amount claimed due from the 
subcontractor by the general contractor. 

(c) Each payment made by the Awarding Authority to the general contractor pursuant to subparagraphs (a) and 
(b) of this paragraph for the labor performed and the materials furnished by a subcontractor shall be made 
to the general contractor for the account of that subcontractor; and the awarding authority shall take 
reasonable steps to compel the general contractor to make each such payment to each subcontractor. If the 
Awarding Authority has received a demand for direct payment from a subcontractor for any amount which 
has already been included in a payment to the general contractor or which has already been included in a 
payment to the general contractor for payment to the subcontractor as provided in subparagraphs (a) and 
(b), the Awarding Authority shall act upon the demand as provided in this section. 

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the 
subcontractor has not received from the general contractor the balance due under the subcontract including 
any amount due for extra labor and materials furnished to the general contractor, less any amount retained 
by the Awarding Authority as the estimated cost of completing the incomplete and unsatisfactory items of 
work, the subcontractor may demand direct payment of the balance from the Awarding Authority. The 
demand shall be by a sworn statement delivered to or sent by certified mail to the Awarding Authority, and 
a copy shall be delivered to or sent by certified mail to the general contractor at the same time. The demand 
shall contain a detailed breakdown of the balance due under the subcontract work. Any demand made after 
substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the 
seventieth day after the subcontractor has substantially completed the subcontract work. Within ten days 
after the subcontractor has delivered or so mailed the demand to the Awarding Authority and delivered or 



so mailed a copy to the general contractor, the general contractor may reply to the demand. The reply shall 
be a sworn statement delivered to or sent by certified mail to the Awarding Authority and a copy shall be 
delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a detailed 
breakdown of the balance due under the subcontract including any amount due for extra labor and materials 
furnished to the general contractor and of the amount due for each claim made by the general contractor 
against the subcontractor. 

(e) Within fifteen days after the receipt of the demand by the Awarding Authority, but in no event prior to the 
seventieth day after substantial completion of the subcontract work, the Awarding Authority shall make 
direct payment to the subcontractor of the balance due under the subcontract including any amount due for 
extra labor and materials furnished to the general contractor, less any amount (i) retained by the Awarding 
Authority as the estimated cost of completing the incomplete or unsatisfactory items of work; (ii) specified 
in any court proceedings barring such payment, or (iii) disputed by the general contractor in the sworn reply 
provided, that the Awarding Authority shall not deduct from direct payment any amount as provided in part 
(iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown 
required by the subparagraph (d). The Awarding Authority shall make further direct payments to the 
subcontractor forthwith after the removal of the basis for deductions from direct payments made as provided 
in parts (i) and (ii) of this subparagraph. 

(f) The Awarding Authority shall forthwith deposit the amount deducted from a direct payment as provided in 
part (iii) of subparagraph (e) in an interest-bearing joint account in the names of the general contractor and 
the subcontractor in a bank in Massachusetts selected by the Awarding Authority or agreed upon by the 
general contractor and subcontractor and shall notify the general contractor and the subcontractor of the 
date of the deposit and the bank receiving the deposit. The bank shall pay the amount in the account, 
including accrued interest, as provided in an agreement between the general contractor and the 
subcontractor or as determined by decree of a court of competent jurisdiction. 

(g) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 
accounts in a bank pursuant to subparagraph (f) shall be made out of the amounts payable to the general 
contractor at the time of the receipt of a demand for direct payment from a subcontractor and out of the 
amounts which later become payable to the general contractor and in the order of receipts of such demands 
from subcontractors. All direct payments shall discharge the obligation of the Awarding Authority to the 
general contractor to the extent of said payment. 

(h) The Awarding Authority shall deduct from payments to a general contractor amounts which, together with 
the deposits in interest-bearing accounts pursuant to the subparagraph (f), are sufficient to satisfy all unpaid 
balances of demands for direct payment received from subcontractors. All such amounts shall be earmarked 
for such direct payments, and the subcontractors shall have a right to such deductions prior to any claims 
against such amounts by creditors of the general contractor. 

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor 
does not submit a periodic estimate for the value of the labor or materials performed or furnished by the 
subcontractor and the subcontractor does not receive payment for same when due less the deductions 
provided for in subparagraph (a), the subcontractor may demand direct payment by following the procedure 
in subparagraph (d) and the general contractor may file a sworn reply as provided in that same paragraph. 
A demand made after the first day of the month following that for which the subcontractor performed or 
furnished the labor and materials for which the subcontractor performed or furnished the labor and materials 
for which the subcontractor seeks payment shall be valid even if delivered or mailed prior to the time 
payment was due on periodic estimate from the general contractor. Thereafter the Awarding Authority shall 
proceed as provided in subparagraph (e), (f), (g), and (h). G.L. C. 30, s. 39F. 

 
59.6. RESERVE POLICE OFFICERS 

The Contractor shall pay to any reserve police officer employed by the Town the prevailing rate of wage paid to 
regular police officers in the Town and as set forth in the payment item included in this contract.  G.L. C.149, s. 
34B.  

59.7. CHANGE ORDERS 
The Contractor shall perform all work required by the contract in conformity with the plans and specifications 
contained therein. No willful and substantial deviation from said plans and specifications shall be made unless 
authorized in writing by the Awarding Authority or by the Town. In order to avoid delays in the prosecution of 
the work required by the contract, such deviation from plans or specifications may be authorized by a written 
order of the Awarding Authority or an individual authorized to approve such deviation. Within thirty days 



thereafter, such written order shall be confirmed by a certificate of the Awarding Authority stating: (1) If such 
deviation involves any substitution or elimination of materials, fixtures, or equipment, the reasons why such 
materials, fixtures, or equipment were included in the first instance and the reasons for such deviation, giving 
justification therefor; (2) that the specified deviation does not materially injure the project as a whole; (3) that 
either the work substituted for the work specified is of the same cost and quality, or that an equitable adjustment 
has been agreed upon between the contracting agency and the contractor and the amount in dollars of said 
adjustment; and (4) that the deviation is in the best interest of the contracting authority. Such a certificate shall 
be signed under the penalties or perjury and shall be a permanent part of the file record of the work contractor 
for. 

59.8. "OR EQUAL CLAUSE" 
An item equal to an item described or named in the specifications may be furnished. An item shall be considered 
equal to the item so named or described if: (1) it is at least equal in quality, durability, appearance, strength and 
design; (2) it will perform at least equally the function imposed by the general design for the work; and (3) it 
conforms substantially, even with deviations, to the detailed requirements for the item in the specifications.  

59.9. SUBSURFACE CONDITIONS 
If, during the progress of the work, the Contractor or the Awarding Authority discovers that the actual subsurface 
or latent physical conditions encountered at the site differ substantially or materially from those shown on the 
plans or indicated in the contract documents, either the Contractor or the Contracting Authority may request an 
equitable adjustment in the contract price of the contract applying to work affected by the different site 
conditions. A request for such an adjustment shall be in writing and shall be delivered by the party making such 
claim to the other party as soon as possible after such conditions are discovered.  Upon receipt of such a claim 
from a Contractor, or upon its own initiative, the Contracting Authority shall make an investigation of such 
physical conditions,  and,  if they differ substantially or materially from those shown on the plans or indicated 
in the contract documents or from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in the plans and contract documents and are of such a nature as to cause an increase 
or decrease in the cost of performance of the work or a change in the construction methods required for the 
performance of the work which results in an increase or decrease in the cost of the adjustment the contract price 
and the contract shall be modified in writing accordingly. 

60. SUSPENSION OF THE WORK 
60.1. The Awarding Authority may order the Contractor in writing to suspend, delay, or interrupt all or any part of the 

work for such period of time as it may determine to be appropriate for the convenience of the Awarding 
Authority; provided, however, that if there is a suspension, delay, or interruption for fifteen days or more or due 
to a failure of the Awarding Authority to act within the time specified in the contract, the Awarding Authority 
shall not make any adjustment in the contract price under this provision for any suspension, delay, interruption, 
or failure to act to the extent that such is due to any cause for which this contract provides for an equitable 
adjustment of the contract price under any other contract provision. 

60.2. The Contractor must submit the amount of a claim under the provision above to the Awarding Authority in 
writing as soon as practicable after the end of the suspension, delay, interruption, or failure to act and, in any 
event, not later than the date of final payment under this contract and, except for costs due to a suspension order, 
the Awarding Authority in writing of the act or failure to act involved in the claim.  

61. TERMINATION AND DEFAULT  
61.1. Without Cause 

The Town may terminate this Contract on fourteen (14) calendar days’ notice when in the best interests of the 
Town by providing notice to the Contractor, which shall be in writing and shall be deemed delivered and received 
when given in person to the Contractor, or when received by email, fax, express mail, certified mail return receipt 
requested, regular mail postage prepaid or delivered by any other appropriate method evidencing actual receipt 
by the Contractor. Upon termination without cause, Contractor will be paid for services rendered to the date of 
termination. 

61.2. For Cause 
If the Contractor is determined by the Town to be in default of any term or condition of this Contract, the Town 
may terminate this Contract on seven (7) days’ notice by providing notice to the Contractor, which shall be in 
writing and shall be deemed delivered and received when given in person to the Contractor, or when received 



by fax, express mail, certified mail return receipt requested, regular mail postage prepaid or delivered by any 
other appropriate method evidencing actual receipt by the Contractor.  

61.3. Default 
The following shall constitute events of a default under the Contract: any material misrepresentation made by 
the Contractor to the Town; 2) any failure to perform any of its obligations under this Contract including, but 
not limited to the following: (i) failure to commence performance of this Contract at the time specified in this 
Contract due to a reason or circumstance within the Contractor’s reasonable control, (ii) failure to perform this 
Contract with sufficient personnel and equipment or with sufficient material to ensure the completion of this 
Contract within the specified time due to a reason or circumstance within the Contractor’s reasonable control, 
(iii) failure to perform this Contract in a manner reasonably satisfactory to the Town, (iv) failure to promptly re-
perform within a reasonable time the services that were rejected by the Town as unsatisfactory, or erroneous, 
(v) discontinuance of the services for reasons not beyond the Contractor’s reasonable control, (vi) failure to 
comply with a material term of this Contract, including, but not limited to, the provision of insurance and non-
discrimination, (vii) any other acts specifically and expressly stated in this Contract as constituting a basis for 
termination of this Contact, and (viii) failure to comply with any and all requirements of state law and/or 
regulations, and Town bylaw and/or regulations. 

62. THE CONTRACTOR’S BREACH AND THE TOWN’S REMEDIES 
62.1. Failure of the Contractor to comply with any of the terms or conditions of this Contract shall be deemed a 

material breach of this Contract, and the Town of Norwood shall have all the rights and remedies provided in 
the Contract documents, the right to cancel, terminate, or suspend the Contract in whole or in part, the right to 
maintain any and all actions at law or in equity or other proceedings with respect to a breach of this Contract, 
including damages and specific performance, and the right to select among the remedies available to it by all of 
the above.  
 
From any sums due to the Contractor for services, the Town may keep the whole or any part of the amount for   
expenses, losses and damages incurred by the Town as a consequence of procuring services as a result of any  
failure, omission or mistake of the Contractor in providing services as provided in this Contract. 

  



SECTION D – PROJECT SPECIAL PROVISIONS 
 

TOWN OF NORWOOD 
PROPOSED BRIDGE PRESERVATION – WASHINGTON STREET OVER HAWES BROOK  

(N-25-017) (3JP) 
SCOPE OF WORK 
 
All work under this Contract shall be done in conformance with the 2025 Standard Specifications for Highways and Bridges, 
the Supplemental Specifications, the 2017 Construction Standard Details, the Traffic Management Plans and Detail 
Drawings, MassDOT Work Zone Safety Temporary Traffic Control, the 1990 Standard Drawings for Signs and Supports; 
the 2015 Overhead Signal Structure and Foundation Standard Drawings, the 2009 Manual on Uniform Traffic Control 
Devices (MUTCD) with Revisions 1, 2, and 3 and the November 2022 Massachusetts Amendments to the MUTCD; the 1968 
Standard Drawings for Traffic Signals and Highway Lighting;  The American Standard for Nursery Stock; the Plans and 
these Special Provisions. 
 
The proposed preservation of the existing bridge carrying Washington Street over Hawes Brook consists of the following 
work: 
 
Concrete patch repairs of the prestressed adjacent concrete deck beam superstructure. Rehabilitation of the top surface of 
roadway deck beams with UHPC overlay, membrane waterproofing and new bridge pavement. Replacement of roadway 
deck beam shear key mortar. Rehabilitation of the top surface of sidewalk deck beams with self-consolidating repair mortar. 
Bridge railing cleaning (full removal of existing coatings) and painting. The approach roadways within the limits of work 
will be repaved and receive new pavement markings. The road will be open to traffic during the rehabilitation of the sidewalk 
deck beams and the bridge railing cleaning (full removal painting). The road will be closed to traffic during the topside 
rehabilitation of the roadway deck beams, UHPC overlay, membrane waterproofing, new bridge pavement, and approach 
roadway work. The Contractor shall be responsible for providing all necessary signage, barricades, barriers, and drums for 
each construction phase as required by the Temporary Traffic Control Plans (TTCP).   
 
The work also includes catch basin adjustments, sawcutting and sealing joints, and other incidental work. The work to be 
done under this Contract includes all design, equipment, materials, labor, and incidentals required to complete all work 
shown on the Plans. 
 
WORK SCHEDULE 
 
This Contract contains the following work restrictions (refer to Section C for additional information and restrictions): 
 
Construction Phases 1 and 2 
The Contractor shall perform all non-roadway work, including the rehabilitation of the sidewalk deck beams, beam undersides, 
and bridge railing, in accordance with Norwood standard work hours for construction as follows: Monday through Friday 
(Excluding Holidays) 7:00 AM to 3:00 PM. Work shall be complete, and the normal traffic pattern restored no later than July 
31, 2026. 
 
Construction Phases 3 and 4 
The Contractor shall coordinate with the Town of Norwood to schedule a full closure and detour to perform all roadway work 
within 4 consecutive workdays. This work includes, but is not limited to bridge pavement excavation, topside rehabilitation of 
roadway beams, UHPC overlay, membrane waterproofing, new bridge pavement, approach roadway work, and pavement 
striping. To complete the work scheduled to occur during the full closure, Washington Street shall be closed no earlier than 
7:00 AM on the 1st  day and re-opened no later than 3:00 PM on the 4th day. The Contractor shall conduct this work within one 
of the following time windows, including weekend days (7:00 AM to 3:00 PM): 
 

• April 18, 2026 through April 26, 2026 OR 
• July 6, 2026 through July 31, 2026 

 
 



WORK SCHEDULE (CONTINUED) 
 
Timing Restriction 
No work included within Construction Phases 3 and 4 shall be performed between June 12th 2026 to July 6th 2026 unless 
otherwise approved by the Town. Two lanes of traffic shall be maintained during this restriction. No compensation will be 
made for additional mobilization and/or demobilization during this restriction. The Contractor is still permitted to perform 
underside work and work included within Construction Phases 1 and 2 during this period.  
 
The Contractor and any subcontractors shall only work overtime as approved by the Town. The Contractor shall coordinate 
with the Town and Norwood Police Department to obtain a waiver if work on Saturdays, Sundays or Holidays is necessary, 
outside of the road closure.  
 
The Contractor is notified that the project is adjacent to several business driveways and Endean Park located at 1305 
Washington Street. The Contractor shall schedule the execution of work such that disturbances to adjacent 
driveways/walkways are minimized and kept open at all times, outside of the road closure. 
 
Washington Street shall remain open to vehicular and pedestrian traffic throughout Phase 1 and 2. TTCP Phases 1 or 2 are 
permitted to be performed at any time during the Contract duration, provided that only one phase is online at a time. Incidental 
site preparation work that does not affect the roadway or sidewalks may be performed prior to the mobilization of any TTCP 
phasing. The Contractor shall alert the Town at least 14 calendar days prior to mobilizing and 7 calendar days prior to 
mobilizing subsequent phases. TTCP Phases 3 and 4 shall be performed in accordance with the agreed upon roadway closure 
period.  
 
TRAFFIC CONTROL 
 
The Contractor will be required to implement all construction phases as shown in the Plans. Mobilization of construction 
phases and transitions between construction phases should be coordinated with both the Town and Police Department. 
 
TEMPORARY ACCESS TO ABUTTERS 
 
The Contractor shall provide safe and ready means of ingress and egress to all driveways, businesses or residences in the 
project area, both day and night, for the duration of the project. 
 
Full driveway access shall be maintained throughout the duration of construction for the following abutters. 

• Brookside Café; 1260 Washington Street 
• Endean Park/Hawes Pool; 1305 Washington Street 
• Ding Doctor of Greater Boston/Carol’s Auto Body; 1255 Washington Street 
• Macchi & Macchi, LLC; 1256 Washington Street 

 
PROTECTION OF UNDERGROUND FACILITIES 
 
The Contractor's attention is directed to the necessity of making his own investigation in order to assure that no damage to 
existing structures, drainage lines, traffic signal conduits, etcetera, will occur. 
 
The Contractor shall notify Massachusetts DIG SAFE and procure a Dig Safe Number for each location prior to disturbing 
existing ground in any way.  Contact the Dig Safe Call Center by dialing 811 or 1-888-344-7233 or online at www.digsafe.com.  
  



ARCHITECTURAL ACCESS BOARD TOLERANCES 
 
The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict compliance 
with the current AAB/ADA rules, regulations and standards. All construction elements in this project associated with 
sidewalks, walkways, wheelchair ramps and curb cuts are controlled by 521CMR - Rules and Regulations of the Architectural 
Access Board (AAB). The AAB Rules and Regulations specify maximum slopes and minimum dimensions required for 
construction acceptance. There is no tolerance allowed for slopes greater than the maximum slope nor for dimensions less than 
the minimum dimensions. Contractors shall establish grade elevations at all wheelchair ramp locations, and shall set transition 
lengths according to the appropriate table in the Construction Standards (or to the details shown on the plans). All wheelchair 
ramp joints and transition sections which define grade changes shall be formed, staked and checked prior to placing cement 
concrete. All grade changes are to be made at joints. 
MATERIAL TESTING 
 
The Contractor shall obtain the services of a qualified material testing company to provide in-situ compaction and other 
material testing (including cast-in-place concrete) as ordered by the Engineer. No separate payment will be made, and all costs 
associated with material testing shall be considered incidental to various contract items. All material testing shall be performed 
in accordance with the relevant MassDOT Specifications. 
 
MOBILIZATION 
 
The unit bid price for Mobilization (Item 748.) shall not exceed 3% of the contract bid total, exclusive of this item. Failure to 
observe this requirement could result in rejection of the bid. 
 
EQUIVALENT POLICY 

 
Any reference as to a specific type or manufacturer in these specifications is for identification purposes only. Equivalent 
products will be considered. In the event demonstrations or specifications on equivalent products are required, it will be at the 
vendor’s expense. The Town of Norwood will have the sole discretion on whether or not a product is considered an equivalent. 
 
PROPERTY BOUNDS 
 
The Contractor shall exercise due care when working around all property bounds, which are to remain. Should any damage to 
a bound result from the actions of the Contractor, the bound shall be replaced and/or realigned by the Contractor as directed 
by the Engineer. No further compensation will be due to the Contractor for the materials and labor required to re-establish the 
bound in its proper position. 
 
PRECAUTIONS FOR PROTECTION OF THE ENVIRONMENT 
 
During the execution of work under this contract, the Contractor shall exercise care in the placement and storage of equipment, 
materials and debris as the site is in an environmentally sensitive area. No equipment, materials or debris can be placed or 
stored in or near a resource or drainage area leading to a resource as directed by the Engineer. 
The Contractor shall neither stockpile material or equipment nor perform maintenance or refueling of equipment in a wetland 
area, within 100 feet of a wetland, or within 200 feet of a river, stream, pond, or drainage area leading to a resource or other 
similar open body of water.  
The Contractor’s attention is drawn to the Order of Conditions issued by the Norwood Conservation Commission. All 
conditions of the Order of Conditions shall be strictly adhered to, and all costs associated therein shall be considered incidental 
to the project.  
  



NOTICE TO OWNERS OF UTILITIES 
(Supplementing Subsection 7.13 of the MassDOT Standard Specifications) 
 
Written notice shall be given by the Contractor to all public service corporations or municipal and State officials owning or 
having charge of publicly or privately owned utilities of his intention to commence operations affecting such utilities at least 
one week in advance of the commencement of such operations.  The Contractor shall, at the same time, file a copy of such 
notice with the Town and the Engineer. 
 
The Contractor's attention is further directed to the requirements of work in the immediate vicinity of certain underground 
structures and poles herein included in these Special Provisions. 
 
A list of public and private utilities can be found on the MassDOT website at: 
 
https://hwy.massdot.state.ma.us/webapps/utilities/select.asp 
 
Select District 5 on top of the webpage, select the City/Town (NORWOOD), and then locate the utility. 
 
The Contractor shall inform the following officials in each area that he assigned to work: 
 
Superintendent, Department of Public Works or Town Engineer, 
Superintendent, Water Department, 
Superintendent, Sewer Department, 
Police and Fire Department, 
Electric Department 
 
Town officials are shown at website https://www.mass.gov/lists/massachusetts-city-and-town-websites under:  
Select “N” from the Table of Contents 
Select “Norwood”  
The official Municipality Home Page will load. 
 
The following are the names of owners and representatives of the principal utilities in Town, but completeness of this list is 
not guaranteed by the Department. Not all utilities listed below will be impacted by this project: 
 
Norwood Light (Electric) Dan Morrissey 
206 Central Street  781-762-3203 
Norwood, MA 02062    
 
National Grid Gas  Melissa Owens 
40 Sylvan Road   781-907-2845 
Waltham, MA 02451  Melissa.Owens@nationalgrid.com 
   
Enbridge   Kathy Aruda 
8 Wilson Way   508-938-7728 
Westwood, MA 02090  kathleen.aruda@enbridge.com 
 
Verizon    Karen Mealey 
385 Myles Standish Blvd. 508-828-6437 
Taunton, MA 02780  karen.m.mealey@verizon.com 
  
Norwood DPW-Eng. (water)  Mark Ryan 
1 Lyman Place   781-762-1420 
Norwood, MA 02062 



NOTICE TO OWNERS OF UTILITIES (CONTINUED) 
 
MWRA (Water)    Ralph Francesconi 
2 Griffin Way   617-305-5827 
Chelsea, MA 02150 
   
Norwood DPW-Eng. (Sewer)  Mark Ryan 
1 Lyman Place   781-762-1420 
Norwood, MA 02062 
 
MWRA (Sewer)    Kevin McKenna 
2 Griffin Way   617-305-5827 
Chelsea, MA 02150 
 
Comcast Cable Corp.  Wendy Brown 
PO Box 6505   978-848-5163 
 
5 Omni Way   Wendy_Brown@comcast.com 
Chelmsford, MA 01824 
 
Crown Castle   Mark Bonanno 
80 Central Street  508-616-7818 
Boxborough, MA 01719  mark.bonanno@crowncastle.com 
 
Norwood Broadband  Darryl Hanson 
206 Central Street  781-762-3203 
Norwood, MA 02062 
 
 
Norwood Light (Fire Alarm) Jim Collins 
206 Central Street  781-762-3203 
Norwood, MA 02062  
 
Century Link   Renoy Thomas 
1025 Eldorado Blvd  516-712-3041 
Broomfield, CO 80021  CenturyLinkNationalOspRelations@centurylink.com  
  
AT&T/Teleport Comm.  
America   Hayleigh Walker 
50 Mall Road-Suite 203  781-221-8400 
Burlington, MA 01803  Haleigh.Walker@sienaengineeringgroup.com 
 
DESIGNER/PROJECT MANAGER 
DESIGNER 
TEC, Inc. 
Andrew Spurr, P.E. 
978-794-1792 
 

  



ITEM 102.511   TREE PROTECTION – ARMORING AND PRUNING    EACH 
 
The work under this item shall conform to the relevant provisions of Sections 771 and shall be for furnishing and installing 
temporary tree trunk protection and for minor limb pruning or removal of lower tree limbs to prevent injury to the tree from 
construction equipment and activities.  
 
Trunk armoring is for instances where construction activity (the use of heavy equipment) comes close enough to potentially 
damage the tree trunk or limbs. It is to be used where shown on the plans and as directed by the Engineer.  
 
MATERIALS   
 
Trunk Armoring 
 
Trunk armoring shall be such that it prevents damage to the trunk from construction equipment. Selected material shall be such 
that installation and removal will not damage the trunk.  
 
Acceptable materials include 2x4 wood cladding with wire or metal strapping, or, for instances when the duration of 
construction activities is less than three months, corrugated plastic pipe mounted with duct tape. Height of cladding shall be 
from base of tree (including root flare) to the bottom of the first branch, eight feet above the ground, or as required by the 
Engineer. Material and methods shall be approved by the Engineer.  
 
Temporary Protection Fence 
 
Temporary Fence shall be such that it provides a minimum 48-inch tall barrier that remains vertical and effective (not sagging) 
for the duration of period required. Fence shall be plastic orange safety fence (recommended where high visibility is necessary), 
wooden snow fencing, or other approved material.  
 
Per the Engineer, additional posts, deeper post depths, and/or additional attachments will be used if the fabric or fence sags, 
leans or otherwise shows signs of failing to create a sufficient barrier to access.  
 
METHODS OF WORK 
 
Prior to construction activities, the Engineer, the Contractor, and the Town shall review trees noted on the plans to be protected. 
Final decision as to trees armored and/or pruned shall be per the Engineer. 
 
Care shall be taken to avoid damage to the bark during installation and removal of armoring. Trunk armoring shall be replaced 
and maintained such that it is effective for as long as required and shall be removed immediately upon completion of work 
activities adjacent to trees. 
 
Pruning of limbs shall conform to the techniques and standards of the most recent ANSI A300 standards. 
 
DAMAGES & PENALTIES 
 
If trees designated for protection under this item are damaged, including root damage from unapproved trespassing onto the 
root zone, the Contractor shall, at his own expense obtain an Arborist. The Arborist shall be approved by the Engineer and the 
Town.  
 
If, based on the recommendations of the Arborist, the Engineer determines that damages can be remedied by corrective 
measures, such as repairing trunk or limb injury, soil compaction remediation, pruning, and/or watering, the damage will be 
repaired as soon as possible within the appropriate season for such work and according to industry standards.   
 
 



ITEM 102.511 (CONTINUED) 
 
If the Engineer determines that damages are irreparable, the Contractor shall pay for the damages in the amount of $500.00 
per diameter inch at breast height (DBH) per tree. 
 
Additionally, if the Engineer determines that the damages are such that the tree is sufficiently compromised as to pose a future 
safety hazard, the tree shall be removed. Tree removal will include cleanup of all wood parts, grinding of the stump to a depth 
sufficient to plant a replacement tree or plant, removal of all chips from the stump site, and filling the resulting hole with 
topsoil.  
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 102.511 will be measured and paid at the contract unit price per each. This will include full compensation for all labor, 
equipment, materials, protection fencing and incidentals for the satisfactory completion of the work and the subsequent removal 
and satisfactory disposal of the protective materials upon completion of the contract.  
 
In the event of tree damage, cost of Arborist services, of remediation measures, and/or tree removal will be borne by the 
Contractor.  
 
In the event of irreparable damage due to lack of proper protective measures being taken there will be no compensation in 
addition to the $500.00 per diameter inch penalty.  
  



ITEM 106.303  CLEAN (FULL REMOVAL) AND PAINT STEEL RAILINGS      LUMP SUM 
 
The work under these Items shall conform to the relevant requirements in Subsection 960.63 and to 961, "Maintenance Painting 
of Steel Bridges" of the Standard Specifications, and the following:  
 
This work shall consist of cleaning and painting all parts of the existing steel bridge railings, which shall include the base 
plates, posts, rails, bolts, nuts, etc. The bridge railings shall remain in place during the duration of painting. 
 
This item also includes environmental protection, containment of work areas, and waste disposal in accordance with the 
Standard Specifications.  
 
CONSTRUCTION METHODS 
 
Structural Steel Inspection 
 
The Contractor shall notify the Engineer if a significant amount of section loss is found on the guardrails during the cleaning 
and blasting process. If requested by the Engineer, the Contractor shall provide the access and time window to the Engineer to 
inspect and document the structural steel section loss after the cleaning and blasting operation.  
 
LIMITS OF WORK 
 
Area: Steel bridge railings (East & West) 
Surface Preparation: Full Removal 
Paint Application: 3-Coat System; Full prime, intermediate and finish coat. Materials shall be accepted by the Northeast 
Protective Coating Committee (NEPCOAT)  
Paint Color: Contractor shall coordinate finish paint color with the Town. Contractor shall provide paint chips/samples to the 
Town to assist in color determination.  
 
BASIS OF PAYMENT 
 
Items 106.303 will be paid for at the contract Lump Sum price, which shall include all labor, materials and equipment required 
to complete the work to the satisfaction of the Engineer. Partial payments of the lump sum will be made in accordance with 
Section 961.80 of the Standard Specifications. 
 
Incidental to these items are all costs associated with the design, installation, and final removal of the required containment 
system/work platform. All costs associated with the safe removal and disposal of accumulated pigeon waste and other toxic 
contaminants are incidental to these items and no additional compensation will be made. 
 
SPECIAL NOTES REGARDING PREVAILING WAGE REQUIREMENTS 
 
Note that the erection and dismantling of scaffolding, rigging, and containment for bridge painting work is subject to the 
“Painter (Bridges/Tanks)” prevailing wage rate. This includes surface preparation, including removal of all types of paint on 
bridges, the application of paint, and the clean-up of debris resulting from paint removal operation on bridges, pursuant to the 
determination by the Massachusetts Department of Labor Standards’ 12/23/2009 “Notice Concerning the Removal and 
Application of Paint on Bridges and Tanks.”  



ITEM 106.9    JOINT FILLER COMPOUND     FOOT 
 
The work under this item shall conform to the relevant requirements of Subsections 476, 901, and M9.14.3 of the Standard 
Specifications and the following: 
 
The work to be done under this item consists of sealing the longitudinal and transverse sidewalk joints between the exterior 
adjacent deck beams and sealing the UHPC overlay joint at the curb line. The shape, width and depth of the joints shall be as 
shown on the Plans. 
 
Prior to the placement of the new sidewalk surface and new joint filler material, the Contractor shall remove all existing 
deteriorated/crumbling joint filler material. Removal of the existing sidewalk joint filler shall be considered incidental to this 
item.  
 
MATERIALS 
 
The Contractor shall supply a joint filler that meets the requirements of M9.14.3 of the Standard Specifications and is specified 
for use in concrete expansion joints. The Contractor shall use one of the joint fillers listed below unless otherwise approved by 
the Engineer. Regardless of material proposed for use, the Contractor shall submit the proposed joint material to the Engineer 
for review and approval. 
 

• Sikaflex-1A; manufactured by Sika Corporation 
• Dymonic 100; manufactured by Tremco 

 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT  
 
Item 106.9 will be measured for payment by the foot accepted by the Engineer, complete in place.  
 
Item 106.9 will be paid for at the Contract unit price per foot, which price shall include all labor, materials, equipment, and 
incidental costs required to complete the work.  
  



ITEM 127.1   REINFORCED CONCRETE EXCAVATION    CUBIC YARD 
 
The work under this item shall include the excavation and removal of deteriorated concrete for full and partial depth repairs to 
the prestressed adjacent deck beam superstructure and resurfacing of the prestressed concrete sidewalk beams as shown on the 
Plans and as directed by the Engineer.  
 
This item shall also include the removal and satisfactory disposal of all existing grout from between the adjacent deck beams 
to facilitate the proposed shear key repairs as shown on the Plans.  
 
Prior to beginning excavation, the Contractor shall install a protective shielding system to prevent excavated concrete, debris, 
or other materials from entering Hawes Brook. This will be paid for under Item 994.1 – Temporary Protective Shielding.  
 
The Town of Norwood does not guarantee that the existing bridge materials and/or limits of existing deterioration will actually 
coincide with any descriptions contained herein or represented on plans. The limits of excavation included under this Item 
shall be field verified by the Engineer prior to beginning excavation. No payment will be provided for excavated areas that 
have not been verified by the Engineer. 
 
METHODS 
 
Inspection of the Concrete Surfaces 
 
The Contractor will perform independent investigations to mark out the areas of deteriorated concrete to be repaired. Methods 
for evaluation shall include non-destructive methods such as visual observations and hammer sounding (or similar). Upon 
excavation of the existing wearing surface, the Contractor may, if practicable, utilize the chain drag method to sound the top 
surface of the beams. The Contractor is referenced to ACI Report 201.1R-92 "Guide for Making a Condition Survey of 
Concrete in Service" and ACI Report 364.1R-94 "Guide for Evaluation of Concrete Structures Prior to Rehabilitation" 
regarding evaluation methods. Costs associated for providing all tools, equipment, access, materials and personnel for sounding 
to determine limits of reinforced concrete excavation are incidental to this item with no additional compensation. ASTM 
D4580-03 "Standard Practice for Measuring Delaminations in Concrete Bridge Decks by Sounding" shall be followed.  
 
Before any existing concrete is removed, the Contractor will provide the Engineer clear access to the areas designated for 
repair. During this time, the Engineer will perform an inspection of the areas and will approve and/or designate the areas where 
concrete removal and repair will be required. It shall be the responsibility of the Contractor to give at least five (5) days prior 
notice to the Engineer of the date that a structure will be available for inspection.  
 
Removal of Deteriorated Concrete 
 
All deteriorated concrete designated for removal under this item shall be removed within the limits shown on the Plans and as 
directed by the Engineer. The lateral limits of each area to be repaired will be delineated by the Contractor and suitably marked 
and subsequently approved by the Engineer. Where several areas to be repaired are very close together, the Engineer may 
combine these individual repairs into a larger area. The outlines of each such area shall first be cut to a depth of 3/4 inch with 
an approved power-saw capable of making straight cuts. Patch areas shall be made rectangular in shape [as much as possible], 
with horizontal and vertical edges and square corners. In the event that reinforcing steel is encountered within the outer 3/4 
inch depth during sawing operations, the depth of sawcut shall immediately be adjusted to a shallower depth so as not to 
damage the steel bars. If directed by the Engineer, saw cutting shall again be carried down to the 3/4 inch depth at other 
locations of repair provided reinforcing steel is not again encountered. Where over-breakage occurs resulting in a featheredge, 
the featheredge shall be squared up to a vertical edge in an approved manner. Where sawing is impractical, the area shall be 
outlined by chisel or other approved means.  
 
 
 
 



ITEM 127.1 (CONTINUED) 
 
Surface preparation and concrete removal equipment shall be of the following types: 
 
Pneumatic and Power-Driven Chipping Hammers: The Contractor will be restricted to fifteen (15) pound chipping 
hammers when work involves repairs to prestressed concrete adjacent deck beams, or when removing concrete from below 
any reinforcing bar. 
 
Abrasive Blasting Equipment: Abrasive blasting equipment shall be capable of removing rust and old concrete from exposed 
reinforcing steel as well as old shear key grout.  
 
During the prosecution of this work, the Engineer may reject the use of any method or equipment which causes undue vibration 
or possible damage to the structure or any part thereof. 
 
Bobcats/Skid Steers will be allowed only to collect debris from the deck surface and will not be allowed to remove concrete 
from the patch area. All concrete debris shall be removed by hand or by using hand tools. The smaller pieces may be blown 
out using oil free compressed air after first being wetted with water to control airborne particulates. 
 
The minimum depth of concrete removal shall not be less than the specified minimum thickness of repair material as specified 
by the manufacturer recommendations.  
 
The Contractor shall be responsible for selecting construction methods that facilitate retaining any existing reinforcing steel 
scheduled to remain as specified on the Plans. Any sound reinforcing steel or prestressing steel strands scheduled to remain 
that are damaged by the Contractor shall be replaced in kind at the Contractor’s expense. New reinforcing bars shall be lapped 
to the existing reinforcing bars with a minimum lap splice length as indicated on the Plans, or as directed by the Engineer. 
 
The Contractor shall take care not to expose prestressing strands during excavation. Existing strands that are exposed and/or 
corroded unrelated to the Contractor’s activities shall be cleaned and painted with epoxy conforming to AASHTO M235 Type 
II, Grade 2, Class B or C. This work shall be incidental to Item 910.1 Steel Reinforcement for Structures – Epoxy Coated. 
Contractor shall notify the Engineer prior to performing any additional work on existing prestressing strands. 
 
Where the existing reinforcing steel is damaged or deteriorated unrelated to the Contractor’s activities, it shall be supplemented 
with new reinforcing steel of the same size paid under Item 910.1 Steel Reinforcement for Structures – Epoxy Coated. 
Pneumatic tools shall not be placed in direct contact with reinforcing steel.  
 
Surface Preparation 
 
Immediately before preparation for placement of new concrete, the exposed areas of concrete shall be abrasively blast cleaned 
in order to remove all rust, oil and debris that is not tightly adhered, followed by the application of compressed air to remove 
all dust. The existing concrete surface shall be intentionally roughened prior to the placement of concrete. Unless otherwise 
specified, areas to be repaired shall be patched with a Self-Consolidating Repair Mortar in compliance with Item 909.41.  
 
After removals and edge conditioning are complete, remove bond inhibiting materials (dirt, grease, loosely bonded aggregate). 
Check the concrete surfaces after cleaning to ensure that surface is free from additional loose aggregate or additional 
delamination.  
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SUBMITTALS 
 
Prior to the commencement of any work under this item, the Contractor shall submit to the Engineer for review and approval 
a detailed work plan indicating his/her proposed demolition procedures and methods to be used. The work plan shall include 
at a minimum equipment, tools, devices, methods of removal, schedule of operations, provisions to be made for the protection 
of bridge components to remain, etc., to the Engineer for approval. 
 
The Contractor shall take all measures necessary to protect pedestrian and vehicular traffic from the construction operations. 
No debris, tools or incidental equipment of any kind will be permitted to fall into areas used for vehicular and pedestrian traffic. 
Any material that accidentally falls into such areas shall be removed immediately.  
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT  
 
Item 127.1 will be measured for payment by the cubic yard of concrete removed and disposed from limits approved by the 
Engineer. 
 
Item 127.1 will be paid for at the Contract unit price per cubic yard, which price shall include all labor, materials, equipment, 
final disposal of the excavated material, and incidental costs required to complete the work.  
  



ITEM 129.6    BRIDGE PAVEMENT EXCAVATION            SQUARE YARD 
 
This work under this item shall include removing existing pavement and membrane waterproofing within the limits of the 
bridge structure, and as directed by the Engineer. The removed material shall become the property of the Contractor.  
 
The existing pavement shall be removed through its full depth to the top surface of the existing concrete deck beams. Care 
shall be taken to prevent any damage to the existing concrete beams. Any damage resulting from the Contractor’s methods 
shall be repaired at the Contractor's expense, as directed by the Engineer. 
 
All other pavement removed as part of the project will be paid for under Item 415.2 – Pavement Fine Milling 
 
METHODS 
 
The pavement shall be excavated using wide-blade pneumatic hammers or other approved methods. The “COLD-PLANER” 
method will not be allowed.  
 
The pavement shall be excavated in accordance with the proposed phasing plan to maintain two lanes of traffic during 
construction. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 129.6 will be measured for payment by the square yard of pavement removed and disposed from the limits shown on the 
plans. All existing membrane waterproofing shall be removed from the same area of pavement removal with no additional 
measurement.  
 
Item 129.6 will be paid for at the Contract unit price per square yard, which price shall include all labor, materials, equipment, 
and incidental costs required to complete the work.  
  



ITEM 476.36  ULTRA HIGH-PERFORMANCE CONCRETE OVERLAY             SQUARE FOOT 
 
The work under this item shall conform to the relevant provisions of Subsection 476 of the Standard Specifications and the 
following: 
 
The work under this item consists of field casting a uniform Ultra High-Performance Concrete (UHPC) Overlay on top of the 
existing deck beams. This shall include batching, transportation, forming, surface preparation, pouring, finishing, curing and 
all other work related to placing the overlay. 
 
The Contractor and the UHPC manufacturer shall furnish all materials, storage, handling, tools, equipment, labor and other 
incidentals required to complete the work. All testing shall be performed by an independent, NETTCP certified testing 
company provided and paid for by the Contractor. Work associated with the UHPC Overlay shall be performed in accordance 
with the manufacturer’s recommendations. 
 
The Contractor shall be experienced in this type of work and present proof of such experience by providing written 
documentation listing several projects (minimum of 3) on which an ultra high-performance concrete overlay was satisfactorily 
placed under his/her supervision. 
 
MATERIALS 
 
The material for the UHPC Overlay shall be Ductal Overlay UHPC supplied by Lafarge Holcim or approved equivalent. All 
components shall be supplied by one manufacturer. 
 
The Contractor shall ensure that the UHPC Overlay is a thixotropic, ultra high-performance, low permeability composite 
material with the manufacturer’s recommended steel fibers and appropriate for use as a thin UHPC Overlay. Provide material 
as follows. All materials in items (1) and (2) below shall be preblended and proportioned in bags or supersacks and come from 
the same batch or lot unless approved by the Engineer. 

1. Fine aggregate 
2. Cementitious Material 
3. Steel fibers – The Contractor shall provide steel fibers in accordance with ASTM A820, Type 1, cold drawn high-

carbon steel with a minimum tensile strength of 200 ksi. Provide fiber geometry. Ensure fiber content is at least 
3.0% of the mix’s dry volume. 

4. Water – water may be substituted with ice as required to decrease mix temperature in accordance with the UHPC 
manufacturer’s recommendations. Water shall meet the requirements of M4.02.0. 

5. Admixtures – Only as specified by the UHPC manufacturer. 
 
The material shall be proportioned based on the manufacturer's recommendations for UHPC overlays and to meet the following 
properties at 28 days after casting unless otherwise noted in the Contract Documents.  
 

Table 1 – UHPC Material Properties 
Description Test Method Acceptance Criteria 
Compressive Strength (1 Day) ASTM C39* ≥ 7 ksi 
Compressive Strength (7 Days) ASTM C39* ≥ 15 ksi 
Compressive Strength (28 Days) ASTM C39* ≥ 18 ksi 
Long term Shrinkage (28 Days) AASHTO C157* ≤ 800 microstrain 
Freeze-Thaw Resistance  
(300 Cycles) 

ASTM C666A* Relative Dynamic Modulus of 
Elasticity > 98% 

Chloride Ion Permeability AASHTO T277 / 
ASTM C1202 

≤250 coulombs (w/o steel fibers) 

Alkali-Silica Reaction  ASTM C1567 Innocuous 
Water/Binder Ratio  ≤ 0.28 

*As modified by ASTM C1856 
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The Contractor shall apply low High Molecular Weight Methacrylate (HMWM) to unacceptable cracks prior to placement of 
the asphalt wearing surface. HMWM shall be compatible with any UHPC Overlay Material to be used on the same surfaces. 
 
SUBMITTALS 
 
Manufacturer’s Product Data 
 
A minimum of 14 calendar days prior to the trial batch testing, the Contractor shall submit the UHPC mix design data 
demonstrating compliance with the material requirements. The mix design shall specify the separate components that are not 
pre-blended and are only added together during the mixing process. The design shall specify the proportion of each of these 
materials. 
 
Quality Control Plan 
 
A minimum of 14 calendar days prior to the trial batch testing, the Contractor shall submit a Quality Control Plan, which 
follows MassDOT’s Model QC Plan template. The Quality Control Plan must be approved by the Engineer prior to the 
placement of the overlay. 
 
Trial Batch Test Results 
 
A minimum of 7 calendar days prior to placement of the UHPC overlay, the Contractor shall submit their results for all required 
tests from the trial batch. 
 
Construction Procedures 
 
A minimum of 14 calendar days prior to the trial batch testing, and 30 calendar days prior to placing the UHPC overlay, the 
Contractor shall submit construction procedures to the Engineer for approval. The Construction procedures shall include, but 
may not be limited to: 
 

• The trial batch testing procedures – materials, equipment, and procedures, including forming and placement details, 
casting, testing and storing cylinders. 

• The overlay placement procedure – materials, equipment, and procedures for the overlay production and the casting 
of the test cylinders. The information on curing the overlay, including Hot and Cold Weather Conditions, and the 
cylinders shall be included here, as well. 

 
All submittals shall be in English units. 
 
TESTING EQUIPMENT 
 
The Contractor shall furnish all necessary testing equipment at the site for trial batch testing and for the production testing. 
 

• A mini-slump cone and other equipment needed to meet the requirements of ASTM C230 and ASTM C1437. 
• Concrete thermometer meeting the requirements of AASHTO T309. 
• 3-inch diameter by 6-inch-tall cylinder molds for making samples for compressive strength testing in accordance with 

ASTM C39 with C1856 modifications. 
• Only for trial batch testing, all equipment and molds necessary to fabricate samples for AASHTO T160, T161, T259, 

T277, and ASTM C1260 tests. 
• Curing boxes to store standard cured cylinders in a humidity and temperature control environment as recommended 

by the Manufacturer prior to testing. 
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TRIAL BATCH TESTING 
 
A minimum of 14 calendar days prior to the production pour, trial batch testing shall be performed. The trial batch shall take 
place at a location approved by the Engineer and be performed in the presence of the Engineer. It shall be representative of the 
production overlay and shall consist of the same materials, equipment, methods of mixing, and cylinder preparation and curing 
methods. 
 
Trial batch samples will be tested to verify that the material meets all required UHPC physical properties found in this 
specification. The quantity of material batched shall be sufficient to perform all required tests specified. The mix design and 
Quality Control Plan listed under SUBMITTALS shall be submitted prior to scheduling the trial batch. 
 
UHPC batch temperatures shall be recommended by the Manufacturer and shall be representative of the proposed batch 
temperatures required for the production pours. The temperature shall be recorded. 
 
The Quality Control sampling and testing shall be performed by currently certified NETTCP Concrete Technicians provided 
and paid for by the Contractor. All materials, testing equipment, mixers, etc. shall be supplied by the Contractor/Manufacturer. 
In addition, testing of hardened UHPC (compression, chloride ion penetrability, freeze-thaw, and shrinkage) shall be performed 
by the NETTCP Concrete Technician, at an AASHTO Accredited laboratory in accordance with these Special Provisions and 
the Manufacturer’s recommendations. 
 
For the compressive testing, the test days shall be at 1 day, 7 days, and 28 days. Four (4) - 3 inch diameter by 6 inch cylinders 
shall be used for each test day for a total of 12 cylinders. Cylinders tested at 1 day shall be field cured in the same environment 
as the anticipated overlay material during production. The temperature during field curing shall be within the proposed 
temperature range for curing in the field or as recommended by the Manufacturer. The cylinders for the remaining 7 and 28 
day tests shall be standard cured in accordance with MassDOT Standard Specifications. Production pours shall be permitted 
to occur prior to the 28 day testing, so long as the 1 and 7 day tests are within acceptable ranges, as determined by the Engineer 
and manufacturer recommendations. 
 
The UHPC project mix shall be approved based on the trial batch testing. All trial batch test results shall meet the criteria listed 
in Table 1. Trial batch testing shall continue at the Contractor’s expense until all test results meet the requirements herein or 
as otherwise approved by the Engineer. All test results shall be submitted promptly to the Engineer prior to the production 
pour. The production pour shall not begin until the UHPC project mix is approved by the Engineer. 
 
PRE-PLACEMENT MEETING 
 
Prior to the placement of the UHPC, the Contractor shall arrange for an on-site meeting. The Contractor’s staff, UHPC 
Manufacturer’s representative, Town Engineer, and the Design Engineer shall attend the site meeting. The objective of the 
meeting is to clearly outline the procedures for batching, mixing, transporting, placing, finishing, curing, and testing of the 
UHPC material.  
 
SURFACE PREPARATION 
 
Prior to placement of the UHPC Overlay, the Contractor shall remove all existing bridge pavement and membrane 
waterproofing and ensure that the substrate is roughened to provide a surface with a minimum average textured height of 0.125 
inches. As part of the submittal process, the Contractor shall clarify their means and methods to perform surface roughening. 
Costs of any damage to the structure or any part thereof caused by surface roughening shall be borne by the Contractor. Bridge 
pavement and membrane waterproofing removal shall be paid for under Item 129.6 – Bridge Pavement Excavation. 
 
 
 



ITEM 476.36 (CONTINUED) 
 
Upon removal of bridge pavement and waterproofing membrane, the Contractor shall perform a topside inspection of the 
prestressed adjacent deck beams and mark out repair areas for approval by the Engineer. Contractor shall repair any remaining 
unsound areas in accordance with the Plans and Specifications to ensure the UHPC overlay is placed on sound and level 
concrete. These repairs shall be performed prior to placement of the overlay using a Self-Consolidating Mortar complying with 
Item 909.41. 
 
The Contractor shall keep the top surface of the beams wet with clean water for at least eight (8) hours prior to placing the 
UHPC Overlay and allowed to dry to a saturated surface dry (SSD) condition just prior to placing the UHPC Overlay. 
 
FORMWORK, BATCHING, MIXING, PLACEMENT AND CURING 
 
Formwork 
 
The Contractor shall design and fabricate formwork, if required, to adhere to the Specifications and the UHPC manufacturer’s 
recommendations. Forms shall be constructed from nonabsorbent material that are properly sealed and capable of resisting the 
hydrostatic pressures from UHPC in an unhardened state. 
 
Storage 
 
The Contractor shall deliver Materials in undamaged packaging to the batch site. The Contractor shall provide for the proper 
storage of premix, fibers and additives as required by the manufacturer’s recommendations in order to protect the Materials 
against loss of physical and mechanical properties. 
 
Mixing 
 
The Contractor shall provide adequate mixers to ensure a continuous supply of UHPC. The UHPC manufacturer shall review 
and approve the mixing equipment. The temperature of the UHPC shall be kept below 80 degrees F or the recommendation of 
the UHPC manufacturer during mixing. Ice may be added to the mix as recommended by the UHPC manufacturer's 
representative. 
 
Placement 
 
The Contractor shall follow the mixing and batching procedures as recommended by the manufacturer. The Contractor shall 
pour the UHPC Overlay as shown on the Plans and in accordance with the manufacturer’s recommendations. The UHPC 
overlay shall be poured in one (1) continuous placement and to a uniform thickness of 1½”. The UHPC overlay shall be poured 
during Phase 3 as shown on the Plans. 
 
There shall be no longitudinal construction joints/cold joints or transverse joints. The UHPC overlay shall be placed and 
finished using a combination of spreading, consolidating and finishing machine, specifically designed and constructed for 
placing UHPC overlays. 
 
While the concrete is still plastic, surface depressions shall be filled with UHPC of the same class as the overlay. Patch material 
other than the UHPC shall not be used to fill depressions and/or voids in the overlay.   
 
 
 
 
 
 
 



ITEM 476.36 (CONTINUED) 
 
Curing 
 
The Contractor shall cure the UHPC Overlay placed in accordance with the manufacturer’s recommendations to attain the 
required strength specified herein. This shall include, but may not be limited to, covering the surface of the freshly placed 
UHPC Overlay with curing compound and plastic sheeting to protect it from the weather and debris, and regulate the hydration 
process. The Contractor shall cure the UHPC Overlay at the range of temperatures specified by the manufacturer’s 
recommendations in order to achieve required strengths at the specified timeframes. 
 
The UHPC Overlay shall not be subjected to freezing temperatures until it has cured for at least two (2) Days and has attained 
12,000 psi compressive strength. The Contractor shall not use heat sources that apply forced air to the exposed surface of the 
UHPC Overlay. 
 
Traffic or other loading will not be permitted directly on the UHPC overlay until the UHPC achieves a minimum compressive 
strength of 7,000 psi (based upon field-cured test cylinders), unless otherwise approved by the Engineer. 
 
A UHPC Overlay placement shall cure for at least 24 hours and achieve a 7,000 psi compressive strength before surface 
profiling and paving can occur. 
 
Construction Joints 
 
The UHPC overlay shall be poured in one (1) continuous placement as shown on the Plans. Construction joints will not be 
allowed without the approval of the Engineer. Any construction joints installed for the Contractor’s convenience or means and 
methods will not be the basis for additional payment or extension of time. 
 
ACCEPTANCE TESTING AND QUALITY CONTROL 
 
All testing shall be performed by certified NETTCP Concrete Technicians. Manufacturer’s representative(s) shall be present 
during all testing and casting of the cylinders to ensure correct casting and shall be present to evaluate each UHPC overlay 
placement in terms of consistency, composition, flow and placement, environmental conditions and concrete temperature.  
 
The quality control sampling, casting, curing and testing shall be performed by independent NETTCP Certified Technicians 
provided and paid for by the Contractor. 
 
Material testing shall be consistent for the trial batch and for each production pour of UHPC overlay unless otherwise noted or 
recommended by the manufacturer. The Contractor shall record all test results and submit them to the Engineer.  
 
The Contractor shall measure the slump flow on each batch of UHPC Overlay in accordance with ASTM C1437 with C1856 
modifications. An acceptable static slump flow range between four (4) and six (6) inches and an acceptable dynamic slump 
flow range between six (6) and eight (8) inches is required, unless approved otherwise by the manufacturer’s representative(s). 
 
The Contractor shall cast compressive strength test cylinders in accordance with ASTM C1856/C1856M. The Contractor shall 
field cure cylinders with the UHPC Overlay and test for compressive strength in accordance with ASTM C1856/C1856M. The 
test Days shall be at 1-Day, 7-Days and 28-Days. A minimum of four (4) 3 inch diameter by 6 inch cylinders for each test Day 
for a total of 12 cylinders for each series of tests are required. The Contractor shall cast one (1) set of cylinders for each testing 
series. The Contractor’s production pour test cylinders shall be used for the 1-Day tests and shall be field cured in the same 
environment as the UHPC Overlay Material they represent. The cylinders for the remaining 7-Day and 28-Day tests shall be 
standard cured in accordance with ASTM C1856/C1856M Section 7.3. 
 
 
 



ITEM 476.36 (CONTINUED) 
 
The Contractor is responsible for providing an adequate location to place acceptance specimens for initial curing prior to 
transport to the lab. Quality Control cylinders shall be tested by an NETTCP Certified Technician at an AASHTO Accredited 
laboratory. The Contractor shall provide a copy of the test results to the Engineer. Testing is summarized in Table 2. More 
tests may be required than described in the table at the discretion of the Engineer.  
 
The entire UHPC Overlay shall be fully bonded to the substrate concrete. Evidence of lack of bond between the UHPC and 
the concrete will require replacement of the UHPC at no cost to the Town. The Town and Engineer reserves the right to sound 
or request non-destructive testing to verify the adequacy of work.  
 

Table 2 – UHPC Material Criteria Acceptance Testing 

Description Test 
Method Acceptance Criteria Quantity of Tests 

Compressive Strength (1 Day) ASTM 
C39* ≥ 7 ksi 

1 Set of 4 samples for 
each placement 
 

Compressive Strength (7 Days) ASTM 
C39* For Information Only 

Compressive Strength (28 Days) ASTM 
C39* For Information Only 

Slump Flow ASTM 
1437 

Acceptable range per 
Manufacturer’s 
recommendation. No bleed 
water; consistent fiber 
distribution 

1 per batch 

*As modified by ASTM C1856 
 
If the UHPC does not meet the requirements as described herein, the Contractor will remove and replace or remediate the 
UHPC to the satisfaction of the Engineer at the Contractor’s expense. Repair all forms of cracking, voids, or other anomalies 
in the surface even if the repair is an aesthetic repair. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 476.36 shall be measured by the square foot of UHPC overlay installed, complete in place, and accepted by the Engineer.  
 
Item 476.36 will be paid at Contract Unit Price per square foot, which price shall be the full payment for all labor, equipment, 
material, labor, trial batching, Quality Control, and all other incidentals necessary to perform the work. 
  



ITEM 482.31         SAWING & SEALING JOINTS IN ASPHALT     FOOT 
PAVEMENT AT BRIDGES 

 
The work to be done under this Item consists of making a sealed kerf across the full width of the finished asphalt pavement at 
bridge abutments and at the limits of mill & overlay where called for on the Plans. The shape, width, and depth of the kerf 
shall be as shown on the Plans. 
 
Prior to the start of the asphalt pavement operation, the Contractor shall place a mark on each curb or barrier on either side of 
the paved roadway. These marks shall be aligned with the actual end of the bridge deck and shall be placed so that they will 
not be covered or otherwise obscured by the asphalt pavement. 
 
After the completion of the paving operation, the Contractor shall snap a straight chalk line on the pavement between these 
two marks. The Contractor shall then sawcut the pavement along this line to the depth, width and shape as shown on the Plans. 
The equipment shall be approved by the Engineer prior to commencing work. The Contractor shall submit the proposed joint 
material to the Engineer for review and approval. 
 
After completing the saw cutting, the Contractor shall clean the saw groove of any dust and debris with an oil free air blast. If 
the groove was wet sawn, the groove shall be cleaned with a water blast to remove any remaining slurry and debris, vacuumed 
with a Wet-or-Dry vacuum to remove any standing water, and then dried with an air blast from a Hot-Air-Lance. 
 
Once the groove is clean and dry, the Contractor shall fill it completely with a hot-applied bituminous crack sealer meeting the 
requirements of M3.05.4 in accordance with the manufacturer’s application instructions and restrictions regarding ambient and 
material temperatures. The crack sealer shall be thoroughly cured prior to opening the road to traffic. To reduce tackiness, only 
boiler slag aggregate (black beauty) shall be scattered over the sealer when required by the Engineer. Conventional sand shall 
not be used for this purpose. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 482.31 will be measured for payment by the Foot, of the actual number of feet of kerf sawed and sealed in the asphalt 
pavement surface, complete in place. 
 
Item 482.31 will be paid for at the Contract unit price per Foot, which price shall include all labor, tools, equipment, and 
incidental costs required to complete the work. 
  



ITEM 697.1                    SILT SACK        EACH 
 
Work under this item shall conform to the relevant provisions of Section 670 of the Standard Specifications and the 
following: 
 
The work includes the furnishing, installation, maintenance and removal of a reusable fabric sack to be installed in drainage 
structures for the protection of wetlands and other resource areas and the prevention of silt and sediment from the 
construction site from entering the storm water collection system. Devices shall be sourced from ACF Environmental (800)-
448-3636; Reed & Graham, Inc. Geosynthetics (888)-381-0800; The BMP Store (800)-644-9223; or approved equal. 
  
CONSTRUCTION 
 
Silt sacks shall be installed in retained existing and proposed catch basins within the project limits and as required by the 
Engineer. 
 
The silt sack shall be manufactured to fit the opening of the drainage structure under regular flow conditions and shall be 
mounted under the grate. The insert shall be secured from the surface such that the grate can be removed without the insert 
discharging into the structure. The filter material shall be installed and maintained in accordance with the manufacturer’s 
written literature and as required by the Engineer. 
 
Silt sacks shall remain in place until the placement of the surface course and the graded areas have become permanently 
stabilized by vegetative growth. All materials used for the filter fabric shall become the property of the Contractor and shall 
be removed from the site. 
 
The Contractor shall inspect the condition of silt sacks after each rainstorm and during major rain events. Silt sacks shall be 
cleaned periodically to remove and dispose of accumulated debris as required. Silt sacks, which become damaged during 
construction operations, shall be repaired or replaced immediately at no additional cost to the Town. 
 
When emptying the silt sack, the Contractor shall take all due care to prevent sediment from entering the structure. Any silt 
or other debris found in the drainage system at the end of construction shall be removed at the Contractors expense. The silt 
and sediment from the silt sack shall be legally disposed of off-site. Under no circumstances shall silt and sediment from the 
insert be deposited on site and used in construction. 
 
All curb openings shall be blocked to prevent stormwater from bypassing the device. All debris accumulated in silt sacks 
shall be handled and disposed of as approved by the Engineer.  
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 697.1 will be measured and paid at the Contract unit price per each which price shall include all labor, materials, 
equipment and incidental costs required to complete the work.  
 
No separate payment will be made for removal and disposal of the sediment from the insert, regardless of the frequency of 
removal and disposal, but all costs in connection therewith shall be included in the Contract unit price bid. 
 
 
  



ITEM 697.2      FLOATING SILT FENCE          FOOT 
 
The work under this item shall conform to the relevant provisions of Section 670 of the Standard Specifications and the 
following: 
 
This work under this item shall include installation, maintenance, and removal of a temporary floating silt fence to prevent any 
sediment disturbed during construction from reaching adjacent waterways and further dispersing.  
 
MATERIALS 
 
Floating silt fence shall be made of a woven polypropylene with a minimum 200 lb. tensile strength. The Contractor shall 
submit to the Engineer, for review and approval, product specifications and technical data provided by the manufacturer, prior 
to installation. The fence shall be continuously weighted at the bottom to maintain a vertical submerged position. Anchors 
shall be placed at both ends of the curtain and at intermediate locations, as necessary, to hold the fence securely in place. The 
fence shall be installed to withstand the forces of the flow of the waterway.  
 
METHODS 
 
Floating silt fence shall be installed before construction begins and earth is disturbed. Silt fences shall be inspected and 
approved by the Norwood Conservation Commission Agents after installation and prior to commencement of further 
construction activities.  
 
The Contractor shall inspect the silt fence at least weekly to ensure continuous effectiveness. The fence shall be maintained 
for effective performance at all times. If any fence becomes damaged or dislodged, construction activities shall be halted until 
all deficiencies are corrected by the Contractor with no additional compensation. The floating silt fence shall be removed after 
all construction activities are completed and in such a way that no collected sediment is dispersed into waterways.  
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT  
 
Item 697.2 will be measured and paid at the Contract unit price per FOOT of fence installed, completed in place, within the 
specified limits as directed by the Engineer, which price shall include all labor, materials, equipment, and incidental costs 
required to complete the work. 
 
No separate payment will be made for any adjustments or repairs that may be required to provide a floating silt fence that is 
continuously effective for the duration of construction. 
 
No separate payment will be made for the removal of the floating silt fence. 
 
  



ITEM 706.1   BRICK WALK REMOVED AND RELAID             SQUARE YARD 
 
The work under this item shall conform to the relevant provisions of Sections 150, 170, and 700 of the Standard Specifications 
and the following: 
 
Work includes removing and resetting existing brick, if necessary, between the existing approach sidewalks and granite curb 
to perform concrete sidewalk resurfacing over the bridge. The work shall also include careful removal and stacking of existing 
excess bricks on the adjacent property, if desired by the property owner; exact location on the property shall be in coordination 
with the property owner, as approved by the Engineer.  
 
Relaid walks shall use the existing brick that has been removed. Should some of the existing brick become damaged or unusable 
to be relaid, the Contractor shall replace them with brick of similar size, type and color. The Contractor shall provide a sample 
of new brick to be supplied for approval by the Engineer prior to installation. New and reset brick shall be installed in a pattern 
consistent with the existing adjacent walk (i.e., running bond, basket weave, stringer course, etc.).  
 
If necessary, the Contractor shall rehabilitate the subgrade to reset settled or buried brick as shown on the Plans and as directed 
by the Engineer. Any steel edging, bituminous setting beds, subgrade material such as sand borrow or gravel borrow used to 
reset brick shall be considered incidental to this Item. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 706.1 will be measured and paid for at the Contract unit price per square yard installed, complete in place, which price 
shall include all labor, materials, equipment, and incidental costs required to complete the work. 
 
No separate payment will be made for grading and compacting of the gravel base and sand setting bed, for steel edging, 
polymeric sand joint treatment, or replacement of damaged brick but all costs in connection therewith shall be included in the 
Contract unit price bid for the respective item. 
  



ITEM 853.33     TEMPORARY BARRIER       FOOT 
      LIMITED DEFLECTION (TL-3) 

 
The work under this item shall conform to the relevant provisions of Subsection 850 of the Standard Specifications and shall 
consist of furnishing, installing, maintaining and final removal of limited deflection TL-3 temporary barrier systems for 
channelization of traffic and/or work zone protection. Limited deflection temporary barrier systems shall have a maximum 
dynamic deflection of 24 inches or less and shall be used in areas where the available clear area behind the barrier system is 
24 inches or less. 
 
The Contractor shall use a temporary barrier system that is listed on the MassDOT Qualified Traffic Control Equipment List 
(QTCE). 
 
The Contractor may submit alternate materials to the Engineer for approval if the limited deflection temporary barrier system 
meets the following criteria: 
 

1. The system has been tested by an independent laboratory that is accredited by FHWA to crash test roadside hardware; 
2. The system meets the minimum requirements of the AASHTO Manual on Assessing Safety Hardware (MASH) at 

Test Level (TL) 3 or higher; and 
3. The system has a federal-aid eligibility letter from FHWA. 

 
Copies of the testing results and the federal-aid eligibility letter shall be submitted and approved by the Engineer prior to 
procurement of an alternate temporary barrier system. 
 
The Contractor shall supply shop drawings to confirm the available clear area behind the barrier equals or exceeds the 
maximum dynamic deflection of MASH Test 3-11 during testing procedures taken at an independent laboratory that is 
accredited by FHWA to crash test roadside hardware. 
 
Delineators shall be installed on all limited deflection temporary barrier systems in conformance with the relevant provisions 
of Subsection 850.69 and shall be incidental to the temporary barrier systems. 
 
Temporary impact attenuators that are listed on the Qualified Traffic Control Equipment List shall be used whenever a blunt 
end of the limited deflection temporary barrier system is facing traffic within the clear zone unless it is protected by a second 
barrier system or secured to a separate barrier system or bridge railing by a method approved by the manufacturer. 
 
CONSTRUCTION METHODS 
 
Limited deflection temporary barrier systems shall be placed in line with the drawings. Installation shall be per the 
manufacturer’s specifications, details, and the approved shop drawings. 
 
The Contractor shall not place any breaks in the limited deflection temporary barrier system that will result in sections that are 
shorter than the stated minimum length-of-need (LON) under MASH Test 3-11. Exceptions shall be allowed for gate systems 
or changeable length segments placed over expansion joints if those barrier segment types have been tested and meet the 
minimum requirements of MASH Test 3-11 with the adjoining limited deflection barrier system. 
Within the LON section, limited deflection temporary barrier systems shall only be placed on paved surfaces unless otherwise 
tested and certified under MASH TL-3 for those conditions. Damage to the pavement surface caused by the limited deflection 
temporary barrier during installation while in service and/or during removal shall be repaired as directed by the Engineer at 
the Contractor’s expense. 
 
Limited deflection temporary barrier systems that require anchorage systems shall conform with the relevant provisions of 
Subsection 850.70. 
 
 



ITEM 853.33 (CONTINUED) 
 
METHOD OF MEASUREMENT 
 
Item 853.33 Temporary Barrier Limited Deflection (TL-3) will be measured for payment by the Foot, in place. 
 
BASIS OF PAYMENT 
 
Item 853.33 Temporary Barrier Limited Deflection (TL-3) will be paid for at the Contract unit price per Foot of limited 
deflection temporary barrier installed in place, including all incidental items. This price shall include the cost of furnishing, 
installing, maintaining and final removal of all limited deflection temporary barrier systems. 
 
For limited deflection temporary barrier systems that require anchorage systems, the cost of furnishing and installing the 
anchorage and hardware and the restoration of pavement surfaces or adjacent permanent barrier systems to facilitate anchorage 
shall be considered incidental to the cost of the item. Payment for limited deflection temporary barrier removed and reset will 
be made under Item 853.21. 
 
 
 
  



ITEM 859.1   REFLECTORIZED DRUMS WITH SEQUENTIAL           DAY 
  FLASHING WARNING LIGHTS 

 
The work under this Item shall conform the relevant provisions of Section 850 of the Standard Specifications and the following: 
 
Work under this item consists of furnishing, installing, maintaining proper operating conditions, and removing reflectorized 
drums, and any necessary ballast, equipped with sequential flashing warning lights. 
 
MATERIALS 
 
Reflectorized drums shall be listed on the MassDOT Qualified Traffic Control Equipment List. 
 
Reflective sheeting on drums shall meet or exceed ASTM D4956 Type VIII. All drums shall be maintained in a satisfactory 
manner including the removal of oils, dirt, and debris that may cause reduced retroreflectivity. 
 
The Contractor shall use one of the following sequential flashing warning light systems unless otherwise approved by the 
Engineer: 

• Empco-Lite LWCSD. 
• pi-Lit® Sequential Barricade-Style Lamp; or 
• Unipart Dorman SynchroGUIDE. 

Sequential flashing warning lights shall be secured to reflectorized drums per the light manufacturer’s specifications. 
 
CONSTRUCTION METHODS 
 
The first ten (10) drums in any merging or shifting taper as designated in the Temporary Traffic Control Plan shall be equipped 
with sequential flashing warning lights. These lights shall be operating, at a minimum, between dusk and dawn when the taper 
is deployed. 
 
The successive flashing of the sequential warning lights shall occur from the upstream end of the merging or shifting taper to 
the downstream end of the taper in order to identify the desired vehicle path. Each warning light in the sequence shall be 
flashed at a rate of not less than 55, nor more than 75 times per minute. 
 
Warning lights shall be powered off when drums are not deployed in a taper. 
 
METHOD OF MEASUREMENT 
 
A group of ten (10) reflectorized drums with sequential flashing warning lights is considered one (1) unit and will be measured 
by the day. Each period of up to 24 hours during which this unit is in use will be measured as one day regardless of the number 
of times that the drums are positioned, repositioned, removed, or returned to service. 
 
BASIS OF PAYMENT 
 
Reflectorized Drums with Sequential Flashing Warning Lights will be paid for at the contract unit price per day, which shall 
include full compensation for furnishing, positioning, repositioning, and removing the group of ten (10) drums as directed by 
the Engineer. 
  



ITEM 866.104    4 INCH REFLECTORIZED WHITE LINE        FOOT 
       (THERMOPLASTIC) 

    
The work to be done under this item shall conform to the relevant provisions of Subsection 860 of the Standard Specifications 
and the following:  
 
Work shall consist of furnishing and installation of 4-inch wide yellow thermoplastic pavement markings in the locations 
shown on the plans. 
 
All materials, installation methods, and method of measurement and payment shall otherwise meet the requirements for the 
corresponding 6-inch wide thermoplastic pavement markings (Item 866.106) in Subsection 860. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



ITEM 909.21    CONCRETE KEYWAY MORTAR      FOOT 
  
The work under this item shall conform to the relevant requirements of Subsections 901 and M4.04.0 of the Standard 
Specifications and the following: 
 
The work to be done under this item consists of replacing the longitudinal keyway mortar between the existing interior 
prestressed concrete deck beams as shown on the Plans. The shape, width and depth of the keyway shall be maintained. 
 
Prior to the placement of the new keyway mortar, the Contractor shall remove all existing deteriorated/crumbling material. 
Removal of the existing keyway mortar shall be measured and paid for separately under Item 127.1 Reinforced Concrete 
Excavation. 
 
MATERIALS  
 
The Contractor shall supply a joint filler that meets the requirements of M4.04.0 of the Standard Specifications and is specified 
for use in prestressed deck beam keyways. The Contractor shall use one of the joint fillers listed on the MassDOT Qualified 
Construction Materials List (QCML) unless otherwise approved by the Engineer. Regardless of material proposed for use, the 
Contractor shall submit the proposed joint material to the Engineer for review and approval. 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 909.21 will be measured for payment by the foot of repaired keyway mortar installed, complete in place and accepted by 
the Engineer.  
 
Item 909.21 will be paid for at the Contract unit price per foot, which price shall include all labor, materials, equipment, and 
incidental costs required to complete the work. 
 
No separate payment will be made for installation of the polyurethane foam backer road, but all costs in connection therewith 
shall be included in the Contract unit price bid.  
 
 
 
  



ITEM 909.41    SELF-CONSOLIDATING               SQUARE FOOT 
        CONCRETE REPAIR MORTAR 

 
The work under this item shall conform to the relevant provisions of Sections 901.20, 901.61, 901.63, 901.64 and 901.65 of 
the Standard Specifications and the following: 
 
The work under this item shall include forming and placing single component shrinkage compensated mortar repair material 
that is pre-extended, polymer modified, and contains an integral corrosion inhibiting admixture. It shall be used for full and 
partial depth prestressed concrete beam repairs and resurfacing the concrete sidewalk as shown on the Plan or as directed by 
the Engineer. 
 
The Contractor shall be experienced in this type of work and present proof of such experience by providing written 
documentation listing several projects on which single component shrinkage compensated micro concrete was satisfactorily 
placed under his/her supervision. 
 
The mortar shall be applied by workmen who, in the judgment of the Engineer, are sufficiently experienced and skilled in this 
class of work. 
 
MATERIAL 
 
All materials to be used under this Item shall be submitted to the Engineer for review and approval. The repair mortar shall 
consist of pre-blended components that shall only require the addition of a prescribed quantity of potable water prior to mixing 
and placement. The repair mortar shall provide the following physical properties: 
 

PROPERTY RESULTS TEST METHODS 
Fresh Wet Unit Weight 137 to 144 PCF ASTM C 138 
1 Day Compressive strength (2” Cubes) 2200 PSI ASTM C 109 
7 Day Compressive strength (2” Cubes) 5000 PSI ASTM C 109 
28 Day Compressive strength (2” Cubes) 6000 PSI ASTM C 109 
28 Day Compressive strength (3” x 6” Cylinders) 5000 PSI ASTM C 39 
Flexural Strength at 28 Days 1100 PSI ASTM C 348 
Slant Shear Bond Strength at 28 Days 2400 PSI ASTM C882 

(modified1) 
Splitting Tensile Strength at 28 Days 500 PSI ASTM C496 
Drying Shrinkage at 28 Days 700 Micro Strain ASTM C157 

(modified) 
Freeze/Thaw Resistance % RDM2  95 ASTM C 666 
Rapid Chloride Permeability at 28 Days Less Than 1000 

Coulombs 
ASTM C 1202 

1 No Bonding Agent 
2 Relative Dynamic Modulus  



ITEM 909.41 (CONTINUED) 
 
The repair mortar shall conform to EPA/USPHS Standards for surface contact with potable water, shall not produce a vapor 
barrier, and shall be thermally compatible with concrete. 
 
The Contractor shall furnish notarized certification that all materials conform to the above requirements. The physical 
properties shall be tested by an independent AASHTO accredited testing laboratory to validate and document conformance to 
the requirements of this specification.  
 
The Contractor shall be permitted to use a rapid hardening cementitious product as a substitute for the self-consolidating repair 
mortar for topside roadway beam repairs only. The Contractor shall select an approved rapid hardening cementitious product 
on the MassDOT QCML, unless otherwise approved by the Engineer. The Contractor shall submit the proposed material to 
the Engineer for review and approval.  
 
METHODS 
 
Mixing 
 
Thorough mixing of the repair mortar is required. A forced-action mixer is essential. Mixing in a suitably sized container using 
an appropriate paddle with a slow speed (400-500 rpm) heavy-duty drill is acceptable. Free-fall mixers must not be used. Only 
full bags shall be mixed and used. It is essential that machine mixing capacity and the crew size is adequate to enable the 
placing operation to be carried out continuously. Mechanically mix in appropriately sized mortar mixer or with electric drill 
and paddle. 
 
Temperature Restrictions 
 
The mixing shall be carried out in accordance with the manufacturer’s specifications. The repair mortar shall not be mixed and 
placed when air or substrate temperatures are below 45°F. Cold weather protection shall be provided in accordance with 
Subsection 901.64-C of the MassDOT Standard Specifications. Hot weather protection shall be provided in accordance with 
Subsection 901.64-A of the MassDOT Standard Specifications. 
 
Preparation of Substrate Surfaces 
 
The edges of the areas to be repaired shall be saw cut to a minimum depth of 3/4” to avoid featheredging and to provide a 
squared edge. All deteriorated, scaling, loose or unsound concrete shall be removed by mechanical or hand chipping. The 
remaining surface shall be free of oil, grease, paint, corrosion deposits, dust, laitance, or other surface contamination. The 
effectiveness of the cleaning shall be verified with a pull off test. No method of surface preparation shall be used that could 
damage sound concrete.  
 
All reinforcing steel shall be abrasively blast cleaned in accordance with the ICRI Technical Guideline No. 310.1R “Guide for 
Surface Preparation for the Repair of Deteriorated Concrete Resulting from Reinforcing Steel Corrosion.” 
 
Extreme care shall be used in concrete removal so that the exposed prestress strands are not damaged. All exposed and 
corroding prestressing strands shall be cleaned and painted with epoxy conforming to AASHTO M235, Type II, Grade 2, Class 
B or C which shall be incidental to this item. 
 
The Contractor shall have the approval of the Engineer certifying that all spalled and deteriorated concrete has been removed 
and that all reinforcing steel, including prestressing steel, is satisfactorily cleaned prior to repairing the deteriorated areas. The 
Contractor shall also install new reinforcing bars at locations approved by the Engineer and to the lapping/splice requirements 
shown on the Plans. New reinforcing steel shall be paid for under Item 910.1 – Steel Reinforcement for Structures – Epoxy 
Coated. 
 



ITEM 909.41 (CONTINUED) 
 
Any reinforcing steel damaged by the Contractor’s operations will be replaced by the Contractor at his/her own expense. 
 
Forming and Placement of Repair Mortar 
 

1. All formwork shall be rigid and tight to prevent loss of material. The forms shall be watertight with perimeters 
lined with foam gasket material. 

2. Form detailing shall allow for a minimum of 2” cover over all steel. 
3. A suitable form release agent shall be used to facilitate the removal of forms from the cast material. 
4. The forms shall be filled with clean water 24 hours prior to the mortar placement. 
5. Immediately before placing, the water shall be drained leaving the substrate saturated surface dry (SSD) with no 

ponded water remaining. 
6. In jobsite circumstances where the formwork cannot be filled with water, spray the substrate with clean water to 

achieve a saturated surface dry (SSD) condition immediately before placing the mortar. 
7. When the repair mortar is pumped, the pump shall be capable of continuous even flow of mortar into the repair 

cavity without having any line surge. Line surge will result in possible air voids and segregation. 
8. Prior to pumping mortar, all hoses must be pre-wetted with clean water to ensure that initial flow properties are 

maintained. 
9. The pumping distance must be kept to a minimum. The pumping hoses shall be a minimum diameter of 3 times 

the size of the largest aggregate and the minimum size permitted shall be 1” diameter. 
10. The pump pressure shall be limited to the minimum necessary to completely fill the cavity with repair mortar. 
11. Immediately after mixing, pump the repair mortar into the formed area. 

 
Finishing 
 

1. Fascia and Underside Deck Beam Repairs: Self-consolidating repair mortar for full and partial depth repair areas 
shall receive a smooth finished surface that matches the surrounding beam surface.  

2. Topside Deck Beam Repairs (Roadway): Self-consolidating repair mortar for full and partial depth repair areas 
shall be finished according to the Surface Preparation section of Item 476.36.  

3. Sidewalk Resurfacing: Self-consolidating repair mortar placed for the sidewalk beam resurfacing shall receive a 
pull-broom finish to establish a non-slip walking surface.  

Curing 
 

1. Formwork shall remain in place until a minimum compressive strength of 2500 psi is reached, or 5 days, whichever 
is greater. 

2. If the repair area is not to receive a protective coating, an approved curing compound shall be applied to the repair 
area upon form removal. 

3. If the repair area is to receive a protective coating, polyethylene sheeting shall be applied to the repair area and 
the sheeting perimeter shall be taped down until the completion of a 7 day curing period. 

 
If the Contractor uses a rapid hardening cementitious mortar for topside roadway beam repairs, curing procedures shall follow 
the manufacturer’s instructions or be as directed by the Engineer. 
 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Item 909.41 will be measured for payment by the square foot of repair area installed, complete in place and accepted by the 
Engineer.  
 
Item 909.41 will be paid for at the Contract unit price per square foot, which price shall include all labor, materials, equipment, 
and incidental costs required to complete the work. 



ITEM 909.41 (CONTINUED) 
 
No separate payment will be made for installation of sacrificial anodes or cleaning and painting existing reinforcing steel at 
any repair locations, but all costs in connection therewith shall be included in the Contract unit price bid. 
 
No separate payment will be made for forming the repair areas and pre-wetting of the substrate but all costs in connection 
therewith shall be included in the Contract unit price bid.  
 
No additional compensation will be made for the substitution of rapid hardening cementitious product in place of the self-
consolidating repair mortar for topside roadway beam repairs.   
 
The removal of deteriorated concrete will be paid for separately under Item 127.1 – Reinforced Concrete Excavation.  
 
The installation of new reinforcing steel will be paid for separately under Item 910.1 – Steel Reinforcement for Structures – 
Epoxy Coated. 
  



ITEM 994.1       TEMPORARY PROTECTIVE SHIELDING              SQUARE FOOT 
 
The work under this item shall include designing, furnishing, installing, maintaining, removing, and finally disposing of the 
protective shielding system on the underside of the adjacent deck beam superstructure. The shielding shall protect the stream 
below from debris and the public on the bridge from falling or flying debris during concrete excavation for beam repairs. The 
shielding system shall be installed in-place prior to any demolition on the bridge.  
 
The Contractor may be required to change or modify the protective system if it is not performing adequately as determined by 
the Engineer. No additional compensation will be made for changing or modifying the protective system. The Engineer’s 
approval of the proposed protective system does not relieve the Contractor of changing or modifying the protective system.  
 
If the Contractor's operations damage any existing portions of the bridge that have been designated to be retained in the 
proposed construction, such damage shall be repaired at the Contractor's expense.  
 
All materials used in the shielding system shall become the property of the Contractor and shall be removed from the site at 
the completion of the project.  
 
SUBMITTALS 
 
Prior to the commencement of any work under this item, the Contractor shall submit to the Engineer for review and approval 
a submittal including calculations and detail drawings of the proposed shielding and shall conform to the following:  
 

1. Shielding shall be designed such that impact on traffic during installation and removal will be minimal.  
2. Shielding shall be in place prior to the start of concrete excavation and shall be inspected and approved by the Engineer 

after installation and prior to commencement of further construction activities. 
3. The Contractor is not permitted to drill into, excavate or cut into the existing concrete beams for the purpose of 

supporting the temporary shielding. 
4. Shielding shall be installed such that the flow of Hawes Brook is not impeded or otherwise diverted by the shielding 

devices during the duration of construction. 
5. The shielding shall be designed to withstand the maximum size of the area being excavated, should it fall inadvertently. 
6. Shielding shall be installed or removed only upon approval of the Engineer.  
7. For repairs to the underside of the superstructure, shielding shall extend the length of the damaged or distressed portion 

of the beam a length of sufficient distance to do the required partial or full depth repair.  
 
METHOD OF MEASUREMENT 
 
Item 994.1 Temporary Protective Shielding will be measured for payment by the Square Foot of shielding installed, 
maintained, and removed upon completion of repair work as required by the Engineer. 
 
BASIS OF PAYMENT 
 
Item 994.1 Temporary Protective Shielding will be paid at the Contract unit price per Square Foot of shielding installed, 
maintained, and removed upon completion of repair work as directed by the Engineer. 
 
The Contract price shall include all labor, materials, tools, equipment, and incidental costs required to complete the work as 
required by the Engineer. 
 
60% of the Unit bid Price will be paid upon installation of the shielding and the remaining 40% will be paid upon removal.  
  



ITEM 999.1 POLICE SERVICES ALLOWANCE 
 
The Contractor shall furnish police services required to direct traffic on existing roadways where traffic is maintained. The 
Contractor shall provide such police officers as may be deemed necessary by either the Engineer or the Town of Norwood for 
the direction and control of all traffic traveling within the project area. The police officers shall be obtained from the Norwood 
Police Department as applicable. The police officers shall be paid by the Contractor at the prevailing rate of wages established 
by the Town of Norwood. The Town of Norwood shall reimburse the Contractor for police services. The Contractor shall only 
pay the Detail rate. The surcharge rate shall not be reimbursed.  
 
The services of uniformed police officers for the maintenance of traffic shall be used if required by Norwood Police Department 
(PD). The Contractor shall be responsible to contact the police department to arrange for a police detail at least 24 hours before 
the detail is needed. The Contractor shall be responsible to check and sign all police detail slips on a daily basis as they occur, 
noting the name of the officer, the municipal PD, the date and time the officer arrived and ended provision of the traffic detail. 
The actual payment to the PD will be made directly by the Contractor who will be reimbursed by the Town of Norwood by 
including proof of payment to the PD attached to the submitted pay request.  
 
To cancel a scheduled Police Detail, the Contractor shall notify the PD a minimum of two hours prior to when the detail was 
to begin. The Contractor should note the name of the person at the PD who was contacted, along with the date and time of the 
cancellation. Failure to give at least a two-hour prior notice to the PD to cancel a scheduled police detail will result in the 
Contractor paying the four hour minimum uniformed officer(s) charge at the contracted police wage rate, with no compensation 
from the Town of Norwood.  
 
Nothing contained herein shall be construed as relieving the Contractor of any of his/her responsibilities for protection of 
persons and property under the terms of the Contract.  
 
ALLOWANCE OF POLICE SERVICES  
 
An allowance of $15,000 for Bridge No. N-25-017 for the furnishing of police services has been included in all bids. This 
allowance is determined by multiplying the number of hours estimated as necessary by the prevailing hourly rate of wages 
established for such services. The Contractor shall submit certified copies of itemized bills of services rendered for review and 
approval by the Engineer. Item 999.1 shall be measured for payment by the actual police details paid for directly by the 
Contractor submitted as part of pay requests, including proof of payment attached and reimbursed by the Town of Norwood 
at the actual cost of the police details. The allowance will be adjusted to the actual amount paid for authorized and approved 
police services as stipulated and shall include other payments due to any legal requirements of the State and Federal 
governments. 
 

 

  



SECTION E SIGNATURE & CONTRACT SECTION 
 
1 QUANTITIES: The quantities used herein are approximate only and are solely for the purpose of facilitating the 
comparison of bid.  The Contractor's compensation shall be computed upon the work actually performed, measured by the 
unit of measurement specified, whether greater or less than the quantities shown in the Bid Summary Sheets, and that the 
unit prices set against the several work items cover all incidental services required of the Contractor under the Contract. 

  



DOLLARS CENTS DOLLARS CENTS
TREE TRIMMING

AT
PER FOOT

TREE PROTECTION - ARMORING & PRUNING
AT

PER EACH
TREE AND PLANT PROTECTION FENCE

AT
PER FOOT

CLEAN (FULL REMOVAL)  AND PAINT STEEL RAILINGS
AT

PER LUMP SUM
JOINT FILLER COMPOUND

AT
PER FOOT

REINFORCED CONCRETE EXCAVATION
AT

PER CUBIC YARD
BRIDGE PAVEMENT EXCAVATION

AT
PER SQUARE YARD

DRAINAGE STRUCTURE ADJUSTED
AT

PER EACH
PAVEMENT FINE MILLING

AT
PER SQUARE YARD

WATER FOR ROADWAY DUST CONTROL
AT

PER THOUSAND GALLONS
SUPERPAVE SURFACE COURSE - 9.5 (SSC - 9.5)

AT
PER TON

SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)
AT

PER TON
SUPERPAVE BRIDGE SURFACE COURSE - 9.5 (SSC-B - 9.5)

AT
PER TON

BT-1

CARRIED FORWARD

450.22 105

450.32 55

450.60 15

220. 1

415.2 1100

443. 2

106.9 300

127.1 10

129.6 160

102.511 1

102.521 25

106.303 1

ITEM NO. QTY
UNIT PRICE TOTAL

ITEM WITH UNIT BID PRICE WRITTEN IN WORDS

102.1 75
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DOLLARS CENTS DOLLARS CENTS
SUPERPAVE BRIDGE PROTECTIVE COURSE - 9.5 (SPC-B - 9.5)

AT
PER TON

HMA FOR PATCHING
AT

PER TON
ULTRA HIGH PERFORMANCE CONCRETE OVERLAY

AT

PER SQUARE FOOT

SAWING & SEALING JOINTS IN ASPHALT PAVEMENT AT BRIDGES

AT
PER FOOT

IMPACT ATTENUATOR FOR SHOULDER, INCAPABLE OF 
REDIRECTION

AT
PER EACH

TEMPORARY IMPACT ATTENUATOR, REMOVED AND RESET
AT

PER EACH
SILT SACK

AT
PER EACH

FLOATING SILT FENCE
AT

PER FOOT
BRICK WALK REMOVED AND RELAID

AT

PER SQUARE YARD
MOBILIZATION

AT
PER LUMP SUM

SAFETY SIGNING FOR TRAFFIC MANAGEMENT

AT

PER SQUARE FOOT
PORTABLE BREAKAWAY BARRICADE TYPE III

AT
PER EACH

BT-2
CARRIED FORWARD

748. 1

852. 320

853.1 4

697.1 1

697.2 60

706.1 6

482.31 175

628.31 2

628.4 2

450.70 15

451. 10

476.36 1500

BROUGHT FORWARD

ITEM NO. QTY
UNIT PRICE TOTAL

ITEM WITH UNIT BID PRICE WRITTEN IN WORDS
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DOLLARS CENTS DOLLARS CENTS
TEMPORARY BARRIER REMOVED AND RESET

AT
PER FOOT

TEMPORARY BARRIER - LIMITED DEFLECTION (TL-3)
AT

PER FOOT
REFLECTORIZED DRUM

AT
PER DAY

REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING 
LIGHTS

AT
PER DAY

4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)
AT

PER FOOT
6 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)

AT
PER FOOT

CONCRETE KEYWAY MORTAR
AT

PER FOOT
SELF CONSOLIDATING CONCRETE REPAIR MORTAR

AT
PER SQUARE FOOT

STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED
AT

PER POUND
MEMBRANE WATERPROOFING FOR BRIDGE DECKS

AT
PER SQUARE FOOT

TEMPORARY PROTECTIVE SHIELDING
AT

PER SQUARE FOOT
POLICE SERVICES

AT Fifteen Thousand Dollars $15,000 00 $15,000 00
PER ALLOWANCE

BT-3

1999.1

965. 1365

CARRIED FORWARD

TOTAL

994.1 1000

909.21 325

909.41 800

910.1 500

859.1 150

866.104 200

867.106 500

853.21 100

853.33 100

859. 150

BROUGHT FORWARD

ITEM NO. QTY
UNIT PRICE TOTAL

ITEM WITH UNIT BID PRICE WRITTEN IN WORDS
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TOTAL PRICE IN WORDS: ______________________________________________________________ 
 
BASIS OF AWARD: TOTAL AMOUNT OF BID, BASED ON ENGINEER’S ESTIMATE OF QUANTITIES Sum of 
all Items 
 
Having examined the Place of the Work and all matters referred to in the Instructions to Bidders and the Contract Documents 
prepared by The Town of Norwood, the undersigned, hereby offer to enter into a Contract to perform the Work, Proposed 
Bridge Preservation – Washington Street over Hawes Brook (N-25-017) (3JP), for the Price of: 
 
$_______________________________________________________________________________dollars, 
 
($_____________________________________) in lawful money of the United States of America and, We have included 
herewith, the unit price bid forms, and the required security deposit or Bid Bond as required by the Instruction to Bidders. 
 
This project is exempt from all Massachusetts sales taxes. 
 
The undersigned agrees that for extra work, if any, will be performed in accordance with Article 10 of the General 
Conditions of the Contract and will be paid for in accordance with Article 11 of the General Conditions of the Contract. 
 
The bid security accompanying this BID shall be in the amount of 5 percent of the BID. 
 
If this BID is accepted by the Owner, the undersigned agrees to complete the entire work provided to be done 
under the Contract within the agreed upon time frame between the Contractor and Town stipulated in the 
AGREEMENT. 
 
As provided in the OPENING AND CONSIDERATION OF BIDS section, the bidder hereby agrees that he will not 
withdraw this BID within thirty (30) consecutive calendar days after the actual date of the opening of Bids and that, if the 
Owner shall accept this BID, the bidder will duly execute and acknowledge the AGREEMENT and furnish, duly executed 
and acknowledged, the required CONTRACT BONDS within ten (10) days after notification that the AGREEMENT and 
other Contract Documents are ready for signature. 
 
Should the bidder fail to fulfill any of his agreements as hereinabove set forth, the Owner shall have the right to retain as 
liquidated damages the amount of the bid check or cash which shall become the Owner's property.  If a bid bond was 
given, it is agreed that the amount thereof shall be paid as liquidated damages to the Owner by the Surety. 
 
Bidder has examined copies of all the Contract Documents and the following addenda listed: 
 
Addenda number(s) __________________________________    or circle:   N/A 
   (To be filled in by Bidder if Addenda are issued.)   
 
The time period for holding bids where Federal approval is not required is 30 days, Saturdays, Sundays and legal holidays 
included, after the opening of bids and where Federal approval is required, the time period for holding bids is 30 days, 
Saturdays, Sundays and legal holidays excluded after Federal approval. 
 
The undersigned must furnish a 100 percent Construction Performance Bond and a 100 percent Construction Payment 
Bond with a surety company acceptable to the Owner.  The name and address of the surety company who will sign the 
performance and payment bonds is as follows: 
 
_____________________________________________________________ 
The bidder, by submittal of this BID, agrees with the Owner that the amount of the bid security deposited with this BID 
fairly and reasonably represents the amount of damages the Owner will suffer due to the failure of the bidder to fulfill his 
agreements as above provided. 
 
The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other elements of labor 
employed or to be employed on the work and that he will comply fully with all laws and regulations applicable to awards 
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made subject to MGL Ch. 30, Section 39M.  The bidding and award of the contract will be in full compliance with 
Section 39M inclusive of Chapter 30 of the General Laws of the Commonwealth of Massachusetts as last revised. 
 
The undersigned further certifies under penalty of perjury that the said undersigned is not presently debarred from doing 
public construction work in the Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or 
any other applicable debarment provisions of any other chapter of the General Laws or any rule or regulation promulgated 
there under. 
 
Pursuant to M.G.L. Ch. 62C, sec. 49A, I certify under the penalties of perjury that I, to my best knowledge and belief, 
have filed all state tax returns and paid all state taxes required under law. 
 
The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without 
collusion or fraud with any other person.  As used in this paragraph the word "person" shall mean any natural person, joint 
venture, partnership, corporation or other business or legal entity.  The attached CERTIFICATE OF NON-COLLUSION 
must be signed and submitted as part of the Bid Proposal. 
 
(SEAL)__________________L.S. By ____________________________________________ 
(Name of Bidder)             (Signature and title of authorized representative) 
 
    _________________________________ 
    (Business address)  
    
    _________________________________ 
    (City and State)  
       
    Date _____________________________ 
 
The bidder is a corporation incorporated in the State (or Commonwealth) of ____________ - a partnership - an individual.  
(Bidder must add and delete as necessary to make this sentence read correctly.) 
 
(Note:  If the bidder is a corporation, affix corporate seal and give below the names of its president, treasurer, and general 
manager if any; if a partnership, give full names and residential addresses of all partners; and if an individual, give 
residential address if different from business address.) 
 
The required names and addresses of all persons interested in the foregoing Bid, as Principals, are as follows: 
 
_________________________________________________________ 
 
_________________________________________________________ 
 
_________________________________________________________ 
 
_________________________________________________________ 
 
The bidder is requested to state below what work of a similar character to that included in the proposed Contract he has 
done and to give references that will enable the Owner to judge his experience, skill, and business standing. 
 
 
_________________________________________________________ 
 
_________________________________________________________ 
 
_________________________________________________________ 
 
_________________________________________________________ 
              (Add supplementary page if necessary.) 
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SIGNATURE:  _______________________________________ 
 
COMPANY NAME:                                     DATE:  ____________________ 
 
ADDRESS: ________________________                                          
 
 
2 CERTIFICATIONS  
 
 2.1  In accordance with Section 44E, Chapter 149, M.G.L. the bidder by signing the bid certifies ability to furnish 

labor that can work in concert with all other elements of labor employed or to be employed at the work 
site(s). 

 
 2.2  Norwood is an Affirmative Action Equal Opportunity Employer. Bidders shall make themselves aware of 

the existing Affirmative Action laws, policies, and practices before submitting this Bid. Failure to make this 
confirmation shall not relieve the Bidder of its responsibility. 

 
 2.3  The undersigned agrees, if awarded the contract, to commence work within ten (10) working days after the 

award of the contract, and providing suitable performance and payment bonds are received by the General 
Manager within the time specified in this bid. 

 
 2.4  Acceptance by the Town shall constitute a Contract between the Town of Norwood and the Bidder. 
 
 2.5  We/I have carefully examined the contract documents and all five sections (A, B, C, D, & E) including any 

addenda and changes and agree to furnish the item(s), service(s), material(s), supplies, as specified and 
described in all sections of the Contract Documents. 

 
 2.6  We/I accept responsibility for confirming with the General Manager's Office, prior to submission of a sealed 

Bid that all addenda relating to this Bid have been received. Failure to make this confirmation shall not 
relieve us/me of the responsibility to fulfill the contract. 

 
 2.7  We/I, the undersigned, certify under penalties of perjury that this Bid is in all respects bona fide, fair and 

made without collusion or fraud with any other person. As used in the section, the word "person" shall mean 
any natural person, joint venture, partnership, corporation, or other business or legal entity. 

 
 2.8  By signing this Bid, the contractor shall certify that under penalties of perjury, the signing party has filed all 

State tax returns and has paid all State taxes required under law. 
 
 2.9  The named organizational entity submitting this Bid is (check appropriate line(s)): 
 
    Corporation ____  Partnership ____  Proprietorship ____       
   
    Minority-Owned ____    Woman-Owned ____    
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3 SIGNATURES: 
 
 This page must be signed by a(n) individual(s) with authority to commit the Bidding entity to a binding agreement. 

See Section B, paragraph 3.3.  Corporations attach required certification: 
 
 
COMPANY NAME:________________________                                                         
 
AUTHORIZED SIGNATURE:_____________________                                                        
 
PRINT NAME OF AUTHORIZED OFFICIAL:____________________ 
 
ADDRESS:_____________________________________                                                                    
 
TELEPHONE NUMBER:____________________   EMAIL: ___________________                          
 
DATE:________________________   FEDERAL TAX ID #____________________                 
 
 
A notarized attestation of the  signature(s) is required, or in the case of a corporation, attestation by the Secretary of the 
Corporation with the corporate seal affixed, that the signature is the signature of an officer authorized to bind the 
corporation to a contractual agreement.  Please complete the attached certificate of vote for corporations. 
 
 
 
 
Accepted and Executed on                , 2025 by the Town of Norwood by  
 
                                  ,   
Tony Mazzucco, General Manager 
 
 
 
 
4 CHECK LIST 
    Have you signed and sealed Section E Pricing &  Contract Sections? 
    Have you signed and attached any contract addenda or changes? 
    Is your Bid Bond enclosed?  
    Are all of your contract exceptions attached? 
    Have you signed the Special Provisions page? 
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CERTIFICATE OF VOTE 

 
 

I, _____________________________________________________, Clerk of ___________________________________, 
hereby  
 
certify that, at a meeting of the Board of Directors of said Corporation duly held on _______________________, 20_____, 
at which a quorum was present and voting throughout, the following vote was duly passed and is now in full force and 
effect: 
 
“VOTED: That ____________________________________________________________________________ be and 
hereby is 
 (NAME OF OFFICER AUTHORIZED TO SIGN FOR CORPORATION) 
 
authorized, directed and empowered for, in the name and on behalf of this Corporation to sign seal with the corporation 
seal, execute, acknowledge and deliver all contracts, bonds, and other obligations of this Corporation:  the execution of any 
such contract, bond or obligation by such ____________________________________ to be valid and binding upon this 
Corporation for all purposes, and 
                                 ( NAME OF OFFICER) 
 
that a certificate of the Clerk of this Corporation setting forth this vote shall be delivered to the Town of Norwood; and that 
this vote shall remain in full force and effect unless and until the same has been altered, amended, or revoked by a 
subsequent vote of such directors and a certificate of such later vote attested by the Clerk of this Corporation is delivered to 
the Town of Norwood.” 
 
 
I further certify that ________________________________ is the duly elected _______________________ of said 
Corporation. 
                                     (NAME OF OFFICER)   (TITLE) 
 
 Signed:  _________________________________ 
 (CLERK-SECRETARY) 
 
 
 
Place of Business:  ______________________________ 
 
Date of Contract:  _______________________________ 
 
 
 AFFIX CORPORATE SEAL HERE 
 
 
 
COUNTERSIGNATURE:  _________________________________________________________ 
 (NAME AND TITLE OF OFFICER) 
 
In the event that the Clerk or Secretary is the same person as the Officer authorized to sign that contract or other instrument 
for the Corporation, this certificate must be countersigned by another officer of the Corporation. 
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RELEVANT TECHNICAL REPORTS & DOCUMENTS 
 
 

 WETLAND CHARACTERIZATION REPORT (PREPARED BY H.W. MOORE 
ASSOCIATES) 
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APPENDIX D 
 
 

PREVAILING WAGE RATES 





THE COMMONWEALTH OF MASSACHUSETTS 
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT 

DEPARTMENT OF LABOR STANDARDS 
Prevailing Wage Rates

MAURA HEALY
Governor

KIM DRISCOLL
Lt. Governor

As determined by the Director under the provisions of the  
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

LAUREN JONES
Secretary

MICHAEL FLANAGAN
Director

Awarding Authority: Norwood City/Town: NORWOOD

Contract Number: NPW-26-05

Description of Work: Repairing prestressed deck beams, installing a UHPC overlay, waterproofing on the roadway deck, replacing mortar, repaving

Job Location: Washington Street

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting 

longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was 

executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no 

later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the 

first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-

contractors, working on the construction project.

•

This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DLS 

shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered 

by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the correct rates are being 

paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request 

updated rate sheets form DLS and provide them to the contractor.

•

This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all pages of 

this schedule.

•

An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the 

wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the 

first construction scope of work must be within 90-days of the wage schedule issuance date.

•

The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be 

made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in 

accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether 

they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•

Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their 

apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage 

rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether they are registered 

with another federal, state, local, or private agency must be paid the journeyworker's rate.

•

Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the 

awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, occupational 

classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw.

•

Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617) 

626-6953.

•

Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the 

wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

•

Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney 

General at (617) 727-3465.

•
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2025 $42.05 $15.41 $20.17 $0.00 $0.00 $77.63

12/1/2025 $42.05 $15.41 $21.78 $0.00 $0.00 $79.24

6/1/2026 $43.05 $15.41 $21.78 $0.00 $0.00 $80.24

8/1/2026 $43.05 $15.91 $21.78 $0.00 $0.00 $80.74

(2 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

12/1/2026 $43.05 $15.91 $23.52 $0.00 $0.00 $82.48

8/1/2025 $41.12 $15.41 $20.17 $0.00 $0.00 $76.70

12/1/2025 $41.12 $15.41 $21.78 $0.00 $0.00 $78.31

6/1/2026 $43.12 $15.41 $21.78 $0.00 $0.00 $80.31

8/1/2026 $43.12 $15.91 $21.78 $0.00 $0.00 $80.81

(3 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

12/1/2026 $43.12 $15.91 $23.52 $0.00 $0.00 $82.55

8/1/2025 $42.24 $15.41 $20.17 $0.00 $0.00 $77.82

12/1/2025 $42.24 $15.41 $21.78 $0.00 $0.00 $79.43

6/1/2026 $43.24 $15.41 $21.78 $0.00 $0.00 $80.43

8/1/2026 $43.24 $15.91 $21.78 $0.00 $0.00 $80.93

(4 & 5 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

12/1/2026 $43.24 $15.91 $23.52 $0.00 $0.00 $82.67

ADS/SUBMERSIBLE PILOT 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

1/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

6/1/2025 $40.59 $10.15 $9.50 $9.11 $0.00 $69.35

12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73

6/1/2026 $43.41 $10.15 $9.50 $9.11 $0.00 $72.17

12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61

6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00 $75.06

12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51

6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01

AIR TRACK OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.59 $10.15 $9.50 $9.21 $0.00 $69.45

12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83

6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00 $72.27

AIR TRACK OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2025 $43.80 $14.50 $4.30 $6.75 $0.00 $69.35ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

ASPHALT RAKER 

LABORERS 

LABORERS - ZONE 2
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.21 $0.00 $68.95

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

ASPHALT RAKER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

BACKHOE/FRONT-END LOADER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

BARCO-TYPE JUMPING TAMPER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.59 $10.15 $9.50 $9.11 $0.00 $69.35

12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73

6/1/2026 $43.41 $10.15 $9.50 $9.11 $0.00 $72.17

12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61

6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00 $75.06

12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51

6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01

BLOCK PAVER, RAMMER / CURB SETTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.59 $10.15 $9.50 $9.21 $0.00 $69.45

12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83

6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00 $72.27

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER 

BOILERMAKERS LOCAL 29 

BOILERMAKERS LOCAL 29

1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2025 $65.81 $11.49 $15.57 $7.33 $0.00 $100.20

2/1/2026 $67.16 $11.49 $15.57 $7.33 $0.00 $101.55

8/1/2026 $69.36 $11.49 $15.57 $7.33 $0.00 $103.75

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING) 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (FOXBORO)

2/1/2027 $70.76 $11.49 $15.57 $7.33 $0.00 $105.15

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

BULLDOZER/GRADER/SCRAPER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98

4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40

5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82

6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25

7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66

8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10

Apprentice to Journeyworker Ratio: 1:4

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $32.91 $11.49 $15.57 $7.33 $0.00 $67.30

2 60.00 $39.49 $11.49 $15.57 $7.33 $0.00 $73.88

3 70.00 $46.07 $11.49 $15.57 $7.33 $0.00 $80.46

4 80.00 $52.65 $11.49 $15.57 $7.33 $0.00 $87.04

5 90.00 $59.23 $11.49 $15.57 $7.33 $0.00 $93.62

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.58 $11.49 $15.57 $7.33 $0.00 $67.97

2 60.00 $40.30 $11.49 $15.57 $7.33 $0.00 $74.69

3 70.00 $47.01 $11.49 $15.57 $7.33 $0.00 $81.40

4 80.00 $53.73 $11.49 $15.57 $7.33 $0.00 $88.12

5 90.00 $60.44 $11.49 $15.57 $7.33 $0.00 $94.83

Apprentice to Journeyworker Ratio: 1:5
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $48.35 $10.15 $9.50 $9.80 $0.00 $77.80

12/1/2025 $49.85 $10.15 $9.50 $9.80 $0.00 $79.30

6/1/2026 $51.40 $10.15 $9.50 $9.80 $0.00 $80.85

CAISSON & UNDERPINNING BOTTOM MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE

12/1/2026 $52.90 $10.15 $9.50 $9.80 $0.00 $82.35

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $47.20 $10.15 $9.50 $9.80 $0.00 $76.65

12/1/2025 $48.70 $10.15 $9.50 $9.80 $0.00 $78.15

6/1/2026 $50.25 $10.15 $9.50 $9.80 $0.00 $79.70

CAISSON & UNDERPINNING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.75 $10.15 $9.50 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $47.53 $10.15 $9.50 $9.80 $0.00 $76.98

12/1/2025 $49.03 $10.15 $9.50 $9.80 $0.00 $78.48

6/1/2026 $50.58 $10.15 $9.50 $9.80 $0.00 $80.03

CAISSON & UNDERPINNING TOP MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE

12/1/2026 $52.08 $10.15 $9.50 $9.80 $0.00 $81.53

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

CARBIDE CORE DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

9/1/2025 $50.35 $10.33 $11.47 $8.50 $0.00 $80.65

3/1/2026 $51.60 $10.33 $11.47 $8.50 $0.00 $81.90

9/1/2026 $52.85 $10.33 $11.47 $8.50 $0.00 $83.15

CARPENTER 

CARPENTERS 

CARPENTERS -ZONE 2 (Eastern Massachusetts)

3/1/2027 $54.10 $10.33 $11.47 $8.50 $0.00 $84.40

Apprentice: CARPENTER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $22.66 $10.33 $0.00 $1.73 $0.00 $34.72

2 45.00 $22.66 $10.33 $0.00 $1.73 $0.00 $34.72

3 55.00 $27.69 $10.33 $0.00 $3.40 $0.00 $41.42

4 55.00 $27.69 $10.33 $0.00 $3.40 $0.00 $41.42

5 70.00 $35.25 $10.33 $11.41 $5.10 $0.00 $62.09

6 70.00 $35.25 $10.33 $11.41 $5.10 $0.00 $62.09

7 80.00 $40.28 $10.33 $11.44 $6.80 $0.00 $68.85

8 80.00 $40.28 $10.33 $11.44 $6.80 $0.00 $68.85
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

10/1/2025 $27.75 $7.02 $3.80 $1.00 $0.00 $39.57CARPENTER WOOD FRAME 

CARPENTERS 

CARPENTERS-ZONE 3 (Wood Frame)
10/1/2026 $28.85 $7.02 $3.80 $1.00 $0.00 $40.67

All Aspects of New Wood Frame Work

Apprentice: CARPENTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.22 $10.33 $0.00 $1.73 $0.00 $35.28

2 45.00 $23.22 $10.33 $0.00 $1.73 $0.00 $35.28

3 55.00 $28.38 $10.33 $0.00 $3.40 $0.00 $42.11

4 55.00 $28.38 $10.33 $0.00 $3.40 $0.00 $42.11

5 70.00 $36.12 $10.33 $11.41 $5.10 $0.00 $62.96

6 70.00 $36.12 $10.33 $11.41 $5.10 $0.00 $62.96

7 80.00 $41.28 $10.33 $11.44 $6.80 $0.00 $69.85

8 80.00 $41.28 $10.33 $11.44 $6.80 $0.00 $69.85

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

2 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

3 65.00 $18.04 $7.02 $0.00 $1.00 $0.00 $26.06

4 70.00 $19.43 $7.02 $0.00 $1.00 $0.00 $27.45

5 75.00 $20.81 $7.02 $3.80 $1.00 $0.00 $32.63

6 80.00 $22.20 $7.02 $3.80 $1.00 $0.00 $34.02

7 85.00 $23.59 $7.02 $3.80 $1.00 $0.00 $35.41

8 90.00 $24.98 $7.02 $3.80 $1.00 $0.00 $36.80

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $17.31 $7.02 $0.00 $0.00 $0.00 $24.33

2 60.00 $17.31 $7.02 $0.00 $0.00 $0.00 $24.33

3 65.00 $18.75 $7.02 $0.00 $1.00 $0.00 $26.77

4 70.00 $20.20 $7.02 $0.00 $1.00 $0.00 $28.22

5 75.00 $21.64 $7.02 $3.80 $1.00 $0.00 $33.46

6 80.00 $23.08 $7.02 $3.80 $1.00 $0.00 $34.90

7 85.00 $24.52 $7.02 $3.80 $1.00 $0.00 $36.34

8 90.00 $25.97 $7.02 $3.80 $1.00 $0.00 $37.79

Apprentice to Journeyworker Ratio: 1:5

Page 6 of 37Wage Request Number: 20251103165742Issue Date: 11/04/2025



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

CEMENT MASONRY/PLASTERING 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (FOXBORO)

7/1/2024 $49.19 $13.35 $16.43 $7.78 $1.80 $88.55

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

CHAIN SAW OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $59.51 $15.55 $13.25 $3.25 $0.00 $91.56

12/1/2025 $60.98 $15.55 $13.25 $3.25 $0.00 $93.03

6/1/2026 $62.31 $15.55 $13.25 $3.25 $0.00 $94.36

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $63.79 $15.55 $13.25 $3.25 $0.00 $95.84

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $37.52 $15.55 $13.25 $3.25 $0.00 $69.57

12/1/2025 $38.47 $15.55 $13.25 $3.25 $0.00 $70.52

6/1/2026 $39.33 $15.55 $13.25 $3.25 $0.00 $71.38

COMPRESSOR OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $40.28 $15.55 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

7/1/2025 $58.51 $10.30 $11.95 $12.50 $0.00 $93.26DELEADER (BRIDGE) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2
1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.60 $13.35 $16.43 $0.00 $0.00 $54.38

2 60.00 $29.51 $13.35 $16.43 $2.78 $1.80 $63.87

3 65.00 $31.97 $13.35 $16.43 $3.78 $1.80 $67.33

4 70.00 $34.43 $13.35 $16.43 $4.78 $1.80 $70.79

5 75.00 $36.89 $13.35 $16.43 $5.78 $1.80 $74.25

6 80.00 $39.35 $13.35 $16.43 $6.78 $1.80 $77.71

7 90.00 $44.27 $13.35 $16.43 $7.78 $1.80 $83.63

Apprentice to Journeyworker Ratio: 1:3

Apprentice: DELEADER (BRIDGE)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.26 $10.30 $0.00 $0.00 $0.00 $39.56
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/2/2025 $47.25 $10.15 $9.50 $9.65 $0.00 $76.55

12/1/2025 $48.75 $10.15 $9.50 $9.65 $0.00 $78.05

6/1/2026 $50.30 $10.15 $9.50 $9.65 $0.00 $79.60

12/7/2026 $51.80 $10.15 $9.50 $9.65 $0.00 $81.10

6/7/2027 $53.40 $10.15 $9.50 $9.65 $0.00 $82.70

12/6/2027 $55.00 $10.15 $9.50 $9.65 $0.00 $84.30

6/5/2028 $56.68 $10.15 $9.50 $9.65 $0.00 $85.98

DEMO: ADZEMAN 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.15 $9.50 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

6/2/2025 $48.25 $10.15 $9.50 $9.65 $0.00 $77.55

12/1/2025 $49.75 $10.15 $9.50 $9.65 $0.00 $79.05

6/1/2026 $51.30 $10.15 $9.50 $9.65 $0.00 $80.60

12/7/2026 $52.80 $10.15 $9.50 $9.65 $0.00 $82.10

6/7/2027 $54.40 $10.15 $9.50 $9.65 $0.00 $83.70

12/6/2027 $56.00 $10.15 $9.50 $9.65 $0.00 $85.30

6/5/2028 $57.68 $10.15 $9.50 $9.65 $0.00 $86.98

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $59.35 $10.15 $9.50 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

6/2/2025 $48.00 $10.15 $9.50 $9.65 $0.00 $77.30DEMO: BURNERS 

Apprentice: DELEADER (BRIDGE)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 55.00 $32.18 $10.30 $0.00 $6.88 $0.00 $49.36

3 60.00 $35.11 $10.30 $0.00 $7.50 $0.00 $52.91

4 65.00 $38.03 $10.30 $0.00 $8.13 $0.00 $56.46

5 70.00 $40.96 $10.30 $11.95 $8.75 $0.00 $71.96

6 75.00 $43.88 $10.30 $11.95 $9.38 $0.00 $75.51

7 80.00 $46.81 $10.30 $11.95 $10.00 $0.00 $79.06

8 90.00 $52.66 $10.30 $11.95 $11.25 $0.00 $86.16

Apprentice: DELEADER (BRIDGE)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $49.50 $10.15 $9.50 $9.65 $0.00 $78.80

6/1/2026 $51.05 $10.15 $9.50 $9.65 $0.00 $80.35

12/7/2026 $52.55 $10.15 $9.50 $9.65 $0.00 $81.85

6/7/2027 $54.15 $10.15 $9.50 $9.65 $0.00 $83.45

12/6/2027 $55.75 $10.15 $9.50 $9.65 $0.00 $85.05

6/5/2028 $57.43 $10.15 $9.50 $9.65 $0.00 $86.73

LABORERS 

LABORERS - ZONE 2

12/4/2028 $59.10 $10.15 $9.50 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

6/2/2025 $48.25 $10.15 $9.50 $9.65 $0.00 $77.55

12/1/2025 $49.75 $10.15 $9.50 $9.65 $0.00 $79.05

6/1/2026 $51.30 $10.15 $9.50 $9.65 $0.00 $80.60

12/7/2026 $52.80 $10.15 $9.50 $9.65 $0.00 $82.10

6/7/2027 $54.40 $10.15 $9.50 $9.65 $0.00 $83.70

12/6/2027 $56.00 $10.15 $9.50 $9.65 $0.00 $85.30

6/5/2028 $57.68 $10.15 $9.50 $9.65 $0.00 $86.98

DEMO: CONCRETE CUTTER/SAWYER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $59.35 $10.15 $9.50 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

6/2/2025 $48.00 $10.15 $9.50 $9.65 $0.00 $77.30

12/1/2025 $49.50 $10.15 $9.50 $9.65 $0.00 $78.80

6/1/2026 $51.05 $10.15 $9.50 $9.65 $0.00 $80.35

12/7/2026 $52.55 $10.15 $9.50 $9.65 $0.00 $81.85

6/7/2027 $54.15 $10.15 $9.50 $9.65 $0.00 $83.45

12/6/2027 $55.75 $10.15 $9.50 $9.65 $0.00 $85.05

6/5/2028 $57.43 $10.15 $9.50 $9.65 $0.00 $86.73

DEMO: JACKHAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $59.10 $10.15 $9.50 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

6/2/2025 $47.25 $10.15 $9.50 $9.65 $0.00 $76.55

12/1/2025 $48.75 $10.15 $9.50 $9.65 $0.00 $78.05

6/1/2026 $50.30 $10.15 $9.50 $9.65 $0.00 $79.60

12/7/2026 $51.80 $10.15 $9.50 $9.65 $0.00 $81.10

6/7/2027 $53.40 $10.15 $9.50 $9.65 $0.00 $82.70

12/6/2027 $55.00 $10.15 $9.50 $9.65 $0.00 $84.30

6/5/2028 $56.68 $10.15 $9.50 $9.65 $0.00 $85.98

DEMO: WRECKING LABORER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.15 $9.50 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

DIRECTIONAL DRILL MACHINE OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $78.11 $10.08 $11.62 $10.04 $0.00 $109.85

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 

DRAWBRIDGE - SEIU LOCAL 888  

DRAWBRIDGE - SEIU LOCAL 888

7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16 $37.53

9/1/2025 $66.17 $13.00 $14.37 $8.72 $0.00 $102.26

3/1/2026 $66.86 $13.00 $14.64 $9.00 $0.00 $103.50

9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47

3/1/2027 $69.97 $13.00 $14.73 $9.00 $0.00 $106.70

9/1/2027 $71.88 $13.00 $14.79 $9.00 $0.00 $108.67

ELECTRICIAN 

ELECTRICIANS LOCAL 103 

ELECTRICIANS LOCAL 103

3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90

Apprentice: ELECTRICIAN

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $26.47 $13.00 $0.79 $0.00 $0.00 $40.26

2 40.00 $26.47 $13.00 $0.79 $0.00 $0.00 $40.26

3 45.00 $29.78 $13.00 $13.27 $3.92 $0.00 $59.97

4 45.00 $29.78 $13.00 $13.27 $3.92 $0.00 $59.97

5 50.00 $33.09 $13.00 $13.37 $4.36 $0.00 $63.82

6 55.00 $36.39 $13.00 $13.47 $4.80 $0.00 $67.66

7 60.00 $39.70 $13.00 $13.57 $5.23 $0.00 $71.50

8 65.00 $43.01 $13.00 $13.67 $5.67 $0.00 $75.35

9 70.00 $46.32 $13.00 $13.77 $6.10 $0.00 $79.19

10 75.00 $49.63 $13.00 $13.87 $6.54 $0.00 $83.04

Apprentice: ELECTRICIAN

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $26.74 $13.00 $0.80 $0.00 $0.00 $40.54

2 40.00 $26.74 $13.00 $0.80 $0.00 $0.00 $40.54

3 45.00 $30.09 $13.00 $13.53 $4.05 $0.00 $60.67

4 45.00 $30.09 $13.00 $13.53 $4.05 $0.00 $60.67
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2025 $74.17 $16.28 $10.96 $10.40 $0.00 $111.81

1/1/2026 $77.26 $16.38 $11.06 $10.70 $0.00 $115.40

ELEVATOR CONSTRUCTOR 

ELEVATOR CONSTRUCTORS LOCAL 4 

ELEVATOR CONSTRUCTORS LOCAL 4
1/1/2027 $80.55 $16.48 $11.16 $11.00 $0.00 $119.19

1/1/2025 $51.92 $16.28 $10.96 $10.40 $0.00 $89.56

1/1/2026 $54.08 $16.38 $11.06 $10.07 $0.00 $91.59

ELEVATOR CONSTRUCTOR HELPER 

ELEVATOR CONSTRUCTORS LOCAL 4 

ELEVATOR CONSTRUCTORS LOCAL 4
1/1/2027 $56.39 $16.48 $11.16 $11.00 $0.00 $95.03

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

Apprentice: ELECTRICIAN

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 50.00 $33.43 $13.00 $13.63 $4.50 $0.00 $64.56

6 55.00 $36.77 $13.00 $13.73 $4.95 $0.00 $68.45

7 60.00 $40.12 $13.00 $13.83 $5.40 $0.00 $72.35

8 65.00 $43.46 $13.00 $13.93 $5.85 $0.00 $76.24

9 70.00 $46.80 $13.00 $14.03 $6.30 $0.00 $80.13

10 75.00 $50.15 $13.00 $14.13 $6.75 $0.00 $84.03

Apprentice Notes

:

Apprentice to Journeyworker Ratio: 2:3

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $37.09 $0.00 $0.00 $0.00 $0.00 $37.09

2 55.00 $40.79 $16.28 $10.96 $10.40 $0.00 $78.43

3 65.00 $48.21 $16.28 $10.96 $10.40 $0.00 $85.85

4 70.00 $51.92 $16.28 $10.96 $10.40 $0.00 $89.56

5 80.00 $59.34 $16.28 $10.96 $10.40 $0.00 $96.98

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $38.63 $0.00 $0.00 $0.00 $0.00 $38.63

2 55.00 $42.49 $16.38 $11.06 $10.70 $0.00 $80.63

3 65.00 $50.22 $16.38 $11.06 $10.70 $0.00 $88.36

4 70.00 $54.08 $16.38 $11.06 $10.70 $0.00 $92.22

5 80.00 $61.81 $16.38 $11.06 $10.70 $0.00 $99.95

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2025 $40.09 $10.15 $9.50 $9.21 $0.00 $68.95

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

11/1/2025 $53.76 $15.85 $13.15 $3.25 $0.00 $86.01

5/1/2026 $55.20 $15.85 $13.15 $3.25 $0.00 $87.45

11/1/2026 $56.49 $15.85 $13.15 $3.25 $0.00 $88.74

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $57.92 $15.85 $13.15 $3.25 $0.00 $90.17

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

11/1/2025 $55.37 $15.85 $13.15 $3.25 $0.00 $87.62

5/1/2026 $56.82 $15.85 $13.15 $3.25 $0.00 $89.07

11/1/2026 $58.12 $15.85 $13.15 $3.25 $0.00 $90.37

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $59.57 $15.85 $13.15 $3.25 $0.00 $91.82

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

11/1/2025 $26.23 $15.85 $13.15 $3.25 $0.00 $58.48

5/1/2026 $27.08 $15.85 $13.15 $3.25 $0.00 $59.33

11/1/2026 $27.84 $15.85 $13.15 $3.25 $0.00 $60.09

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $28.69 $15.85 $13.15 $3.25 $0.00 $60.94

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

9/1/2025 $66.17 $13.00 $14.37 $9.00 $0.00 $102.54

3/1/2026 $66.86 $13.00 $14.64 $9.00 $0.00 $103.50

9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47

3/1/2027 $69.97 $13.00 $14.73 $9.00 $0.00 $106.70

9/1/2027 $71.88 $13.00 $14.79 $9.00 $0.00 $108.67

FIRE ALARM INSTALLER 

ELECTRICIANS LOCAL 103 

ELECTRICIANS LOCAL 103

3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90

For apprentice rates see "Apprentice- ELECTRICIAN"

9/1/2025 $52.94 $13.00 $13.97 $6.98 $0.00 $86.89

3/1/2026 $53.49 $13.00 $14.23 $7.20 $0.00 $87.92

9/1/2026 $55.02 $13.00 $14.28 $7.20 $0.00 $89.50

3/1/2027 $55.98 $13.00 $14.31 $7.20 $0.00 $90.49

9/1/2027 $57.50 $13.00 $14.36 $7.20 $0.00 $92.06

FIRE ALARM REPAIR / MAINTENANCE 

/ COMMISSIONING 

ELECTRICIANS LOCAL 103 

ELECTRICIANS LOCAL 103

3/1/2028 $58.46 $13.00 $14.38 $7.20 $0.00 $93.04

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

6/1/2025 $47.02 $15.55 $13.25 $3.25 $0.00 $79.07

12/1/2025 $48.19 $15.55 $13.25 $3.25 $0.00 $80.24

6/1/2026 $49.25 $15.55 $13.25 $3.25 $0.00 $81.30

FIREMAN (ASST. ENGINEER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $50.43 $15.55 $13.25 $3.25 $0.00 $82.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $28.09 $10.15 $9.50 $9.21 $0.00 $56.95

12/1/2025 $28.09 $10.15 $9.50 $9.21 $0.00 $56.95

6/1/2026 $29.21 $10.15 $9.50 $9.21 $0.00 $58.07

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $29.21 $10.15 $9.50 $9.21 $0.00 $58.07
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2025 $57.74 $10.33 $11.47 $8.80 $0.00 $88.34

3/1/2026 $59.24 $10.33 $11.47 $8.80 $0.00 $89.84

9/1/2026 $60.74 $10.33 $11.47 $8.80 $0.00 $91.34

FLOORCOVERER 

FLOORCOVERERS LOCAL 2168 

FLOORCOVERERS LOCAL 2168 ZONE I

3/1/2027 $62.24 $10.33 $11.47 $8.80 $0.00 $92.84

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

FORK LIFT/CHERRY PICKER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $37.52 $15.55 $13.25 $3.25 $0.00 $69.57

12/1/2025 $38.47 $15.55 $13.25 $3.25 $0.00 $70.52

6/1/2026 $39.33 $15.55 $13.25 $3.25 $0.00 $71.38

GENERATOR/LIGHTING PLANT/HEATERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $40.28 $15.55 $13.25 $3.25 $0.00 $72.33

Apprentice: FLOORCOVERER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $25.98 $10.33 $0.00 $1.76 $0.00 $38.07

2 45.00 $25.98 $10.33 $0.00 $1.76 $0.00 $38.07

3 55.00 $31.76 $10.33 $0.00 $3.52 $0.00 $45.61

4 55.00 $31.76 $10.33 $0.00 $3.52 $0.00 $45.61

5 70.00 $40.42 $10.33 $11.47 $5.28 $0.00 $67.50

6 70.00 $40.42 $10.33 $11.47 $5.28 $0.00 $67.50

7 80.00 $46.19 $10.33 $11.47 $7.04 $0.00 $75.03

8 80.00 $46.19 $10.33 $11.47 $7.04 $0.00 $75.03

Apprentice: FLOORCOVERER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $26.66 $10.33 $0.00 $1.76 $0.00 $38.75

2 45.00 $26.66 $10.33 $0.00 $1.76 $0.00 $38.75

3 55.00 $32.58 $10.33 $0.00 $3.52 $0.00 $46.43

4 55.00 $32.58 $10.33 $0.00 $3.52 $0.00 $46.43

5 70.00 $41.47 $10.33 $11.47 $5.28 $0.00 $68.55

6 70.00 $41.47 $10.33 $11.47 $5.28 $0.00 $68.55

7 80.00 $47.39 $10.33 $11.47 $7.04 $0.00 $76.23

8 80.00 $47.39 $10.33 $11.47 $7.04 $0.00 $76.23

Apprentice Notes

Steps are 750 hrs.

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

7/1/2025 $48.01 $10.30 $11.95 $12.50 $0.00 $82.76GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 

GLAZIERS LOCAL 35 

GLAZIERS LOCAL 35 (ZONE 2)
1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

HOISTING ENGINEER/CRANES/GRADALLS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.01 $10.30 $0.00 $0.00 $0.00 $34.31

2 55.00 $26.41 $10.30 $0.00 $6.88 $0.00 $43.59

3 60.00 $28.81 $10.30 $0.00 $7.50 $0.00 $46.61

4 65.00 $31.21 $10.30 $0.00 $8.13 $0.00 $49.64

5 70.00 $33.61 $10.30 $11.95 $8.75 $0.00 $64.61

6 75.00 $36.01 $10.30 $11.95 $9.38 $0.00 $67.64

7 80.00 $38.41 $10.30 $11.95 $10.00 $0.00 $70.66

8 90.00 $43.21 $10.30 $11.95 $11.25 $0.00 $76.71

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.30 $0.00 $0.00 $0.00 $34.83

2 55.00 $26.98 $10.30 $0.00 $6.88 $0.00 $44.16

3 60.00 $29.44 $10.30 $0.00 $7.50 $0.00 $47.24

4 65.00 $31.89 $10.30 $0.00 $8.13 $0.00 $50.32

5 70.00 $34.34 $10.30 $11.95 $8.75 $0.00 $65.34

6 75.00 $36.80 $10.30 $11.95 $9.38 $0.00 $68.43

7 80.00 $39.25 $10.30 $11.95 $10.00 $0.00 $71.50

8 90.00 $44.15 $10.30 $11.95 $11.25 $0.00 $77.65

Apprentice to Journeyworker Ratio: 1:1

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $32.08 $0.00 $0.00 $0.00 $0.00 $32.08

2 60.00 $35.00 $15.55 $13.25 $3.25 $0.00 $67.05

3 65.00 $37.91 $15.55 $13.25 $3.25 $0.00 $69.96

4 70.00 $40.83 $15.55 $13.25 $3.25 $0.00 $72.88
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2025 $60.98 $14.91 $18.74 $9.53 $2.98 $107.14HVAC (DUCTWORK) 

SHEETMETAL WORKERS LOCAL 17 

SHEETMETAL WORKERS LOCAL 17 - A
2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

For apprentice rates see "Apprentice- SHEET METAL WORKER"

9/1/2025 $66.17 $13.00 $14.37 $8.72 $0.00 $102.26

3/1/2026 $66.86 $13.00 $14.64 $9.00 $0.00 $103.50

9/1/2026 $68.78 $13.00 $14.69 $9.00 $0.00 $105.47

3/1/2027 $69.97 $13.00 $14.73 $9.00 $0.00 $106.70

9/1/2027 $71.88 $13.00 $14.79 $9.00 $0.00 $108.67

HVAC (ELECTRICAL CONTROLS) 

ELECTRICIANS LOCAL 103 

ELECTRICIANS LOCAL 103

3/1/2028 $73.08 $13.00 $14.82 $9.00 $0.00 $109.90

For apprentice rates see "Apprentice- ELECTRICIAN"

8/1/2025 $60.98 $14.91 $18.74 $9.53 $2.98 $107.14HVAC (TESTING AND BALANCING - AIR) 

SHEETMETAL WORKERS LOCAL 17 

SHEETMETAL WORKERS LOCAL 17 - A
2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 

PIPEFITTERS LOCAL 537 

PIPEFITTERS LOCAL 537

9/1/2025 $69.08 $13.45 $13.75 $9.30 $0.00 $105.58

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 

PIPEFITTERS LOCAL 537 

PIPEFITTERS LOCAL 537

9/1/2025 $69.08 $13.45 $13.75 $9.30 $0.00 $105.58

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 75.00 $43.75 $15.55 $13.25 $3.25 $0.00 $75.80

6 80.00 $46.66 $15.55 $13.25 $3.25 $0.00 $78.71

7 85.00 $49.58 $15.55 $13.25 $3.25 $0.00 $81.63

8 90.00 $52.50 $15.55 $13.25 $3.25 $0.00 $84.55

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $32.88 $0.00 $0.00 $0.00 $0.00 $32.88

2 60.00 $35.87 $15.55 $13.25 $3.25 $0.00 $67.92

3 65.00 $38.86 $15.55 $13.25 $3.25 $0.00 $70.91

4 70.00 $41.85 $15.55 $13.25 $3.25 $0.00 $73.90

5 75.00 $44.84 $15.55 $13.25 $3.25 $0.00 $76.89

6 80.00 $47.82 $15.55 $13.25 $3.25 $0.00 $79.87

7 85.00 $50.81 $15.55 $13.25 $3.25 $0.00 $82.86

8 90.00 $53.80 $15.55 $13.25 $3.25 $0.00 $85.85

Apprentice to Journeyworker Ratio: 1:6
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

6/1/2025 $40.59 $10.15 $9.50 $9.11 $0.00 $69.35

12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73

6/1/2026 $43.41 $10.15 $9.50 $9.11 $0.00 $72.17

12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61

6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00 $75.06

12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51

6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01

HYDRAULIC DRILLS 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.59 $10.15 $9.50 $9.21 $0.00 $69.45

12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83

6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00 $72.27

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2025 $60.34 $14.75 $9.52 $10.09 $0.00 $94.70INSULATOR (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
9/1/2026 $63.76 $14.75 $9.52 $10.09 $0.00 $98.12

IRONWORKER/WELDER 

IRONWORKERS LOCAL 7 

IRONWORKERS LOCAL 7 (BOSTON AREA)

9/16/2025 $57.87 $9.05 $12.75 $14.50 $0.00 $94.17

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $30.17 $14.75 $9.27 $5.05 $0.00 $59.24

2 60.00 $36.20 $14.75 $9.32 $6.05 $0.00 $66.32

3 70.00 $42.24 $14.75 $9.37 $7.06 $0.00 $73.42

4 80.00 $48.27 $14.75 $9.42 $8.07 $0.00 $80.51

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $31.88 $14.75 $9.27 $5.05 $0.00 $60.95

2 60.00 $38.26 $14.75 $9.32 $6.05 $0.00 $68.38

3 70.00 $44.63 $14.75 $9.37 $7.06 $0.00 $75.81

4 80.00 $51.01 $14.75 $9.42 $8.07 $0.00 $83.25

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

JACKHAMMER & PAVING BREAKER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $39.84 $10.15 $9.50 $9.11 $0.00 $68.60

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

Apprentice: IRONWORKER/WELDER

Effective Date: 9/16/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $34.72 $9.05 $12.75 $4.50 $0.00 $61.02

2 75.00 $43.40 $9.05 $12.75 $4.50 $0.00 $69.70

3 85.00 $49.19 $9.05 $12.75 $4.50 $0.00 $75.49

4 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

5 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

6 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Apprentice to Journeyworker Ratio: 1:4

Apprentice: LABORER

Effective Date: 6/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $23.90 $10.15 $9.50 $9.11 $0.00 $52.66

2 70.00 $27.89 $10.15 $9.50 $9.11 $0.00 $56.65

3 80.00 $31.87 $10.15 $9.50 $9.11 $0.00 $60.63

4 90.00 $35.86 $10.15 $9.50 $9.11 $0.00 $64.62

Apprentice: LABORER

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.03 $9.90 $9.25 $9.11 $0.00 $53.29
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2025 $39.84 $10.15 $9.50 $9.21 $0.00 $68.70

12/1/2025 $41.22 $10.15 $9.50 $9.21 $0.00 $70.08

6/1/2026 $42.66 $10.15 $9.50 $9.21 $0.00 $71.52

LABORER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.10 $10.15 $9.50 $9.21 $0.00 $72.96

6/1/2025 $39.84 $10.15 $9.50 $9.11 $0.00 $68.60

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER: CARPENTER TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $39.84 $10.15 $9.50 $9.11 $0.00 $68.60

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

LABORER: CEMENT FINISHER TENDER 

LABORERS 

Apprentice: LABORER

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 70.00 $29.20 $9.90 $9.25 $9.11 $0.00 $57.46

3 80.00 $33.38 $9.90 $9.25 $9.11 $0.00 $61.64

4 90.00 $37.55 $9.90 $9.25 $9.11 $0.00 $65.81

Apprentice to Journeyworker Ratio: 1:5

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $23.90 $10.15 $9.50 $9.21 $0.00 $52.76

2 70.00 $27.89 $10.15 $9.50 $9.21 $0.00 $56.75

3 80.00 $31.87 $10.15 $9.50 $9.21 $0.00 $60.73

4 90.00 $35.86 $10.15 $9.50 $9.21 $0.00 $64.72

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.03 $9.90 $9.25 $9.21 $0.00 $53.39

2 70.00 $29.20 $9.90 $9.25 $9.21 $0.00 $57.56

3 80.00 $33.38 $9.90 $9.25 $9.21 $0.00 $61.74

4 90.00 $37.55 $9.90 $9.25 $9.21 $0.00 $65.91

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/2/2025 $39.93 $10.15 $9.50 $9.65 $0.00 $69.23

12/1/2025 $41.31 $10.15 $9.50 $9.65 $0.00 $70.61

6/1/2026 $42.75 $10.15 $9.50 $9.65 $0.00 $72.05

12/7/2026 $44.19 $10.15 $9.50 $9.65 $0.00 $73.49

6/7/2027 $45.64 $10.15 $9.50 $9.65 $0.00 $74.94

12/6/2027 $47.09 $10.15 $9.50 $9.65 $0.00 $76.39

6/5/2028 $48.59 $10.15 $9.50 $9.65 $0.00 $77.89

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $50.09 $10.15 $9.50 $9.65 $0.00 $79.39

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

LABORER: MASON TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.21 $0.00 $68.95

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

LABORER: MASON TENDER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2025 $39.84 $10.15 $9.50 $9.11 $0.00 $68.60

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER: MULTI-TRADE TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $39.84 $10.15 $9.50 $9.11 $0.00 $68.60

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER: TREE REMOVER 

LABORERS 

LABORERS - ZONE 2
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance 

incidental to construction . For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

LASER BEAM OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.21 $0.00 $68.95

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

LASER BEAM OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

8/1/2025 $52.08 $11.49 $15.57 $6.05 $0.00 $85.19

2/1/2026 $53.16 $11.49 $15.57 $6.05 $0.00 $86.27

8/1/2026 $54.92 $11.49 $15.57 $6.05 $0.00 $88.03

MARBLE & TILE FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE

2/1/2027 $56.04 $11.49 $15.57 $6.05 $0.00 $89.15

8/1/2025 $67.97 $11.49 $15.57 $7.99 $0.00 $103.02MARBLE MASONS,TILELAYERS & TERRAZZO MECH 

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.04 $11.49 $15.57 $6.05 $0.00 $59.15

2 60.00 $31.25 $11.49 $15.57 $6.05 $0.00 $64.36

3 70.00 $36.46 $11.49 $15.57 $6.05 $0.00 $69.57

4 80.00 $41.66 $11.49 $15.57 $6.05 $0.00 $74.77

5 90.00 $46.87 $11.49 $15.57 $6.05 $0.00 $79.98

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.58 $11.49 $15.57 $6.05 $0.00 $59.69

2 60.00 $31.90 $11.49 $15.57 $6.05 $0.00 $65.01

3 70.00 $37.21 $11.49 $15.57 $6.05 $0.00 $70.32

4 80.00 $42.53 $11.49 $15.57 $6.05 $0.00 $75.64

5 90.00 $47.84 $11.49 $15.57 $6.05 $0.00 $80.95

Apprentice to Journeyworker Ratio: 1:5
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/1/2026 $69.32 $11.49 $15.57 $7.99 $0.00 $104.37

8/1/2026 $71.52 $11.49 $15.57 $7.99 $0.00 $106.57

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE

2/1/2027 $72.92 $11.49 $15.57 $7.99 $0.00 $107.97

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

MECH. SWEEPER OPERATOR (ON CONST. SITES) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

MECHANICS MAINTENANCE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

1/6/2025 $50.47 $10.08 $11.47 $10.25 $0.00 $82.27MILLWRIGHT (Zone 1) 

MILLWRIGHTS LOCAL 1121 

MILLWRIGHTS LOCAL 1121 - Zone 1
1/5/2026 $52.97 $10.08 $11.47 $10.25 $0.00 $84.77

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.99 $11.49 $15.57 $7.99 $0.00 $69.04

2 60.00 $40.78 $11.49 $15.57 $7.99 $0.00 $75.83

3 70.00 $47.58 $11.49 $15.57 $7.99 $0.00 $82.63

4 80.00 $54.38 $11.49 $15.57 $7.99 $0.00 $89.43

5 90.00 $61.17 $11.49 $15.57 $7.99 $0.00 $96.22

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.66 $11.49 $15.57 $7.99 $0.00 $69.71

2 60.00 $41.59 $11.49 $15.57 $7.99 $0.00 $76.64

3 70.00 $48.52 $11.49 $15.57 $7.99 $0.00 $83.57

4 80.00 $55.46 $11.49 $15.57 $7.99 $0.00 $90.51

5 90.00 $62.39 $11.49 $15.57 $7.99 $0.00 $97.44

Apprentice to Journeyworker Ratio: 1:5

Apprentice: MILLWRIGHT (Zone 1)

Effective Date: 1/6/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $27.76 $10.08 $0.00 $5.64 $0.00 $43.48
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

MORTAR MIXER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $25.97 $15.30 $13.15 $3.25 $0.00 $57.67

12/1/2025 $26.63 $15.30 $13.15 $3.25 $0.00 $58.33

6/1/2026 $27.22 $15.30 $13.15 $3.25 $0.00 $58.92

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $27.89 $15.30 $13.15 $3.25 $0.00 $59.59

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $31.80 $15.30 $13.15 $3.25 $0.00 $63.50

12/1/2025 $32.60 $15.30 $13.15 $3.25 $0.00 $64.30

6/1/2026 $33.32 $15.30 $13.15 $3.25 $0.00 $65.02

OILER (TRUCK CRANES, GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $34.12 $15.30 $13.15 $3.25 $0.00 $65.82

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

OTHER POWER DRIVEN EQUIPMENT - CLASS II 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

Apprentice: MILLWRIGHT (Zone 1)

Effective Date: 1/6/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 65.00 $32.81 $10.08 $0.00 $6.66 $0.00 $49.55

3 75.00 $37.85 $10.08 $11.47 $7.69 $0.00 $67.09

4 85.00 $42.90 $10.08 $11.47 $8.71 $0.00 $73.16

Apprentice: MILLWRIGHT (Zone 1)

Effective Date: 1/5/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $29.13 $10.08 $0.00 $5.64 $0.00 $44.85

2 65.00 $34.43 $10.08 $0.00 $6.66 $0.00 $51.17

3 75.00 $39.73 $10.08 $11.47 $7.69 $0.00 $68.97

4 85.00 $45.02 $10.08 $11.47 $8.71 $0.00 $75.28

Apprentice Notes

Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

7/1/2025 $58.51 $10.30 $11.95 $12.50 $0.00 $93.26PAINTER (BRIDGES/TANKS) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2
1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00 $94.41

7/1/2025 $49.41 $10.30 $11.95 $12.50 $0.00 $84.16PAINTER (SPRAY OR SANDBLAST, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used. 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 $85.41

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.26 $10.30 $0.00 $0.00 $0.00 $39.56

2 55.00 $32.18 $10.30 $0.00 $6.88 $0.00 $49.36

3 60.00 $35.11 $10.30 $0.00 $7.50 $0.00 $52.91

4 65.00 $38.03 $10.30 $0.00 $8.13 $0.00 $56.46

5 70.00 $40.96 $10.30 $11.95 $8.75 $0.00 $71.96

6 75.00 $43.88 $10.30 $11.95 $9.38 $0.00 $75.51

7 80.00 $46.81 $10.30 $11.95 $10.00 $0.00 $79.06

8 90.00 $52.66 $10.30 $11.95 $11.25 $0.00 $86.16

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.71 $10.30 $0.00 $0.00 $0.00 $35.01

2 55.00 $27.18 $10.30 $0.00 $6.88 $0.00 $44.36

3 60.00 $29.65 $10.30 $0.00 $7.50 $0.00 $47.45
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2025 $47.47 $10.30 $11.95 $12.50 $0.00 $82.22PAINTER (SPRAY OR SANDBLAST, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2
1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00 $83.47

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

4 65.00 $32.12 $10.30 $0.00 $8.13 $0.00 $50.55

5 70.00 $34.59 $10.30 $11.95 $8.75 $0.00 $65.59

6 75.00 $37.06 $10.30 $11.95 $9.38 $0.00 $68.69

7 80.00 $39.53 $10.30 $11.95 $10.00 $0.00 $71.78

8 90.00 $44.47 $10.30 $11.95 $11.25 $0.00 $77.97

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $25.23 $10.35 $0.00 $0.00 $0.00 $35.58

2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03

3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 $48.19

4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34

5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49

6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65

7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80

8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00 $79.10

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.74 $10.30 $0.00 $0.00 $0.00 $34.04

2 55.00 $26.11 $10.30 $0.00 $6.88 $0.00 $43.29

3 60.00 $28.48 $10.30 $0.00 $7.50 $0.00 $46.28

4 65.00 $30.86 $10.30 $0.00 $8.13 $0.00 $49.29

5 70.00 $33.23 $10.30 $11.95 $8.75 $0.00 $64.23

6 75.00 $35.60 $10.30 $11.95 $9.38 $0.00 $67.23

7 80.00 $37.98 $10.30 $11.95 $10.00 $0.00 $70.23

8 90.00 $42.72 $10.30 $11.95 $11.25 $0.00 $76.22

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2025 $48.01 $10.30 $11.95 $12.50 $0.00 $82.76PAINTER / TAPER (BRUSH, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.  

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.26 $10.35 $0.00 $0.00 $0.00 $34.61

2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97

3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02

4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08

5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13

6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 $68.19

7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 $71.25

8 90.00 $43.67 $10.35 $12.00 $11.34 $0.00 $77.36

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.01 $10.30 $0.00 $0.00 $0.00 $34.31

2 55.00 $26.41 $10.30 $0.00 $6.88 $0.00 $43.59

3 60.00 $28.81 $10.30 $0.00 $7.50 $0.00 $46.61

4 65.00 $31.21 $10.30 $0.00 $8.13 $0.00 $49.64

5 70.00 $33.61 $10.30 $11.95 $8.75 $0.00 $64.61

6 75.00 $36.01 $10.30 $11.95 $9.38 $0.00 $67.64

7 80.00 $38.41 $10.30 $11.95 $10.00 $0.00 $70.66

8 90.00 $43.21 $10.30 $11.95 $11.25 $0.00 $76.71

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26

3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 $47.35

4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43

5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51

6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00 $68.60

7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68

8 90.00 $44.15 $10.35 $12.00 $11.34 $0.00 $77.84

Apprentice to Journeyworker Ratio: 1:1
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2025 $46.07 $10.30 $11.95 $12.50 $0.00 $80.82PAINTER / TAPER (BRUSH, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2
1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00 $82.07

6/1/2025 $39.84 $10.15 $9.50 $9.21 $0.00 $68.70

12/1/2025 $41.22 $10.15 $9.50 $9.21 $0.00 $70.08

6/1/2026 $42.66 $10.15 $9.50 $9.21 $0.00 $71.52

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.10 $10.15 $9.50 $9.21 $0.00 $72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

8/1/2025 $41.88 $15.41 $20.17 $0.00 $0.00 $77.46

12/1/2025 $41.88 $15.41 $21.78 $0.00 $0.00 $79.07

6/1/2026 $42.88 $15.41 $21.78 $0.00 $0.00 $80.07

8/1/2026 $42.88 $15.91 $21.78 $0.00 $0.00 $80.57

PANEL & PICKUP TRUCKS DRIVER 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

12/1/2026 $42.88 $15.91 $23.52 $0.00 $0.00 $82.31

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16

For apprentice rates see "Apprentice- PILE DRIVER"

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.04 $10.30 $0.00 $0.00 $0.00 $33.34

2 55.00 $25.34 $10.30 $0.00 $6.88 $0.00 $42.52

3 60.00 $27.64 $10.30 $0.00 $7.50 $0.00 $45.44

4 65.00 $29.95 $10.30 $0.00 $8.13 $0.00 $48.38

5 70.00 $32.25 $10.30 $11.95 $8.75 $0.00 $63.25

6 75.00 $34.55 $10.30 $11.95 $9.38 $0.00 $66.18

7 80.00 $36.86 $10.30 $11.95 $10.00 $0.00 $69.11

8 90.00 $41.46 $10.30 $11.95 $11.25 $0.00 $74.96

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.56 $10.35 $0.00 $0.00 $0.00 $33.91

2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20

3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18

4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17

5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15

6 75.00 $35.34 $10.35 $12.00 $9.45 $0.00 $67.14

7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 $70.13

8 90.00 $42.41 $10.35 $12.00 $11.34 $0.00 $76.10

Apprentice to Journeyworker Ratio: 1:1
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PILE DRIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16

PIPEFITTER & STEAMFITTER 

PIPEFITTERS LOCAL 537 

PIPEFITTERS LOCAL 537

9/1/2025 $69.08 $13.45 $13.75 $9.30 $0.00 $105.58

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

PIPELAYER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.21 $0.00 $68.95

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

PIPELAYER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBERS & GASFITTERS 

PLUMBERS & GASFITTERS LOCAL 12 

PLUMBERS & GASFITTERS LOCAL 12

3/2/2025 $69.84 $14.32 $12.31 $8.00 $0.00 $104.47

Apprentice: PILE DRIVER

Effective Date: 8/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $25.11 $10.08 $0.00 $2.53 $0.00 $37.72

2 55.00 $30.68 $10.08 $0.00 $5.07 $0.00 $45.83

3 70.00 $39.05 $10.08 $11.62 $7.60 $0.00 $68.35

4 80.00 $44.63 $10.08 $11.62 $10.14 $0.00 $76.47

Apprentice to Journeyworker Ratio: 1:5

Apprentice: PIPEFITTER & STEAMFITTER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $27.63 $13.45 $13.75 $9.30 $0.00 $64.13

2 45.00 $31.09 $13.45 $13.75 $9.30 $0.00 $67.59

3 60.00 $41.45 $13.45 $13.75 $9.30 $0.00 $77.95

4 70.00 $48.36 $13.45 $13.75 $9.30 $0.00 $84.86

5 80.00 $55.26 $13.45 $13.75 $9.30 $0.00 $91.76

Apprentice to Journeyworker Ratio: 1:3
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PNEUMATIC CONTROLS (TEMP.) 

PIPEFITTERS LOCAL 537 

PIPEFITTERS LOCAL 537

9/1/2025 $69.08 $13.45 $13.75 $9.30 $0.00 $105.58

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

PNEUMATIC DRILL/TOOL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.21 $0.00 $68.95

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2025 $40.84 $10.15 $9.50 $9.11 $0.00 $69.60

12/1/2025 $42.22 $10.15 $9.50 $9.11 $0.00 $70.98

6/1/2026 $43.66 $10.15 $9.50 $9.11 $0.00 $72.42

12/1/2026 $45.10 $10.15 $9.50 $9.11 $0.00 $73.86

6/1/2027 $46.55 $10.15 $9.50 $9.11 $0.00 $75.31

12/1/2027 $48.00 $10.15 $9.50 $9.11 $0.00 $76.76

6/1/2028 $49.50 $10.15 $9.50 $9.11 $0.00 $78.26

POWDERMAN & BLASTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $51.00 $10.15 $9.50 $9.11 $0.00 $79.76

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.84 $9.90 $9.50 $9.21 $0.00 $69.45

12/1/2025 $42.22 $9.90 $9.50 $9.21 $0.00 $70.83

6/1/2026 $43.66 $9.90 $9.50 $9.21 $0.00 $72.27

POWDERMAN & BLASTER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $45.10 $9.90 $9.50 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Apprentice: PLUMBERS & GASFITTERS

Effective Date: 3/2/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 35.00 $24.44 $14.32 $4.61 $2.80 $0.00 $46.17

2 40.00 $27.94 $14.32 $5.22 $3.20 $0.00 $50.68

3 55.00 $38.41 $14.32 $7.07 $4.40 $0.00 $64.20

4 65.00 $45.40 $14.32 $8.30 $5.20 $0.00 $73.22

5 75.00 $52.38 $14.32 $9.53 $6.00 $0.00 $82.23

Apprentice to Journeyworker Ratio: 1:2
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13

POWER SHOVEL/DERRICK/TRENCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

PUMP OPERATOR (CONCRETE) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $37.52 $15.55 $13.25 $3.25 $0.00 $69.57

12/1/2025 $38.47 $15.55 $13.25 $3.25 $0.00 $70.52

6/1/2026 $39.33 $15.55 $13.25 $3.25 $0.00 $71.38

PUMP OPERATOR (DEWATERING, OTHER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $40.28 $15.55 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER 

TEAMSTERS 170 

TEAMSTERS 170 - Dauphinais (Bellingham)

1/1/2025 $27.60 $11.26 $6.15 $0.00 $0.00 $45.01

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

RECLAIMERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

RIDE-ON MOTORIZED BUGGY OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

ROLLER/SPREADER/MULCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

8/1/2025 $53.53 $13.28 $12.67 $9.03 $0.00 $88.51ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33
2/1/2026 $54.78 $13.28 $12.67 $9.03 $0.00 $89.76

Page 29 of 37Wage Request Number: 20251103165742Issue Date: 11/04/2025



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2025 $53.78 $13.28 $12.67 $9.03 $0.00 $88.76ROOFER SLATE / TILE / PRECAST CONCRETE 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33
2/1/2026 $55.03 $13.28 $12.67 $9.03 $0.00 $90.01

For apprentice rates see "Apprentice- ROOFER"

8/1/2025 $60.98 $14.91 $18.74 $9.53 $2.98 $107.14SHEETMETAL WORKER 

SHEETMETAL WORKERS LOCAL 17 

SHEETMETAL WORKERS LOCAL 17 - A
2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.77 $13.28 $6.52 $9.03 $0.00 $55.60

2 60.00 $32.12 $13.28 $12.67 $9.03 $0.00 $67.10

3 65.00 $34.79 $13.28 $12.67 $9.03 $0.00 $69.77

4 75.00 $40.15 $13.28 $12.67 $9.03 $0.00 $75.13

5 85.00 $45.50 $13.28 $12.67 $9.03 $0.00 $80.48

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.39 $13.28 $6.52 $9.03 $0.00 $56.22

2 60.00 $32.87 $13.28 $12.67 $9.03 $0.00 $67.85

3 65.00 $35.61 $13.28 $12.67 $9.03 $0.00 $70.59

4 75.00 $41.09 $13.28 $12.67 $9.03 $0.00 $76.07

5 85.00 $46.56 $13.28 $12.67 $9.03 $0.00 $81.54

Apprentice Notes

** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

Apprentice to Journeyworker Ratio: 1:5

Apprentice: SHEETMETAL WORKER

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 42.00 $25.61 $14.91 $6.13 $0.00 $0.00 $46.65

2 42.00 $25.61 $14.91 $6.13 $0.00 $0.00 $46.65

3 47.00 $28.66 $14.91 $11.01 $1.25 $1.62 $57.45

4 47.00 $28.66 $14.91 $11.01 $1.25 $1.62 $57.45

5 52.00 $31.71 $14.91 $11.74 $1.50 $1.74 $61.60

6 52.00 $31.71 $14.91 $11.74 $1.75 $1.75 $61.86

7 60.00 $36.59 $14.91 $12.90 $2.00 $1.93 $68.33

8 65.00 $39.64 $14.91 $13.63 $2.25 $2.04 $72.47
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2025 $42.34 $15.41 $20.17 $0.00 $0.00 $77.92

12/1/2025 $42.34 $15.41 $21.78 $0.00 $0.00 $79.53

6/1/2026 $43.34 $15.41 $21.78 $0.00 $0.00 $80.53

8/1/2026 $43.34 $15.91 $21.78 $0.00 $0.00 $81.03

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

12/1/2026 $43.34 $15.91 $23.52 $0.00 $0.00 $82.77

8/1/2025 $42.63 $15.41 $20.17 $0.00 $0.00 $78.21

12/1/2025 $42.63 $15.41 $21.78 $0.00 $0.00 $79.82

6/1/2026 $43.63 $15.41 $21.78 $0.00 $0.00 $80.82

8/1/2026 $43.63 $15.91 $21.78 $0.00 $0.00 $81.32

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

12/1/2026 $43.63 $15.91 $23.52 $0.00 $0.00 $83.06

10/1/2025 $72.05 $12.25 $7.40 $19.50 $0.00 $111.20SPRINKLER FITTER 

SPRINKLER FITTERS LOCAL 550 

SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1
1/1/2026 $72.05 $13.45 $7.45 $18.25 $0.00 $111.20

Apprentice: SHEETMETAL WORKER

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

9 75.00 $45.74 $14.91 $15.09 $2.75 $2.28 $80.77

10 85.00 $51.83 $14.91 $16.55 $2.75 $2.49 $88.53

Apprentice: SHEETMETAL WORKER

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 42.00 $26.43 $14.91 $6.19 $0.00 $0.00 $47.53

2 42.00 $26.43 $14.91 $6.19 $0.00 $0.00 $47.53

3 47.00 $29.58 $14.91 $10.93 $1.25 $1.62 $58.29

4 47.00 $29.58 $14.91 $10.93 $1.25 $1.62 $58.29

5 52.00 $32.72 $14.91 $11.66 $1.50 $1.74 $62.53

6 52.00 $32.72 $14.91 $11.66 $1.75 $1.75 $62.79

7 60.00 $37.76 $14.91 $12.84 $2.00 $1.93 $69.44

8 65.00 $40.90 $14.91 $13.58 $2.25 $2.04 $73.68

9 75.00 $47.20 $14.91 $15.06 $2.75 $2.28 $82.20

10 85.00 $53.49 $14.91 $16.53 $2.75 $2.49 $90.17

Apprentice to Journeyworker Ratio: 1:4

Apprentice: SPRINKLER FITTER

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 0.00 $25.22 $12.25 $14.22 $19.50 $0.00 $71.19

2 0.00 $28.82 $12.25 $15.20 $19.50 $0.00 $75.77

3 0.00 $32.42 $12.25 $16.18 $19.50 $0.00 $80.35
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

STEAM BOILER OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

9/1/2025 $52.94 $13.00 $13.97 $6.98 $0.00 $86.89

3/1/2026 $53.49 $13.00 $14.23 $7.20 $0.00 $87.92

9/1/2026 $55.02 $13.00 $14.28 $7.20 $0.00 $89.50

TELECOMMUNICATION TECHNICIAN 

ELECTRICIANS LOCAL 103 

ELECTRICIANS LOCAL 103

Apprentice: SPRINKLER FITTER

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

4 0.00 $36.03 $12.25 $17.15 $19.50 $0.00 $84.93

5 0.00 $39.63 $12.25 $18.12 $19.50 $0.00 $89.50

6 0.00 $43.23 $12.25 $19.10 $19.50 $0.00 $94.08

7 0.00 $46.83 $12.25 $20.08 $19.50 $0.00 $98.66

8 0.00 $50.40 $12.25 $21.04 $19.50 $0.00 $103.19

9 0.00 $54.04 $12.25 $22.02 $19.50 $0.00 $107.81

10 0.00 $57.64 $12.25 $23.00 $19.50 $0.00 $112.39

Apprentice: SPRINKLER FITTER

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 0.00 $25.22 $13.45 $13.84 $18.25 $0.00 $70.76

2 0.00 $28.82 $13.45 $14.75 $18.25 $0.00 $75.27

3 0.00 $32.42 $13.45 $15.67 $18.25 $0.00 $79.79

4 0.00 $36.03 $13.45 $16.57 $18.25 $0.00 $84.30

5 0.00 $39.63 $13.45 $17.49 $18.25 $0.00 $88.82

6 0.00 $43.23 $13.45 $18.40 $18.25 $0.00 $93.33

7 0.00 $46.83 $13.45 $19.32 $18.25 $0.00 $97.85

8 0.00 $50.44 $13.45 $20.22 $18.25 $0.00 $102.36

9 0.00 $54.04 $13.45 $21.15 $18.25 $0.00 $106.89

10 0.00 $57.64 $13.45 $22.05 $18.25 $0.00 $111.39

Apprentice Notes

Apprentice entered prior 9/30/10:

Apprentice to Journeyworker Ratio: 1:3
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

3/1/2027 $55.98 $13.00 $14.31 $7.20 $0.00 $90.49

9/1/2027 $57.50 $13.00 $14.36 $7.20 $0.00 $92.06

3/1/2028 $58.46 $13.00 $14.38 $7.20 $0.00 $93.04

8/1/2025 $66.89 $11.49 $15.57 $8.02 $0.00 $101.97

2/1/2026 $68.24 $11.49 $15.57 $8.02 $0.00 $103.32

8/1/2026 $70.44 $11.49 $15.57 $8.02 $0.00 $105.52

TERRAZZO FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE

2/1/2027 $71.84 $11.49 $15.57 $8.02 $0.00 $106.92

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.82 $13.00 $0.71 $0.00 $0.00 $37.53

2 45.00 $23.82 $13.00 $0.71 $0.00 $0.00 $37.53

3 50.00 $26.47 $13.00 $13.17 $3.49 $0.00 $56.13

4 50.00 $26.47 $13.00 $13.17 $3.49 $0.00 $56.13

5 55.00 $29.12 $13.00 $13.25 $3.84 $0.00 $59.21

6 60.00 $31.76 $13.00 $13.33 $4.19 $0.00 $62.28

7 65.00 $34.41 $13.00 $13.41 $4.54 $0.00 $65.36

8 70.00 $37.06 $13.00 $13.49 $4.89 $0.00 $68.44

9 75.00 $39.71 $13.00 $13.57 $5.24 $0.00 $71.52

10 80.00 $42.35 $13.00 $13.65 $5.58 $0.00 $74.58

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $24.07 $13.00 $0.72 $0.00 $0.00 $37.79

2 45.00 $24.07 $13.00 $0.72 $0.00 $0.00 $37.79

3 50.00 $26.75 $13.00 $13.43 $3.60 $0.00 $56.78

4 50.00 $26.75 $13.00 $13.43 $3.60 $0.00 $56.78

5 55.00 $29.42 $13.00 $13.51 $3.96 $0.00 $59.89

6 60.00 $32.09 $13.00 $13.59 $4.32 $0.00 $63.00

7 65.00 $34.77 $13.00 $13.67 $4.68 $0.00 $66.12

8 70.00 $37.44 $13.00 $13.75 $5.04 $0.00 $69.23

9 75.00 $40.12 $13.00 $13.83 $5.40 $0.00 $72.35

10 80.00 $42.79 $13.00 $13.91 $5.76 $0.00 $75.46

Apprentice to Journeyworker Ratio: 1:1

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.45 $11.49 $15.57 $8.02 $0.00 $68.53

2 60.00 $40.13 $11.49 $15.57 $8.02 $0.00 $75.21
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2025 $51.20 $10.15 $9.50 $9.80 $0.00 $80.65

12/1/2025 $52.70 $10.15 $9.50 $9.80 $0.00 $82.15

6/1/2026 $54.25 $10.15 $9.50 $9.80 $0.00 $83.70

TEST BORING DRILLER 

LABORERS 

LABORERS - FOUNDATION AND MARINE

12/1/2026 $55.75 $10.15 $9.50 $9.80 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $47.32 $10.15 $9.50 $9.80 $0.00 $76.77

12/1/2025 $48.82 $10.15 $9.50 $9.80 $0.00 $78.27

6/1/2026 $50.37 $10.15 $9.50 $9.80 $0.00 $79.82

TEST BORING DRILLER HELPER 

LABORERS 

LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.87 $10.15 $9.50 $9.80 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $47.20 $10.15 $9.50 $9.80 $0.00 $76.65

12/1/2025 $48.70 $10.15 $9.50 $9.80 $0.00 $78.15

6/1/2026 $50.25 $10.15 $9.50 $9.80 $0.00 $79.70

TEST BORING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.75 $10.15 $9.50 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $57.68 $15.55 $13.25 $3.25 $0.00 $89.73

12/1/2025 $59.12 $15.55 $13.25 $3.25 $0.00 $91.17

6/1/2026 $60.40 $15.55 $13.25 $3.25 $0.00 $92.45

TRACTORS/PORTABLE STEAM GENERATORS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.84 $15.55 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

8/1/2025 $42.92 $15.41 $20.17 $0.00 $0.00 $78.50

12/1/2025 $42.92 $15.41 $21.78 $0.00 $0.00 $80.11

6/1/2026 $43.92 $15.41 $21.78 $0.00 $0.00 $81.11

8/1/2026 $43.92 $15.91 $21.78 $0.00 $0.00 $81.61

TRAILERS FOR EARTH MOVING EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

3 70.00 $46.82 $11.49 $15.57 $8.02 $0.00 $81.90

4 80.00 $53.51 $11.49 $15.57 $8.02 $0.00 $88.59

5 90.00 $60.20 $11.49 $15.57 $8.02 $0.00 $95.28

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.12 $11.49 $15.57 $8.02 $0.00 $69.20

2 60.00 $40.94 $11.49 $15.57 $8.02 $0.00 $76.02

3 70.00 $47.77 $11.49 $15.57 $8.02 $0.00 $82.85

4 80.00 $54.59 $11.49 $15.57 $8.02 $0.00 $89.67

5 90.00 $61.42 $11.49 $15.57 $8.02 $0.00 $96.50

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2026 $43.92 $15.91 $23.52 $0.00 $0.00 $83.35

6/1/2025 $59.43 $10.15 $9.50 $10.25 $0.00 $89.33

12/1/2025 $60.93 $10.15 $9.50 $10.25 $0.00 $90.83

6/1/2026 $62.48 $10.15 $9.50 $10.25 $0.00 $92.38

TUNNEL WORK - COMPRESSED AIR 

LABORERS 

LABORERS (COMPRESSED AIR)

12/1/2026 $63.98 $10.15 $9.50 $10.25 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $61.43 $10.15 $9.50 $10.25 $0.00 $91.33

12/1/2025 $62.93 $10.15 $9.50 $10.25 $0.00 $92.83

6/1/2026 $64.48 $10.15 $9.50 $10.25 $0.00 $94.38

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 

LABORERS 

LABORERS (COMPRESSED AIR)

12/1/2026 $65.98 $10.15 $9.50 $10.25 $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $51.50 $10.15 $9.50 $10.25 $0.00 $81.40

12/1/2025 $53.00 $10.15 $9.50 $10.25 $0.00 $82.90

6/1/2026 $54.55 $10.15 $9.50 $10.25 $0.00 $84.45

TUNNEL WORK - FREE AIR 

LABORERS 

LABORERS (FREE AIR TUNNEL)

12/1/2026 $56.05 $10.15 $9.50 $10.25 $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $53.50 $10.15 $9.50 $10.25 $0.00 $83.40

12/1/2025 $55.00 $10.15 $9.50 $10.25 $0.00 $84.90

6/1/2026 $56.55 $10.15 $9.50 $10.25 $0.00 $86.45

TUNNEL WORK - FREE AIR (HAZ. WASTE) 

LABORERS 

LABORERS (FREE AIR TUNNEL)

12/1/2026 $58.05 $10.15 $9.50 $10.25 $0.00 $87.95

For apprentice rates see "Apprentice- LABORER"

8/1/2025 $42.34 $15.41 $20.17 $0.00 $0.00 $77.92

12/1/2025 $42.34 $15.41 $21.78 $0.00 $0.00 $79.53

6/1/2026 $43.34 $15.41 $21.78 $0.00 $0.00 $80.53

8/1/2026 $43.34 $15.91 $21.78 $0.00 $0.00 $81.03

VAC-HAUL 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

12/1/2026 $43.34 $15.91 $23.52 $0.00 $0.00 $82.77

6/1/2025 $40.09 $10.15 $9.50 $9.11 $0.00 $68.85

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

WAGON DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2025 $40.09 $10.15 $9.50 $9.21 $0.00 $68.95

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2025 $58.33 $15.55 $13.25 $3.25 $0.00 $90.38

12/1/2025 $59.78 $15.55 $13.25 $3.25 $0.00 $91.83

WASTE WATER PUMP OPERATOR 

OPERATING ENGINEERS LOCAL 4 
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $61.08 $15.55 $13.25 $3.25 $0.00 $93.13OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.53 $15.55 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 

PLUMBERS & GASFITTERS LOCAL 12 

PLUMBERS & GASFITTERS LOCAL 12

3/2/2025 $69.84 $14.32 $12.31 $8.00 $0.00 $104.47

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, §§ 11E-11L. Minimum wage rates for apprentices employed 
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, §§ 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless 
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have 
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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