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DOCUMENT 00102 
 

 
 

NOTICE TO CONTRACTORS 
 

Electronic proposals for the following project will be received through the internet using 
www.bidx.com until the date and time stated below and will be posted on www.bidx.com 
forthwith after the bid submission deadline.  No paper copies of bids will be accepted.  All 
Bidders must have a valid vendor code issued by MassDOT in order to bid on projects.  Bidders 
need to apply for a Digital ID at least 14 days prior to a scheduled bid opening date with 
www.bidx.com. 

 
TUESDAY, JUNE 30, 2026 at 2:00 P.M. ** 

DISTRICT 1 
Scheduled and Emergency Bridge Maintenance at Various Locations 

**Date Subject to Change 
PROJECT VALUE = $107,000.00 
 
Bidders must be pre-qualified by the Department in the PAVEMENT – SURFACING or 
HIGHWAY - CONSTRUCTION category to bid on the above project.  An award will not be 
made to a Contractor who is not pre-qualified by the Department prior to the opening of 
Proposals. 
 
All prospective Bidders who intend to bid on this project must obtain “Request Proposal Form 
(R109)”.  The blank “Request Proposal Form (R109)” can be obtained at: 
https://www.mass.gov/prequalification-of-horizontal-construction-firms. 
 
All prospective Bidders must complete and e-mail an electronic copy of “Request Proposal Form 
(R109)” to the MassDOT Director of Prequalification for approval:  
prequal.r109@dot.state.ma.us. 
 
Proposal documents for official bidders are posted on www.bidx.com.  Other interested parties 
may receive informational Contract Documents containing the Plans and Special Provisions, free 
of charge.   
 
Bids will be considered, and the contract awarded in accordance with statutes governing such 
contracts in accordance with Massachusetts General Laws Chapter 30 § 39M. 
 
The Project Bids File Attachments folder for proposals at www.bidx.com shall be used for 
submitting at the time of bid required information such as the Bid Bond required document, and 
other documents that may be requested in the proposal. 

http://www.bidx.com/
http://www.bidx.com/
http://www.bidx.com/
https://www.mass.gov/prequalification-of-horizontal-construction-firms
mailto:prequal.r109@dot.state.ma.us
http://www.bidx.com/
http://www.bidx.com/
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NOTICE TO CONTRACTORS (Continued) 
 
All parties who wish to have access to information plans and specification must send a “Request 
for Informational Documents” to MassDOTBidDocuments@dot.state.ma.us. 
 
A Proposal Guaranty in the amount of 5% of the value of the bid is required. 
 
This project is subject to the schedule of prevailing wage rates as determined by the 
Commissioner of the Massachusetts Department of Labor and Workforce Development, and the 
Division of Occupational Safety. 
 
PRICE ADJUSTMENTS 
This Contract contains price adjustments for hot mix asphalt and Portland cement mixtures, 
diesel fuel, and gasoline.  For reference the base prices are as follows: liquid asphalt $670.00 per 
ton, Portland cement $452.13 per ton, diesel fuel $4.497 per gallon, and gasoline $3.752 per 
gallon, and Steel Base Price Index 357.7.  MassDOT posts the Price Adjustments on their 
Highway Division’s website at  
https://www.mass.gov/massdot-contract-price-adjustments 
 
This Contract contains Price Adjustments for steel.  See Document 00813 - PRICE 
ADJUSTMENT FOR STRUCTURAL STEEL AND REINFORCING STEEL for their 
application and base prices.   
 
MassDOT projects are subject to the rules and regulations of the Architectural Access Board 
(521 CMR 1.00 et seq.) 
 
Prospective bidders and interested parties can access this information and more via the internet at  
WWW.COMMBUYS.COM. 
 
BY: Phillip Eng, Interim MassDOT Secretary  
 Jonathan L. Gulliver, Undersecretary and Highway Administrator 
 SATURDAY, MAY 30, 2026 
 

mailto:MassDOTBidDocuments@dot.state.ma.us
https://www.mass.gov/massdot-contract-price-adjustments
http://www.commbuys.com/
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DOCUMENT 00210 
 

REQUIREMENTS OF MASSACHUSETTS GENERAL LAWS  
CHAPTER 30, SECTION 39R; 
CHAPTER 30, SECTION 39O 

 
July 1, 1981, updated October 2016 
 
M.G.L. c. 30, § 39R.  Award of Contracts; Accounting Statements; Annual Financial Statements; Definitions. 
 
(a) The words defined herein shall have the meaning stated below whenever they appear in this section: 
 

(1) “Contractor" means any person, corporation, partnership, joint venture, sole proprietorship, or other entity 
awarded a contract pursuant to sections thirty-eight A1/2 to thirty-eight O, inclusive, of chapter seven and 
any contract awarded or executed pursuant to section eleven C of chapter twenty-five A, section thirty-nine 
M of chapter thirty, or sections forty-four A to forty-four H, inclusive, of chapter one hundred and forty- 
nine, which is for an amount or estimated amount greater than one hundred thousand dollars. 

 
(2) "Contract" means any contract awarded or executed pursuant to sections thirty-eight A1/2 to thirty-eight O, 

inclusive, of chapter seven and any contract awarded or executed pursuant to section eleven C of chapter 
twenty-five A, section thirty-nine M of chapter thirty, or sections forty-four A through forty-four H, 
inclusive, of chapter one hundred and forty-nine, which is for amount or estimated amount greater than one 
hundred thousand dollars. 

 
(3) “Records" means books of original entry, accounts, checks, bank statements and all other banking 

documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other 
documents or transcribed information of any type, whether expressed in ordinary or machine language. 

 
(4) “Independent Certified Public Accountant" means a person duly registered in good standing and entitled to 

practice as a certified public accountant under the laws of the place of his residence or principal office and 
who is in fact independent. In determining whether an accountant is independent with respect to a particular 
person, appropriate consideration should be given to all relationships between the accountant and that 
person or any affiliate thereof. Determination of an accountant's independence shall not be confined to the 
relationships existing in connection with the filing of reports with the awarding authority. 

 
(5) “Audit", when used in regard to financial statements, means an examination of records by an independent 

certified public accountant in accordance with generally accepted accounting principles and auditing 
standards for the purpose of expressing a certified opinion thereon, or, in the alternative, a qualified opinion 
or a declination to express an opinion for stated reasons. 

 
(6) "Accountant's Report", when used in regard to financial statements, means a document in which an 

independent certified public accountant indicates the scope of the audit which he has made and sets forth 
his opinion regarding the financial statements taken as a whole with a listing of noted exceptions and 
qualifications, or an assertion to the effect that an overall opinion cannot be expressed. When an overall 
opinion cannot be expressed the reason therefor shall be stated. An accountant's report shall include as a 
part thereof a signed statement by the responsible corporate officer attesting that management has fully 
disclosed all material facts to the independent certified public accountant, and that the audited financial 
statement is a true and complete statement of the financial condition of the contractor. 

 
(7) “Management", when used herein, means the chief executive officers, partners, principals or other person 

or persons primarily responsible for the financial and operational policies and practices of the contractor. 
 
(8) Accounting terms, unless otherwise defined herein, shall have a meaning in accordance with generally 

accepted accounting principles and auditing standards. 
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(b) Subsection (a)(2) hereof notwithstanding, every agreement or contract awarded or executed pursuant to sections 
thirty-eight A 1/2 to thirty-eight O, inclusive, of chapter seven, or eleven C of chapter twenty-five A, and 
pursuant to section thirty-nine M of chapter thirty or to section forty-four A through H, inclusive, of chapter one 
hundred and forty-nine, shall provide that: 

 
(1) The contractor shall make, and keep for at least six years after final payment, books, records, and accounts 

which in reasonable detail accurately and fairly reflect the transactions and dispositions of the contractor, 
and 

 
(2) Until the expiration of six years after final payment, the office of inspector general, and the commissioner 

of capital asset management and maintenance shall have the right to examine any books, documents, papers 
or records of the contractor or of his subcontractors that directly pertain to, and involve transactions relating 
to, the contractor or his subcontractors, and 

 
(3) If the agreement is a contract as defined herein, the contractor shall describe any change in the method of 

maintaining records or recording transactions which materially affect any statements filed with the 
awarding authority, including in his description the date of the change and reasons therefor, and shall 
accompany said description with a letter from the contractor's independent certified public accountant 
approving or otherwise commenting on the changes, and 

 
(4) If the agreement is a contract as defined herein, the contractor has filed a statement of management on 

internal accounting controls as set forth in paragraph (c) below prior to the execution of the contract, and 
 
(5) If the agreement is a contract as defined herein, the contractor has filed prior to the execution of the 

contracts and will continue to file annually, an audited financial statement for the most recent completed 
fiscal year as set forth in paragraph (d) below. 

 
(c) Every contractor awarded a contract shall file with the awarding authority a statement of management as to 

whether the system of internal accounting controls of the contractor and its subsidiaries reasonably assures that: 
 

(1) transactions are executed in accordance with management's general and specific authorization; 
 
(2) transactions are recorded as necessary 
 
        i. to permit preparation of financial statements in conformity with generally accepted accounting 

principles, and 
 
        ii. to maintain accountability for assets; 
 
(3) access to assets is permitted only in accordance with management's general or specific authorization; and 
 
(4) the recorded accountability for assets is compared with the existing assets at reasonable intervals and 
appropriate action was taken with respect to any difference. 
 

Every contractor awarded a contract shall also file with the awarding authority a statement prepared and signed 
by an independent certified public accountant, stating that he has examined the statement of management on 
internal accounting controls, and expressing an opinion as to: 
 
(1) whether the representations of management in response to this paragraph and paragraph (b) above are 

consistent with the result of management's evaluation of the system of internal accounting controls; and 
 
(2) whether such representations of management are, in addition, reasonable with respect to transactions and 

assets in amounts which would be material when measured in relation to the applicant's financial 
statements. 
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(d) Every contractor awarded a contract by the commonwealth or by any political subdivision thereof shall annually 

file with the commissioner of capital asset management and maintenance during the term of the contract a 
financial statement prepared by an independent certified public accountant on the basis of an audit by such 
accountant. The final statement filed shall include the date of final payment. All statements shall be 
accompanied by an accountant's report. Such statements shall be made available to the awarding authority upon 
request. 

 
(e) The office of inspector general, the commissioner of capital asset management and maintenance and any other 

awarding authority shall enforce the provisions of this section. The commissioner of capital asset management 
and maintenance may after providing an opportunity for the inspector general and other interested parties to 
comment, promulgate pursuant to the provisions of chapter thirty A such rules, regulations and guidelines as are 
necessary to effectuate the purposes of this section. Such rules, regulations and guidelines may be applicable to 
all awarding authorities. A contractor's failure to satisfy any of the requirements of this section may be grounds 
for debarment pursuant to section forty-four C of chapter one hundred and forty-nine. 

 
(f) Records and statements required to be made, kept or filed under the provisions of this section shall not be public 

records as defined in section seven of chapter four and shall not be open to public inspection; provided, 
however, that such records and statements shall be made available pursuant to the provisions of clause (2) of 
paragraph (b). 

 
M.G.L. c. 30, § 39O: Suspension, Delay, or Interruption or Failure to Act by Awarding Authority; 
Adjustment in Contract Price; Submission of Claims. 

 
Section 39O. Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section 
forty-four A of chapter one hundred forty-nine shall contain the following provisions (a) and (b) in their entirety 
and, in the event a suspension, delay, interruption or failure to act of the awarding authority increases the cost of 
performance to any subcontractor, that subcontractor shall have the same rights against the general contractor for 
payment for an increase in the cost of his performance as provisions (a) and (b) give the general contractor against 
the awarding authority, but nothing in provisions (a) and (b) shall in any way change, modify or alter any other 
rights which the general contractor or the subcontractor may have against each other.  
 

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any 
part of the work for such period of time as it may determine to be appropriate for the convenience of the 
awarding authority; provided however, that if there is a suspension, delay or interruption for fifteen days or 
more or due to a failure of the awarding authority to act within the time specified in this contract, the 
awarding authority shall make an adjustment in the contract price for any increase in the cost of 
performance of this contract but shall not include any profit to the general contractor on such increase; and 
provided further, that the awarding authority shall not make any adjustment in the contract price under this 
provision for any suspension, delay, interruption or failure to act to the extent that such is due to any cause 
for which this contract provides for an equitable adjustment of the contract price under any other contract 
provisions.  

 
(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in 
writing as soon as practicable after the end of the suspension, delay, interruption or failure to act and, in any event, 
not later than the date of final payment under this contract and, except for costs due to a suspension order, the 
awarding authority shall not approve any costs in the claim incurred more than twenty days before the general 
contractor notified the awarding authority in writing of the act or failure to act involved in the claim.  

  
 
 

**<<<<<<<<<<>>>>>>>>>>** 
END OF DOCUMENT 
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DOCUMENT 00331 
 
 

LOCUS MAP 
 
 

DISTRICT 1 
Scheduled and Emergency Bridge Maintenance at Various Locations 

 
 

 
NOT TO SCALE 
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DOCUMENT 00439 

 

CONTRACTOR PROJECT EVALUATION FORM 
For instructions on using this form, see Engineering Directive E-10-002, Dated 4/20/2010 

 Date: __________________________________  
 
City/Town: ________________________________________  Contractor: ______________________________  
 
Project: ___________________________________________  Address: ________________________________  
 
F.A. No. __________________________________________  Contract Number: ________________________  
 
Bid Price: _________________________________________  Notice to Proceed: ________________________  
 
Funds: State: ______________  Fed Aid: ______________  Current Contract Completion Date: ___________  
 
Date Work Started: __________________________________  Date Work Completed*: ___________________  
 
Contractor’s Superintendent: _____________________________________________________________________  
 
Division: (indicates class of work) Highway: Bridge: _________ Maintenance: ____________  
 
*If work was NOT completed within specified time (including extensions) give reasons on following page. 

 Excellent 
10 

Very Good 
9 

Average 
8 

 
7 

Fair 
6 

 
5 

Poor 
4 % Rating 

1. Workmanship        x 2=  

2. Safety        x 2= 

3. Schedule        x 1.5= 

4. Home Office Support        x 1= 
5. Subcontractors 

Performance 
       x 1= 

6. Field Supervision/ 
Superintendent        x 1= 

7. Contract Compliance        x 0.5= 

8. Equipment         x 0.5= 

9. Payment of Accounts        x 0.5= 
(use back for additional 
comments)      Overall Rating:  

(Give explanation of items 1 through 9 on the following page in numerical order if overall rating is below 80%. Use 
additional sheets if necessary.) 
 __________________________________________   _______________________________________  
District Construction Engineer’s Signature/Date Resident Engineer’s Signature/Date 

 __________________________________________   
Contractor’s Signature Acknowledging Report/Date 

Contractor Requests Meeting with the District: No □ Yes □ Date Meeting Held:   
 

Contractor’s Comments/Meeting Notes (extra sheets may be added to this form and noted here if needed): ________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

Final Report □ 

Interim Report □ 
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CONTRACTOR PROJECT EVALUATION FORM (Continued) 

Date: __________________________________ Contract Number:  
 

INFORMATION FOR DISTRICT HIGHWAY DIRECTORS RELATING TO PREQUALIFICATION 

A deduction shall be recommended for unsatisfactory performance if computed overall rating is under 80%. 
A deduction may be recommended for this project being completed late due to the Contractor’s fault. 

 
RECOMMENDATIONS FOR DEDUCTIONS FROM CONTRACTORS’ ASSIGNED FACTOR 
(Write Yes or No in space provided) 
 
I recommend a deduction for Contractor’s unsatisfactory performance: ____________________________________  
 
I recommend a deduction for project completed late:___________________________________________________  
 
 Signed: _____________________________  
 District Highway Director 
 
EXPLANATION OF RATINGS 1 – 9: _____________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

WORK NOT COMPLETED WITHIN SPECIFIED TIME: _____________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

Revised: 04/28/17 
*** END OF DOCUMENT *** 



Massachusetts Department Of Transportation  Highway Division 
Proposal No. 614014-134591 

 

00440 - 1 

DOCUMENT 00440 

 

SUBCONTRACTOR PROJECT EVALUATION FORM 
For instructions on using this form, see Engineering Directive E-10-002, Dated 4/20/2010 

 Date: __________________________________  
 
City/Town: ________________________________________  Subcontractor: ___________________________  
 
Project: ___________________________________________  Address: ________________________________  
 
F.A. No.: __________________________________________  Contract Number: ________________________  
 
Prime Contractor  ___________________________________  Current Contract Completion Date: ___________  
 
Date Work Started: __________________________________  Date Work Completed*: ___________________  
 
Subcontractor’s Superintendent: ___________________________________________________________________  
 
Type of Work Performed by Subcontractor: _________________________________________________________  
 
*If work was NOT completed within specified time (including extensions) give reasons on following page. 

 Excellent 
10 

Very Good 
9 

Average 
8 

 
7 

Fair 
6 

 
5 

Poor 
4 % Rating 

1. Workmanship        x 2=  

2. Safety        x 2= 

3. Schedule        x 1.5= 
4. Home Office 

Support        x 1.5= 

5. Field Supervision/ 
Superintendent        x 1= 

6. Contract 
Compliance        x 1= 

7. Equipment         x 0.5= 
8. Payment of 

Accounts        x 0.5= 
(use back for additional 
comments)      Overall Rating:  

(Give explanation of items 1 through 8 on the following page in numerical order if overall rating is below 80%. Use 
additional sheets if necessary.) 
              
District Construction Engineer’s Signature/Date  Resident Engineer’s Signature/Date  
              
Contractor Signature Acknowledging Report/Date  Subcontractor Signature Acknowledging Report/Date 

Subcontractor Requests Meeting with the District: No □ Yes □  Date Meeting Held:   
 
Subcontractor’s Comments / Meeting Notes (extra sheets may be added to this form and noted here if needed):  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

Contractor’s Comments: _________________________________________________________________________  

 ____________________________________________________________________________________________  

Final Report □ 

Interim Report □ 
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SUBCONTRACTOR PROJECT EVALUATION FORM (Continued) 

Date: __________________________________ Contract Number:  
 
INFORMATION FOR DISTRICT HIGHWAY DIRECTORS RELATING TO PREQUALIFICATION 
 

A deduction shall be recommended for unsatisfactory performance if computed overall rating is under 80%. 
A deduction may be recommended for this project being completed late due to the Contractor’s fault. 

 
RECOMMENDATIONS FOR DEDUCTIONS FROM CONTRACTORS’ ASSIGNED FACTOR 
(Write Yes or No in space provided) 
 
I recommend a deduction for Contractor’s unsatisfactory performance: ____________________________________  
 
I recommend a deduction for project completed late:___________________________________________________  
 
 Signed: _____________________________  
 District Highway Director 
 
EXPLANATION OF RATINGS 1 – 8: _____________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

WORK NOT COMPLETED WITHIN SPECIFIED TIME: _____________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

 ____________________________________________________________________________________________  

Revised: 04/28/17 
*** END OF DOCUMENT *** 
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DOCUMENT 00710 
GENERAL CONTRACT PROVISIONS 

Revised: 03-31-26 
NOTICE OF AVAILABILITY 
 
The STANDARD SPECIFICATIONS FOR HIGHWAYS AND BRIDGES dated 2026, the SUPPLEMENTAL 
SPECIFICATIONS , the 1990 STANDARD DRAWINGS FOR SIGNS AND SUPPORTS; the 1968 STANDARD 
DRAWINGS FOR TRAFFIC SIGNALS AND HIGHWAY LIGHTING and the CONSTRUCTION STANDARD 
DETAILS are available online at https://www.mass.gov/massdot-highway-division-manuals-and-publications 
 
SPECIAL PROVISIONS FOR RIGHT-TO-KNOW ACT REQUIREMENTS  
 
The Contractor's attention is directed to Massachusetts General Laws, Chapter 111F, commonly known as the Right-
To-Know Act, and to the regulations promulgated pursuant thereto.  Among the provisions of the Right-To-Know Act 
is a requirement that employers make available to employees Materials Safety Data Sheets (MSDS) for any substance 
on the Massachusetts Substance List (MSL) to which employees are, have been, or may be exposed. 
 
To ensure prompt compliance with these regulations and legislation, the Contractor shall: 
 

1. Deliver to the Department, prior to the start of any work under this contract, copies of MSDS for all MSL 
substances to be used, stored, processed or manufactured at the worksite by the Contractor. 

 
2. Train employees of the Department, who may be exposed to MSL substances as a result of the Contractor's 

work under this contract, with regard to those specific substances in accordance with requirements of the Right-
To-Know Act. 

 
3. Observe all safety precautions recommended on the MSDS for any MSL substance to be used, stored, 

processed, or manufactured at the worksite by the Contractor. 
 

4. Inform the Department in writing regarding specific protective equipment recommended in the MSDS for MSL 
substances to which employees of the Department may be exposed as a result of the Contractor's work under 
this contract. 

 
The Department shall not be liable for any delay or suspension of work caused by the refusal of its employees to 
perform any work due to the Contractor's failure to comply with the Right-To-Know Act.  The Contractor agrees to 
hold the Department or the Commissioner of the Department harmless and fully indemnified for any and all claims, 
demands, fines, actions, complaints, and causes of action resulting from or arising out of the Contractor's failure to 
comply with the requirements of the Right-To-Know Act. 
 
ALTERNATIVE DISPUTE RESOLUTION 
Forum, Choice of Law and Mediations: 
 
Any actions arising out of a contract shall be governed by the laws of Massachusetts and shall be brought and 
maintained in a State or federal court in Massachusetts which shall have exclusive jurisdiction thereof.  MassDOT and 
the Contractor may both agree to mediation of any claim and will share the costs of such mediation pro rata based on 
the number of parties involved. 
 
 
 
 

*** END OF DOCUMENT *** 
  

https://www.mass.gov/massdot-highway-division-manuals-and-publications
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DOCUMENT 00715 

SUPPLEMENTAL	SPECIFICATIONS	
MARCH 31, 2026 

The 2026 Standard	Specifications	for	Highways	and	Bridges are amended by the following modifications, 
additions and deletions.  These Supplemental Specifications prevail over those published in the Standard 
Specifications.   

The Specifications Committee has issued these Supplemental Specifications for inclusion into each 
proposal until such time as they are updated or incorporated into the next Standard Specifications. 

Contractors are cautioned that these Supplemental Specifications are dated and will change as they are updated. 

DIVISION	I 

GENERAL	REQUIREMENTS	AND	COVENANTS 

SECTION	5.00:	CONTROL	OF	WORK

Subsection 5.03: Conformity with Plans and Specifications 
Change	the	MGL	reference	in	the	first	sentence	to	Chapter	30,	Section	39I	(from	Section	39L).	

DIVISION	II	

CONSTRUCTION	DETAILS	

SECTION	600:	HIGHWAY	GUARD,	FENCES	AND	WALLS	

SUBSECTION	628:	IMPACT	ATTENUATORS	

Subsection 628.82: General 
Replace	this	subsection	with	the	following:	

Item number Description Unit 

628.302 Permanent Impact Attenuator, Non-Redirective, TL-2 Each 

628.303 Permanent Impact Attenuator, Non-Redirective, TL-3 Each 

628.304 Temporary Impact Attenuator, Non-Redirective, TL-2 Each 

628.305 Temporary Impact Attenuator, Non-Redirective, TL-3 Each 

628.312 Permanent Impact Attenuator, Redirective, TL-2 Each 

628.313 Permanent Impact Attenuator, Redirective, TL-3 Each 

628.314 Temporary Impact Attenuator, Redirective, TL-2 Each 

628.315 Temporary Impact Attenuator, Redirective, TL-3 Each 

628.322 Permanent Impact Attenuator, Low-Maintenance, TL-2 Each 

628.323 Permanent Impact Attenuator, Low-Maintenance, TL-3 Each 
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SECTION	800:	TRAFFIC	CONTROL	DEVICES	

SUBSECTION	813:	WIRING,	GROUNDING	AND	SERVICE	CONNECTIONS	

Subsection 813.20: Payment Items 
Replace	this	subsection	with	the	following:	

This work shall consist of furnishing and installing wire and cable of the type and size indicated for traffic 
signals and other traffic control devices, ITS systems, highway lighting and related electrical systems, 
equipment grounding systems, new ground electrodes or connections to existing ground electrodes, power 
pedestals, and all materials and equipment necessary to deliver power to such systems.  

Service points shown on the plans are approximate only. The Contractor shall determine exact locations for 
both overhead and underground service access points. The Contractor shall determine riser elevations or 
connections/routing to manhole facilities from the serving utility, and arrange to complete the service 
connections. 

All work under this Subsection shall comply with the MEC and the National Electrical Safety Code. 

Subsection 813.41: Grounding and Bonding Conductions 
Replace	this	subsection	with	the	following:	

Grounding and bonding conductors shall conform to M8.16.10: Type 10 Grounding and Bonding Conductors 
(Solid or Stranded, Insulated or Bare). 

Subsection 813.42: Ground Rods 
Replace	this	subsection	with	the	following:	

Ground rods shall consist of driven rod(s) conforming to M8.17.0: Ground Rod or other devices approved for 
the purpose. 

Subsection 813.44: Power Pedestal 
Add	this	subsection	in	numerical	order:	

A Power Pedestals shall consist of a side-of-post mounted lockable load center enclosure, a load center with 
circuit breakers, an exterior-mounted electrical meter, signal post and base, equipment bonding, ground rod(s) 
conforming to 813.42: Ground Rods, and a cement concrete foundation. The enclosure, lock, circuit breakers, 
signal post and base, and foundation shall all be included in the Shop Drawing submission. 

The enclosure shall be rated to meet or exceed NEMA 3R and be suitable for post-mounting and shall be sized 
appropriately to house the load center. The enclosure shall be capable of being secured with an integrated 
locking mechanism or by a Contractor-supplied padlock; regardless of locking mechanism, it shall be operated 
with a #2 key.  

The circuit breakers shall be designed for single-phase, 3-wire, 120/240 VAC. Circuit breakers shall provide a 
means to manually operate a circuit and/or automatically open a circuit that is in overload or short circuit 
conditions. All circuit breakers shall be UL listed and have CSA certification. 

The enclosure shall be furnished with a meter socket installed. The meter socket shall be approved by the 
servicing electrical utility. 

The signal post and base shall conform to M10.05.1: Signal Posts and Bases and the Plans. The Contractor shall 
supply a square aluminum base with a natural or anodized finish and a Schedule 80 aluminum post with a 
brushed or spun finish, unless otherwise indicated in the Plans. 

The Contractor shall supply mounting equipment recommended by the enclosure manufacturer to side-mount 
the cabinet to the post. 

Bonding for the Power Pedestal shall utilize a #8 AWG or larger ASTM-B3 wire. 

The cement concrete foundation shall conform to the Plans and M4.02.0: Concrete Produced by Stationary and 
Truck Mixers, M4.03.0: Concrete Produced by Volumetric Mixers, M4.06.1: Conventional Concrete, M4.09.0: 
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Precast, Prestressed, and Prefabricated Concrete Products, M4.11.0: Evaporation Reducing Materials, and 
M4.12.0: Curing Materials, as applicable. 

Subsection 813.64: Power Pedestal 
Add	this	subsection	in	numerical	order:	

No work shall commence until Shop Drawings have been approved. 

The Power Pedestal Cabinet shall be mounted side-of-post to the Signal Post, per the manufacturer's 
recommendations. The Power Pedestal Cabinet should be installed directly below the meter socket, per the 
Plans. If dissimilar metals are present, they shall be electrically insulated to prevent galvanic corrosion. 

The Contractor shall supply the appropriate type (single pole or double pole) and number of circuit breakers 
included within the Power Pedestal Cabinet to provide the recommended AC power to each device receiving 
power from the Cabinet. The circuit breakers shall be clearly labeled as to which device they are powering (e.g. 
RRFB-1, RRFB-2, Warning Beacon, Speed Feedback Sign, etc.). 

The Power Pedestal shall be grounded and bonded per 813.61: Equipment Grounding and Bonding and 813.62: 
Grounding Electrodes. 

Subsection 813.80.E: Power Pedestal 
Add	this	subsection	in	numerical	order:	

Power Pedestals will be measured on the basis of the number of Power Pedestals each furnished and installed. 

Subsection 813.81.E: Power Pedestal 
Add	this	subsection	in	numerical	order:	

Power Pedestals will be paid for at the contract unit price for each installed in place. This includes all labor and 
materials required for a working system. 

All costs associated with grounding and bonding of Power Pedestals shall be considered incidental to the item. 

All costs associated with providing service connections to Power Pedestals shall be paid for under their 
respective pay items. 

Subsection 813.82: Payment Items  
Change	the	unit	od	measure	for	items	813.80	and	813.81	to	Each	and	add	the	following	pay	item:	

813.90 Power Pedestal Each

DIVISION	III	

MATERIALS	SPECIFICATIONS	

SECTION	M10:	TRAFFIC	CONTROL	DEVICES	

Subsection M10.03.1: Field Monitoring Unit 
Add	this	new	subsection:	

All Field Monitoring Units (FMU) shall be compatible with the MassDOT Critical Operations Multi-jurisdictional 
Modular System (MCOMMS), cloud-based management system. 

FMUs shall be capable of operating independently from the brand of traffic signal controller, vehicle and 
pedestrian detection systems, battery backup system (BBS), and any other Ethernet-based, web accessible 
device present in the traffic signal controller cabinet. 

M10.03.1.A:	Hardware	

The FMU shall communicate via an Ethernet port with an RJ45 connector and have an integrated Ethernet 
switch with a minimum of four ports. 
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The FMU shall be powered via standard 120 VAC input power. The FMU shall include an integrated battery and 
battery charging/monitoring circuit that will allow the FMU to fully function even if all other electrical service 
to the cabinet has been interrupted. The battery shall continue to supply the FMU with power for a minimum 
of 5 hours on a single charge. 

The FMU shall have an integrated GPS that will allow for automated telemetry without additional configuration. 
The GPS shall be capable of providing a time sync pulse to the internal clock of a connected traffic signal 
controller. The FMU shall utilize the integrated GPS to geolocate itself on a map via the FMU management 
software. 

M10.03.1.B:	Software	

The configuration of the FMU shall be accomplished by accessing FMU management software via an internet 
browser. It shall be possible to configure the FMU without any special software. 

The FMU shall operate without requiring a static IP address. The only configuration required at the FMU is to 
enter the URL to the host of the FMU management software. 

The FMU shall utilize HTTPS protocols and XML data structure for communications with the FMU management 
software. The data shall be scalable for future expansion; proprietary protocols shall not be used. 

M10.03.1.C:	Wireless	Connectivity	

The FMU shall be supplied with an internal 4G LTE cellular modem. 

The modem shall support future upgrades to 5G service, when available, and shall be compatible with SIM cards 
from multiple cellular carriers. 

M10.03.1.D:	Remote	Access	

Remote access to any traffic signal cabinet component that has a web interface via the FMU shall not require 
the end user to create a separate Virtual Private Network (VPN) connection. 

**<<<<<<<<<<>>>>>>>>>>** 

END OF SUPPLEMENTAL SPECIFICATIONS 
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DOCUMENT 00761 
 

SPECIAL PROVISIONS FOR CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

Revised: 02/09/16 
 

I. Instructions for Certification - Primary Covered Transactions: 
By signing and submitting this proposal, the prospective primary participant is providing the certification set out 
below. 

1. The inability of a person to provide the certification set out below will not necessarily result in denial of 
participation in this covered transaction.  The prospective participant shall submit an explanation of why it 
cannot provide the certification set out below.  The certification or explanation will be considered in 
connection with the MassDOT's determination whether to enter into this transaction.  However, failure of the 
prospective primary participant to furnish a certification or an explanation shall disqualify such a person from 
participation in this transaction. 

 
2. The certification in this clause is a material representation of fact upon which reliance was placed when the 

MassDOT determined to enter into this transaction.  If it is later determined that the prospective primary 
participant knowingly rendered an erroneous certification, in addition to other remedies available, the 
MassDOT may terminate this transaction for cause of default. 

 
3. The prospective primary participant shall provide immediate written notice to the MassDOT if any time the 

prospective primary participant learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

 
4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 

"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as 
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing 
Executive Order 12549.  You may contact the MassDOT for assistance in obtaining a copy of those 
regulations. 

 
5. The prospective primary participant agrees by submitting this proposal that, should the proposed covered 

transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person 
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the MassDOT. 

 
6. The prospective primary participant further agrees by submitting this proposal that it will include the clause 

titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," provided by the MassDOT, without modification, in all lower tier covered transactions 
and in all solicitations for lower tier covered transactions. 

 
7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 

covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A participant may decide the method and 
frequency by which it determines the eligibility of its principals.  Each participant may, but is not required to, 
check the nonprocurement portion of the "Lists of Parties Excluded From Federal Procurement or 
Nonprocurement Programs" (Nonprocurement List) which is compiled by the General Services 
Administration and the Debarment Lists compiled by both the Massachusetts Office of the Attorney General 
and the Department of Capital Asset Management and Maintenance (DCAMM)  and published separately in 
the Central Register. 

 
8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render in good faith the certification required by this clause.  The knowledge and information of participant 
is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings. 

 
9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies 
available, the MassDOT may terminate this transaction for cause or default. 

* * * * *
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion -- Primary Covered 
Transactions 

 
The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 
 

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions by any Federal, State or local department or agency; 

 
2. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgement rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property; 

 
3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph 2 of this certification; and 
 

4. Have not within a 3-year period preceding this application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 

 
Where the prospective primary participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 
 
* * * * * 
 
II. Instructions for Certification - Lower Tier Covered Transactions:  
 
By signing and submitting this proposal, the prospective lower tier participant is providing the 
certification set out below. 
 

1. The certification in this clause is a material representation of fact upon which reliance was placed when this 
transaction was entered into.  If it is later determined that the prospective lower tier participant knowingly 
rendered an erroneous certification, in addition to other remedies available the MassDOT may pursue 
available remedies, including suspension and/or debarment. 

 
2. The prospective lower tier participant shall provide immediate written notice to the person to which this 

proposal is submitted if at any time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 

 
3. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered transaction," 

"participant," "person," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the 
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549.  
You may contact the MassDOT for assistance in obtaining a copy of those regulations. 

 
4. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 

transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person 
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the MassDOT. 

 
5. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause 

titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for 
lower tier covered transactions. 

 
6. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 

covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A participant may decide the method and 
frequency by which it determines the eligibility of its principals.  Each participant may, but is not required to, 
check the Nonprocurement List and the Debarment Lists. 
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7. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render in good faith the certification required by this clause.  The knowledge and information of participant 
is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings. 

 
8. Except for transactions authorized under paragraph 4 of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, the MassDOT may pursue available 
remedies, including suspension and/or debarment. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered 

Transactions 
 
The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction by any Federal, State or local department or agency. 
 
Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 
 
 
 
 
 

*** END OF DOCUMENT *** 
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DOCUMENT 00811 
 

SPECIAL PROVISIONS 
MONTHLY PRICE ADJUSTMENT FOR HOT MIX ASPHALT (HMA) MIXTURES 

Revised: 02/03/2023 
 

This provision applies to all projects using greater than 100 tons of hot mix asphalt (HMA) mixtures containing 
liquid asphalt cement as stipulated in the Notice to Contractors section of the bid documents. 
 
Price Adjustments will be based on the variance in price, for the liquid asphalt component only, between the Base 
Price and the Period Price. They shall not include transportation or other charges. Price Adjustments will occur on a 
monthly basis. 
 
Base Price 
The Base Price of liquid asphalt on a project as listed in the Notice to Contractors section of the bid documents is a 
fixed price determined by the Department at the time of the bid using the same method as the determination of the 
Period Price detailed below. The Base Price shall be used in all bids. 
 
Period Price 
The Period Price is the price of liquid asphalt for each monthly period as determined by the Department using the 
average selling price per standard ton of PG64-28 paving grade (primary binder classification) asphalt, FOB 
manufacturer's terminal, as listed under the "East Coast Market - New England, Boston, Massachusetts area" section 
of the Poten & Partners, Inc. "Asphalt Weekly Monitor". This average selling price is listed in the issue having a 
publication date of the second Friday of the month and will be posted as the Period Price for that month. The 
Department will post this Period Price on its website at https://www.mass.gov/service-details/massdot-current-
contract-price-adjustments following its receipt of the relevant issue of the "Asphalt Weekly Monitor". Poten and 
Partners has granted the Department the right to publish this specific asphalt price information sourced from the 
Asphalt Weekly Monitor. 
 
Price Adjustment Determination, Calculation and Payment  
The Contract Price of the HMA mixture will be paid under the respective item in the Contract. Price Adjustments, as 
herein provided, either upwards or downwards, will be made after the work has been performed using the monthly 
period price for the month during which the work was performed. 
 
Price Adjustments will be paid only if the variance from the Base Price is 5% or more for a monthly period. The 
complete adjustment will be paid in all cases with no deduction of the 5% from either upward or downward 
adjustments. 
 
The Price Adjustment applies only to the actual virgin liquid asphalt content in the mixture placed on the job in 
accordance with the approved Job Mix Formula. 
 
Price Adjustments will be separate payment items. The pay item numbers are 999.401 for a positive price 
adjustment (a payment) and 999.402 for a negative price adjustment (a deduction). Price Adjustments will be  
calculated using  the following equation: 
 
Price Adjustment = Tons of HMA Placed X Liquid Asphalt Content % X RAP Factor X (Period Price - Base Price) 
 
No Price Adjustment will be allowed beyond the Completion Date of this Contract, unless there is a Department-
approved extension of time. 
 
 
 

******** END OF DOCUMENT ******** 
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DOCUMENT 00812 
 

SPECIAL PROVISIONS 
MONTHLY PRICE ADJUSTMENT FOR DIESEL FUEL AND GASOLINE – 

ENGLISH UNITS 
Revised: 02/01/2021 

 
This monthly fuel price adjustment is inserted in this contract because the national and worldwide energy situation 
has made the future cost of fuel unpredictable.  This adjustment will provide for either additional compensation to 
the Contractor or repayment to the Commonwealth, depending on an increase or decrease in the average price of 
diesel fuel or gasoline. 
 
This adjustment will be based on fuel usage factors for various items of work developed by the Highway Research 
Board in Circular 158, dated July 1974.  These factors will be multiplied by the quantities of work done in each item 
during each monthly period and further multiplied by the variance in price from the Base Price to the Period Price. 
 
The Base Price of Diesel Fuel and Gasoline will be the price as indicated in the Department’s web site  
https://www.mass.gov/service-details/massdot-current-contract-price-adjustments for the month in which the 
contract was bid, which includes State Tax. 
 
The Period Price will be the average of prices charged to the State, including State Tax for the bulk purchases made 
during each month. 
 
This adjustment will be effected only if the variance from the Base Price is 5% or more for a monthly period. The 
complete adjustment will be paid in all cases with no deduction of the 5% from either upward or downward 
adjustments.  
 
No adjustment will be paid for work done beyond the extended completion date of any contract. 
 
Any adjustment (increase or decrease) to estimated quantities made to each item at the time of final payment will 
have the fuel price adjustment figured at the average period price for the entire term of the project for the difference 
of quantity. 
 
The fuel price adjustment will apply only to the following items of work at the fuel factors shown: 
 
 

ITEMS COVERED FUEL FACTORS 

Diesel Gasoline 

Excavation: and Borrow Work: 
Items 120, 120.1, 121, 123, 124, 125, 127, 129.3, 140, 
140.1, 141, 142, 143, 144, 150, 150.1, 151 and 151.1 
(Both Factors used) 

0.29 
Gallons / CY. 

0.15 
Gallons / CY 

Surfacing Work: 
All Items containing Hot Mix Asphalt  

2.90 
Gallons / Ton  

Does Not Apply 

 
 
 
 
 

*** END OF DOCUMENT *** 
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DOCUMENT 00813 
 

SPECIAL PROVISIONS 
 

PRICE ADJUSTMENTS FOR STRUCTURAL STEEL AND REINFORCING STEEL 
 

May 13, 2026 
 
This special provision applies to all projects containing the use of structural steel and/or reinforcing steel as 
specified elsewhere in the Contract work.  It applies to all structural steel and all reinforcing steel, as defined below, 
on the project.  Compliance with this provision is mandatory, i.e., there are no “opt-in” or “opt-out” clauses.  Price 
adjustments will be handled as described below and shall only apply to unfabricated reinforcing steel bars and 
unfabricated structural steel material, consisting of rolled shapes, plate steel, sheet piling, pipe piles, steel castings 
and steel forgings. 
 
Price adjustments will be variances between Base Prices and Period Prices.  Base Prices and Period Prices are 
defined below. 
   
Price adjustments will only be made if the variances between Base Prices and Period Prices are 5% or more.  A 
variance can result in the Period Price being either higher or lower than the Base Price.  Once the 5% threshold has 
been achieved, the adjustment will apply to the full variance between the Base Price and the Period Price. 
 
Price adjustments will be calculated by multiplying the number of pounds of unfabricated structural steel material or 
unfabricated reinforcing steel bars on a project by the index factor calculated as shown below under Example of a 
Period Price Calculation.   
 
Price adjustments will not include guardrail panels or the costs of shop drawing preparation, handling, fabrication, 
coatings, transportation, storage, installation, profit, overhead, fuel costs, fuel surcharges, or other such charges not 
related to the cost of the unfabricated structural steel and unfabricated reinforcing steel.   
 
The weight of steel subject to a price adjustment shall not exceed the final shipping weight of the fabricated part by 
more than 10%.  
 
Base Prices and Period Prices are defined as follows: 
 
Base Prices of unfabricated structural steel and unfabricated reinforcing steel on a project are fixed prices 
determined by the Department and found in the table below. While it is the intention of the Department to make this 
table comprehensive, some of a project’s unfabricated structural steel and/or unfabricated reinforcing steel may be 
inadvertently omitted.  Should this occur, the Contractor shall bring the omission to the Department’s attention so 
that a contract alteration may be processed that adds the missing steel to the table and its price adjustments to the 
Contract.  
 
The Base Price Date is the month and year of the most recent finalized period price index at the time that MassDOT 
opened bids for the project. The Base Price Index for this contract is the Steel PPI listed in the Notice to Contractors. 
 
Period Prices of unfabricated structural steel and unfabricated reinforcing steel on a project are variable prices that 
have been calculated  using the Period Price Date and an index of steel prices to adjust the Base Price.  
 
The Period Price Date is the date the steel was delivered to the fabricator as evidenced by an official bill of lading 
submitted to the Department containing a description of the shipped materials, weights of the shipped materials and 
the date of shipment.  This date is used to select the Period Price Index.  
 
The index used for the calculation of Period Prices is the U.S. Department of Labor Bureau of Labor Statistics 
Producer Price Index (PPI) Series ID WPU101702 (Not Seasonally Adjusted, Group: Metals and Metal Products, 
Item: Semi-finished Steel Mill Products.)  As this index is subject to revision for a period of up to four (4) months 
after its original publication,  no price adjustments will be made until the index for the period is finalized, i.e., the 
index is no longer suffixed with a “(P)”.   
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Period Prices are determined as follows:   
 
Period Price = Base Price X Index Factor 
Index Factor = Period Price Index / Base Price Index 
 
Example of a Period Price Calculation: 
 

Calculate the Period Price for December 2009 using a Base Price from March 2009 of $0.82/Pound for 1,000 
Pounds of ASTM A709 (AASHTO M270) Grade A36 Structural Steel Plate. 
 
The Period Price Date is December 2009.  From the PPI website*, the Period Price Index = 218.0.  
 
The Base Price Date is March 2009.  From the PPI website*, the Base Price Index = 229.4.   
 
Index Factor = Period Price Index / Base Price Index = 218.0 / 229.4 = 0.950 
Period Price = Base Price X Index Factor = $0.82/Pound X 0.950 = $0.78/Pound 
 
Since $0.82 - $0.78 = $0.04 is less than 5% of $0.82, no price adjustment is required.   
 
If the $0.04 difference shown above was greater than 5% of the Base Price, then the price adjustment would be 
1,000 Pounds X $0.04/Pound = $40.00.  Since the Period Price of $0.78/Pound is less than the Base Price of 
$0.82/Pound, indicating a drop in the price of steel between the bid and the delivery of material, a credit of 
$40.00 would be owed to MassDOT.  When the Period Price is higher than the Base Price, the price adjustment 
is owed to the Contractor.  
 
*  To access the PPI website and obtain a Base Price Index or a Period Price Index, go to  
http://data.bls.gov/cgi-bin/srgate 
  
End of example. 

 
The Contractor will be paid for unfabricated structural steel and unfabricated reinforcing steel under the respective 
contract pay items for all components constructed of either structural steel or reinforced Portland cement concrete 
under their respective Contract Pay Items. 
 
Price adjustments, as herein provided for, will be paid separately as follows:  
 
Structural Steel 
Pay Item Number 999.449 for positive (+) pay adjustments (payments to the Contractor)  
 
Pay Item Number 999.457 for negative (-) pay adjustments (credits to MassDOT Highway Division) 
 
Reinforcing Steel 
Pay Item Number 999.466 for positive (+) pay adjustments (payments to the Contractor)  
 
Pay Item Number 999.467 for negative (-) pay adjustments (credits to MassDOT Highway Division) 
 
No price adjustment will be made for price changes after the Contract Completion Date, unless the MassDOT 
Highway Division has approved an extension of Contract Time for the Contract. 
 

http://data.bls.gov/cgi-bin/srgate
http://data.bls.gov/cgi-bin/srgate
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TABLE 
              Price per 
   Steel Type             Pound 

1 ASTM A615/A615M Grade 60 (AASHTO M31 Grade 60 or 420) Reinforcing Steel $0.55  

2 ASTM A27 (AASHTO M103) Steel Castings, H-Pile Points & Pipe Pile Shoes (See Note 
below.) 

$0.77  

3 ASTM A668 / A668M (AASHTO M102) Steel Forgings $0.77  

4 ASTM A108 (AASHTO M169) Steel Forgings for Shear Studs $0.79  

5 ASTM A709/A709M Grade 36 / AASHTO M270M/M270 Grade 36 or 250 Structural 
Steel Plate 

$0.83  

6 ASTM A709/A709M Grade 36 / AASHTO M270M/M270 Grade 36 or 250 Structural 
Steel Shapes 

$0.78  

7 ASTM A709/A709M Grade 50 / AASHTO M270M/M270 Grade 50 or 345 Structural 
Steel Plate 

$0.83  

8 ASTM A709/A709M Grade 50 / AASHTO M270M/M270 Grade 50 or 345 Structural 
Steel Shapes 

$0.78  

9 ASTM A709/A709M Grade 50WT / AASHTO M270M/M270 Grade 50WT or 345WT 
Structural Steel Plate 

$0.86  

10 ASTM A709/A709M Grade 50WT / AASHTO M270M/M270 Grade 50WT or 345WT 
Structural Steel Shapes 

$0.79  

11 ASTM A709/A709M Grade 50W / AASHTO M270M/M270 Grade 50W 345W 
Structural Steel Plate 

$0.86  

12 ASTM A709/A709M Grade 50W / AASHTO M270M/M270 Grade 50W or 345W 
Structural Steel Shapes 

$0.79  

13 ASTM A709/A709M Grade HPS 50W / AASHTO M270M/M270 Grade HPS 50W or 
345W Structural Steel Plate 

$0.90  

14 ASTM A709/A709M Grade HPS 70W / AASHTO M270M/M270 Grade HPS 70W or 
485W Structural Steel Plate 

$0.97  

15 ASTM A514/A514M-05 Grade HPS 100W / AASHTO M270M/M270 Grade HPS 100W 
or 690W Structural Steel Plate 

$1.48  

16 ASTM A992/A992M Grade 50S / AASHTO M270M/M270 Grade 50S or 345S Structural 
Steel Plate 

$0.86  

17 ASTM A992/A992M Grade 50S / AASHTO M270M/M270 Grade 50S or 345S Structural 
Steel Shapes 

$0.79  

18 ASTM A276 Type 316 Stainless Steel $4.45  
19 ASTM A240 Type 316 Stainless Steel $4.45  
20 ASTM A148 Grade 80/50 Steel Castings (See Note below.) $1.53  
21 ASTM A53 Grade B Structural Steel Pipe $0.97  
22 ASTM A500 Grades A, B, 36 & 50 Structural Steel Pipe $0.97  
23 ASTM A252, Grades 240 (36 KSI) & 414 (60 KSI) Pipe Pile $0.77  
24 ASTM 252, Grade 2 Permanent Steel Casing $0.77  
25 ASTM A36 (AASHTO M183) for H-piles, steel supports and sign supports $0.81  
26 ASTM A328 / A328M, Grade 50 (AASHTO M202) Steel Sheetpiling $1.46  
27 ASTM A572 / A572M, Grade 50 Sheetpiling $1.46  
28 ASTM A36/36M, Grade 50 $0.83  
29 ASTM A570, Grade 50 $0.81  
30 ASTM A572 (AASHTO M223), Grade 50 H-Piles $0.83  
31 ASTM A1085 Grade A (50 KSI) Steel Hollow Structural Sections (HSS), heat-treated per 

ASTM A1085 Supplement S1 
$0.97  

32 AREA 140 LB Rail and Track Accessories $0.50  
NOTE: Steel Castings are generally used only on moveable bridges.  Cast iron frames, grates and pipe  

are not “steel” castings and will not be considered for price adjustments. 
END OF DOCUMENT 
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DOCUMENT 00814 
 

SPECIAL PROVISIONS 
PRICE ADJUSTMENT FOR PORTLAND CEMENT CONCRETE MIXES 

 
January 12, 2009 

 
This provision applies to all projects using greater than 100 Cubic Yards (76 Cubic Meters) of Portland cement 
concrete containing Portland cement as stipulated in the Notice to Contractors section of the Bid Documents. This 
Price Adjustment will occur on a monthly basis. 
 
The Price Adjustment will be based on the variance in price for the Portland cement component only from the Base 
Price to the Period Price.  It shall not include transportation or other charges. 
 
The Base Price of Portland cement on a project is a fixed price determined at the time of bid by the Department by 
using the same method as for the determination of the Period Price (see below) and found in the Notice to 
Contractors. 
 
The Period Price of Portland cement will be determined by using the latest published price, in dollars per ton (U.S.), 
for Portland cement (Type I) quoted for Boston, U.S.A. in the Construction Economics section of ENR 
Engineering News-Record  magazine or at the ENR website http://www.enr.com under Construction Economics. The 
Period Price will be posted on the MassDOT website the Wednesday immediately following the publishing of the 
monthly price in ENR, which is normally the first week of the month. 
 
The Contract Price of the Portland cement concrete mix will be paid under the respective item in the Contract.  The 
price adjustment, as herein provided, upwards or downwards, will be made after the work has been performed, using 
the monthly period price for the month during which the work was performed. 
 
The price adjustment applies only to the actual Portland cement content in the mix placed on the job in accordance 
with the Standard Specifications for Highways and Bridges, Division III, Section M4.02.01.  No adjustments will be 
made for any cement replacement materials such as fly ash or ground granulated blast furnace slag. 
  
The Price Adjustment will be a separate payment item.  It will be determined by multiplying the number of cubic 
yards of Portland cement concrete placed during each monthly period times the Portland cement content percentage 
times the variance in price between the Base Price and Period Price of Portland cement. 
 
 
This Price Adjustment will be paid only if the variance from the Base Price is 5% or more for a monthly period. The 
complete adjustment will be paid in all cases with no deduction of the 5% from either upward or downward 
adjustments. 
 
No Price Adjustment will be allowed beyond the Completion Date of this Contract, unless there is a Department-
approved extension of time. 
 
 
 
 
 

*** END OF DOCUMENT *** 
 
 
 
 
 
 
 
 
 
 

http://enr.construction.com/economics/default.asp
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DOCUMENT 00820 
 

THE COMMONWEALTH OF MASSACHUSETTS 
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY, 

NON-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 
 
 
I. Definitions 

 
For purposes of this contract, 
 
"Minority" means a person who meets one or more of the following definitions: 

(a)  American Indian or Native American means: all persons having origins in any of the original 
peoples of North America and who are recognized as an Indian by a tribe or tribal organization. 

(b)  Asian means: All persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian sub-continent, or the Pacific Islands, including, but Not limited to China, Japan, 
Korea, Samoa, India, and the Philippine Islands. 

(c)  Black means: All persons having origins in any of the Black racial groups of Africa, including, 
but not limited to, African-Americans, and all persons having origins in any of the original 
peoples of the Cape Verdean Islands. 

(d)  Eskimo or Aleut means: All persons having origins in any of the peoples of Northern Canada, 
Greenland, Alaska, and Eastern Siberia. 

(e)  Hispanic means: All persons having their origins in any of the Spanish-speaking peoples of 
Mexico, Puerto Rico, Cuba, Central or South America, or the Caribbean Islands. 
 

"State construction contract" means a contract for the construction, reconstruction, installation, 
demolition, maintenance or repair of a building or capital facility, or a contract for the construction, 
reconstruction, alteration, remodeling or repair of a public work undertaken by a department, agency, 
board, or commission of the commonwealth. 
 
"State assisted construction contract" means a contract for the construction, reconstruction, installation, 
demolition, maintenance or repair of a building or capital facility undertaken by a political subdivision of 
the commonwealth, or two or more political subdivisions thereof, an authority, or other instrumentality 
and whose costs of the contract are paid for, reimbursed, grant funded, or otherwise supported, in whole 
or in part, by the commonwealth. 
 
 
II. Equal Opportunity, Non-Discrimination and Affirmative Action 
 
During the performance of this Contract, the Contractor and all subcontractors (hereinafter collectively 
referred to as "the Contractor") for a state construction contract or a state assisted construction contract, 
for him/herself, his/her assignees and successors in interest, agree to comply with all applicable equal 
employment opportunity, non-discrimination and affirmative action requirements, including but not 
limited to the following: 
 
In connection with the performance of work under this contract, the Contractor shall not discriminate 
against any employee or applicant for employment because of race, color, religious creed, national origin, 
sex, sexual orientation, genetic information, military service, age, ancestry or disability, shall not 
discriminate in the selection or retention of subcontractors, and shall not discriminate in the procurement 
of materials and rentals of equipment. 



Massachusetts Department Of Transportation  Highway Division 
Proposal No. 614014-134591 

 

00820 - 2 

The aforesaid provision shall include, but not be limited to, the following: employment upgrading, 
demotion, or transfer; recruitment advertising, layoff or termination; rates of pay or other forms of 
compensation; conditions or privileges of employment; and selection for apprenticeship or on-the-job 
training opportunity.  The Contractor shall comply with the provisions of chapter 151B of the 
Massachusetts General Laws, as amended, and all other applicable anti-discrimination and equal 
opportunity laws, all of which are herein incorporated by reference and made a part of this Contract. 
 
The Contractor shall post hereafter in conspicuous places, available for employees and applicants for 
employment, notices to be provided by the Massachusetts Commission Against Discrimination setting 
forth the provisions of the Fair Employment Practices Law of the Commonwealth (Massachusetts General 
Laws Chapter l51 B). 
 
In connection with the performance of work under this contract, the Contractor shall undertake, in good 
faith, affirmative action measures to eliminate any discriminatory barriers in the terms and conditions of 
employment on the grounds of race, color, religious creed, national origin, sex, sexual orientation, genetic 
information, military service, age, ancestry or disability.  Such affirmative action measures shall entail 
positive and aggressive measures to ensure nondiscrimination and to promote equal opportunity in the 
areas of hiring, upgrading, demotion or transfer, recruitment, layoff or termination, rate of compensation, 
apprenticeship and on-the-job training programs.  A list of positive and aggressive measures shall include, 
but not be limited to, advertising employment opportunities in minority and other community news 
media; notifying minority, women and other community-based organizations of employment 
opportunities; validating all job specifications, selection requirements, and tests; maintaining a file of 
names and addresses of each worker referred to the Contractor and what action was taken concerning 
such worker; and notifying the administering agency in writing when a union with whom the Contractor 
has a collective bargaining agreement has failed to refer a minority or woman worker.  These and other 
affirmative action measures shall include all actions required to guarantee equal employment opportunity 
for all persons, regardless of race, color, religious creed, national origin, sex, sexual orientation, genetic 
information, military service, age, ancestry or disability.  One purpose of this provision is to ensure to the 
fullest extent possible an adequate supply of skilled tradesmen for this and future Commonwealth public 
construction projects. 
 
 
III. Minority and Women Workforce Participation 
 
Pursuant to his/her obligations under the preceding section, the Contractor shall strive to achieve on this 
project the labor participation goals contained herein.  Said participation goals shall apply in each job 
category on this project including but not limited to bricklayers, carpenters, cement masons, electricians, 
ironworkers, operating engineers and those classes of work enumerated in Section 44F of Chapter 149 of 
the Massachusetts General Laws.  The participation goals for this project shall be 15.3% for minorities 
and 6.9% for women.  The participation goals, as set forth herein, shall not be construed as quotas or set-
asides; rather, such participation goals will be used to measure the progress of the Commonwealth's equal 
opportunity, non-discrimination and affirmative action program.  Additionally, the participation goals 
contained herein should not be seen or treated as a floor or as a ceiling for the employment of particular 
individuals or group of individuals. 
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IV. Liaison Committee 
 
At the discretion of the agency that administers the contract for the construction project there may be 
established for the life of the contract a body to be known as the Liaison Committee.  The Liaison 
Committee shall be composed of one representative each from the agency or agencies administering the 
contract for the construction project, hereinafter called the administering agency, a representative from 
the Office of Affirmative action, and such other representatives as may be designated by the 
administering agency.  The Contractor (or his/her agent, if any, designated by him/her as the on-site equal 
employment opportunity officer) shall recognize the Liaison Committee as an affirmative action body, 
and shall establish a continuing working relationship with the Liaison Committee, consulting with the 
Liaison Committee on all matters related to minority recruitment, referral, employment and training. 
 
 
V. Reports and Records 
 
The Contractor shall prepare projected workforce tables on a quarterly basis when required by the 
administering agency.  These shall be broken down into projections, by week, of workers required in each 
trade.  Copies shall be furnished one week in advance of the commencement of the period covered, and 
also, when updated, to the administering agency and the Liaison Committee when required. 
 
The Contractor shall prepare weekly reports in a form approved by the administering agency, unless 
information required is required to be reported electronically by the administering agency, the number of 
hours worked in each trade by each employee, identified as woman, minority, or non-minority.  Copies of 
these shall be provided at the end of each such week to the administering agency and the Liaison 
Committee. 
 
Records of employment referral orders, prepared by the Contractor, shall be made available to the 
administering agency on request. 
 
The Contractor will provide all information and reports required by the administering agency on 
instructions issued by the administering agency and will permit access to its facilities and any books, 
records, accounts and other sources of information which may be determined by the administering agency 
to effect the employment of personnel.  This provision shall apply only to information pertinent to the 
Commonwealth's supplementary non-discrimination, equal opportunity and access and opportunity 
contract requirements.  Where information required is in the exclusive possession of another who fails or 
refuses to furnish this information, the Contractor shall so certify to the administering agency and shall set 
forth what efforts he has made to obtain the information. 
 
 
VI. Access to Work Site 
 
A designee of the administering agency and a designee of the Liaison Committee shall each have a right 
to access the work site. 
 
 
VII. Solicitations for Subcontracts, and for the Procurement of Materials and Equipment 
 
In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to 
be performed under a subcontract or for the procurement of materials or equipment, each potential 
subcontractor or supplier shall be notified in writing by the Contractor of the Contractor's obligations 
under this contract relative to non-discrimination and equal opportunity. 
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VIII. Sanctions 
 
Whenever the administering agency believes the General or Prime Contractor or any subcontractor may 
not be operating in compliance with the provisions of the Fair Employment Practices Law of the 
Commonwealth (Massachusetts General Laws Chapter 151B), the administering agency may refer the 
matter to the Massachusetts Commission Against Discrimination ("Commission") for investigation. 
 
Following the referral of a matter by the administering agency to the Massachusetts Commission Against 
Discrimination, and while the matter is pending before the MCAD, the administering agency may 
withhold payments from contractors and subcontractors when it has documentation that the contractor or 
subcontractor has violated the Fair Employment Practices Law with respect to its activities on the Project, 
or if the administering agency determines that the contractor has materially failed to comply with its 
obligations and the requirements of this Section.  The amount withheld shall not exceed a withhold of 
payment to the General or Prime Contractor of 1/100 or 1% of the contract award price or $5,000, 
whichever sum is greater, or, if a subcontractor is in non-compliance, a withhold by the administering 
agency from the General Contractor, to be assessed by the General Contractor as a charge against the 
subcontractor, of 1/100 or 1% of the subcontractor price, or $1,000 whichever sum is greater, for each 
violation of the applicable law or contract requirements.  The total withheld from anyone General or 
Prime Contractor or subcontractor on a Project shall not exceed $20,000 overall.  No withhold of 
payments or investigation by the Commission or its agent shall be initiated without the administering 
agency providing prior notice to the Contractor. 
 
If, after investigation, the Massachusetts Commission Against Discrimination finds that a General or 
Prime Contractor or subcontractor, in commission of a state construction contract or state-assisted 
construction contract, violated the provisions of the Fair Employment Practices Law, the administering 
agency may convert the amount withheld as set forth above into a permanent sanction, as a permanent 
deduct from payments to the General or Prime Contractor or subcontractor, which sanction will be in 
addition to any such sanctions, fines or penalties imposed by the Massachusetts Commission Against 
Discrimination. 
 
No sanction enumerated under this Section shall be imposed by the administering agency except after 
notice to the General or Prime Contractor or subcontractor and an adjudicatory proceeding, as that term is 
used, under Massachusetts General Laws Chapter 30A, has been conducted. 
 
 
IX. Severability 
 
The provisions of this section are severable, and if any of these provisions shall be held unconstitutional 
by any court of competent jurisdiction, the decision of such court shall not affect or impair any of the 
remaining provisions. 
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X. Contractor's Certification 
 
 After award and prior to the execution of any contract for a state construction contract or a state assisted 
construction contract, the Prime or General Contractor shall certify that it will comply with all provisions 
of this Document 00820 Supplemental Equal Employment Opportunity, Non-Discrimination and 
Affirmative Action Program, by executing Document 00859 Contractor/Subcontractor Certification 
Form.  
 
 
XI. Subcontractor Requirements 
 
Prior to the award of any subcontract for a state construction contract or a state assisted construction 
contract, the Prime or General Contractor shall provide all prospective subcontractors with a complete 
copy of this Document 00820 entitled "Supplemental Equal Employment Opportunity, Non-
Discrimination and Affirmative Action Program" and will incorporate the provisions of this Document 
00820 into any and all contracts or work orders for all subcontractors providing work on the Project.  In 
order to ensure that the said subcontractor's certification becomes a part of all subcontracts under the 
prime contract, the Prime or General Contractor shall certify in writing to the administering agency that it 
has complied with the requirements as set forth in the preceeding paragraph by executing Document 
00859 Contractor/Subcontractor Certification Form. 
 
Rev’d 03/07/14 

*** END OF DOCUMENT *** 
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DOCUMENT 00821 
 

ELECTRONIC REPORTING REQUIREMENTS 
CIVIL RIGHTS PROGRAMS AND CERTIFIED PAYROLL 

 
 
Implemented on March 2, 2009  Revised June 04, 2019 
 
The Massachusetts Department Of Transportation (MassDOT) has replaced the CHAMP reporting system with 
Equitable Business Opportunity Solution (EBO), a new web-based civil rights reporting software system.  This 
system is capable of handling both civil rights reporting requirements and certified payrolls.  The program’s 
functions include the administration of Equal Employment Opportunity (EEO) requirements, On-The-Job Training 
requirements (OJT), Disadvantage Business Enterprise (DBE) and/or Minority / Women’s Business Enterprise 
(M/WBE) subcontracting requirements, and the electronic collection of certified payrolls associated with MassDOT 
projects.  In addition, this system is used to generate various data required as part of the American Recovery and 
Reinvestment Act (ARRA). Contractors are responsible for all coordination with all sub-contractors to ensure timely 
and accurate electronic submission of all required data. 
 
Contractor and Sub-Contractor EBO User Certification 
 
All contractors and sub-contractors must use the EBO software system.  The software vendor, Internet Government 
Solutions (IGS), has developed an online EBO Training Module that is available to contractors and sub-contractors.  
This module is a self-tutorial which allows all users in the company to access the training, complete the tutorial, and 
become certified as EBO users for a one time fee of $75.00.  This is the only cost to contractors and sub-contractors 
associated with the EBO software system.  The online EBO Training Module can be accessed at 
www.ebotraining.com.  Click the “Register My Company” button on the login page to begin your training 
registration.  Questions regarding EBO online training should be directed to Gerry Anguilano, IGS at (440) 238-
1684. 
 
MassDOT will track contractors and sub-contractors who have successfully completed the on-line training module.  
All persons performing civil rights program and/or certified payroll functions should be EBO certified. 
 
Vetting of Firms and Designated Firm Individuals 
 
Contractors must authorize a Primary Log-In ID Holder who has completed EBO on-line training to have access to 
the EBO system by completing and submitting the “Request For EBO System Log-In/Password Form” located on 
the MassDOT website at: https://www.mass.gov/how-to/how-to-get-an-ebo-login 
Contractors must also agree to comply with the EBO system user agreement located on the MassDOT website.  
 
All subcontracts entered into on a project must include language that identifies the submission and training 
requirements that the sub-contractor must perform.  Sub-contractors will be approved by the respective District 
Office of MassDOT through the existing approval process.  When new sub-contractors, who have not previously 
worked for MassDOT, are initially selected by a general contractor, the new sub-contractor must be approved by the 
District before taking the EBO on-line training module.   
 
Interim Reporting Requirements 
 
Until MassDOT is satisfied that the EBO system is fully operational and functioning as designed, contractors and 
sub-contractors will be required to submit certified payrolls manually.  There will be a transition period where dual 
reporting, through manual and electronic submission, will be required. MassDOT, however, will notify contractors 
and sub-contractors when they may cease manual submission of certified payrolls. 
 

*** END OF DOCUMENT *** 
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DOCUMENT 00859 
CONTRACTOR/SUBCONTRACTOR CERTIFICATION FORM ‡ 

The contractor shall submit this completed document 00859 to MassDOT for each subcontract. 
 
_______________________________________ (Contractor) Date:_____________________________________ 
  
___________________________________________________________(Subcontractor) 
 

 District Approved 
Subcontractor 

Contract No:  Project No. Federal Aid No.: 
 
Location: 
 
Project Description: 
 
PART 1  CONTRACTOR CERTIFICATION:  I hereby certify, as an authorized official of this company, that to 
the best of my knowledge, information and belief, the company is in compliance with all applicable federal and state 
laws, rules, and regulations governing fair labor and employment practices, that the company will not discriminate 
in their employment practices, that the company will make good faith efforts to comply with the minority employee 
and women employee workforce participation ratio goals and specific affirmative action steps contained in Contract 
Document 00820 The Commonwealth of Massachusetts Supplemental Equal Employment Opportunity, Non-
Discrimination and Affirmative Action Program, and that the company will comply with the special provisions and 
documentation indicated below (as checked).    

I further hereby certify, as an authorized official of this company, that the special provisions and documentation 
indicated below (as checked) have been or are included in, and made part of, the Subcontractor Agreement entered 
into with the firm named above. 

 This is not a Federally-aided construction project 
Document # 

 00718 –Participation By Minority Or Women's Business Enterprises and SDVOBE† 
 00761 –Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion 
 00820 – MA Supplemental Equal Employment Opportunity, Non-Discrimination, and Affirmative Action 

Program  
 00821 – Electronic Reporting Requirements, Civil Rights Programs, and Certified Payroll 
 00859 – Contractor/Subcontractor Certification Form (this document) 
 00860 – MA Employment Laws 
 00861 – Applicable State Wage  Rates in the Contract Proposal** 
 B00842 – MA Schedule of Participation By Minority or Women Business Enterprises (M/WBEs)† 
 B00843 – MA Letter of Intent – M/WBEs† 

** Does not apply to Material Suppliers, unless performing work on-site  
† Applies only if Subcontractor is a M/WBE; only include these forms for the particular M/WBE Entity 

 B00844 - Schedule of Participation By SDVOBE 
 B00845 - Letter of Intent – SDVOBE 
 B00846 – M/WBE or SDVOBE Joint Check Arrangement Approval Form 
 B00847 – Joint Venture Affidavit 

 
This is a Federally-aided construction project (Federal Aid Number is present) 

Document # 
 00719 – Special Provisions for Participation by Disadvantaged Business Enterprises† 
 00760 - Form FHWA 1273 - Required Contract Provisions for Federal-Aid Construction  

  Contracts 
 00820 – MA Supplemental Equal Employment Opportunity, Non-Discrimination and Affirmative Action  

  Program  
 00821 – Electronic Reporting Requirements, Civil Rights Programs and Certified Payroll 
 00859 – Contractor/Subcontractor Certification Form (this document) 
 00860 – MA Employment Laws 
 00870 – Standard Federal Equal Employment Opportunity Construction Contract Specifications Executive  

  Order 11246,  (41 CFR Parts 60-4.2 and 60-4.3 (Solicitations and Equal Opportunity Clauses)* 
 00875 – Federal Trainee Special Provisions 

  

 

 

614014 NFA 

   DISTRICT 1 
 Scheduled and Emergency Bridge Maintenance at Various Locations 

134591 
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 B00853 – Schedule of Participation by Disadvantaged Business Enterprise† 
 B00854 – Letter of Intent – DBEs†  
 B00855 – DBE Joint Check Arrangement Approval Form 
 B00856 – Joint Venture Affidavit 
 00861/00880 - Applicable state and federal wage rates from Contract Proposal** 

*Applicable only to Contracts or Subcontracts in excess of $10,000 
**Does not apply to Material Suppliers, unless performing work on-site  
† Applies only if Subcontractor is a DBE; only include these forms for the particular DBE Entity 

Signed this ________________ Day of __________________, 20_____ Under The Pains And Penalties Of Perjury. 
 
 

(Print Name and Title)  (Authorized Signature) 
 

PART 2 
PART 2  SUBCONTRACTOR CERTIFICATION:  I hereby certify, as an authorized official of this company, 
that the required documents in Part 1 above were physically incorporated in our Agreement/Subcontract with the 
Contractor and give assurance that this company will fully comply or make every good faith effort to comply with 
the same.  I further certify that: 

1. This company recognizes that if this is a Federal-Aid Project, then this Contract is covered by the equal 
employment opportunity laws administered and enforced by the United States Department of Labor 
(“USDOL”), Office of Federal Contract Compliance Programs (‘OFCCP”).  By signing below, we acknowledge 
that this company has certain reporting obligations to the OFCCP, as specified by 41 CFR Part 60-4.2. 

2. This company further acknowledges that any contractor with fifty (50) or more employees on a Federal-aid 
Contract with a value of fifty-thousand ($50,000) dollars or more must annually file an EEO-1 Report (SF 100) 
to the EEOC, Joint Reporting Committee, on or before September 30th, each year, as specified by 41 CFR Part 
60-1.7a.  

3. For more information regarding the federal reporting requirements, please contact the USDOL, OFCCP 
Regional Office, at 1-646-264-3170 or EEO-1, Joint Reporting Committee at 1-866-286-6440.  

4. This company  has,   has not, participated in a previous contract or subcontract subject to the Equal 
Opportunity clauses set forth in 41 CFR Part 60-4 and Executive Order 11246, and where required, has filed 
with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance Programs or the 
EEO Commission all reports due under the applicable filing requirements.  

5. This company is in full compliance with applicable Federal and Commonwealth of Massachusetts laws, rules, 
and regulations and is not currently debarred or disqualified from bidding on or participating in construction 
contracts in any jurisdiction of the United States.  See : https://www.mass.gov/service-details/contractors-and-
vendors-suspended-or-debarred-by-massdot 

6. This company is properly registered and in good standing with the Office of the Secretary of the 
Commonwealth. 

Signed this ________ Day of ________________, 20_____, Under The Pains And Penalties Of Perjury. 
 
Firm: ________________________________________  
Address: _____________________________________ (Print Name and Title) 

_____________________________________________  
_____________________________________________  
Telephone Number:_____________________________  
Federal I.D. Number:____________________________ (Authorized Signature) 

Estimated Start Date:____________________________  
Estimated Completion Date:______________________  
Estimated Dollar Amount:________________________ (Date) 
  
  
Rev’d  09/02/22  

*** END OF DOCUMENT *** 

https://www.mass.gov/service-details/contractors-and-vendors-suspended-or-debarred-by-massdot
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DOCUMENT 00860 
 

COMMONWEALTH OF MASSACHUSETTS PUBLIC EMPLOYMENT LAWS 
Revised February 20, 2019 

 
The Contractor's attention is directed to Massachusetts General Laws, Chapter 149, Sections 26 through 27H, and 
150A.  This contract is considered to fall within the ambit of that law, which provides that in general, the Prevailing 
Rate or Total Rate must be paid to employees working on projects funded by the Commonwealth of Massachusetts 
or any political subdivision including Massachusetts Department of Transportation (MassDOT).   

 
A Federal Aid project is also subject to the Federal Minimum Wage Rate law for construction.  When comparing a 
state minimum wage rate, monitored by the Massachusetts Attorney General, versus federal minimum wage rate, 
monitored by the U.S.  Department of Labor Wage and Hour Division, for a particular job classification the higher 
wage is at all times to be paid to the affected employee. 

 
Every contractor or subcontractor engaged in this contract to which sections twenty-seven and twenty-seven A apply 
will keep a true and accurate record of all mechanics and apprentices, teamsters, chauffeurs and laborers employed 
thereon, showing the name, address and occupational classification of each such employee on this contract, and the 
hours worked by, and the wages paid to, each such employee, and shall furnish to the MassDOT's Resident 
Engineer, on a weekly basis, a copy of said record, in a form approved by MassDOT and in accordance with M.G.L.  
c.  149, § 27B, signed by the employer or his/her authorized agent under the penalties of perjury. 

 
Each such contractor or subcontractor shall preserve its payroll records for a period of three years from the date of 
completion of the contract. 

 
The Prevailing Wage Rate generally includes the following: 

 
Minimum Hourly Wage + Employer Contributions to Benefit Plans = Prevailing Wage Rate or Total Rate 
 
Any employer who does not make contributions to Benefit Plans must pay the total Prevailing Wage Rate 
directly to the employee. 
 

Any deduction from the Prevailing Wage Rate or Total Rate for contributions to benefit plans can only be for a 
Health & Welfare, Pension, or Supplementary Unemployment plan meeting the requirements of the Employee 
Retirement Income Security Act (ERISA) of 1974.  The maximum allowable deduction for these benefits from the 
prevailing wage rate cannot be greater than the amount allowed by Executive Office of Labor (EOL) for the 
specified benefits.  Any additional expense of providing benefits to the employees is to be borne by the employer 
and cannot be deducted from the Minimum Hourly Wage.  If the employer's benefit expense is less than that so 
provided by EOL the difference will be paid directly to the employee.  The rate established must be paid to all 
employees who perform work on the project. 

 
When an employer makes deductions from the Minimum Hourly Wage for an employee's contribution to social 
security, state taxes, federal taxes, and/or other contribution programs, allowed by law, the employer shall furnish 
each employee a suitable pay slip, check stub or envelope notifying the employee of the amount of the deductions. 

 
No contractor or subcontractor contracting for any part of the contract week shall require or permit any laborer or 
mechanic to be employed on such work in excess of forty hours in any workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times his basic rate of pay for all hours worked in 
excess of forty hours in such workweek, whichever is the greater number of overtime hours. 

 
Apprentice Rates are permitted only when there is an Apprentice Agreement registered with the Massachusetts 
Division of Apprentice Training in accordance with M.G.L.  c.  23, § 11E-11L.   
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The Prevailing Wage Rates issued for each project shall be the rates paid for the entire project.  The Prevailing 
Wage Rates must be posted on the job site at all times and be visible from a public way. 

 
In addition, each such contractor and subcontractor shall furnish to the MassDOT's Resident Engineer, within fifteen 
days after completion of its portion of the work, a statement, executed by the contractor or subcontractor or by any 
authorized officer or employee of the contractor or subcontractor who supervises the payment of wages, in the 
following form: 

 
STATEMENT OF COMPLIANCE 

 
Date:  ___________________ 

 
 

I , ______________________________________________________________________________do hereby state: 
 (Name of signatory party) (Title) 
 

That I pay or supervise the payment of the persons employed by: 
 

____________________________________________________________________________________________ 
(Contractor or Subcontractor) 

 
on the  _____________________________________________________________________________________ 

(MassDOT Project Location and Contract Number) 
 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid 
in accordance with wages determined under the provisions of sections twenty-six and twenty-seven of chapter one 
hundred and forty-nine of the General Laws. 

 
 Signature _______________________________________________ 
 
 Title _______________________________________________ 
 

The above-mentioned copies of payroll records and statements of compliance shall be available for inspection by 
any interested party filing a written request to the MassDOT's Resident Engineer for such inspection and copying.   

 
 
Massachusetts General Laws c. 149, §27, requires annual updates to prevailing wage schedules for all public 
construction contracts lasting longer than one year.  MassDOT will request the required updates and furnish them to 
the Contractor.  The Contractor is required to pay no less than the wage rates indicated on the annual updated wage 
schedules. 

 
MassDOT will request the updates no later that two week before the anniversary of the Notice to Proceed date of the 
contract to allow for adequate processing by the Department of Labor Standards (DLS).  The effective date for the 
new rates will be the anniversary date of the contract (i.e. the notice to proceed date), regardless of the date of 
issuance on the schedule from DLS. 

 
All bidders are cautioned that the aforementioned laws require that employers pay to covered employees no less than 
the applicable minimum wages.  In addition, the same laws require that the applicable prevailing wages become 
incorporated as part of this contract.  The prevailing minimum wage law establishes serious civil and criminal 
penalties for violations, including imprisonment and exclusion from future public contracts.  Bidders are cautioned 
to carefully read the relevant sections of the Massachusetts General Laws. 

 
 
 
 
 

*** END OF DOCUMENT *** 
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THE COMMONWEALTH OF MASSACHUSETTS 
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT 

DEPARTMENT OF LABOR STANDARDS 
Prevailing Wage Rates

MAURA HEALEY
Governor

KIM DRISCOLL
Lt. Governor

As determined by the Director under the provisions of the  
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

LAUREN JONES
Secretary

MICHAEL FLANAGAN
Director

Awarding Authority: Massachusetts Highway City/Town: PITTSFIELD

Contract Number: 134591

Description of Work: District 1 - Scheduled and Emergency Bridge Maintenance at Various Locations

Job Location: Various Locations in DISTRICT 1

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting 

longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was 

executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no 

later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the 

first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-

contractors, working on the construction project.

•

This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DLS 

shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered 

by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the correct rates are being 

paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request 

updated rate sheets form DLS and provide them to the contractor.

•

This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all pages of 

this schedule.

•

An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the 

wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the 

first construction scope of work must be within 90-days of the wage schedule issuance date.

•

The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be 

made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in 

accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether 

they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•

Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their 

apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage 

rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether they are registered 

with another federal, state, local, or private agency must be paid the journeyworker's rate.

•

Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the 

awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, occupational 

classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw.

•

Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617) 

626-6953.

•

Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the 

wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

•

Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney 

General at (617) 727-3465.

•

Page 1 of 34Wage Request Number: 20260601170510Issue Date: 06/01/2026

Proposal No. 614014-134591

00861 - 3



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00 $79.90

12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00 $81.64

(2 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $41.95 $16.77 $23.52 $0.00 $0.00 $82.24

6/1/2026 $42.02 $16.17 $21.78 $0.00 $0.00 $79.97

12/1/2026 $42.02 $16.17 $23.52 $0.00 $0.00 $81.71

(3 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.02 $16.77 $23.52 $0.00 $0.00 $82.31

6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00 $80.09

12/1/2026 $42.14 $16.17 $23.52 $0.00 $0.00 $81.83

(4 & 5 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.14 $16.77 $23.52 $0.00 $0.00 $82.43

ADS/SUBMERSIBLE PILOT 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 3)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

6/1/2026 $36.97 $10.90 $9.75 $6.60 $0.00 $64.22

12/1/2026 $39.39 $10.90 $9.75 $6.60 $0.00 $66.64

6/1/2027 $40.79 $10.90 $9.75 $6.60 $0.00 $68.04

12/1/2027 $42.19 $10.90 $9.75 $6.60 $0.00 $69.44

6/1/2028 $43.69 $10.90 $9.75 $6.60 $0.00 $70.94

AIR TRACK OPERATOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $45.19 $10.90 $9.75 $6.60 $0.00 $72.44

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $37.75 $10.90 $9.75 $6.60 $0.00 $65.00AIR TRACK OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $39.04 $10.90 $9.75 $6.60 $0.00 $66.29

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

12/1/2025 $40.32 $14.50 $4.30 $6.25 $0.00 $65.37

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

ASPHALT RAKER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $37.25 $10.90 $9.75 $6.60 $0.00 $64.50ASPHALT RAKER (HEAVY & HIGHWAY) 
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)

12/1/2026 $38.54 $10.90 $9.75 $6.60 $0.00 $65.79

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

AUTOMATIC GRADER-EXCAVATOR (RECLAIMER) 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.56 $13.78 $12.15 $3.00 $0.00 $68.49

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER OPERATOR 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.56 $13.78 $12.15 $3.00 $0.00 $68.49

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

BARCO-TYPE JUMPING TAMPER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

BATCH/CEMENT PLANT - ON SITE 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.03 $13.78 $12.15 $3.00 $0.00 $67.96

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $36.97 $10.90 $9.75 $6.60 $0.00 $64.22

12/1/2026 $39.39 $10.90 $9.75 $6.60 $0.00 $66.64

6/1/2027 $40.79 $10.90 $9.75 $6.60 $0.00 $68.04

12/1/2027 $42.19 $10.90 $9.75 $6.60 $0.00 $69.44

6/1/2028 $43.69 $10.90 $9.75 $6.60 $0.00 $70.94

BLOCK PAVER, RAMMER / CURB SETTER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $45.19 $10.90 $9.75 $6.60 $0.00 $72.44

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $37.75 $10.90 $9.75 $6.60 $0.00 $65.00BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)

12/1/2026 $39.04 $10.90 $9.75 $6.60 $0.00 $66.29

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER 

BOILERMAKERS LOCAL 29 

BOILERMAKERS LOCAL 29

1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/1/2026 $56.36 $12.84 $15.57 $5.89 $0.00 $90.66

8/1/2026 $58.56 $12.84 $15.57 $5.89 $0.00 $92.86

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING) 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD) 2/1/2027 $59.96 $12.84 $15.57 $5.89 $0.00 $94.26

BULLDOZER/POWER SHOVEL/TREE SHREDDER 

/CLAM SHELL 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.56 $13.78 $12.15 $3.00 $0.00 $68.49

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98

4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40

5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82

6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25

7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66

8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10

Apprentice to Journeyworker Ratio: 1:4

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $28.18 $12.84 $15.57 $5.89 $0.00 $62.48

2 60.00 $33.82 $12.84 $15.57 $5.89 $0.00 $68.12

3 70.00 $39.45 $12.84 $15.57 $5.89 $0.00 $73.75

4 80.00 $45.09 $12.84 $15.57 $5.89 $0.00 $79.39

5 90.00 $50.72 $12.84 $15.57 $5.89 $0.00 $85.02

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.28 $12.84 $15.57 $5.89 $0.00 $63.58

2 60.00 $35.14 $12.84 $15.57 $5.89 $0.00 $69.44

3 70.00 $40.99 $12.84 $15.57 $5.89 $0.00 $75.29

4 80.00 $46.85 $12.84 $15.57 $5.89 $0.00 $81.15

5 90.00 $52.70 $12.84 $15.57 $5.89 $0.00 $87.00

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $50.40 $10.90 $9.75 $9.80 $0.00 $80.85CAISSON & UNDERPINNING BOTTOM MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.90 $10.90 $9.75 $9.80 $0.00 $82.35

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.25 $10.90 $9.75 $9.80 $0.00 $79.70CAISSON & UNDERPINNING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.75 $10.90 $9.75 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.58 $10.90 $9.75 $9.80 $0.00 $80.03CAISSON & UNDERPINNING TOP MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.08 $10.90 $9.75 $9.80 $0.00 $81.53

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

CARBIDE CORE DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

3/1/2026 $43.81 $9.19 $11.25 $6.90 $0.00 $71.15

9/1/2026 $44.76 $9.19 $11.25 $6.90 $0.00 $72.10

CARPENTER 

CARPENTERS 

CARPENTERS LOCAL 336 - BERKSHIRE COUNTY
3/1/2027 $45.66 $9.19 $11.25 $6.90 $0.00 $73.00

Apprentice: CARPENTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.71 $9.19 $0.00 $1.38 $0.00 $30.28

2 45.00 $19.71 $9.19 $0.00 $1.38 $0.00 $30.28

3 55.00 $24.10 $9.19 $0.00 $2.76 $0.00 $36.05

4 55.00 $24.10 $9.19 $0.00 $2.76 $0.00 $36.05

5 70.00 $30.67 $9.19 $11.25 $4.14 $0.00 $55.25

6 70.00 $30.67 $9.19 $11.25 $4.14 $0.00 $55.25

7 80.00 $35.05 $9.19 $11.25 $5.52 $0.00 $61.01

8 80.00 $35.05 $9.19 $11.25 $5.52 $0.00 $61.01
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

10/1/2025 $27.37 $7.38 $4.47 $1.00 $0.00 $40.22CARPENTER WOOD FRAME 

CARPENTERS 

CARPENTERS-ZONE 3 (Wood Frame)
10/1/2026 $28.47 $7.38 $4.47 $1.00 $0.00 $41.32

All Aspects of New Wood Frame Work

Apprentice: CARPENTER

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $20.14 $9.19 $0.00 $1.38 $0.00 $30.71

2 45.00 $20.14 $9.19 $0.00 $1.38 $0.00 $30.71

3 55.00 $24.62 $9.19 $0.00 $2.76 $0.00 $36.57

4 55.00 $24.62 $9.19 $0.00 $2.76 $0.00 $36.57

5 70.00 $31.33 $9.19 $11.25 $4.14 $0.00 $55.91

6 70.00 $31.33 $9.19 $11.25 $4.14 $0.00 $55.91

7 80.00 $35.81 $9.19 $11.25 $5.52 $0.00 $61.77

8 80.00 $35.81 $9.19 $11.25 $5.52 $0.00 $61.77

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $16.42 $7.38 $0.00 $0.00 $0.00 $23.80

2 60.00 $16.42 $7.38 $0.00 $0.00 $0.00 $23.80

3 65.00 $17.79 $7.38 $0.00 $1.00 $0.00 $26.17

4 70.00 $19.16 $7.38 $0.00 $1.00 $0.00 $27.54

5 75.00 $20.53 $7.38 $3.80 $1.00 $0.00 $32.71

6 80.00 $21.90 $7.38 $3.80 $1.00 $0.00 $34.08

7 85.00 $23.26 $7.38 $3.80 $1.00 $0.00 $35.44

8 90.00 $24.63 $7.38 $3.80 $1.00 $0.00 $36.81

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

2 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

3 65.00 $18.51 $7.38 $0.00 $1.00 $0.00 $26.89

4 70.00 $19.93 $7.38 $0.00 $1.00 $0.00 $28.31

5 75.00 $21.35 $7.38 $3.80 $1.00 $0.00 $33.53

6 80.00 $22.78 $7.38 $3.80 $1.00 $0.00 $34.96

7 85.00 $24.20 $7.38 $3.80 $1.00 $0.00 $36.38

8 90.00 $25.62 $7.38 $3.80 $1.00 $0.00 $37.80

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2026 $48.13 $13.20 $16.30 $2.93 $1.69 $82.25

7/1/2026 $49.32 $13.20 $16.30 $2.93 $1.69 $83.44

1/1/2027 $50.51 $13.20 $16.30 $2.93 $1.69 $84.63

7/1/2027 $51.70 $13.20 $16.30 $2.93 $1.69 $85.82

CEMENT MASONRY/PLASTERING 

PLASTERERS AND CEMENT MASONS LOCAL 534 

Plasterers and Cement Masons - Zone 2

1/1/2028 $52.89 $13.20 $16.30 $2.93 $1.69 $87.01

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

CHAIN SAW OPERATOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.07 $13.20 $16.30 $0.00 $0.00 $53.57

2 60.00 $28.88 $13.20 $16.30 $2.93 $1.69 $63.00

3 65.00 $31.28 $13.20 $16.30 $2.93 $1.69 $65.40

4 70.00 $33.69 $13.20 $16.30 $2.93 $1.69 $67.81

5 75.00 $36.10 $13.20 $16.30 $2.93 $1.69 $70.22

6 80.00 $38.50 $13.20 $16.30 $2.93 $1.69 $72.62

7 90.00 $43.32 $13.20 $16.30 $2.93 $1.69 $77.44

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.66 $13.20 $16.30 $0.00 $0.00 $54.16

2 60.00 $29.59 $13.20 $16.30 $2.93 $1.69 $63.71

3 65.00 $32.06 $13.20 $16.30 $2.93 $1.69 $66.18

4 70.00 $34.52 $13.20 $16.30 $2.93 $1.69 $68.64

5 75.00 $36.99 $13.20 $16.30 $2.93 $1.69 $71.11

6 80.00 $39.46 $13.20 $16.30 $2.93 $1.69 $73.58

7 90.00 $44.39 $13.20 $16.30 $2.93 $0.00 $76.82

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

COMPRESSOR OPERATOR 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.03 $13.78 $12.15 $3.00 $0.00 $67.96

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CRANE OPERATOR 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $43.06 $13.78 $12.15 $3.00 $0.00 $71.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 3

1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00 $79.60

12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00 $81.10

6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00 $82.70

12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00 $84.30

6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00 $85.98

DEMO: ADZEMAN 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00 $80.60

12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00 $82.10

6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00 $83.70

12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00 $85.30

6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00 $86.98

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00 $80.35

12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00 $81.85

6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00 $83.45

12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00 $85.05

6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00 $86.73

DEMO: BURNERS 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00 $88.40

Apprentice: DELEADER (BRIDGE)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00 $80.60

12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00 $82.10

6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00 $83.70

12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00 $85.30

6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00 $86.98

DEMO: CONCRETE CUTTER/SAWYER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00 $80.35

12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00 $81.85

6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00 $83.45

12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00 $85.05

6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00 $86.73

DEMO: JACKHAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00 $79.60

12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00 $81.10

6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00 $82.70

12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00 $84.30

6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00 $85.98

DEMO: WRECKING LABORER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

DIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 3)

8/1/2024 $78.11 $10.08 $11.62 $12.67 $0.00 $112.48

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 3)

8/1/2024 $49.19 $10.08 $11.62 $12.67 $0.00 $83.56

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 3)

8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 3)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 

DRAWBRIDGE - SEIU LOCAL 888  

DRAWBRIDGE - SEIU LOCAL 888

7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16 $37.53

12/28/2025 $53.26 $13.75 $8.40 $6.96 $0.00 $82.37

6/28/2026 $54.41 $14.00 $8.43 $7.03 $0.00 $83.87

ELECTRICIAN (Including Core Drilling) 

ELECTRICIANS LOCAL 7 

ELECTRICIANS LOCAL 7
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/3/2027 $55.56 $14.25 $8.47 $7.09 $0.00 $85.37

1/1/2026 $69.23 $16.38 $11.06 $10.70 $0.00 $107.37ELEVATOR CONSTRUCTOR 

ELEVATOR CONSTRUCTORS LOCAL 41 

ELEVATOR CONSTRUCTORS LOCAL 41
1/1/2027 $72.23 $16.48 $11.16 $11.00 $0.00 $110.87

Apprentice: ELECTRICIAN (Including Core Drilling)

Effective Date: 12/28/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $21.30 $7.65 $0.63 $0.00 $0.00 $29.58

2 45.00 $23.97 $7.65 $0.70 $0.00 $0.00 $32.32

3 50.00 $26.63 $13.75 $7.53 $0.00 $0.00 $47.91

4 55.00 $29.29 $13.75 $7.61 $0.00 $0.00 $50.65

5 65.00 $34.62 $13.75 $9.84 $0.00 $0.00 $58.21

6 70.00 $37.28 $13.75 $11.30 $0.00 $0.00 $62.33

Apprentice: ELECTRICIAN (Including Core Drilling)

Effective Date: 6/28/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $21.76 $7.80 $0.63 $0.00 $0.00 $30.19

2 45.00 $24.48 $7.80 $0.70 $0.00 $0.00 $32.98

3 50.00 $27.21 $14.00 $7.53 $0.00 $0.00 $48.74

4 55.00 $29.93 $14.00 $7.61 $0.00 $0.00 $51.54

5 65.00 $35.37 $14.00 $9.84 $0.00 $0.00 $59.21

6 70.00 $38.09 $14.00 $11.30 $0.00 $0.00 $63.39

Apprentice to Journeyworker Ratio: 2:3

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.62 $16.38 $0.00 $0.00 $0.00 $51.00

2 55.00 $38.08 $16.38 $11.06 $10.70 $0.00 $76.22

3 65.00 $45.00 $16.38 $11.06 $10.70 $0.00 $83.14

4 70.00 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60

5 80.00 $55.38 $16.38 $11.06 $10.70 $0.00 $93.52

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $36.12 $16.48 $0.00 $0.00 $0.00 $52.60

2 55.00 $39.73 $16.48 $11.16 $11.00 $0.00 $78.37
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2026 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60ELEVATOR CONSTRUCTOR HELPER 

ELEVATOR CONSTRUCTORS LOCAL 41 

ELEVATOR CONSTRUCTORS LOCAL 41
1/1/2027 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.64 $10.90 $9.75 $6.60 $0.00 $65.89

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

FENCE & BEAM RAIL ERECTOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $44.69 $10.90 $9.75 $6.60 $0.00 $71.94

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $37.25 $10.90 $9.75 $6.60 $0.00 $64.50FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $38.54 $10.90 $9.75 $6.60 $0.00 $65.79

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST/ROD-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

6/1/1999 $18.84 $4.80 $4.10 $0.00 $0.00 $27.74

FIELD ENG.PARTY CHIEF:BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

6/1/1999 $21.33 $4.80 $4.10 $0.00 $0.00 $30.23

FIELD ENG.SURVEY CHIEF-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

6/1/1999 $22.33 $4.80 $4.10 $0.00 $0.00 $31.23

12/28/2025 $53.26 $13.75 $8.40 $6.96 $0.00 $82.37

6/28/2026 $54.41 $14.00 $8.43 $7.03 $0.00 $83.87

FIRE ALARM INSTALLER 

ELECTRICIANS LOCAL 7 

ELECTRICIANS LOCAL 7
1/3/2027 $55.56 $14.25 $8.47 $7.09 $0.00 $85.37

For apprentice rates see "Apprentice- ELECTRICIAN"

12/28/2025 $53.26 $13.75 $8.40 $6.96 $0.00 $82.37

6/28/2026 $54.41 $14.00 $8.43 $7.03 $0.00 $83.87

FIRE ALARM REPAIR / MAINTENANCE 

/ COMMISSIONING 

ELECTRICIANS LOCAL 7 

ELECTRICIANS LOCAL 7 1/3/2027 $55.56 $14.25 $8.47 $7.09 $0.00 $85.37

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN 12/1/2023 $39.03 $13.78 $12.15 $3.00 $0.00 $67.96

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

3 65.00 $46.95 $16.48 $11.16 $11.00 $0.00 $85.59

4 70.00 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

5 80.00 $57.78 $16.48 $11.16 $11.00 $0.00 $96.42

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

6/1/2026 $29.21 $10.90 $9.75 $6.60 $0.00 $56.46FLAGGER & SIGNALER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $29.21 $10.90 $9.75 $6.60 $0.00 $56.46

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

3/1/2026 $44.34 $8.56 $11.25 $6.90 $0.00 $71.05

9/1/2026 $45.29 $8.56 $11.25 $6.90 $0.00 $72.00

FLOORCOVERER 

FLOORCOVERERS LOCAL 2168 

FLOORCOVERERS LOCAL 2168 ZONE III
3/1/2027 $46.19 $8.56 $11.25 $6.90 $0.00 $72.90

Apprentice: FIREMAN

Effective Date: 12/1/2023

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $23.42 $13.78 $12.15 $3.00 $0.00 $52.35

2 70.00 $27.32 $13.78 $12.15 $3.00 $0.00 $56.25

3 80.00 $31.22 $13.78 $12.15 $3.00 $0.00 $60.15

4 90.00 $35.13 $13.78 $12.15 $3.00 $0.00 $64.06

Apprentice to Journeyworker Ratio: 1:6

Apprentice: FLOORCOVERER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.95 $8.56 $0.00 $1.38 $0.00 $29.89

2 45.00 $19.95 $8.56 $0.00 $1.38 $0.00 $29.89

3 55.00 $24.39 $8.56 $0.00 $2.76 $0.00 $35.71

4 55.00 $24.39 $8.56 $0.00 $2.76 $0.00 $35.71

5 70.00 $31.04 $8.56 $11.25 $4.14 $0.00 $54.99

6 70.00 $31.04 $8.56 $11.25 $4.14 $0.00 $54.99

7 80.00 $35.47 $8.56 $11.25 $5.52 $0.00 $60.80

8 80.00 $35.47 $8.56 $11.25 $5.52 $0.00 $60.80

Apprentice: FLOORCOVERER

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $20.38 $8.56 $0.00 $1.38 $0.00 $30.32

2 45.00 $20.38 $8.56 $0.00 $1.38 $0.00 $30.32

3 55.00 $24.91 $8.56 $0.00 $2.76 $0.00 $36.23

4 55.00 $24.91 $8.56 $0.00 $2.76 $0.00 $36.23

5 70.00 $31.70 $8.56 $11.25 $4.14 $0.00 $55.65

6 70.00 $31.70 $8.56 $11.25 $4.14 $0.00 $55.65

7 80.00 $36.23 $8.56 $11.25 $5.52 $0.00 $61.56
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

FORK LIFT 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.25 $13.78 $12.15 $3.00 $0.00 $68.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATORS/LIGHTING PLANTS 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $35.80 $13.78 $12.15 $3.00 $0.00 $64.73

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $44.73 $11.20 $8.40 $6.05 $0.00 $70.38

6/1/2027 $46.73 $11.60 $8.55 $6.60 $0.00 $73.48

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 

GLAZIERS LOCAL 1333 

GLAZIERS LOCAL 1333
6/1/2028 $48.73 $12.00 $8.70 $7.20 $0.00 $76.63

Apprentice: FLOORCOVERER

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

8 80.00 $36.23 $8.56 $11.25 $5.52 $0.00 $61.56

Apprentice Notes

Steps are 750 hrs.

Apprentice to Journeyworker Ratio: 1:1

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $22.37 $11.20 $8.40 $6.05 $0.00 $48.02

2 56.25 $25.16 $11.20 $8.40 $6.05 $0.00 $50.81

3 62.50 $27.96 $11.20 $8.40 $6.05 $0.00 $53.61

4 68.75 $30.75 $11.20 $8.40 $6.05 $0.00 $56.40

5 75.00 $33.55 $11.20 $8.40 $6.05 $0.00 $59.20

6 81.25 $36.34 $11.20 $8.40 $6.05 $0.00 $61.99

7 87.50 $39.14 $11.20 $8.40 $6.05 $0.00 $64.79

8 93.75 $41.93 $11.20 $8.40 $6.05 $0.00 $67.58

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 6/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.37 $11.60 $8.55 $6.60 $0.00 $50.12

2 56.25 $26.29 $11.60 $8.55 $6.60 $0.00 $53.04

3 62.50 $29.21 $11.60 $8.55 $6.60 $0.00 $55.96

4 68.75 $32.13 $11.60 $8.55 $6.60 $0.00 $58.88

5 75.00 $35.05 $11.60 $8.55 $6.60 $0.00 $61.80
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

GRADER/TRENCHING MACHINE/DERRICK 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.56 $13.78 $12.15 $3.00 $0.00 $68.49

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

HVAC (DUCTWORK) 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

12/28/2025 $53.26 $13.75 $8.40 $6.96 $0.00 $82.37

6/28/2026 $54.41 $14.00 $8.43 $7.03 $0.00 $83.87

HVAC (ELECTRICAL CONTROLS) 

ELECTRICIANS LOCAL 7 

ELECTRICIANS LOCAL 7
1/3/2027 $55.56 $14.25 $8.47 $7.09 $0.00 $85.37

For apprentice rates see "Apprentice- ELECTRICIAN"

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

HVAC (TESTING AND BALANCING - AIR) 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

3/17/2026 $52.76 $13.50 $10.85 $7.10 $0.00 $84.21

9/17/2026 $54.76 $13.50 $10.85 $7.10 $0.00 $86.21

3/17/2027 $58.26 $12.00 $10.85 $7.10 $0.00 $88.21

9/17/2027 $60.26 $12.00 $10.85 $7.10 $0.00 $90.21

3/17/2028 $62.26 $12.00 $10.85 $7.10 $0.00 $92.21

9/17/2028 $64.26 $12.00 $10.85 $7.10 $0.00 $94.21

HVAC (TESTING AND BALANCING -WATER) 

PLUMBERS & PIPEFITTERS LOCAL 104 

PLUMBERS & PIPEFITTERS LOCAL 104

3/17/2029 $66.26 $12.00 $10.85 $7.10 $0.00 $96.21

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

3/17/2026 $52.76 $13.50 $10.85 $7.10 $0.00 $84.21

9/17/2026 $54.76 $13.50 $10.85 $7.10 $0.00 $86.21

3/17/2027 $58.26 $12.00 $10.85 $7.10 $0.00 $88.21

9/17/2027 $60.26 $12.00 $10.85 $7.10 $0.00 $90.21

3/17/2028 $62.26 $12.00 $10.85 $7.10 $0.00 $92.21

9/17/2028 $64.26 $12.00 $10.85 $7.10 $0.00 $94.21

HVAC MECHANIC 

PLUMBERS & PIPEFITTERS LOCAL 104 

PLUMBERS & PIPEFITTERS LOCAL 104

3/17/2029 $66.26 $12.00 $10.85 $7.10 $0.00 $96.21

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 6/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

6 81.25 $37.97 $11.60 $8.55 $6.60 $0.00 $64.72

7 87.50 $40.89 $11.60 $8.55 $6.60 $0.00 $67.64

8 93.75 $43.81 $11.60 $8.55 $6.60 $0.00 $70.56

Apprentice to Journeyworker Ratio: 3:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

6/1/2026 $37.75 $10.90 $9.75 $6.60 $0.00 $65.00HYDRAULIC DRILLS (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $39.04 $10.90 $9.75 $6.60 $0.00 $66.29

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2025 $48.27 $14.75 $9.52 $10.09 $0.00 $82.63INSULATOR (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)
9/1/2026 $51.01 $14.75 $9.52 $10.09 $0.00 $85.37

IRONWORKER/WELDER 

IRONWORKERS LOCAL 12 

IRONWORKERS LOCAL 12

1/1/2025 $39.50 $5.50 $14.28 $4.55 $0.00 $63.83

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

JACKHAMMER & PAVING BREAKER OPERATOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.14 $14.75 $9.27 $5.05 $0.00 $53.21

2 60.00 $28.96 $14.75 $9.32 $6.05 $0.00 $59.08

3 70.00 $33.79 $14.75 $9.37 $7.06 $0.00 $64.97

4 80.00 $38.62 $14.75 $9.42 $8.07 $0.00 $70.86

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $25.51 $14.75 $9.27 $5.05 $0.00 $54.58

2 60.00 $30.61 $14.75 $9.32 $6.05 $0.00 $60.73

3 70.00 $35.71 $14.75 $9.37 $7.06 $0.00 $66.89

4 80.00 $40.81 $14.75 $9.42 $8.07 $0.00 $73.05

Apprentice to Journeyworker Ratio: 1:4

Apprentice: IRONWORKER/WELDER

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 0.00 $23.50 $5.75 $0.00 $3.75 $0.00 $33.00

2 0.00 $25.50 $5.75 $10.00 $3.75 $0.00 $45.00

3 0.00 $27.50 $5.75 $11.42 $3.75 $0.00 $48.42

4 0.00 $29.50 $5.75 $12.85 $3.75 $0.00 $51.85

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $36.22 $10.90 $9.75 $6.60 $0.00 $63.47

12/1/2026 $38.64 $10.90 $9.75 $6.60 $0.00 $65.89

6/1/2027 $40.04 $10.90 $9.75 $6.60 $0.00 $67.29

12/1/2027 $41.44 $10.90 $9.75 $6.60 $0.00 $68.69

6/1/2028 $42.94 $10.90 $9.75 $6.60 $0.00 $70.19

LABORER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $44.44 $10.90 $9.75 $6.60 $0.00 $71.69

6/1/2026 $37.00 $10.90 $9.75 $6.60 $0.00 $64.25LABORER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $38.29 $10.90 $9.75 $6.60 $0.00 $65.54

Apprentice: LABORER

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $21.73 $10.90 $9.75 $6.60 $0.00 $48.98

2 70.00 $25.35 $10.90 $9.75 $6.60 $0.00 $52.60

3 80.00 $28.98 $10.90 $9.75 $6.60 $0.00 $56.23

4 90.00 $32.60 $10.90 $9.75 $6.60 $0.00 $59.85

Apprentice: LABORER

Effective Date: 12/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $23.18 $10.90 $9.75 $6.60 $0.00 $50.43

2 70.00 $27.05 $10.90 $9.75 $6.60 $0.00 $54.30

3 80.00 $30.91 $10.90 $9.75 $6.60 $0.00 $58.16

4 90.00 $34.78 $10.90 $9.75 $6.60 $0.00 $62.03

Apprentice to Journeyworker Ratio: 1:5

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $36.22 $10.90 $9.75 $6.60 $0.00 $63.47

12/1/2026 $38.64 $10.90 $9.75 $6.60 $0.00 $65.89

6/1/2027 $40.04 $10.90 $9.75 $6.60 $0.00 $67.29

12/1/2027 $41.44 $10.90 $9.75 $6.60 $0.00 $68.69

6/1/2028 $42.94 $10.90 $9.75 $6.60 $0.00 $70.19

LABORER: CARPENTER TENDER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $44.44 $10.90 $9.75 $6.60 $0.00 $71.69

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $36.22 $10.90 $9.75 $6.60 $0.00 $63.47

12/1/2026 $38.64 $10.90 $9.75 $6.60 $0.00 $65.89

6/1/2027 $40.04 $10.90 $9.75 $6.60 $0.00 $67.29

12/1/2027 $41.44 $10.90 $9.75 $6.60 $0.00 $68.69

6/1/2028 $42.94 $10.90 $9.75 $6.60 $0.00 $70.19

LABORER: CEMENT FINISHER TENDER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $44.44 $10.90 $9.75 $6.60 $0.00 $71.69

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $35.67 $10.90 $9.75 $5.41 $0.00 $61.73

12/1/2026 $36.96 $10.90 $9.75 $5.41 $0.00 $63.02

6/1/2027 $38.26 $10.90 $9.75 $5.41 $0.00 $64.32

12/1/2027 $39.56 $10.90 $9.75 $5.41 $0.00 $65.62

6/5/2028 $40.91 $10.90 $9.75 $5.41 $0.00 $66.97

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/4/2028 $42.26 $10.90 $9.75 $5.41 $0.00 $68.32

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $38.22 $10.90 $9.75 $6.60 $0.00 $65.47

12/1/2026 $40.64 $10.90 $9.75 $6.60 $0.00 $67.89

6/1/2027 $42.04 $10.90 $9.75 $6.60 $0.00 $69.29

12/1/2027 $43.44 $10.90 $9.75 $6.60 $0.00 $70.69

LABORER: MASON TENDER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $22.20 $10.90 $9.75 $6.60 $0.00 $49.45

2 70.00 $25.90 $10.90 $9.75 $6.60 $0.00 $53.15

3 80.00 $29.60 $10.90 $9.75 $6.60 $0.00 $56.85

4 90.00 $33.30 $10.90 $9.75 $6.60 $0.00 $60.55

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $22.97 $10.90 $9.75 $6.60 $0.00 $50.22

2 70.00 $26.80 $10.90 $9.75 $6.60 $0.00 $54.05

3 80.00 $30.63 $10.90 $9.75 $6.60 $0.00 $57.88

4 90.00 $34.46 $10.90 $9.75 $6.60 $0.00 $61.71

Apprentice to Journeyworker Ratio: 1:5

Page 17 of 34Wage Request Number: 20260601170510Issue Date: 06/01/2026

Proposal No. 614014-134591

00861 - 19



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2028 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

12/1/2028 $46.44 $10.90 $9.75 $6.60 $0.00 $73.69

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $37.25 $10.90 $9.75 $6.60 $0.00 $64.50LABORER: MASON TENDER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $38.54 $10.90 $9.75 $6.60 $0.00 $65.79

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $36.22 $10.90 $9.75 $6.60 $0.00 $63.47

12/1/2026 $38.64 $10.90 $9.75 $6.60 $0.00 $65.89

6/1/2027 $40.04 $10.90 $9.75 $6.60 $0.00 $67.29

12/1/2027 $41.44 $10.90 $9.75 $6.60 $0.00 $68.69

6/1/2028 $42.94 $10.90 $9.75 $6.60 $0.00 $70.19

LABORER: MULTI-TRADE TENDER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $44.44 $10.90 $9.75 $6.60 $0.00 $71.69

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $36.22 $10.90 $9.75 $6.60 $0.00 $63.47

12/1/2026 $38.64 $10.90 $9.75 $6.60 $0.00 $65.89

6/1/2027 $40.04 $10.90 $9.75 $6.60 $0.00 $67.29

12/1/2027 $41.44 $10.90 $9.75 $6.60 $0.00 $68.69

6/1/2028 $42.94 $10.90 $9.75 $6.60 $0.00 $70.19

LABORER: TREE REMOVER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $44.44 $10.90 $9.75 $6.60 $0.00 $71.69

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance 

incidental to construction . For apprentice rates see "Apprentice- LABORER"

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

LASER BEAM OPERATOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $37.25 $10.90 $9.75 $6.60 $0.00 $64.50LASER BEAM OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $38.54 $10.90 $9.75 $6.60 $0.00 $65.79

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

2/1/2026 $45.56 $12.84 $15.10 $5.41 $0.00 $78.91

8/1/2026 $47.32 $12.84 $15.10 $5.41 $0.00 $80.67

MARBLE & TILE FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE
2/1/2027 $48.44 $12.84 $15.10 $5.41 $0.00 $81.79
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

MECH. SWEEPER OPERATOR (ON CONST. SITES) 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.56 $13.78 $12.15 $3.00 $0.00 $68.49

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANIC/WELDER/BOOM TRUCK 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.03 $13.78 $12.15 $3.00 $0.00 $67.96

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3) 

MILLWRIGHTS LOCAL 1121 

MILLWRIGHTS LOCAL 1121 - Zone 3

1/5/2026 $45.20 $10.58 $11.47 $9.75 $0.00 $77.00

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $22.78 $12.84 $15.10 $5.41 $0.00 $56.13

2 60.00 $27.34 $12.84 $15.10 $5.41 $0.00 $60.69

3 70.00 $31.89 $12.84 $15.10 $5.41 $0.00 $65.24

4 80.00 $36.45 $12.84 $15.10 $5.41 $0.00 $69.80

5 90.00 $41.00 $12.84 $15.10 $5.41 $0.00 $74.35

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.66 $12.84 $15.10 $5.41 $0.00 $57.01

2 60.00 $28.39 $12.84 $15.10 $5.41 $0.00 $61.74

3 70.00 $33.12 $12.84 $15.10 $5.41 $0.00 $66.47

4 80.00 $37.86 $12.84 $15.10 $5.41 $0.00 $71.21

5 90.00 $42.59 $12.84 $15.10 $5.41 $0.00 $75.94

Apprentice to Journeyworker Ratio: 1:5

Apprentice: MILLWRIGHT (Zone 3)

Effective Date: 1/5/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $24.86 $10.58 $0.00 $5.36 $0.00 $40.80

2 65.00 $29.38 $10.58 $0.00 $6.34 $0.00 $46.30

3 75.00 $33.90 $10.58 $11.47 $7.31 $0.00 $63.26

4 85.00 $38.42 $10.58 $11.47 $8.29 $0.00 $68.76
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

MORTAR MIXER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

OILER 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $35.02 $13.78 $12.15 $3.00 $0.00 $63.95

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS VI 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $32.74 $13.78 $12.15 $3.00 $0.00 $61.67

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 3

1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

Apprentice Notes

Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

Apprentice to Journeyworker Ratio: 1:4

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PAINTER (SPRAY OR SANDBLAST, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used. 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 3

1/1/2026 $42.03 $10.35 $12.00 $8.35 $0.00 $72.73

PAINTER (SPRAY OR SANDBLAST, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 3

1/1/2026 $39.35 $10.35 $12.00 $8.35 $0.00 $70.05

PAINTER / TAPER (BRUSH, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.  

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 3

1/1/2026 $40.63 $10.35 $12.00 $8.35 $0.00 $71.33

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $21.02 $10.35 $0.00 $0.00 $0.00 $31.37

2 55.00 $23.12 $10.35 $0.00 $4.59 $0.00 $38.06

3 60.00 $25.22 $10.35 $0.00 $5.01 $0.00 $40.58

4 65.00 $27.32 $10.35 $0.00 $5.43 $0.00 $43.10

5 70.00 $29.42 $10.35 $12.00 $5.85 $0.00 $57.62

6 75.00 $31.52 $10.35 $12.00 $6.26 $0.00 $60.13

7 80.00 $33.62 $10.35 $12.00 $6.68 $0.00 $62.65

8 90.00 $37.83 $10.35 $12.00 $7.52 $0.00 $67.70

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $19.68 $10.35 $0.00 $0.00 $0.00 $30.03

2 55.00 $21.64 $10.35 $0.00 $4.59 $0.00 $36.58

3 60.00 $23.61 $10.35 $0.00 $5.01 $0.00 $38.97

4 65.00 $25.58 $10.35 $0.00 $5.43 $0.00 $41.36

5 70.00 $27.55 $10.35 $12.00 $5.85 $0.00 $55.75

6 75.00 $29.51 $10.35 $12.00 $6.26 $0.00 $58.12

7 80.00 $31.48 $10.35 $12.00 $6.68 $0.00 $60.51

8 90.00 $35.42 $10.35 $12.00 $7.52 $0.00 $65.29

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PAINTER / TAPER (BRUSH, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 3

1/1/2026 $37.95 $10.35 $12.00 $8.35 $0.00 $68.65

6/1/2026 $37.00 $10.90 $9.75 $6.60 $0.00 $64.25PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $38.29 $10.90 $9.75 $6.60 $0.00 $65.54

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00 $79.73

12/1/2026 $41.78 $16.17 $23.52 $0.00 $0.00 $81.47

PANEL & PICKUP TRUCKS DRIVER 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $41.78 $16.77 $23.52 $0.00 $0.00 $82.07

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 3)

8/1/2024 $49.19 $10.08 $11.62 $12.67 $0.00 $83.56

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 8/1/2024 $49.19 $10.08 $11.62 $12.67 $0.00 $83.56

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $20.32 $10.35 $0.00 $0.00 $0.00 $30.67

2 55.00 $22.35 $10.35 $0.00 $4.59 $0.00 $37.29

3 60.00 $24.38 $10.35 $0.00 $5.01 $0.00 $39.74

4 65.00 $26.41 $10.35 $0.00 $5.43 $0.00 $42.19

5 70.00 $28.44 $10.35 $12.00 $5.85 $0.00 $56.64

6 75.00 $30.47 $10.35 $12.00 $6.26 $0.00 $59.08

7 80.00 $32.50 $10.35 $12.00 $6.68 $0.00 $61.53

8 90.00 $36.57 $10.35 $12.00 $7.52 $0.00 $66.44

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $18.98 $10.35 $0.00 $0.00 $0.00 $29.33

2 55.00 $20.87 $10.35 $0.00 $4.59 $0.00 $35.81

3 60.00 $22.77 $10.35 $0.00 $5.01 $0.00 $38.13

4 65.00 $24.67 $10.35 $0.00 $5.43 $0.00 $40.45

5 70.00 $26.57 $10.35 $12.00 $5.85 $0.00 $54.77

6 75.00 $28.46 $10.35 $12.00 $6.26 $0.00 $57.07

7 80.00 $30.36 $10.35 $12.00 $6.68 $0.00 $59.39

8 90.00 $34.16 $10.35 $12.00 $7.52 $0.00 $64.03

Apprentice to Journeyworker Ratio: 1:1
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 3)

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

PIPELAYER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $37.25 $10.90 $9.75 $6.60 $0.00 $64.50PIPELAYER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $38.54 $10.90 $9.75 $6.60 $0.00 $65.79

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

3/17/2026 $52.76 $13.50 $10.85 $7.10 $0.00 $84.21

9/17/2026 $54.76 $13.50 $10.85 $7.10 $0.00 $86.21

3/17/2027 $58.26 $12.00 $10.85 $7.10 $0.00 $88.21

9/17/2027 $60.26 $12.00 $10.85 $7.10 $0.00 $90.21

3/17/2028 $62.26 $12.00 $10.85 $7.10 $0.00 $92.21

9/17/2028 $64.26 $12.00 $10.85 $7.10 $0.00 $94.21

PLUMBER & PIPEFITTER 

PLUMBERS & PIPEFITTERS LOCAL 104 

PLUMBERS & PIPEFITTERS LOCAL 104

3/17/2029 $66.26 $12.00 $10.85 $7.10 $0.00 $96.21

Apprentice: PILE DRIVER

Effective Date: 8/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $22.14 $10.08 $0.00 $2.53 $0.00 $34.75

2 55.00 $27.05 $10.08 $0.00 $5.07 $0.00 $42.20

3 70.00 $34.43 $10.08 $11.62 $7.60 $0.00 $63.73

4 80.00 $39.35 $10.08 $11.62 $10.14 $0.00 $71.19

Apprentice to Journeyworker Ratio: 1:5

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 3/17/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.74 $13.50 $10.85 $0.00 $0.00 $48.09
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

3/17/2026 $52.76 $13.50 $10.85 $7.10 $0.00 $84.21

9/17/2026 $54.76 $13.50 $10.85 $7.10 $0.00 $86.21

3/17/2027 $58.26 $12.00 $10.85 $7.10 $0.00 $88.21

9/17/2027 $60.26 $12.00 $10.85 $7.10 $0.00 $90.21

3/17/2028 $62.26 $12.00 $10.85 $7.10 $0.00 $92.21

9/17/2028 $64.26 $12.00 $10.85 $7.10 $0.00 $94.21

PNEUMATIC CONTROLS (TEMP.) 

PLUMBERS & PIPEFITTERS LOCAL 104 

PLUMBERS & PIPEFITTERS LOCAL 104

3/17/2029 $66.26 $12.00 $10.85 $7.10 $0.00 $96.21

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

6/1/2026 $37.25 $10.90 $9.75 $6.60 $0.00 $64.50PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $38.54 $10.90 $9.75 $6.60 $0.00 $65.79

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 3/17/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 50.00 $26.38 $13.50 $10.85 $0.00 $0.00 $50.73

3 55.00 $29.02 $13.50 $10.85 $0.00 $0.00 $53.37

4 60.00 $31.66 $13.50 $10.85 $0.00 $0.00 $56.01

5 65.00 $34.29 $13.50 $10.85 $0.00 $0.00 $58.64

6 70.00 $36.93 $13.50 $10.85 $0.00 $0.00 $61.28

7 75.00 $39.57 $13.50 $10.85 $0.00 $0.00 $63.92

8 80.00 $42.21 $13.50 $10.85 $0.00 $0.00 $66.56

9 85.00 $44.85 $13.50 $10.85 $7.10 $0.00 $76.30

10 85.00 $44.85 $13.50 $10.85 $7.10 $0.00 $76.30

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 9/17/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $24.64 $13.50 $0.00 $0.00 $0.00 $38.14

2 50.00 $27.38 $13.50 $0.00 $0.00 $0.00 $40.88

3 55.00 $30.12 $13.50 $0.00 $0.00 $0.00 $43.62

4 60.00 $32.86 $13.50 $0.00 $0.00 $0.00 $46.36

5 65.00 $35.59 $13.50 $0.00 $0.00 $0.00 $49.09

6 70.00 $38.33 $13.50 $0.00 $0.00 $0.00 $51.83

7 75.00 $41.07 $13.50 $0.00 $0.00 $0.00 $54.57

8 80.00 $43.81 $13.50 $0.00 $0.00 $0.00 $57.31

9 85.00 $46.55 $13.50 $0.00 $7.10 $0.00 $67.15

10 85.00 $46.55 $13.50 $0.00 $7.10 $0.00 $67.15

Apprentice Notes

**1:1,2:5,3:9,4:12

Apprentice to Journeyworker Ratio: 1:1
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $37.22 $10.90 $9.75 $6.60 $0.00 $64.47

12/1/2026 $39.64 $10.90 $9.75 $6.60 $0.00 $66.89

6/1/2027 $41.04 $10.90 $9.75 $6.60 $0.00 $68.29

12/1/2027 $42.44 $10.90 $9.75 $6.60 $0.00 $69.69

6/1/2028 $43.94 $10.90 $9.75 $6.60 $0.00 $71.19

POWDERMAN & BLASTER 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2028 $45.44 $10.90 $9.75 $6.60 $0.00 $72.69

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $38.00 $10.90 $9.75 $6.60 $0.00 $65.25POWDERMAN & BLASTER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $39.29 $10.90 $9.75 $6.60 $0.00 $66.54

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PUMP OPERATOR (CONCRETE) 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.56 $13.78 $12.15 $3.00 $0.00 $68.49

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER) 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.03 $13.78 $12.15 $3.00 $0.00 $67.96

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER 

TEAMSTERS 404 - Construction Service (Northampton) 

TEAMSTERS 404 - Construction Service (Northampton)

5/1/2024 $26.14 $11.82 $7.25 $0.00 $0.00 $45.21

6/1/2026 $36.47 $10.90 $9.75 $6.60 $0.00 $63.72

12/1/2026 $38.89 $10.90 $9.75 $6.60 $0.00 $66.14

6/1/2027 $40.29 $10.90 $9.75 $6.60 $0.00 $67.54

12/1/2027 $41.69 $10.90 $9.75 $6.60 $0.00 $68.94

6/1/2028 $43.19 $10.90 $9.75 $6.60 $0.00 $70.44

12/1/2028 $47.26 $9.90 $9.25 $5.53 $0.00 $71.94

6/1/2205 $34.29 $9.90 $0.00 $0.00 $0.00 $44.19

12/1/2205 $36.79 $9.90 $9.25 $5.53 $0.00 $61.47

6/1/2206 $39.29 $9.90 $9.25 $5.53 $0.00 $63.97

12/1/2206 $41.46 $9.90 $9.25 $5.53 $0.00 $66.14

6/1/2207 $43.11 $9.90 $9.25 $5.53 $0.00 $67.79

12/1/2207 $44.51 $9.90 $9.25 $5.53 $0.00 $69.19

6/1/2208 $46.01 $9.90 $9.25 $5.53 $0.00 $70.69

RIDE-ON MOTORIZED BUGGY OPERATOR 

LABORERS 

LABORERS - ZONE 4 (BUILDING & SITE)

12/1/2208 $44.94 $10.90 $9.75 $6.60 $0.00 $72.19

For apprentice rates see "Apprentice- LABORER"

ROLLER OPERATOR 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $38.42 $13.78 $12.15 $3.00 $0.00 $67.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

10/2/2025 $44.73 $10.60 $8.70 $10.00 $0.00 $74.03ROOFER (Coal tar pitch) 

ROOFERS LOCAL 248 

ROOFERS LOCAL 248
7/16/2026 $46.73 $10.60 $8.70 $10.00 $0.00 $76.03

For apprentice rates see "Apprentice- ROOFER"
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Classification Effective Date Base Wage Health Pension Annuity
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10/2/2025 $44.23 $10.60 $8.70 $10.00 $0.00 $73.53ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 

ROOFERS LOCAL 248 

ROOFERS LOCAL 248
7/16/2026 $46.23 $10.60 $8.70 $10.00 $0.00 $75.53

10/2/2025 $44.73 $10.60 $8.70 $10.00 $0.00 $74.03ROOFER SLATE / TILE / PRECAST CONCRETE 

ROOFERS LOCAL 248 

ROOFERS LOCAL 248
7/16/2026 $46.73 $10.60 $8.70 $10.00 $0.00 $76.03

For apprentice rates see "Apprentice- ROOFER"

SCRAPER 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $39.03 $13.78 $12.15 $3.00 $0.00 $67.96

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-POWERED ROLLERS AND COMPACTORS (TAMPERS) 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $38.42 $13.78 $12.15 $3.00 $0.00 $67.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-PROPELLED POWER BROOM 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $35.80 $13.78 $12.15 $3.00 $0.00 $64.73

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

SHEETMETAL WORKER 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.57 $5.82 $4.95 $0.00 $0.85 $31.19

2 50.00 $21.74 $6.47 $5.51 $0.00 $0.94 $34.66

3 55.00 $23.91 $7.12 $9.91 $0.00 $1.15 $42.09

4 60.00 $26.09 $7.76 $9.91 $0.00 $1.23 $44.99

5 65.00 $28.26 $8.41 $9.91 $0.00 $1.31 $47.89

6 70.00 $30.44 $9.06 $9.91 $0.00 $1.39 $50.80

7 75.00 $32.61 $9.71 $9.91 $0.00 $1.47 $53.70

8 80.00 $34.78 $10.35 $9.91 $8.72 $1.78 $65.54

9 85.00 $36.96 $11.00 $9.91 $8.72 $1.86 $68.45

10 90.00 $39.13 $11.65 $9.91 $8.72 $1.94 $71.35

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
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6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00 $80.48

12/1/2026 $42.53 $16.17 $23.52 $0.00 $0.00 $82.22

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.53 $16.77 $23.52 $0.00 $0.00 $82.82

4/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

7/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

10/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

1/1/2027 $56.54 $14.55 $7.50 $9.41 $0.00 $88.00

4/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

7/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

10/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

SPRINKLER FITTER 

SPRINKLER FITTERS LOCAL 669 

SPRINKLER FITTERS LOCAL 669

1/1/2028 $59.83 $15.50 $7.55 $9.41 $0.00 $92.29

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.57 $5.96 $4.95 $0.00 $0.85 $31.33

2 50.00 $21.74 $6.62 $5.51 $0.00 $0.94 $34.81

3 55.00 $23.91 $7.28 $9.91 $0.00 $1.15 $42.25

4 60.00 $26.09 $7.94 $9.91 $0.00 $1.23 $45.17

5 65.00 $28.26 $8.60 $9.91 $0.00 $1.31 $48.08

6 70.00 $30.44 $9.27 $9.91 $0.00 $1.39 $51.01

7 75.00 $32.61 $9.93 $9.91 $0.00 $1.47 $53.92

8 80.00 $34.78 $10.59 $9.91 $9.92 $1.78 $66.98

9 85.00 $36.96 $11.25 $9.91 $9.92 $1.86 $69.90

10 90.00 $39.13 $11.92 $9.91 $9.92 $1.94 $72.82

Apprentice to Journeyworker Ratio: 1:3

Apprentice: SPRINKLER FITTER

Effective Date: 4/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 43.00 $28.36 $9.64 $0.00 $0.00 $0.00 $38.00

2 48.00 $31.66 $9.64 $0.00 $0.00 $0.00 $41.30

3 52.00 $34.29 $13.60 $7.45 $1.15 $0.00 $56.49

4 56.00 $36.93 $13.60 $7.45 $1.15 $0.00 $59.13

5 59.00 $38.91 $13.60 $7.45 $1.40 $0.00 $61.36

6 64.00 $42.21 $13.60 $7.45 $1.40 $0.00 $64.66

7 68.00 $44.85 $13.60 $7.45 $1.40 $0.00 $67.30

8 72.00 $47.48 $13.60 $7.45 $1.40 $0.00 $69.93

9 76.00 $50.12 $13.60 $7.45 $1.40 $0.00 $72.57

10 80.00 $52.76 $13.60 $7.45 $1.40 $0.00 $75.21
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Supplemental 
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12/28/2025 $53.26 $13.75 $8.40 $6.96 $0.00 $82.37

6/28/2026 $54.41 $14.00 $8.43 $7.03 $0.00 $83.87

TELECOMMUNICATION TECHNICIAN 

TELECOMMUNICATION TECHNICIAN 

ELECTRICIANS LOCAL 7 

ELECTRICIANS LOCAL 7 1/3/2027 $55.56 $14.25 $8.47 $7.09 $0.00 $85.37

For apprentice rates and ratios see "Apprentice- ELECTRICIAN"

Apprentice: SPRINKLER FITTER

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 43.00 $28.36 $9.64 $0.00 $0.00 $0.00 $38.00

2 48.00 $31.66 $9.64 $0.00 $0.00 $0.00 $41.30

3 52.00 $34.29 $13.60 $7.45 $1.15 $0.00 $56.49

4 56.00 $36.93 $13.60 $7.45 $1.15 $0.00 $59.13

5 59.00 $38.91 $13.60 $7.45 $1.40 $0.00 $61.36

6 64.00 $42.21 $13.60 $7.45 $1.40 $0.00 $64.66

7 68.00 $44.85 $13.60 $7.45 $1.40 $0.00 $67.30

8 72.00 $47.48 $13.60 $7.45 $1.40 $0.00 $69.93

9 76.00 $50.12 $13.60 $7.45 $1.40 $0.00 $72.57

10 80.00 $52.76 $13.60 $7.45 $1.40 $0.00 $75.21

Apprentice to Journeyworker Ratio: 1:1

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 12/28/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $21.30 $7.65 $0.63 $0.00 $0.00 $29.58

2 45.00 $23.97 $7.65 $0.70 $0.00 $0.00 $32.32

3 50.00 $26.63 $13.75 $7.53 $0.00 $0.00 $47.91

4 55.00 $29.29 $13.75 $7.61 $0.00 $0.00 $50.65

5 65.00 $34.62 $13.75 $9.84 $0.00 $0.00 $58.21

6 70.00 $37.28 $13.75 $11.30 $0.00 $0.00 $62.33

Apprentice: TELECOMMUNICATION TECHNICIAN

Effective Date: 6/28/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $21.76 $7.80 $0.63 $0.00 $0.00 $30.19

2 45.00 $24.48 $7.80 $0.70 $0.00 $0.00 $32.98

3 50.00 $27.21 $14.00 $7.53 $0.00 $0.00 $48.74

4 55.00 $29.93 $14.00 $7.61 $0.00 $0.00 $51.54

5 65.00 $35.37 $14.00 $9.84 $0.00 $0.00 $59.21

6 70.00 $38.09 $14.00 $11.30 $0.00 $0.00 $63.39

Apprentice to Journeyworker Ratio: 1:1
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/10/2026 $66.89 $12.84 $15.57 $8.02 $0.00 $103.32

8/1/2026 $69.09 $12.84 $15.57 $8.02 $0.00 $105.52

TERRAZZO FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE
2/1/2027 $70.49 $12.84 $15.57 $8.02 $0.00 $106.92

2/1/2026 $67.97 $12.84 $15.57 $7.99 $0.00 $104.37

8/1/2026 $70.17 $12.84 $15.57 $7.99 $0.00 $106.57

TERRAZZO MECHANIC 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE
2/1/2027 $71.57 $12.84 $15.57 $7.99 $0.00 $107.97

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/10/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.45 $12.84 $15.57 $8.02 $0.00 $69.88

2 60.00 $40.13 $12.84 $15.57 $8.02 $0.00 $76.56

3 70.00 $46.82 $12.84 $15.57 $8.02 $0.00 $83.25

4 80.00 $53.51 $12.84 $15.57 $8.02 $0.00 $89.94

5 90.00 $60.20 $12.84 $15.57 $8.02 $0.00 $96.63

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.55 $12.84 $15.57 $8.02 $0.00 $70.98

2 60.00 $41.45 $12.84 $15.57 $8.02 $0.00 $77.88

3 70.00 $48.36 $12.84 $15.57 $8.02 $0.00 $84.79

4 80.00 $55.27 $12.84 $15.57 $8.02 $0.00 $91.70

5 90.00 $62.18 $12.84 $15.57 $8.02 $0.00 $98.61

Apprentice to Journeyworker Ratio: 1:5

Apprentice: TERRAZZO MECHANIC

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.99 $12.84 $15.57 $7.99 $0.00 $70.39

2 60.00 $40.78 $12.84 $15.57 $7.99 $0.00 $77.18

3 70.00 $47.58 $12.84 $15.57 $7.99 $0.00 $83.98

4 80.00 $54.38 $12.84 $15.57 $7.99 $0.00 $90.78

5 90.00 $61.17 $12.84 $15.57 $7.99 $0.00 $97.57

Apprentice: TERRAZZO MECHANIC

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $35.09 $12.84 $15.57 $7.99 $0.00 $71.49
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $53.25 $10.90 $9.75 $9.80 $0.00 $83.70TEST BORING DRILLER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $54.75 $10.90 $9.75 $9.80 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.37 $10.90 $9.75 $9.80 $0.00 $79.82TEST BORING DRILLER HELPER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.87 $10.90 $9.75 $9.80 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.25 $10.90 $9.75 $9.80 $0.00 $79.70TEST BORING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.75 $10.90 $9.75 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

TRACTORS 

OPERATING ENGINEERS LOCAL 98 

OPERATING ENGINEERS LOCAL 98

12/1/2023 $38.42 $13.78 $12.15 $3.00 $0.00 $67.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $42.82 $16.17 $21.78 $0.00 $0.00 $80.77

12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00 $82.51

TRAILERS FOR EARTH MOVING EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.82 $16.77 $23.52 $0.00 $0.00 $83.11

6/1/2026 $61.48 $10.90 $9.75 $10.25 $0.00 $92.38TUNNEL WORK - COMPRESSED AIR 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $62.98 $10.90 $9.75 $10.25 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $63.48 $10.90 $9.75 $10.25 $0.00 $94.38TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $64.98 $10.90 $9.75 $10.25 $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $53.55 $10.90 $9.75 $10.25 $0.00 $84.45TUNNEL WORK - FREE AIR 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $55.05 $10.90 $9.75 $10.25 $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $55.55 $10.90 $9.75 $10.25 $0.00 $86.45TUNNEL WORK - FREE AIR (HAZ. WASTE) 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $57.05 $10.90 $9.75 $10.25 $0.00 $87.95

Apprentice: TERRAZZO MECHANIC

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 60.00 $42.10 $12.84 $15.57 $7.99 $0.00 $78.50

3 70.00 $49.12 $12.84 $15.57 $7.99 $0.00 $85.52

4 80.00 $56.14 $12.84 $15.57 $7.99 $0.00 $92.54

5 90.00 $63.15 $12.84 $15.57 $7.99 $0.00 $99.55

Apprentice to Journeyworker Ratio: 1:5
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

VAC-HAUL 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

6/1/2026 $37.25 $10.90 $9.75 $6.60 $0.00 $64.50WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 4 (HEAVY & HIGHWAY)
12/1/2026 $38.54 $10.90 $9.75 $6.60 $0.00 $65.79

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

3/17/2026 $52.76 $13.50 $10.85 $7.10 $0.00 $84.21

9/17/2026 $56.26 $12.00 $10.85 $7.10 $0.00 $86.21

3/17/2027 $58.26 $12.00 $10.85 $7.10 $0.00 $88.21

9/17/2027 $60.26 $12.00 $10.85 $7.10 $0.00 $90.21

3/17/2028 $62.26 $12.00 $10.85 $7.10 $0.00 $92.21

9/17/2028 $64.26 $12.00 $10.85 $7.10 $0.00 $94.21

WATER METER INSTALLER 

PLUMBERS & PIPEFITTERS LOCAL 104 

PLUMBERS & PIPEFITTERS LOCAL 104

3/17/2029 $66.26 $12.00 $10.85 $7.10 $0.00 $96.21

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Marine Drilling

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

BLASTER 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $41.82 $7.63 $2.35 $1.25 $0.00 $53.05

BOAT CAPTAIN 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $33.87 $7.63 $2.35 $0.95 $0.00 $44.80

BOAT CAPTAIN / Over 1,000 hp 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $38.06 $7.63 $2.35 $1.25 $0.00 $49.29

CORE DRILLER 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $31.43 $7.63 $2.25 $0.65 $0.00 $41.96

CORE DRILLER HELPER 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $28.47 $7.63 $2.35 $0.65 $0.00 $39.10

DRILLER 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $39.70 $7.63 $2.35 $1.25 $0.00 $50.93

ENGINEER 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $39.69 $7.63 $2.25 $1.25 $0.00 $50.82

HELPER 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $34.24 $7.63 $2.35 $0.65 $0.00 $44.87

MACHINIST 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $38.88 $7.63 $2.35 $0.95 $0.00 $49.81

OILER - MARINE DRILLING 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $34.24 $7.63 $2.35 $0.65 $0.00 $44.87

TUG DECKHAND 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $27.61 $7.63 $2.35 $0.65 $0.00 $38.24

WELDER 

MARINE DRILLING 

MARINE DRILLING

1/1/2018 $38.88 $7.63 $2.35 $0.95 $0.00 $49.81
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Op Eng Marine (Dredging Work)

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

BOAT OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $29.26 $7.63 $2.35 $0.95 $0.00 $40.19

CERTIFIED WELDER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $31.09 $7.63 $2.35 $1.25 $0.00 $42.32

CHIEF WELDER/ CHIEF MATE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $33.02 $7.63 $2.35 $1.25 $0.00 $44.25

DERRICK / SPIDER / SPILLBARGE OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $33.02 $7.63 $2.35 $1.25 $0.00 $44.25

DRAG BARGE OPERATOR / WELDER / MATE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $30.24 $7.63 $2.35 $0.95 $0.00 $41.17

ENGINEER / ELECTRICIAN 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $33.02 $7.63 $2.35 $1.25 $0.00 $44.25

LICENSED BOAT OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $33.02 $7.63 $2.35 $1.25 $0.00 $44.25

LICENSED TUG OPERATOR OVER 1000HP 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $38.18 $7.63 $2.35 $1.25 $0.00 $49.41

MAINTENANCE ENGINEER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $33.03 $7.63 $2.35 $1.25 $0.00 $44.26

OILER - MARINE DIVISION 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $24.30 $7.63 $2.35 $0.65 $0.00 $34.93

OPERATOR / LEVERMAN 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $38.18 $7.63 $2.35 $1.25 $0.00 $49.41

RODMAN / SCOWMAN 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $24.30 $7.63 $2.35 $0.65 $0.00 $34.93

SHOREMAN / DECKHAND 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS - MARINE DIVISION

10/1/2017 $24.30 $7.63 $2.35 $0.65 $0.00 $34.93
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, §§ 11E-11L. Minimum wage rates for apprentices employed 
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, §§ 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless 
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have 
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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DOCUMENT A00801 
 

SPECIAL PROVISIONS 
 

DISTRICT 1 
 

Scheduled and Emergency Bridge Maintenance at Various Locations 
 

Labor participation goals for this Project shall be 15.3% for minorities and 6.9% for women for 
each job category.  The goals are applicable to both Contractor’s and Subcontractor’s on-site 
construction workforce.  Refer to Document 00820 for details.  
 
 
SCOPE OF WORK 
 
All work under this Contract shall be done in conformance with the 2026 Standard Specifications 
for Highways and Bridges, the Supplemental Specifications contained in this book, the 
Construction Standard Details in effect as of January 2026, the 1990 Standard Drawings for Signs 
and Supports, the 2015 Overhead Signal Structure and Foundation Standard Drawings, the 11th 
Edition of the Manual on Uniform Traffic Control Devices (MUTCD) and the January 2026 
Massachusetts Amendments to the MUTCD, the 1968 Standard Drawings for Traffic Signals and 
Highway Lighting, the latest edition of The American Standard for Nursery Stock, the Plans and 
these Special Provisions. 
 
The work to be done under this Contract consists of scheduled and emergency pavement surfacing 
and highway construction at various locations performed on bridges, culverts, and viaducts under 
the control of District 1 at various Locations. Work includes, but is not limited to the following: 
 

1. Performing routine and non-routine bridge pavement preservation maintenance, including 
pothole repairs on bridge decks and approaches, which shall consist of excavating loose 
and unsound pavement, placing HP Concrete Cold Patch, and sealing cracks using high-
performance crack sealer, as directed by the Engineer at specified locations 

 
2. Providing emergency response for urgent repair needs as directed by the Engineer. 

 
3. Providing related traffic control to perform the relevant work under this contract. 

 
Where work is directed by the Engineer and is not in the list of bid items, the Contractor will be 
reimbursed under Non-Bid Items and Item 100.1 Base Labor Rate (Time and Materials). 
 
All work shall be performed within, and accessed by, existing State, City or Town roadway 
layouts. No rights to enter on, or occupy, private property have been acquired for this project. 
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LOCATION OF WORK 
 
Work under this Contract may include any or all bridges, viaducts, tunnels, and approach ramps 
within District One as assigned by the Engineer.  The following web link provides the cities and 
towns under the jurisdiction of District One: 
 
https://www.mass.gov/service-details/find-your-highway-district-office 
 
Select the district and click “Submit” button. 
 
No work shall be performed under this contract until specifically authorized and directed by the 
Engineer. Furthermore, this Contract does not assign to the Contractor complete maintenance of 
the bridges owned by the Department. The Department reserves the right to perform such work as 
it deems best with its own forces, and/or to enter into special contracts for the maintenance of 
specific items. 
 
Some of the bridges, due to their height (vertical clearance), will require special lifting equipment 
to place shielding and/or formwork for the assigned bridge repair work. Any equipment required 
to erect shielding and/or formwork shall be incidental to the relevant contract items. 
 
 
CONTRACTOR QUESTIONS AND ADDENDUM ACKNOWLEDGEMENTS 
 
Prospective bidders are required to submit all questions to the Construction Contracts Engineer by 
3:00 P.M. on the Tuesday of the previous week before the scheduled bid opening date.  Any 
questions received after this time will not be considered for review by the Department.  
 
Contractors should email questions and addendum acknowledgements to the following email 
address massdotspecifications@dot.state.ma.us  The MassDOT proposal number and municipality 
is to be placed in the subject line. 
 
 
SCHEDULE OF WORK 
 
All proposed work hours shall conform to Subsection 7.09 and be subject to the written approval 
of the Engineer. 
 
For specific locations, allowable work hours will be determined by the District Highway Director 
or designated representative. On high volume and/or high-speed roadways, work may be restricted 
to non-peak hours as directed by the Engineer to avoid peak traffic volumes and to maintain safety 
and productivity. 
 
Work may not proceed beyond the normal 8-hour shift unless prior approval is obtained from the 
Engineer for that day.  Approval to work beyond the scheduled work will only be given when 
special conditions exist that warrant working beyond the scheduled work as determined by the 
Engineer. 
  

https://www.mass.gov/service-details/find-your-highway-district-office
mailto:MassDOTSpecifications@dot.state.ma.us


Massachusetts Department Of Transportation  Highway Division 
Proposal No. 614014-134591 

 

A00801 - 3 

SCHEDULE OF WORK (Continued) 
 
The Contractor may schedule shifts longer than 8-hours with prior approval by the Engineer.  No 
additional compensation will be made for work scheduled during nighttime or longer working 
hours. 
 
These time periods include the "set-up" and "breakdown" of the traffic pattern employed.  No 
operations, personnel, or equipment will be allowed on the roadways except during working hours. 
 
The work hour restrictions do not apply to emergency conditions, as determined by the Engineer. 
 
 
HOLIDAY WORK RESTRICTIONS 
(Supplementing Subsection 7.09) 
 
The District Highway Director (DHD) may authorize work to continue during these specified time 
periods if it is determined by the District that the work will not negatively impact the traveling 
public.  DHD may allow work in those areas on a case by case basis and where work is behind 
barrier and will not impact traffic 
 
Below are the holiday work restrictions: 
 
New Years Day (Federal Holiday) 
No work on major arterial roadways from 5:00 AM on the day before until the normal start of 
business on the next subsequent business day.  No work on local roadways on the holiday without 
permission by the DHD and the local police chief. 
 
Martin Luther King's Birthday (Federal Holiday)  
No work restrictions due to traffic concerns, however work on local roadways requires permission 
by the DHD and local police chief.  
 
President's Day (Federal Holiday)  
No work restrictions due to traffic concerns, however work on local roadways requires permission 
by the DHD and local police chief. 
 
Evacuation Day (Suffolk County State Holiday)  
No work restrictions due to traffic concerns. 
 
Patriot's Day (State Holiday)  
Work restrictions will be in place for Districts 3 and 6 along the entire Boston Marathon route and 
any other locations that the DHD in those districts determine are warranted so as to not to impact 
the marathon.  All other districts work restrictions will be as per DHD. 
 
Mother’s Day  
No work on Western Turnpike and Metropolitan Highway System from 5:00 AM on the Friday 
before, until the normal start of business on the following day. 
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HOLIDAY WORK RESTRICTIONS (Continued) 
 
Memorial Day (Federal Holiday)  
No work on major arterial roadways from 5:00 AM on the Friday before, until the normal start of 
business on the following day. 
 
Bunker Hill Day (Suffolk County State Holiday)  
No work restrictions due to traffic concerns. 
 
Juneteenth 
No work restrictions due to traffic concerns, however work on local roadways requires permission 
by the DHD and local police chief. 
 
Independence Day (Federal Holiday)  
No work on major arterial roadways from 5:00 AM on the day before until the normal start of 
business on the next subsequent business day.  No work on local roadways on the holiday without 
permission by the DHD and the local police chief. 
 
Labor Day (Federal Holiday)  
No work on major arterial roadways from 5:00 AM on the Friday before, until the normal start of 
business on the following day. 
 
Columbus Day (Federal Holiday)  
No work on major arterials from 5:00 AM on the Friday before, until the normal start of business 
on the following day 
 
Veterans' Day (Federal Holiday)  
No work restrictions due to traffic concerns. 
 
Thanksgiving Day (Federal Holiday)  
No work on major arterials from 5:00 AM two days before until the normal start of business on 
the following Monday. 
 
Christmas Day (Federal Holiday)  
No work on major arterial roadways from 5:00 AM on the day before until the normal start of 
business on the next subsequent business day.  
 
 
CONTRACTOR ACCESS 
 
Contractors shall be aware that there are multi-span bridges with piers located away from the road 
and or near rivers and streams. No separate payment will be made for access roads to get equipment 
or personnel to the work site or for staging access to repair areas, etc., but all costs in connection 
therewith shall be included in the Contract.  
  



Massachusetts Department Of Transportation  Highway Division 
Proposal No. 614014-134591 

 

A00801 - 5 

PEDESTRIAN ACCESS 
 
ADA compliant access must be maintained at all times, including pedestrian guidance systems at 
work zones. Any pedestrian detours or bypasses shall include ADA compliant route with proper 
barricades, railing, ramps and signage, etc. 
 
 
SUBSECTION 8.02 SCHEDULE OF OPERATIONS 
Replace this subsection with the following: 
 
An integrated cost and schedule controls program shall be implemented by the Contractor to track 
and document the progress of the Work from Notice to Proceed (NTP) through the Contractor 
Field Completion (CFC) Milestone.  The Contractor’s schedules will be used by the Engineer to 
monitor project progress, plan the level-of-effort required by the Department’s work force and 
consultants and as a critical decision-making tool.  Accordingly, the Contractor shall ensure that it 
complies fully with the requirements specified herein and that its schedules are both accurate and 
updated as required by the specification throughout the life of the project.  Detailed requirements 
are provided in Division II, Section 722 Construction Scheduling.   
 
 
TRUCK SAFETY DEVICES  
(Supplementing Subsection 7.04: Motor Vehicles) 
 
All motor vehicles subject to Section 7 of Chapter 90 to be operated under this Contract shall be 
equipped with safety devices as provided therein and in 540 CMR 4.00. 
 
By December 31, 2025, the Contractor shall certify to the Registry of Motor Vehicles, in a manner 
prescribed by the Registrar, that all applicable vehicles are equipped with Lateral Protective 
Devices, Convex Mirrors, Cross Over Mirror(s) and Back Up Cameras in accordance with the 
requirements of 540 CMR 4.00. 
 
The Contractor shall provide evidence satisfactory to the Department to demonstrate compliance 
with the above certification requirement for all applicable vehicles operated under this Contract 
by the Contractor and its subcontractors and vendors in a manner set forth by the Department. 
Thereafter, the Contractor shall have an affirmative obligation to continue to provide such 
evidence of compliance on an ongoing basis and no later than 7 days after certification with the 
Registry of Motor Vehicles of any additional vehicles operated under this Contract by the 
Contractor and its subcontractors and vendors. 
 
Non-compliance with respect to a vehicle that is subject to 540 CMR 4.00 may subject the 
Contractor to statutory fines as established in M.G.L. c. 90, § 7 and/or contractual remedies up to 
and including termination of the Contract. 
 
 
SCHEDULE OF OPERATIONS - SCHEDULE TYPE 
 
The applicable schedule type for this project is Type D. 
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SUBSECTION 8.14 UTILITY COORDINATION, DOCUMENTATION, AND 
MONITORING RESPONSIBILITIES 
 
A. GENERAL 
In accordance with the provisions of Section 8.00 Prosecution and Progress, utility coordination is 
a critical aspect to this Contract.  This section defines the responsibility of the Contractor and 
MassDOT, with regard to the initial utility relocation plan and changes that occur as the 
prosecution of the Work progresses.  The Engineer, with assistance from the Contractor shall 
coordinate with Utility companies that are impacted by the Contractor’s operations. To support 
this effort, the Contractor shall provide routine and accurate schedule updates, provide notification 
of delays, and provide documentation of the steps taken to resolve any conflicts for the temporary 
and/or permanent relocations of the impacted utilities.  The Contractor shall provide copies to the 
Engineer of the Contractor communication with the Utility companies, including but not limited 
to:  

• Providing advanced notice, for all utility-related meetings initiated by the Contractor. 
• Providing meeting minutes for all utility-related meetings that the Contractor attends.   
• Providing all test pit records.  
• Request for Early Utility work requirements of this section (see below).  
• Notification letters for any proposed changes to Utility start dates and/or sequencing.   
• Written notification to the Engineer of all apparent utility delays within seven (7) Calendar 

Days after a recognized delay to actual work in the field – either caused by a Utility or the 
Contractor.  

• Any communication, initiated by the Contractor, associated with additional Right-of-Way 
needs in support of utility work.  

• Submission of completed Utility Completion Forms.  
 
B. PROJECT UTILITY COORDINATION (PUC) FORM 
The utility schedule and sequence information provided in the Project Utility Coordination Form 
(if applicable) is the best available information at the time of the bid and has been considered in 
setting the contract duration.  The Contractor shall use all of this information in developing the bid 
price and the Baseline Schedule Submission, inclusive of the individual utility durations 
sequencing requirements, and any work that has been noted as potentially concurrent utility 
installations.     
 
C. INITIATION OF UTILITY WORK  
The Engineer will issue all initial notice-to-proceed dates to each Utility company based on either 
the:  

1) Contractor’s accepted Baseline Schedule   
2) An approved Early Utility Request in the form of an Early Utility sub-net schedule (in 

accordance with the requirements of this Subsection) 
3) An approved Proposal Schedule 
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SUBSECTION 8.14 UTILITY COORDINATION, DOCUMENTATION, AND 
MONITORING RESPONSIBILITIES (Continued) 
 
C.1 - BASELINE SCHEDULE – UTILITY BASIS 
The Contractor shall provide a Baseline Schedule submission in accordance with the requirements 
of Subsection 8.02 and inclusive of all of the information provided in the PUC Form that has been 
issued in the Contract documents. This is to include the utility durations, sequencing of work, 
allowable concurrent work, and all applicable considerations that have been depicted on the PUC 
Form. 
 
C.2 – EARLY UTILITY REQUEST – (aka SUBNET SCHEDULE) PRIOR TO THE BASELINE  
All early utility work is defined as any anticipated/required utility relocations that need to occur 
prior to the Baseline Schedule acceptance.   In all cases of proposed early utility relocation, the 
Contractor shall present all known information at the pre-construction conference in the form of a 
‘sub-net’ schedule showing when each early utility activity needs to be issued a notice-to-proceed.  
The Contractor shall provide advance notification of this intent to request early utility work in 
writing at or prior to the Pre-Construction meeting. Prior to officially requesting approval for early 
utility work, the Contractor shall also coordinate with MassDOT and all utility companies (private, 
state or municipal) which may be impacted by the Contract.   If this request is acceptable to the 
Utilities and to MassDOT, the Engineer will issue a notice-to-proceed to the affected Utilities, 
based on these accepted dates.    
 
C.3 – PROPOSAL SCHEDULE - CHANGES TO THE PUC FORM  
If the Contractor intends to submit a schedule (in accordance with MassDOT Standard 
Specifications, Division I, Subsection 8.02) that contains durations or sequencing that vary from 
those provided in the Project Utility Coordination (PUC) Form, the Contactor must submit this as 
an intended change, in the form of a Proposal Schedule and in accordance with MassDOT Standard 
Specifications, Division I, Subsection 8.02. These proposed changes are subject to the approval of 
the Engineer and the impacted utilities, in the form of this Proposal Schedule and a proposed 
revision to the PUC form.  The Contractor shall not proceed with any changes of this type without 
written authorization from the Engineer, that references the approved Proposal Schedule and PUC 
form changes.  The submission of the Baseline Schedule should not include any of these types of 
proposed utility changes and should not delay the submission of the Baseline Schedule.  As a 
prerequisite to the Proposal Schedule submission, and in advance of the utility notification(s) 
period, the Contractor shall coordinate the proposed utility changes with the Engineer and the 
utility companies, to develop a mutually agreed upon schedule, prior to the start of construction.  
 
D. UTILITY DELAYS  
The Contractor shall notify the Engineer upon becoming aware that a Utility owner is not 
advancing the work in accordance with the approved utility schedule.   Such notice shall be 
provided to the Engineer no later than seven (7) calendar days after the occurrence of the event 
that the Contractor believes to be a utility delay.  After such notice, the Engineer and the Contractor 
shall continue to diligently seek the Utility Owner’s cooperation in performing their scope of 
Work.   
 
In order to demonstrate that a critical path delay has been caused by a third-party Utility, the 
Contractor must demonstrate, through the requirements of the monthly Progress Schedule 
submissions and the supporting contract records associated with Subsection 8.02, 8.10 and 8.14, 
that the delays were beyond the control of the Contractor.  
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SUBSECTION 8.14 UTILITY COORDINATION, DOCUMENTATION, AND 
MONITORING RESPONSIBILITIES (Continued) 
 
All documentation provided in this section is subject to the review and verification of the Engineer 
and, if required, the Utility Owner.   In accordance with MassDOT Specifications, Division I, 
Subsection 8.10, a Time Extension will be granted for a delay caused by a Utility, only if the actual 
duration of the utility work is in excess of that shown on the Project Utility Coordination Form, 
and only if; 
 

1) proper Notification of Delay was provided to MassDOT in accordance with the time 
requirements that are specified in this Section  

2) the utility delay is a critical path impact to the Baseline Schedule (or most recently 
approved Progress Schedule)  

 
E. LOCATION OF UTILITIES   
The locations of existing utilities are shown on the Contract drawings as an approximation only.  
The Contractor shall perform a pre-construction utility survey, including any required test pits, to 
determine the location of all known utilities no later than thirty (30) calendar days before 
commencing physical site work in the affected area.   
 
F. POST UTILITY SURVEY – NOTIFICATION   
Following completion of a utility survey of existing locations, the Contractor will be responsible 
to notify the Engineer of any known conflicts associated with the actual location of utilities prior 
to the start of the work.  The Engineer and the Contractor will coordinate with any utility whose 
assets are to be affected by the Work of this Contract.  A partial list of utility contact information 
is provided in the Project Utility Coordination Form.    
 
G. MEETINGS AND COOPERATION WITH UTILITY OWNERS  
The Contractor shall notify the Engineer in advance of any meeting they initiate with a Utility 
Owner’s representative to allow MassDOT to participate in the meeting if needed. 
 
Prior to the Pre-Construction Meeting, the Contractor should meet with all Utility Owners who 
will be required to perform utility relocations within the first 6 months of the project, to update the 
affected utilities of the Project Utility Coordination Form and all other applicable Contract 
requirements that impact the Utilities.  The Contractor shall copy the Engineer on any 
correspondence between the Utility Owner and the Contractor.   
 
H. FORCE ACCOUNT / UTILITY MONITORING REQUIREMENTS  
The Engineer will be responsible for recording daily Utility work force reports. The start, 
suspension, re-start, and completion dates of each of the Utilities, within each phase of the utility 
relocation work, will be monitored and agreed to by the Engineer and the Contractor as the work 
progresses. 
 
I. ACCESS AND INSPECTION  
The Contractor shall be responsible for allowing Utility owners access to their own utilities to 
perform the relocations and/or inspections. The Contractor shall schedule their work accordingly 
so as not to delay or prevent each utility from maintaining their relocation schedule.  
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COMPLIANCE WITH THE NATIONAL DEFENSE AUTHORIZATION ACT 
(Supplementing Subsection 7.01) 
 
On all projects, the “Prohibition on Certain Telecommunications and Video Surveillance Services 
or Equipment” Regulation (2 CFR 200.216) prohibits the Contractor from using or furnishing the 
following telecommunications equipment or services: 
 

• Telecommunications equipment produced by Huawei Technologies Company or ZTE 
Corporation (or any subsidiary or affiliate of such entities). 

• For the purpose of public safety, security of government facilities, physical security 
surveillance of critical infrastructure, and other national security purposes, video 
surveillance and telecommunications equipment produced by Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities). 

• Telecommunications or video surveillance services provided by such entities or using such 
equipment. 

• Telecommunications or video surveillance equipment or services produced or provided by 
an entity that the Secretary of Defense, in consultation with the Director of the National 
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to 
be an entity owned or controlled by, or otherwise connected to, the government of a 
covered foreign country. 

 
This prohibition applies to all products manufactured by the aforementioned companies, including 
any individual components or parts. 
 
By submitting a bid on a project, the Contractor certifies that all work will be in compliance with 
the terms of 2 CFR 200.216. The Contractor shall submit a COC indicating compliance with the 
above provisions for all telecommunications equipment or services included in the Contract.  
 
Payment for the item in which the materials are incorporated may be withheld until these COCs 
are received. Any cost involved in furnishing the certificate(s) shall be borne by the Contractor. 
 
 
CONTRACTOR NOTIFICATION 
 
Contractor notification and response will be classified into three categories as follows: 
 
1. EMERGENCY REPAIR: 
 
An Emergency Repair is defined as the work required to repair failed bridge elements, which is of 
an EMERGENCY NATURE and requires IMMEDIATE ATTENTION as determined by the 
Engineer. The Contractor will be required to commence an Emergency Repair within four (4) 
hours after notification by the Department, unless otherwise directed. The nature of the Emergency 
work will require the Contractor to be available 24 hours per day. In addition to required 
construction Items, payment for any Emergency Repair Work performed will be paid under Item 
748.1 Emergency Response. Emergency Repairs may be initiated verbally due to the need for 
immediate action but will be followed up by a Work Order assignment in the work order 
management system soon after. 
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CONTRACTOR NOTIFICATION (Continued) 
 
2. PRIORITY REPAIR: 
 
A Priority Repair is defined as work required to repair failed bridge elements, which is not of an 
Emergency nature; however, needs to be completed in a timely manner to prevent further 
deterioration or to meet the need of other constraints. The Contractor will be required to commence 
a Priority Repair within seven (7) calendar days after notification by the Department, unless 
otherwise directed. Priority Repairs will be initiated, and Work Orders assigned using the work 
order management system. 
 
3. SCHEDULED REPAIR: 
 
A Scheduled Repair is not considered to be of an Emergency nature and has no priority over other 
repairs. The Contractor will be required to commence scheduled work within thirty (30) calendar 
days after notification by the Department, unless otherwise directed. The Contractor shall 
immediately notify the Engineer if unable to begin physical work within thirty (30) calendar days 
and provide an explanation for the delay. Scheduled repairs will be initiated and Work Orders 
assigned using the work order management system. 
 
The Contractor will be notified of all Work Orders through the work order management system 
except for Emergency repairs which may first be assigned verbally with a follow up assignment 
through the work order management system. The Work Order will identify the location of the 
work, the category of work (Emergency, Scheduled or Priority), and identify the major items 
required for the work. The date from which potential non-response damages will be assessed for 
each work order will be based on the date the work order is assigned in the work order management 
system to the date the Contractor begins Physical Work. 
 
For a Priority or Scheduled Repair, the Contractor must submit a work schedule and estimate for 
the Engineer’s review and approval within seven (7) calendar days of issuance of the work order. 
The Contractor's schedule and estimate shall provide information relating to equipment, materials, 
anticipated work hours, labor availability, itemized estimated value of the repairs, a breakdown of 
major components of the work (i.e. staging installation, concrete work, etc.) and estimated start 
and completion dates. 
 
“Physical Work” shall be defined as “physical implementation of the required repair at the bridge 
site”.  In no case will Physical Work include any of the following: ordering materials, fabrication 
of materials, organizing labor forces, coordinating with subcontractors, installing means of access 
and/or traffic control to implement the required repairs, installing temporary works, or other 
operations needed to be performed in advance of the required repairs. 
 
This Contract contains both Emergency response mobilization payment items for Emergency 
Repair work, and Non-Response damages to ensure prompt action by the Contractor. 
 
The ability to assign Emergency Repair work, if required, shall take effect as soon as this Contract 
is executed. 
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CONTRACTOR NOTIFICATION (Continued) 
 
The Contractor shall have the appropriate communication capabilities that will allow the 
Department to notify the Contractor of an Emergency Repair on a twenty-four hour (24) per day 
basis. 
 
The Contractor shall supply the District One Highway Director with a list of telephone numbers 
for personnel who can be contacted twenty-four (24) hours a day in case of an emergency. 
 
 
ASBESTOS CONCERNS – ASBESTOS LIABILITY INSURANCE  
 
Asbestos may be present on bridges in forms including but not limited to asbestos cement utility 
conduit, pipe insulation, pipe wrap, and/or gunite/shotcrete. The contractor shall identify potential 
asbestos-containing material (ACM) that may be impacted as part of the contract work. If ACM 
or potential ACM will be physically impacted, the contractor shall communicate this information 
to the Engineer, District Environmental Engineer (DEE), receive approval prior to beginning work, 
and conduct all work in accordance with applicable federal, state, and local regulations. The work 
will be paid under Non-Bid items and Item 100.1 as required by the Engineer. No Assignment of 
work will be allowed without the approval of the Engineer. 
 
Upon assignment of a work order, if asbestos-containing material is anticipated to be encountered, 
prior to any testing or removal of asbestos, Asbestos Liability Insurance shall be obtained for this 
project in accordance with Subsection 7.05 of the Standard Specifications. The Contractor and the 
Massachusetts Department of Transportation shall be named as additional insureds. Costs will be 
reimbursed to the Contractor.  
 
 
NONCONFORMING COMPRESSIVE STRENGTH OF CEMENT CONCRETE 
 
Concrete with compressive strength test results failing to attain the limits specified in Table 
901.64-3 of 901.64.B: Acceptance Testing shall be evaluated for structural adequacy and 
serviceability at the Contractors’ expense. The Department will review all production records, the 
concrete test records, petrographic analysis report, field notes, and the placement records for the 
concrete in question. If the Engineer determines the material is found to be adequate to remain in 
place, payment shall be adjusted in accordance with the following formula: 
 

𝑃𝑃 =
2(𝑓𝑓𝑓𝑓 − 𝑓𝑓′𝑐𝑐)(𝑈𝑈𝑈𝑈)(𝑄𝑄)

𝑓𝑓′𝑐𝑐  

Where: 
 𝑃𝑃   = 𝑝𝑝𝑝𝑝𝑝𝑝 𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎 𝑓𝑓𝑓𝑓𝑓𝑓 𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 
 𝑓𝑓′𝑐𝑐 = 𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠 𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠ℎ 𝑎𝑎𝑎𝑎 28 𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑 
 𝑓𝑓𝑓𝑓 = 𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠𝑠ℎ 𝑎𝑎𝑎𝑎 56 𝑑𝑑𝑑𝑑𝑑𝑑𝑑𝑑 
 𝑄𝑄  = 𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞𝑞 𝑜𝑜𝑜𝑜 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟𝑟 𝑏𝑏𝑏𝑏 𝑡𝑡ℎ𝑒𝑒 𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎𝑎 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡 
 𝑈𝑈𝑈𝑈 = 𝑢𝑢𝑢𝑢𝑢𝑢𝑢𝑢 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝 𝑜𝑜𝑜𝑜 𝑡𝑡ℎ𝑒𝑒 𝑙𝑙𝑙𝑙𝑙𝑙𝑙𝑙 𝑠𝑠𝑠𝑠𝑠𝑠 𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏𝑏 𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝 𝑝𝑝𝑝𝑝𝑝𝑝 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑦𝑦𝑦𝑦𝑦𝑦𝑦𝑦 

𝑓𝑓𝑓𝑓𝑓𝑓 𝑡𝑡ℎ𝑒𝑒 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑜𝑜𝑜𝑜 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖𝑖 𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 𝑖𝑖𝑖𝑖 𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝  
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WORK ORDER SCHEDULE MILESTONES  
 
Work Orders may include complexities which will have separate milestones as indicated below.  
 
All timeframes shown below are in calendar days.   
 

Complexity Milestone 

Engineering Design Approved Design within 60 days of Work Order 

Fabricated Materials Approved Shop Drawings within 30 Days of Work Order or 
approved engineering design if engineering design required. 

Fabrication shall begin within 14 Days of Approved Shop 
Drawings. 

Utility Coordination  Engagement with utilities shall occur within two weeks of issuing 
the work order. 

Final approval from the utility of the proposed work or utility 
protection shall be within 60 days of work order issuance or 60 
days of approved engineering design if engineering design 
required.  

Physical Work “Physical Work” shall refer to physical implementation of the 
required repair at the bridge site.  For repairs with no additional 
complexities as identified in this chart, the time to start of Physical 
Work will be measured from the issuance of the work order. In no 
case will Physical Work include any of the following: ordering 
materials, fabrication of materials, organizing labor forces, 
coordinating with subcontractors, installing means of access and/or 
traffic control to implement the required repairs, installing 
temporary works, or other operations needed to be performed in 
advance of the required repairs. 

For work orders with complexities as outlined in this chart, 
“Physical Work” will be measured from the receipt of approval for 
all the necessary complexities. 
Examples: 

Work order requiring engineering design and fabrication 
shall measure time to beginning of Physical Work from the 
time of approval of the shop drawings. 

Work order requiring engineering design, fabrication, and utility 
coordination shall measure time to beginning of Physical Work 
from the approval of the shop drawings or approval of utility 
agreement whichever is later. 

 
All complexities and components of work orders shall be identified with milestones in the work 
order bar chart schedule.  
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NON-RESPONSE DAMAGES 
 
It is the intent of this provision to ensure prompt response to Work Orders based on priority. These 
Non-Response Damages may be waived by MassDOT when, in the opinion of the Engineer, it is 
in the best interest of MassDOT to do so. 
 
If the Contractor has not met the complexity milestones as outlined in the Work Order and above, 
a notification will be sent to the Contractor regarding Non-Responses Damages that will be 
assessed.  The Engineer shall assess damages in the amount of $1,000 per day (or portion thereof) 
for each day beyond the milestone due date that the milestone is not met. 
 
Emergency Repairs: If the Contractor has not started Physical Work on an assigned Emergency 
Repair within four (4) hours from the receipt of the notification, payment under Item 748.1 will 
only be made at the discretion of the Engineer. Furthermore, the Contractor will be assessed 
damages in the amount of $1,000 per hour for each hour Physical Work is delayed. 
 
Priority Repairs (assuming 7 days) 
The Contractor shall commence priority work within 7 days after an assignment is issued by the 
Department, unless otherwise directed.  If the Contractor has not started Physical Work on an 
assignment within 7 days, the Department will notify the Contractor in writing of the intent to 
issue damages.  Damages will begin five (5) days after written notification to the Contractor.  The 
Engineer will assess damages in the amount of $1,000 per day for each day (or portion thereof) 
that the Work is delayed. 
 
Scheduled Repairs (assuming 30 days) 
The Contractor shall commence scheduled work within 30 days after an assignment is issued by 
the Department, unless otherwise directed.  If the Contractor has not started Physical Work on an 
assignment within 30 days, the Department will notify the Contractor in writing of the intent to 
issue damages.  Damages will begin five (5) days after written notification to the Contractor.  The 
Engineer will assess damages in the amount of $1,000 per day for each day (or portion thereof) 
that the Work is delayed. 
 
“Physical Work” shall refer to physical implementation of the required repair at the bridge site.  
For repairs with no additional complexities as identified in this chart time to start of Physical Work 
will be measured from the issuance of the work order. In no case will Physical Work include any 
of the following: ordering materials, fabrication of materials, organizing labor forces, coordinating 
with subcontractors, installing means of access and/or traffic control to implement the required 
repairs, installing temporary works, or other operations needed to be performed in advance of the 
required repairs. 
 
If the Contractor has not submitted a work schedule or estimate for the Engineer’s review and 
approval on a Priority or Scheduled Repair within seven (7) calendar days after issuance of the 
Work Order, the Contractor will be subject to non-response damages in the amount $500 per day. 
 
In addition, the Engineer shall consider such delays in evaluating the Contractor’s performance. 
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ENVIRONMENTAL REQUIREMENTS 
 
This heading identifies procedures that shall be followed for bridges over or adjacent to 
waterways, wetlands, or other bodies of water. Some repairs may be needed in emergency 
situations where work needs to be performed prior to final permitting. 
 
Work on bridges below the Ordinary High Water line over non-tidal waterways will usually 
require Section 404 approval from the Army Corps of Engineers and Section 401 Water Quality 
Certification from the Department of Environmental Protection. 
 
Repairs to bridges in tidal areas and/or navigable waters may require a Coast Guard Bridge 
Permit, and consistency review by Coastal Zone Management. Time frames for these bridges 
typically require 4 months for non-tidal bridge repairs and possibly longer for tidal bridge repairs. 
For permitting purposes, all proposed construction methods that may be required in, on or above 
water resources shall be identified by the Contractor. The proposed methods shall be reviewed 
with the District Environmental Engineer who will coordinate with the Environmental Division 
the appropriate review of permit applicability. 
 
For emergency repairs, the District Environmental Engineer and/or Environmental Division shall 
be notified immediately for further guidance on obtaining appropriate approvals. 
 
If any locations are located within rare species habitat as designated by the Massachusetts Natural 
Heritage and Endangered Species Program (NHESP), coordination will be undertaken by the 
MassDOT District Environmental Engineer.  HQ MassDOT Environmental Services Unit is 
available to provide support.  The contractor must notify the District Highway Director and 
Resident Engineer in writing at least 60 days prior to desired commencement of the proposed 
activity, however coordination with the MassDOT District Environmental Engineer should occur 
as early as possible.  The contractor shall be responsible for complying with any 
permit/restrictions/stipulations regarding work in rare species habitat. 
 
Where repairs or reconstruction will not involve work in any waterways, wetlands or other bodies 
of water, erosion and siltation controls shall be implemented to ensure that construction activity 
does not result in siltation of the adjacent water resources.  This work, when needed, will be paid 
under Non-Bid Items and Item 100.1 (Base Labor Rate) as required by the Engineer. Regardless 
of exemptions from regulations, Enforcement Actions and/or Cease and Desist Orders due to 
resource damages resulting from construction activity may be invoked at any time.  
 
 
ENVIRONMENTAL PERMITTING 
 
No environmental permits have been obtained at this time. If Contractor erection, demolition, 
storage, or other procedures require work to occur in or otherwise impact water or wetland resource 
areas, the Contractor is advised that no associated work can occur until all required environmental 
permits have been obtained allowing such work. The Contractor must notify the District Highway 
Director and the Engineer in writing at least 60 days prior to desired commencement of the 
proposed activity. All environmental submittals, including any contact with Local, State, or 
Federal environmental agencies, must be coordinated through the District Environmental 
Engineer.   
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ENVIRONMENTAL PERMITTING (Continued) 
 
The Contractor shall fully cooperate with requests for information and provide same in a timely 
manner. The Contractor is further advised that the Department will not entertain a delay claim due 
to the time required to obtain the environmental permits. 
 
The Contractor is responsible for preventing debris of any type to enter waterways or wetland 
resource areas either temporarily or permanently. 
 
After Notice to Proceed, the Contractor is responsible for complying with any and all 
environmental permits issued for the work covered under this Contract. The Contractor will not 
receive additional compensation for work required to achieve compliance with any issued 
environmental permits as payment for the work will be included in the various bid items. 
 
 
TREATED WOOD PRODUCTS 
 
The presence of potential treated wood products is unknown, but in the event that an assignment 
calls for the disposal of portions of treated timber, the Contractor shall dispose of the materials in 
accordance with all applicable state and federal regulations at a licensed facility.  The Contractor 
shall submit manifests and/or certificates of disposal to the Engineer prior to the completion 
of the contract. All work in conjunction with the proper testing, loading, transportation, and all 
incidental costs required for legal disposal of treated wood products will be paid under Non-Bid 
Items and Item 100.1 Base Labor Rate when needed and as required by the Engineer. 
 
All new treated wood shall meet the requirements of M9.05.l for Wood Products, including the 
most recent versions of AWPA UI and M4 which are incorporated by reference. No new wood 
shall be treated with inorganic arsenic [including chromated copper arsenate (CCA), ammoniacal 
copper arsenate (ACA), and ammoniacal copper zinc arsenate (ACZA)], creosote, or 
pentachlorophenol in all project construction, including all guardrail and timber check dam 
components. 
 
 
CONTRACTOR ACTIVITY ADJACENT TO WETLANDS  
 
The Contractor shall not stockpile material or equipment, perform maintenance, or refuel 
equipment in a wetland area, within 100 feet of a wetland, or within 200 feet of a river, stream, 
pond, or other similar open body of water. 
 
 
CONTAMINATED SOIL 
 
Soil to be removed from the project area shall not be assumed to be uncontaminated and must be 
evaluated prior to off-site management for potential contamination with hazardous materials. No 
soil may be disposed of off-site without proper assessment by the contractor and approval from 
the Resident Engineer (RE), District Environmental Engineer (DEE), or the project designee. 
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SOIL STOCKPILING DIRECTIVE P-22-001 
 
Any stockpiling of soil must be performed in compliance with Policy Directive P-22-001, Off- 
Site Stockpiling of Soil from MassDOT Construction Projects. This directive limits the allowable 
locations for off-site stockpiling of soil generated during MassDOT projects and includes various 
requirements that must be satisfied by the contractor prior to off-site stockpiling.  The Contractor 
is responsible for identifying a suitable stockpile location. 
 
 
PIGEON WASTE 
 
The Contractor shall remove and dispose of the pigeon waste and any other debris accumulated on 
the steel members and bridge seats in areas where work is being performed. Pigeon waste and 
debris material contaminants will require special handling and disposal in accordance with all 
Federal, state, and local requirements.  No separate payment will be made for removal and disposal 
of pigeon waste.  Cost shall be incidental to the contract pay items. 
 
 
GENERAL REQUIREMENTS FOR DEMOLITION AND WORK INVOLVING 
PAINTED STEEL 
(02/06/2020) 
 
Demolition and work involving painted steel shall conform to the requirements of Subsection 961 
of the Standard Specifications. 
 
Work Involving Painted Steel 
 
Hazardous materials shall be removed in the immediate area of any intended welding, heating, saw 
cutting or burning of steel.  Hazardous material removal is required to allow the demolition of 
structural steel, railings, drainage systems, utility supports, steel lamp posts, etc. 
 
The contractor shall assume that the coatings on the steel contain lead (Pb), unless otherwise 
determined by testing.  The contractor shall certify in writing to the Engineer the results of all 
testing, and shall also certify that any lead (Pb) coated steel removed from the project was not 
reused or buried, but was sent to a scrap metal recycling facility. 
 
Implement and maintain programs and procedures, which comply with the requirements of this 
specification and all applicable standards and regulations.  Comply with all applicable regulations 
even if the regulation is not specifically referenced herein.  If a state or local regulation is more 
restrictive than the regulation of this specification, follow the more restrictive requirements. 
 
This requirement is intended only for the demolition and preparation prior to repair and does not 
include provisions for recoating of steel. 
 
Environmental 
 
All applicable portions of Subsections 961.65 “Worker Protection” and 961.66 “Environmental 
Protection and Monitoring” shall be followed when performing this work.   
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GENERAL REQUIREMENTS FOR DEMOLITION AND WORK INVOLVING 
PAINTED STEEL (Continued) 
 
During chemical stripping a hand washing facility may be used in lieu of a 
decontamination/changing facility.   
 
Hazardous material shall be collected during the disassembly and disposed of as outlined in 
Subsection 961.68 “Handling of Hazardous Waste and Reporting Release Programs”. 
 
The applicable submittals shall be according to Subsection 961.69 “Submittals”. 

Cleaning/Removal 

Cutting Or Burning Of Steel 

All surfaces to be welded, heated, saw cut or burned shall be cleaned so as to remove all 
contaminants and/or hazardous materials, which could be discharged to the environment as a 
function of the subsequent operations. 
 
Lead paint shall be removed in its entirety in an area prescribed by a 6 inch (15 cm) minimum 
offset from the required work.  The paint removal operation may be dry abrasive blasting, wet 
abrasive blasting or chemical stripping. 
 
Proper level of containment shall be used when performing this work in accordance with 
Subsection 961.67 “Containment”.  Full containment is not required during chemical stripping 
operation however; the Contractor shall install proper shielding and/or tarpaulins under the 
chemical stripping operations in order to catch all debris generated during this procedure.  A 
cleaned area must be inspected and approved before the demolition operations are started. 
 
During cleaning operations the Contractor shall be required to furnish and erect temporary 
floodlights illuminating the steel surface at a minimum of 30-foot candles.  This lighting shall be 
used in areas where there is insufficient lighting for proper cleaning operations and inspection.  
The Contractor shall supply electrical power. 
 
The Contractor shall provide support for interim and final inspection of the bridge during cleaning 
operations.  This support shall include the necessary traffic controls and safe access to the work. 

Mechanical Disassembly Of Steel 

All surfaces to be mechanically disassembled by shear cutting or removing bolts or rivets shall not 
require deleading.  When shear cutting or removing bolts or rivets, the Contractor shall not use 
any method that will cause dust and/or particles to be emitted and/or dispersed into the 
environment to an extent that would expose the workers above the Action Levels of 30µg/m3.  
 
For purposes of limiting the lead (Pb) dust, the Contractor will be required to dampen the lead 
paint work areas.  
 
The contractor shall install a proper shielding and/or tarpaulins under all lead-paint-coated surfaces 
to be shear cut or bolts or rivets ordered removed in order to catch any loose lead paint chips, dust 
or particles.  
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NOTICE TO OWNERS OF UTILITIES 
(Supplementing Subsection 7.13) 
 
District 1 Utility/Constructability Engineer 
Mark Page (413) 637-5771 
Mark.Page@dot.state.ma.us 
 
If available, existing bridge plans indicate the location of the existing known utilities in the vicinity 
of the work.  As the accuracy and completeness of the plans are not guaranteed in any manner, it 
is the Contractor’s responsibility to make his own investigation in order to assure that no damage 
to existing structures, drainage lines, traffic signal conduits, etc., will occur. 
 
Written notice shall be given by the Contractor to all public service corporations or officials 
owning or having charge of publicly or privately owned utilities of his/her intention to commence 
operations affecting such utilities at least one week in advance of the commencement of such 
operations and the Contractor shall at that time file a copy of such notice with the Engineer. 
 
A list of public and private utilities can be found on the MassDOT website at: 
https://hwy.massdot.state.ma.us/webapps/utilities/select.asp 
 
Select District 1 on the webpage, select the City/Town, and then locate the utility. 
 
The utility contact list is for guidance only and is not guaranteed to be complete or up to date. 
 
 
NATIONAL GRID EMERGENCY TELEPHONE NUMBERS 
 
GAS: 
Emergency: 1-800-233-5325 
New Service: 1- 877-696-4743 
Customer Support: 1-800-732-3400 
 
ELECTRIC: 
Outage/ Emergency: 1-800-465-1212 
New Service: 1-800-375-7405 
Customer Support: 1-800-322-3223 
 
 
EVERSOURCE EMERGENCY TELEPHONE NUMBERS 
 
GAS: 
Outage/ Emergency: 800-592-2000 
New Service: 866-678-2744 
Customer Support: 800-592-2000 
 
ELECTRIC: 
Outage/ Emergency: 800-592-2000 or 844-726-7562 
New Service: 1-888-633-3797   (1-888-need pwr) 
Customer Support: 1-800-340-9822  

mailto:Mark.Page@dot.state.ma.us
https://hwy.massdot.state.ma.us/webapps/utilities/select.asp
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BERKSHIRE GAS EMERGENCY TELEPHONE NUMBERS 
 
GAS:  
Outage/Emergency: 1-800-292-5012 or 413-499-1680  
New Service: 1- 800-297-7144 
Customer Support: 1-800-292-5012 
 
 
NOTIFICATION OF PUBLIC OFFICIALS 
 
Town officials are shown at website https://www.mass.gov/lists/massachusetts-cities-and-towns 
and select the required City/Town website.
 
State Police are shown at website https://www.mass.gov/info-details/massachusetts-state-police-
troop-boundaries. Select the area of jurisdiction to find the local station. 
 
The Contractor shall be responsible for informing the following officials in each area that he is 
assigned to work in: 
 
 Superintendent, Department of Public Works or Town Engineer. 
 
 Superintendent, Water Department, Superintendent, Sewer Departments. 
 
 Police Department, Fire Department, Electric Company, Railroads. 
 
 
NORTHERN LONG-EARED BAT AND TRICOLORED BAT PROTECTION 
 
The northern long-eared bat (Myotis septentrionalis; NLEB) and tricolored bat (Perimyotis 
subflavus; TCB) are listed as federally endangered or proposed endangered, respectfully, under the 
Endangered Species Act (ESA). The U.S. Fish and Wildlife Service (USFWS) developed this 
guidance to address ESA compliance and promote conservation of NLEB and TCB.  As there is no 
Federal nexus (Federal funding or permits) for this project, Section 7 consultation was not required 
or conducted.  However, Section 9 of the ESA prohibits anyone from “taking” or harming an 
endangered species, and the below language shall be adhered to in order to maintain compliance 
with the ESA. 
 
If any of the project locations require work within U.S. Army Corps of Engineers (ACOE) 
jurisdictional wetlands, the ACOE will be the lead federal agency for ESA consultation with the U.S. 
Fish & Wildlife Service (USFWS). Most consultations for the NLEB take 30 days. 
 
The following Avoidance and Minimization Measures (AMMs) must be strictly adhered to in order 
to protect NLEB and TCB and to be in compliance with the ESA. Contact MassDOT Environmental 
Services - Wildlife & Endangered Species Unit Supervisor (David Paulson, 
david.j.paulson@dot.state.ma.us, 857-262-3378) for questions about project limits, restrictions, or 
conservation measures. 
  

https://www.mass.gov/lists/massachusetts-cities-and-towns
https://www.mass.gov/info-details/massachusetts-state-police-troop-boundaries
https://www.mass.gov/info-details/massachusetts-state-police-troop-boundaries
mailto:david.j.paulson@dot.state.ma.us
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NORTHERN LONG-EARED BAT AND TRICOLORED BAT PROTECTION (Continued) 
 
The Resident Engineer can check on the status of AMM applicability by sending a locus map 
of the proposed work to MassDOT Highway Division’s Environmental Services Section - 
Wildlife & Endangered Species Unit Supervisor for review and a determination if some of the 
AMMs and TOY restriction can be waived. 
 
Required AMM for all projects: 
• The Contractor shall ensure all personnel working in on the project site are aware of all 

environmental commitments related to NLEB and TCB, including all applicable AMMs. NLEB 
Bat information (https://www.fws.gov/midwest/endangered/mammals/nleb/ and 
https://www.fws.gov/species/tricolored-bat-perimyotis-subflavus) shall be made available to all 
personnel.  

 
If temporary lighting is proposed within the project scope, the following AMM is applicable: 
Lighting AMM: 
• Direct temporary lighting away from suitable habitat during the active season: April 15 to 

October 31. 
 
If the Removal of Trees and/or Woody Vegetation >3-inch in diameter is proposed within the 
project scope, the following AMMs are applicable: 
Tree AMMs:  
 
• If additional cutting is proposed by the Contractor that is outside the scope of this contract, 

additional review is required by the MassDOT Highway Division’s Environmental Services 
Section, and additional review and restrictions may be required by the USFWS.  

• Ensure tree removal is limited to that specified in project plans and ensure that contractors 
understand clearing limits and how they are marked in the field (e.g., install bright colored 
flagging/fencing prior to any tree clearing to ensure contractors stay within clearing limits). 

• In order to protect northern long-eared bats and their young during their active season, no tree 
cutting shall be conducted during the Time of Year (TOY) restriction of April 15 to 
October 31.   

• Do not remove documented or NLEB roosts that are still suitable for roosting, or trees within 
0.25 miles of roosts, or documented foraging habitat any time of year 
(http://www.mass.gov/eea/agencies/dfg/dfw/natural-heritage/species-information-and-
conservation/rare-mammals/northern-long-eared-bat.html). 

• The Contractor shall ensure all personnel working in on the project site are aware of all 
environmental commitments related to NLEB and TCB, including the TOY restriction.  

 
  

https://www.fws.gov/midwest/endangered/mammals/nleb/
http://www.mass.gov/eea/agencies/dfg/dfw/natural-heritage/species-information-and-conservation/rare-mammals/northern-long-eared-bat.html
http://www.mass.gov/eea/agencies/dfg/dfw/natural-heritage/species-information-and-conservation/rare-mammals/northern-long-eared-bat.html
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NORTHERN LONG-EARED BAT AND TRICOLORED BAT PROTECTION (Continued) 
 
If the Bridge Work is proposed within the project scope, the following AMMs are applicable: 
Bridge AMMs:  
• Bridge AMM 1 - To completely avoid direct effects to roosting bats, perform any bridge 

removal, replacement, and/or maintenance work during the winter hibernation period unless a 
hibernating colony of bats is present (contact your local USFWS Field Office for exact dates). 
Also, follow Bridge AMM 4. 

 
a. Note: Bridge AMM 1 is an avoidance measure for direct effects; the full implementation 

of which may not always be practicable. If bridge removal, replacement, and/or 
maintenance work must be performed outside of the winter hibernation period, 
then follow Bridge AMMs 2-4. 

 
• Bridge AMM 2 - Colony or Assuming Presence of Bats 

a. If assuming presence of bats or if bridge assessment or P/A surveys suggest presence of 
a colony of bats, and work is conducted during the active season, ensure activity will not 
disturb bats. The following types of bridge work can generally be conducted with the 
presence of bats:  

 
i. above deck work where construction equipment or materials do not extend to 

the underside of deck where bats may be located (e.g., materials that may drip 
down to underside of deck), or does not include percussives (vibration) or noise 
levels above general traffic (e.g., road line painting, wing-wall work). 

ii. below deck work that is conducted away from roosting bats and does not 
involve percussives or noise level above general traffic (e.g., wing-wall work, 
some abutment, beam end, scour, or pier repair). 

 
• Bridge AMM 3 - Small Number of Bats 

a. If bridge assessment or P/A surveys suggest presence of a small number of bats (<5 – not 
a colony), and work is conducted during the active season, the following types of bridge 
work can generally be conducted with the presence of bats: 

 
i. above deck work where construction equipment or materials do not extend to 

the underside of deck where bats may be located (e.g., materials that may drip 
down to underside of deck), or does not include percussives (vibration) or noise 
levels above general traffic (e.g., road line painting, wing-wall work). 

ii. below deck work that is conducted away from roosting bats and does not 
involve percussives or noise level above general traffic (e.g., wing-wall work, 
some abutment, beam end, scour, or pier repair). 

iii. any other bridge removal, replacement, and/or maintenance work (which may 
include activities with percussives) conducted in the evening while the bats are 
feeding, starting one hour after sunset, and ending one hour before daylight 
excluding the hours between 10 p.m. and midnight and keep the light localized. 

 
• Bridge AMM 4 - If assuming presence of bats, or if bridge assessment or P/A surveys suggest 

presence of bats, ensure suitable roosting habitat is maintained. Suitable roosting sites may be 
incorporated into the design of a new bridge.  
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SUPPLEMENTAL REQUIREMENTS FOR NON-BID ITEMS 
(Supplementing Subsection 3.04) 
 
The Contractor will be paid for additional artisans, equipment rental, materials, engineering 
services and specialty services required to perform the work plus (10%) percent, plus actual 
increased bond premium. 
 
The Contractor shall be required to furnish certified paid receipts for additional artisans, equipment 
rental, materials, engineering services and specialty services that are required to perform the work 
prior to payment by the Department.  Increased bond premium for additional artisans, equipment 
rental, materials, engineering services and specialty services will be paid after a certified paid 
receipt is submitted showing payment of the increased bond. 
 
 
NON-BID ITEMS  
 
For work not covered by the various bid items in this Contract, it is the intent to pay for such 
related work on a time and materials basis as directed by the Engineer. The payment for such work 
is outlined in the following subsections: Payment for Materials, Payment for Rental Equipment, 
and Payment for Specialty Services/Additional Artisans. 
 
A. PAYMENT FOR MATERIALS 
 
The Contractor will be paid the actual cost for materials that are required to maintain or repair a 
bridge but are not covered under the Contract bid Items plus ten (10) percent. Any arrangements 
for the purchase of materials will be considered incidental. Delivery charges will be incidental to 
the material charges. State and Federal taxes if billed will not be reimbursed by MassDOT. No 
materials shall be ordered until approved by the Engineer and competitive prices may be required 
if the Engineer directs. 
 
The District may have surplus materials on hand that could be included in the work. In this event, 
the Contractor will only be compensated for handling/delivery of materials to the site under Item 
100.1  
 
Payments for the installation of materials and/or parts will be made under Item 100.1.  
 
All materials which are necessary to perform the work under the various contract bid items shall 
be incidental to those Items at no additional compensation. 
 
B. PAYMENT FOR RENTAL EQUIPMENT 
 
The Contractor will be paid the actual rental cost for the equipment, which may be required to 
perform certain repair work that has not been included in the contract bid items, plus ten (10) 
percent. However, no equipment shall be rented until approved by the Engineer. The rental 
equipment shall not be part of the tradesman basic toolbox as specified under Item 100.1 Base 
Labor Rate. 
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NON-BID ITEMS (Continued) 
 
Contractor-owned equipment required under this contract, with the exception of equipment listed 
under the various artisans’ descriptions in Item 100.1 Base Labor Rate, will be reimbursed in the 
format outlined under Subsection 9.03 “Payment for extra Work” Section C of the Standard 
Specifications. Rental Equipment will not carry any overtime premium rate after being in full 
operation for more than 8 hours in a day. 
 
Unless the rented equipment cost includes the operator, the Contractor will receive compensation 
for the operator of the “Rental Equipment” used for “Related Work” as specified in Item 100.1 
Base Labor Rate. 
 
The Contractor must get the authorization of the Resident Engineer before any equipment is rented 
and competitive prices may be required if the Engineer directs. 
 
All rental equipment and tools shall be in excellent working condition. The Contractor shall not be 
paid for the time that the equipment is broken down.  
 
The actual cost for rental equipment, including equipment that is required when working from 
water below (i.e., barge equipped with 60' or higher boom lift, boat, operator, and other safety 
equipment), shall be judged in accordance with the rate specified in the Rental Blue Book and it 
is the Contractor's responsibility to provide a copy of this Blue Book to the Department. The 
rental compensation shall also include the cost of a boat captain/tender crew. The rental for 
equipment will be paid on an hourly basis and will not carry any overtime rate after eight hours 
of operation. 
 
All rental equipment and tools which are necessary to prosecute the work under the various contract 
bid items shall be incidental to those Items at no additional compensation. 
 
C. PAYMENT FOR SPECIALTY SERVICES/ ADDITIONAL ARTISANS 
 
The Contractor will be paid for any artisans that are not categorized under Item 100.1 “Base Labor 
Rate” (Regardless of whether the additional artisans are hired by the Contractor as a specialty 
sub-contractor crew, or as an individual artisan) required to repair or maintain the bridges or any 
work that has not been included as incidental to any Contract Bid Item plus ten (10) percent. 
However, no artisans shall be hired until approved by the Engineer and competitive prices may 
be required if the Engineer so directs. The Contractor will not bid this item. If the Engineer has 
knowledge of source of additional artisans, which are competitive with the Contractor's choice, 
then the Contractor may be required to investigate and use an alternative choice. 
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NON-BID ITEMS (Continued) 
 
COST ESTIMATES 
 
Where the scope of a repair task can be adequately determined and described, the Contractor, 
when directed by the Engineer, shall be required to submit a Cost Estimate for the repair task. 
 
Each Cost Estimate, submitted in writing, shall include an itemized scope of work, a working 
schedule (including the number of working days and hours worked each day by each category of 
artisan), work procedures and a NOT-TO-EXCEED cost breakdown itemized by the following: 
the number and type of workers, the number and type of equipment, barges, materials, specialty 
contractors, engineering services, traffic controls and police, etc. The Cost Estimate submittal 
must also state if roadway closures and waterway and/or bridge closures will be required. 
 
The Engineer will approve each Cost Estimate submittal in writing. A submittal does not 
guarantee the Contractor will be assigned the work. Payment will be based on actual hours worked 
at the contractual rates for various items as previously described up to the maximum task amount. 
Completion of the task is the sole responsibility of the Contractor once the not-to- exceed amount 
has been reached. Should unforeseen problems develop during the task completion, the 
Contractor will submit to the Engineer a revised scope of work with a comparison to the original 
scope of work along with a breakdown of the additional costs for approval by the Engineer.  
 
Approval for any increases to the agreed upon not-to-exceed cost will be dependent upon the 
justification of the additional work. 
 
If the Contractor performs work which is not provided for in this Contract, or which was not 
authorized in writing by the Engineer, said Contractor shall receive no compensation for such 
work. 
 
The management of the project and generating Cost Estimates, including such items as the 
planning of repair details, hiring of subcontractors, meetings with affected parties, scheduling of 
required artisans, purchasing of the necessary materials and the arrangement of equipment rentals, 
etc., will be considered incidental to the work, and as such no additional compensation will be 
provided. 
 
 
RATES OF PAYMENT 
 
Payment for Non-Bid Items and Item 100.1 Base Labor Rate will be made for time spent on the 
project doing actual work on the Department's bridges and shall NOT include travel time to and 
from the Contractor's place of business and it shall also not include time for investigative field 
trips to find out how much material, equipment, tools, etc., may be needed for the work. 
 
All equipment, materials, engineering costs and artisans’ compensation which are necessary to 
prosecute the work under the various contract bid items shall be incidental to those bid Items, at 
no additional compensation. 
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NON-BID ITEMS (Continued) 
 
Note: For work covered by bid items in this contract and those not covered, there may be 

situations where the Department has pertinent materials or equipment stockpiled. The 
Department reserves the right to utilize these materials or equipment as seen fit in the 
prosecution of the work. 

 
The Contractor will be reimbursed for the total actual cost (plus a percentage markup as indicated) 
for materials, equipment rental, additional artisans and engineering services required for related 
work directed by the Engineer. Artisans will be compensated as specified in Item 100.1 “Base 
Labor Rate”. The Contractor will not bid the materials, equipment rental, additional artisan, and 
engineering services Items. 
 
Payment for Non-Bid Items will be based on bills submitted, covering all charges for labor, 
materials, and equipment according to the respective terms of the contract.  Bills covering the 
total charges incurred in any given month are to be submitted by the fifteenth of the following 
month for processing. 
 
The Contractor is encouraged to submit bills/invoices of all charges to the Engineer by the 15th 
of the following month. It shall be required that the Contractor furnish certified copies of any or 
all payrolls for the Contract, showing the name, address, and occupational classification of each 
employee on said works, the hours worked by, and the wages paid to such employee. 
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ITEM 100.1 BASE LABOR RATE HOUR 
 
The Contractor shall provide competent artisans, possessing all pertinent licenses and/or 
certifications, as required by the Engineer, to maintain and repair various components of the bridges. 
As described more fully below, included in this Item will be a tool kit for each trade with incidental 
tools, special apparel and any required personal safety equipment, and a vehicle for each trade with 
no additional charge to the Department. The Contractor shall submit to the Engineer all pertinent 
licenses and/or certifications for each artisan prior to the commencement of any work. Failure to 
provide the pertinent licenses and/or certifications could result in the artisan being compensated at 
the laborer rate regardless of how the Contractor so compensated him/her. 
 
The payment under this Item will be for the time spent by the artisan and the artisan’s toolkit only. 
 
Payment will be based upon time spent on the project doing actual work assigned by the Engineer 
and shall NOT include travel time to and from the Contractor's place of business and it shall also 
not include time for investigative field trips. 
 
Payment for equipment (other than the usual artisan toolbox) will be made under payment for 
equipment rental as stated elsewhere in these special provisions. 
 
This Item shall only be used to compensate the Contractor for the time that their in-house workforce 
spends on work orders assigned by the Engineer. 
 
Incidental to this item, vehicles are to be supplied for each artisan.  If more than one artisan of a 
certain type (for example, carpenter) are working at a work site, the Contractor need only supply the 
minimum vehicles required to transport the artisans, their equipment, laborers, materials, and 
supplies.  The artisan vehicle(s) shall be capable of transporting materials consistent with the trade.  
It is the intent under this item for material deliveries to be reimbursable only for bulk items or 
materials of sufficient quantity as determined by the Engineer.  The Contractor shall make his bid 
with the understanding that ownership and operating costs do not apply and are not reimbursable for 
the vehicles utilized under the artisan items. 
 
Described below, and included in this item, will be a tool kit for each trade with all incidental tools, 
special apparel, and any required personal safety equipment and a vehicle for each trade with no 
additional charge to the Department. 
 
All tools and equipment in artisan tool kit shall be in excellent working condition. 
 
If a separate tool truck is utilized, such vehicle shall also be considered incidental to this item. 
 
Any Additional vehicles the Engineer deems necessary will be paid for under the rental equipment 
item. If it is the Contractor’s policy for the artisan to use their personal vehicles for the above 
purposes, no additional vehicles are required. 
 
Artisans and toolboxes are described below:  
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ITEM 100.1 (Continued) 
 
LABORER 
 
Small hand tools, hand held power tools, chipping hammer, eye shields, gloves, protective 
clothing, generators as necessary to run the equipment and equipment that is normally used in the 
trade. 
 
CARPENTER 
 
Hammer, framing square, tape measure, pouch, levels, hand saws, power saws, all electric power 
tools, air tools and generators and compressors as necessary to run the equipment.  Saw blades and 
drill bits are also included.  
 
CEMENT MASON 
 
All trowels, floats, Chipping Hammers, Wire Brushes, Trowels, Floats, Reinforcing Tie Wires, 
Mortar Boards, Jointing Tools and Buckets, mortar board and mixing tub/buckets, and other hand 
tools as necessary to complete masonry patching work. 
 
ELECTRICIAN  
 
Wire cutters, wire strippers, pliers, screwdrivers, utility knives, hex keys, crimping tools, fish lines, 
multimeters, clamp on ammeters, AC ammeter, DC megger, flashlights, gloves, protective 
clothing, allen wrenches, files, scrapers, electric power tools and generators necessary to run the 
equipment and other equipment that is normally used in the trade.  
 
IRONWORKER / WELDER 
 
Spud wrench, dowels, alignment pins, tape measure, pouch, levels, eye shields, gloves, protective 
clothing, rivet buster, air hammer, jackhammer, reamers, chipping hammer, wire brushes AC/DC- 
300 amp- 100% duty cycle (minimum size) welding machine, torches for cutting, burning, or 
preheating steel, including fuel tanks & fuel / oxygen, grinders, heating oven for all welding 
consumables and other equipment that is normally used in the trade. 
 
BACKHOE/FRONT-END LOADER OPERATOR 
 
Operators shall have all licenses and certifications required by the Commonwealth of 
Massachusetts for the equipment they will be operating.  
 
Operators shall be in possession of their licenses at all times and show it to the Engineer when 
requested. 
 
Equipment which does not require a special licenses or certification for its operation shall be 
considered incidental to the artisan using it. 
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ITEM 100.1 (Continued) 
 
METHOD OF MEASUREMENT 
 
Item 100.1 will be measured for payment by the Hour. 
 
The Engineer will calculate total Base Labor Rate hours spent on the project by artisans. Overtime 
hours will be paid for work exceeding eight (8) consecutive hours per day or forty (40) hours per 
week and shall be compensated as specified in this Item. 
 
To calculate the total Base Labor Rate hours, the Engineer will modify hours spent by various 
artisans on the project using adjustment factor(s) described below: 
 
  
 
 
 
 
 
 
 
 
 
 
 
The Compensation Factors above will be used to adjust the number of hours a specific artisan will 
be paid for, per one (1) hour of work. 
 
If an artisan has an apprentice, then that apprentice’s compensation factor shall be determined from 
State Wages Apprentice level.  
 
Example: 
 
If the time spent on this project by various artisans is: 

Laborer 8 hrs 
Carpenter 4 hrs 
Cement Mason 6 hrs 

 
Then the total hours for “Base Labor Rate” will be calculated as follows: 
 

“Artisan A(hrs)” x “Compensation Factor A” +  
“Artisan B(hrs)” x “Compensation Factor B” + 
“Artisan C(hrs)” x “Compensation Factor C” 
 
8(hr) x 1.00 + 4(hr) x 1.11 + 6(hr) x 1.28 
8.00(hr) + 4.44(hr) + 7.68(hr) = 20.12 (billable hours) 
 

In the above example, the total hours for “Base Labor Rate” is 20.12 (billable hours)  

COMPENSATION FACTORS 

ARTISAN REGULAR OVERTIME 
LABORER 1.00 1.30 
CARPENTER 1.11 1.44 
CEMENT MASON 1.28 1.66 
ELECTRICIAN 1.31 1.70 
IRON WORKER / WELDER 0.99 1.29 
BACKHOE/FRONT-END 
LOADER OPERATOR 1.07 1.39 
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ITEM 100.1 (Continued) 
 
BASIS OF PAYMENT 
 
Item 100.1will be paid for at the Contract unit price per Hour, which price shall include all 
equipment (usual artisan tool kit), tools required to perform the normal artisans work, all clothing 
or safety equipment normally associated with the artisans work. 
 
Any transportation required for an artisan and their toolbox to travel to and from a job site will be 
incidental to this Item.  Ownership and operating costs, fuel and maintenance are not reimbursable 
for the vehicles and tools utilized under the artisan items. 
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ITEM 129.6 BRIDGE PAVEMENT EXCAVATION SQUARE YARD 
 
The work under this Item shall conform to the relevant provisions of Subsection 120 and 482 of 
the Standard Specifications and the following: 
 
The work under this Item shall consist of the removal and disposal of HMA and membrane 
waterproofing from the bridge deck as required by the Engineer. 
 
The edges of all areas where existing asphalt is removed under this Item shall be sawcut to a depth 
of 1 inch. 
 
The Contractor shall submit to the Engineer for approval the type of machine that will be used. 
Any bridge deck damaged by the Contractor’s operations shall be repaired at the Contractor's own 
expense. 
 
METHOD OF MEASUREMENT 
 
Item 129.6 will be measured for payment by the Square Yard of actual area of the existing HMA 
pavement excavated, to include gravel layers found between HMA and bridge deck, removed, and 
properly disposed. 
 
BASIS OF PAYMENT 
 
Item 129.6 will be paid for at the Contract unit price per Square Yard, which price shall include 
all labor, materials, equipment, excavation and disposal HMA pavement including gravel layers 
found between HMA and bridge concrete deck, sawcutting, and all incidental costs required to 
complete the work. 
 
The Contract unit price shall also include the cost of cleaning the resultant concrete surface.  No 
payment shall be made for additional cleaning that may be necessary just prior to the placement of 
any pavement courses.   
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ITEM 472.312 HP CONCRETE COLD PATCH SQUARE FOOT 
 
The work under this Item shall conform to the relevant provisions of Subsection 472 of the 
Standard Specifications and the following:  
 

- This item shall consist of furnishing and installing HP Concrete Cold Patch as a cold-applied 
patching material for repairing potholes, cracks, and other confined voids/distresses in 
Portland cement concrete and asphalt pavement surfaces, including bridge/deck surfaces. This 
material is intended for pavement surface repairs only. It shall not be used for structural deck 
repairs or locations with significant concrete deterioration, exposed reinforcement, or deep 
section loss, as determined by the Engineer. 

 
- The Contractor shall submit to the Engineer for approval the type of machine that will be used. 

Any bridge deck damaged by the Contractor’s operations shall be repaired at the Contractor's 
own expense. 

 
MATERIAL 
 
The HP Concrete Cold Patch shall conform to the following requirements:  
 

- HP Concrete Cold Patch shall be a gray, cold-applied, single-component patching 
material that requires no mixing, heating, or special installation equipment.  

 
-  The patching material (compacted in place) shall conform to the following properties: 

 
TYPICAL PROPERTIES OF MATERIALS  

Unit Weight 125 pcf 

Density 2.0  

Aggregate Size 100% passing 3/8 inch  

Bond Strength  100% concrete substrate failure (Pull off method)  

Aggregate Durability 40% maximum loss  

 Binder Coating Durability  95% minimum  

Workability/Placement 
Temperature Range: 

30°F to 100°F 

 
In addition to the above requirements, the material shall comply with all applicable manufacturer’s 
specifications and recommendations for storage, handling, placement, and performance. 
  



Massachusetts Department Of Transportation  Highway Division 
Proposal No. 614014-134591 

 

A00801 - 32 

ITEM 472.312 (Continued) 
 
PACKAGING AND STORAGE 
 
Material shall be supplied in 50 lb bags (or approved equivalent packaging). The shelf life of properly 
stored unopened bags is up to 1 year. After opening a bag, store remaining material in an airtight 
container with a tight-fitting lid. 
 
SURFACE PREPARATION  
 
The Contractor shall ensure that the repair area is to be swept clean of all loose debris and blown clean 
before applying patching material. The repair area surfaces can be damp but should not have free 
moisture present during installation. 
 
APPLICATION METHODS 
 
The HP Concrete Cold Patch shall be placed directly from the bag into the prepared repair area, then 
leveled and compacted. 
 
The minimum application thickness shall be 1/2 inch. For repairs from 1/2 inch to 2 inches thick, the 
material shall be applied in a single layer and compacted. Repairs deeper than 2 inches shall be filled 
in layers 1 to 2 inches thick, with each layer compacted. The final layer shall be placed approximately 
1/4 to 1/2 inch above the surface and then compacted to surface level. 
 
PLACEMENT AND COMPACTION 
 
The material shall be compacted using a hand tamper, mechanical tamper, or multiple passes of a 
vehicle tire. Compaction shall be sufficient to produce firm material in the repair area. Following 
compaction, any excess patch material shall be removed, and the repair area may be opened to traffic. 
 
TEMPERATURE REQUIREMENTS 
 
HP Concrete Cold Patch shall be installed when pavement temperatures are between 30°F and 100°F. 
If the pavement temperature is below 30°F, the repair area shall be warmed to at least 30°F using a 
torch or heat lance, as approved by the Engineer. To improve workability in colder conditions, the 
material shall be stored in a warm area not exceeding 90°F prior to use. If the material is used in warm 
temperatures, initial surface tack may be reduced by lightly sprinkling Portland cement, calcium 
carbonate powder, or fine sand over the compacted surface. 
 
METHOD OF MEASUREMENT  
 
Item 472.312 will be measured per SQUARE FOOT of patch area, placed, compacted, and accepted 
by the Engineer. 
 
BASIS OF PAYMENT 
 
Item 472.312 will be paid at the Contract unit price per SQUARE FOOT. Such payment shall be full 
compensation for furnishing all materials, labor, equipment, surface preparation, placement, 
compaction, cleanup, and all incidental work necessary to complete the patch repairs as described 
above to the satisfaction of the Engineer. 
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ITEM 748.1 EMERGENCY RESPONSE EACH 
 
The work under this Item shall conform to the relevant provisions of Subsection 748 of the 
Standard Specifications and the following: 
 
This Item shall consist of preparatory work and operations for emergency response after 
notification from the Engineer. It shall include preparations necessary for the movement of 
personnel, equipment, and incidentals to the project site for the establishment of an effective 
response under the work assignment. 
 
Note: The Contractor is required to commence emergency work within (4) four hours of 
notification. 
 
METHOD OF MEASUREMENT 
 
Item 748.1 will be measured for payment by the Each notified emergency Work Order when the 
Contractor commences work within (4) four hours of notification. 
 
In the event that another emergency occurs during the period that the Contractor’s forces have 
been notified and are mobilizing or working, all additional responses performed by a different 
emergency response crew at a different work site during that period will be considered an 
additional emergency response in accordance to the requirements specified herein. 
 
The Engineer will determine if conditions required another crew to be mobilized as a separate 
emergency response. 
 
The Emergency Response item is not applicable if the emergency occurs during scheduled repair 
working hours. 
 
BASIS OF PAYMENT 
 
Item 748.1 will be paid for at the Contract unit price per Each, which price shall be full 
compensation for all costs associated with ensuring prompt response to emergency situations and 
to get equipment to a deemed emergency location in time. 
 
In the event that the Contractor does not satisfy the (4) four hours response time, payment for 
Emergency Response will be made only at the discretion of the Engineer 
 
Non-response damages will be assessed in the amount specified under NON-RESPONSE 
DAMAGES for each assignment the Contractor fails to report as required. 
 
All labor, material and equipment to perform the emergency work will be paid for under the 
appropriate pay items 
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DOCUMENT A00820 
 

Massachusetts Department of Transportation 
Conditions of Custody 

 
REQUEST FOR RELEASE OF MASSDOT AUTOCAD FILES FORM 

(Only to be used following award of contract) 
 

City/Town: DISTRICT 1  Project File Number: 614014 

Contract Number: 134591 

Project Description:  Scheduled and Emergency Bridge Maintenance at Various Locations 

 

All AutoCAD files are provided solely as a courtesy to facilitate public access to information.  MassDOT 
attempts to provide current and accurate information but cannot guarantee so.  MassDOT provides such 
documents, files or other data “as is” without any warranty of any kind, either expressed or implied, 
including but not limited to, accuracy, reliability, omissions, completeness and currentness.  The 
Commonwealth of Massachusetts and its Consultants shall not be liable for any claim for damages, 
including lost profits or other consequential, exemplary, incidental, indirect or special damages, relating 
in any way to the documents, files or other data accessible from this file, including, but not limited to, 
claims arising out of or related to electronic access or transmission of data or viruses.  Because data stored 
on electronic media can deteriorate undetected or be modified without our knowledge, MassDOT cannot 
be held liable for its completeness or correctness. MassDOT makes no representation as to the 
compatibility of these files beyond the version of the stated CAD software.   
 
By signing this form, I agree that it shall be my responsibility to reconcile this electronic data with the 
conformed contract documents, and that only the conformed contract documents shall be regarded as 
legal documents for this Project.  I understand that this authorization does not give me the right to 
distribute the files. I agree to the terms above and wish to receive the AutoCAD files. 
 
This signed form shall be emailed to the Highway Design Engineer at the MassDOT -Highway Division 
at the following email address: 
  

DOTHighwayDesign@dot.state.ma.us 
  Attn: AutoCAD Files 
 
Name of person requesting AutoCAD files: __________________________________ 

Affiliation/Company:    __________________________________ 

Address:      __________________________________ 

      __________________________________ 

Telephone number:     __________________________________ 

Email address:     __________________________________ 

Signature/Date:     __________________________________ 
  

mailto:DOTHighwayDesign@dot.state.ma.us
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POLICY DIRECTIVE 

Page 1 of 3 

____________________________________ 
HIGHWAY ADMINISTRATOR 

Off-Site Stockpiling of Soil from MassDOT Construction Projects 

Purpose 
The purpose of this Policy Directive is to formally establish a policy and procedures for managing 
and stockpiling soil generated and transported from MassDOT construction projects. This Policy 
Directive does not supersede any Federal, State, or Local regulations. 

Date of Effect 

This Policy Directive is effective immediately for all projects, including active construction 
projects. 

For active construction projects and for other projects advertised prior to October 15, 2022, 
changes to the contract documents needed to implement the requirements of this Policy Directive 
will be considered on a case-by-case basis and shall be approved by the District Highway 
Director, as necessary.  

For projects advertised on or after October 15, 2022, MassDOT will include the requirements 
and implementation procedures of this Policy Directive in the construction contract documents. 

Policy Requirements 
This policy is intended to prevent the off-site relocation of excavated soil generated from 
MassDOT projects to areas near residential receptors and to control potential fugitive dusts 
and/or contaminants. To that end, excavated soil may not be moved from the project site without 
knowledge of the content of the material. Knowledge may include visual field observations for 
presence of staining, odor, and/or debris, screening with a photoionization detector (PID), 
laboratory analysis, and/or site history. Pavement millings and other non-soil materials are not 
subject to the requirements of this Policy Directive.  

Moving soil from a MassDOT project site to a temporary off-site storage location must be 
approved in writing by the District Highway Director. 

The Contractor must select a storage location that is at least 500 feet away from residential 
receptors, as defined herein to include, but not be limited to, residential dwellings, residentially 
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zoned property, schools, daycare facilities, playgrounds, parks, recreational areas, hospitals, 
elderly housing and convalescent facilities. 

Temporary off-site storage of excavated soil from a MassDOT project is only permissible at a 
location approved and permitted by MassDOT. The temporary storage location should be located 
within the same municipality where the soil was excavated, where possible. Stockpiled soil must 
be securely covered, and appropriate measures must be taken to minimize fugitive dust and 
erosion. 

Signs indicating the source of the soil, the date the soil was generated, and contact information 
must be erected and maintained until the stockpiled soils are transported to a disposal facility or 
reused on the project site. 

Implementation Procedures  

To ensure that off-site storage of excavated soils is managed properly on MassDOT projects, this 
policy requires the following: 

1. Off-Site Stockpile Storage Locations
a. The Contractor shall provide proposed off-site storage locations to the Engineer

for approval at least 30 days prior to transporting soil off site. Off-site storage
locations should be in the same municipality as the work site.

b. The Contractor shall keep excavated soil on site until adequately characterized to
the satisfaction of the Engineer.

c. The Contractor shall provide notification of the approved off-site storage location
to the local Board of Health and the Town Manager’s/Mayor’s Office at least 7-
days prior to transporting soil off site.

d. The Contractor shall provide the Engineer with at least 3-days' notice prior to
transporting soil off site.

e. For off-site storage locations on MassDOT property, the Contractor is required to
obtain an Access Permit through the District Permits Office prior to storage of
soil or other materials. MassDOT will issue these permits at no cost to the
Contractor. Information to be submitted by the Contractor as part of the permit
application shall include:

i. A description of material to be stored off-site, including available
analytical data;

ii. A figure of the location with distances to residences and residential
receptors; and

iii. Anticipated duration of temporary storage.
f. Stockpile locations should not be within 500 feet of residential receptors (e.g.,

residential dwellings, residentially zoned property, schools, daycare facilities,
playgrounds, parks, recreational areas, hospitals, elderly housing and convalescent
facilities).

i. If the stockpile location must be within 500 feet of residential receptors,
then soil must be less than RCS-1 (per 310 CMR 40.1600) and free of
potentially hazardous or regulated items.
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A00875 - 4



Page 3 of 3 

g. For off-site storage locations on non-MassDOT property, the Contractor must
notify the property owner(s) at least 7 days prior to transporting material.

h. Exceptions to these rules will be reviewed by MassDOT and may be approved by
the District Highway Director on a case-by-case basis.

2. Off-Site Stockpile Management
a. The Contractor shall keep soil stockpiles on impermeable surfaces (e.g., asphalt or

concrete) or on 10-mil polyethylene sheeting.
b. The Contractor shall cover soil stockpiles with 10-mil polyethylene sheeting and

surround with a berm made of hay bales, straw wattles, or similar.
i. Piles that are actively being worked on must be covered and re-secured at

the end of the work shift.
c. The Contractor shall label stockpiles with signs, including:

i. Location of origin (including any Release Tracking Numbers)
ii. Stockpile ID number (including MassDOT District office-assigned

tracking ID, if different)
iii. Date of initial accumulation
iv. Applicable telephone numbers for the Contractor and MassDOT.

d. The Contractor shall mitigate fugitive dust at storage locations under the direction
of an appropriately trained/certified environmental professional.

e. The Contractor shall remedy noncompliance with this policy within 48 hours.
f. The Contractor shall remedy noncompliance with this policy on the SAME DAY

for potentially hazardous material, as determined by the Engineer.
g. The Contractor shall handle excavated soil according to federal, state, and local

regulations.
h. The Contractor shall use appropriate shipping documents for all movements of

excavated soil on public roadways (e.g., Bill of Lading, Material Shipping
Record, Manifest, Asbestos Waste Shipment Record, etc.).
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____________________________________ 
HIGHWAY ADMINISTRATOR 

Use of MassDOT Property for Staging and other 
Construction-Related Operations 

Purpose 
This Policy Directive is intended to address the use of MassDOT property by MassDOT 
Contractors for construction staging and other construction-related operations that are not 
specifically defined in the construction contract. Such use of MassDOT property will only be 
allowed if permitted by the District Office in accordance with 700 CMR 13.00, Approval of 
Access to MassDOT Highways and Other Property. This includes the use of MassDOT property 
for staging, laydown, and storage of equipment and materials, including soil excavated from a 
project site. 

This Policy Directive requires the Contractor/applicant to obtain a Non-Vehicular Access Permit 
from MassDOT to use MassDOT property for these purposes. 

This Policy Directive is effective immediately and applies to all MassDOT construction projects. 

General Permit Considerations and Conditions 

In addition to other normal MassDOT Access Permit procedures, MassDOT shall consider the 
following during the application, review, implementation and monitoring processes of Access 
Permits required by this Policy Directive: 

Storage and placement of the Contractor’s equipment and materials should not be
allowed within the clear zone of the roadway.
Stockpiled soils should not be located within 500 feet of residential receptors, as defined
herein to include, but not be limited to, residential dwellings, residentially zoned
property, schools, daycare facilities, playgrounds, parks, recreational areas, hospitals,
elderly housing and convalescent facilities.
The Contractor/applicant shall identify the access/egress locations of the proposed
storage areas. MassDOT will only approve locations determined to be safe for roadway
users, construction workers and the general public.
The Contractor may be required to submit a Traffic Management Plan and/or Lighting
Plan for MassDOT review and approval as part of the permit application, depending on
the proposed use of the area.

Number: P-22-002
Date: 9/23/22 

Proposal No. 614014-134591

A00875 - 7



Page 2 of 2 

 The Contractor shall submit the permit application through MassDOT’s online State 
Highway Access Permit System (SHAPS). 

 MassDOT will waive the permit application fee for any application received from a 
MassDOT Contractor for any permit required by this Policy Directive and will waive any 
subsequent amendment and extension fees that may otherwise be required. 

 MassDOT will review the permit application in accordance with applicable standard 
procedures and will apply standard permit terms and conditions, as necessary. 

 The Resident Engineer will verify that the permit is approved before allowing the 
Contractor to use the affected area for the requested purpose. 

 Areas permitted are for use by the approved applicant only and are not to be shared with 
or used by other vendors. Subcontractors specifically engaged with the applicant working 
on the specific MassDOT project will be allowed to use the area in accordance with the 
terms of the permit.  

 Permits are issued on an annual basis and will require the Contractor to file for an 
extension each year to continue use. 

Exemptions from Permit Requirements 

Equipment and materials being used for active construction operations and located within the 
work zone of the construction contract are exempt from this permit requirement, provided they 
do not interfere with the safety or operation of the roadway or the work zone. Examples of these 
types of exempt uses are: 

 Equipment and materials parked or stored within a protected (barriered) work zone. 
 Materials placed in the work zone prior to same-day installation or use. 
 Soils excavated temporarily and scheduled to be replaced, such as for trenching 

operations or for installation of drainage structures. 
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DOCUMENT B00420 

 
PROPOSAL 

 
 

DISTRICT 1 
 
 
For:  Scheduled and Emergency Bridge Maintenance at Various Locations 
 
COMMONWEALTH OF MASSACHUSETTS 
 
LOCATION 
 
 
The work referred to herein is in the Cities and Towns of DISTRICT 1 in Berkshire, Franklin, Hampden, and 
Hampshire Counties, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) in 
the Proposal Pamphlet, the work locations extend as follows: 
 
at Various Locations 
 
 
The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the 
performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other 
means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the 
specifications and on the drawings for the work, and in the form of contract, and the completion thereof within 
730 CALENDAR DAYS upon receipt of a Notice to Proceed. 
 
The Work of this project is described by the following Items and quantities. 
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Project # 614014 Contract # 134591 

Location      :   DISTRICT1

Description :   DISTRICT 1- SCHEDULED AND EMERGENCY BRIDGE MAINTENANCE AT VARIOUS LOCATIONS

ITEM # QUANTITY  ITEM WITH UNIT BID PRICE
WRITTEN IN WORDS

UNIT PRICE AMOUNT

100.1 100 BASE LABOR RATE

      AT  _________________________
PER HOUR

129.6 28 BRIDGE PAVEMENT EXCAVATION

      AT  _________________________
PER SQUARE YARD

472.312 1,540 HP CONCRETE COLD PATCH

      AT  _________________________
PER SQUARE FOOT

480.2 100 PAVEMENT CRACK SEALING - HIGH PERFORMANCE 
CRACK SEALER

      AT  _________________________
PER GALLON

748.1 4 EMERGENCY RESPONSE

      AT  _________________________
EACH

850.41 60 ROADWAY FLAGGER

      AT  _________________________
PER HOUR

851.1 20 TRAFFIC CONES FOR TRAFFIC MANAGEMENT

      AT  _________________________
PER DAY

859. 800 REFLECTORIZED DRUM

      AT  _________________________
PER DAY

Total Qty: 2,652

CMS104 - Report Run Date: 5/15/2026 2:43 PM Page 2
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