TOWN OF NORTHBRIDGE

Department of Public Works

Three Priority Bridges
Rehabilitation Project

Invitation for Bid

Contracting Authority: Town Manager's Office
Memorial Town Hall
7 Main Street
Whitinsville, MA 01588



TOWN OF NORTBBRIDGE “THREE PRIORITY BRIDGES REHABILITATION PROJECT”

INVITATION FOR BID

Under the provisions of Massachusetts General Laws, Chapter 30 §39M, the Town of Northbridge, Massachusetts is
accepting sealed bids for the Three Priority Bridges Rehabilitation project set forth in this Invitation for Bids
(IFB). Bids will be accepted until 10:00 a.m., Thursday, 16 July 2026 at the Town Manager's Office,
Memorial Town Rall, 7 Main Street, Whitinsville, MA 01588. Bids shall be submitted in a sealed envelope
clearly marked on the outside “THREE PRIORITY BRIDGES REHABILITATION PROJECT, 10:00 a.m.,
Thursday, 16 July 2026”.

GENERAL CONDITIONS AND INSTRUCTIONS TO BIDDERS

This contract is being procured under the applicable provisions of Massachusetts General Laws Chapter 30,
Sections 39 A through 39 R inclusive which are incorporated herein by reference. MassDOT prequalification of
contractors with the class of work as, “Bridge — Construction” for the project with an estimated value of
$424,522 will be required.

Bid documents will be made available to prospective bidders upon written request via email. Requests for
bid documents may be submitted to Christopher Malsch, P.E. via email at cmalsch@hshassoc.com. Bid
documents will be made available by June 24, 2026 at 9:00AM.

The Town of Northbridge reserves the right to reject any and all bids received as a result of this Invitation for Bids
(IFB) and to waive informalities on the bid process. The bid acceptance period for this IFB will be thirty (30)
calendar days from the date of bid opening.

If any changes are made to this [FB, an addendum will be issued. Addenda will be e-mailed or faxed to all bidders
on record as having picked up or received the [FB. If addenda are issued, bidders must execute the addenda
acknowledgement sheet and include it with the bid.

Questions concerning this invitation for bids must be submitted in writing to: Christopher Malsch, P.E. before
10:00 a.m., on Thursday, 9 July 2026. Questions may be mailed to emailed to cmalsch@hshassoc.com.
Written responses will be issued in an addendum by e-mail to all bidders on record as having received the IFB.




Bid prices will include the cost of signage, barrels, warning lights and other traffic control devices. All traffic
controls shall be in accordance with the recommendations of the Manual on Uniform Traffic Control Devices. The
contractor shall be responsible for arranging, scheduling and paying for all police traffic control details. An
allowance has been included on the bid forms for police details. Contact the Northbridge Police Department at (508)
234-6212 to arrange details.

Payment for all items will be made within thirty (30) calendar days after completion of the work or item, and
submission of a detailed invoice for payment and copies of certified payroll forms as stated below. Payments

cannot be made until payroll forms are received. Measurements for payment shall be based on certified weight
tickets, actual quantities of materials installed or delivered, or field measurements of work completed.

Prevailing Waee Rates: Minimum prevailing wage rates as determined under Massachusetts General Laws,
Chapter 149, Sections 26 to 27H by the Commonwealth of Massachusetts, Department of Labor and Workforce
Development, Division of Occupational Safety attached to this bid package apply to all work to be performed under this
IFB. A true and accurate record must be kept of all persons employed on this project for which these rates have been
provided. A payroll form is enclosed which must be submitted to the awarding authority on a weekly basis for all
work performed under this contract. Additional requirements noted on the attached form from the Division of
Occupational Safety must be completed. Contractor must certify that all employees to be employed at the
worksite have successfully completed a course in construction safetv and health approved by the United States
Occupational Safetv and Health Administration that is at least ten f10J hours in duration at the time the
employee beEins work and furnish documentations of successful completion of said course with the first
certified payroll reDort for each employee.

Insurance:

Before commencing any work, the contractor shall submit a certificate of insurance naming the Town of Northbridge
as “Additional Insured”. The following minimum limits shall apply:

Commercial General Liability

Per occurrence/aggregate - S1,000,000/$2,000,000

Bodily Iniurr and Accidental Death — General LiabilitY
Each Person/aggregate $500,000/$500,000

Property Damage — General Liability
Each person/aggregate $500,000/$500,000

Bodily Starr and Accidental Death — Automobile Liability
Each person aggregate $500,000/$500,000

ProoertY Damage — Automobile Liability
Each person/aggregate $500,000/$500,000

Emolover's Liabilitv Insurance
Workmen's Compensation Not less than $1,000,000 each accident

Umbrella or Excess Liability Insurance
Not less than $2,000,000 over and above primary limits

Bidders must sign the attached Affidavit, Certificate of Non-collusion, Hold Harmless Agreement and
Certificate of Compliance and return them with their bids.



Bid Bonds. Performance Bonds, Payment Bonds:

Each bid must be accompanied by a bid bond, certified check or a treasurer's or cashier's check issued by a
responsible bank or trust company, payable to the Town of Northbridge in the amount of five (5) percent of the value of
the bid. As soon as bid prices have been compared, the Town will return the bid deposits of all except the three
lowest responsible bidders. When the contract is executed, the bid deposits of the two remaining unsuccessful
bidders will be returned. The bid deposit of the successful bidder will be retained until the payment bond and
performance bond have been executed and approved, after which it will be returned.

A performance bond and a payment bond, each in the amount of fifty (50) percent of the total bid price, with a
corporate surety qualified to do business under the laws of the commonwealth of Massachusetts and satisfactory to
the Town, will be required of the Contractor for the faithful performance of the contract. Attorneys-in-fact who sign bid

bonds or payment and performance bonds must file with each bond a certified and effective dated copy of their
power of attorney.

Supervision:

The contractor shall have a full-time qualified supervisor capable of reading, writing, and conversing fluently in the
English language on the job site at all times while work is in progress. This supervisor will oversee the work of the
contractor and any sub-contractors and will report to the Director of Public Works or his designee any problems
encountered as well as reports of progress.

Contract Performance Period/Progress Schedule:

The performance period for this proposed contract is ninety (90) calendar days. Contractor must start work within
thirty (30) calendar days from the date of receipt of written Notice to Proceed and complete all work within ninety
(90) calendar days after Notice to Proceed.

Basis of Award/Issuance of Work Items: Any contract resulting from this Invitation For Bids will be awarded
based on the low acceptable “Total Bid” price for all work items as listed on the Bid Form. All work is subject to
the availability of funds. If additional funds become available before the end of the performance period the Town
may issue additional work items to the Contractor in priority order until all items have been completed.

Traffic Safetv:

The contractor shall provide and install all necessary construction signs, barricades, barrels, flagging and ropes in the
work area. All traffic controls shall be in accordance with the recommendations of the Manual on Uniform Traffic
Control Devices. Prior to the start of work, the contractor shall submit a work area signage plan to the Town for
approval. All approved signage shall be in place before the start of actual work. The contractor shall be responsible
for arranging, scheduling, and paying for all police traffic control details. Contact the Northbridge Police
Department at (508)-234-6212 to arrange details. The bid forms include an allowance for Police Traffic Control
Details. The contractor will be reimbursed for the actual cost of traffic control details. The contractor must furnish
proof of payment before details will be reimbursed.




Special Notice to Bidders

The bidder's attention is directed to the following:

M.G.L. CH. 131 ORDER OF CONDITIONS

This project is subject to the Massachusetts General laws, Chapter 131, Section 40 as
amended, and has been issued a Order of Conditions by the Northbridge Conservation
Commission. The Order of Conditions by shall be considered part of this contract and a copy
and all attachments and references shall be on-site at all times while construction activities
regulated by the Order of Conditions are being performed. The Contractor is hereby notified
that s/he shall be responsible and held accountable for performing any/all work necessary to
satisfy and comply with the entire Order of Conditions including but not limited to every
Condition, Requirement, and all referenced plans or documents just though the
“Contractor” were the “Applicant” named in the Order of Conditions. If the Contractor
initiates any changes/modifications to the Order of Conditions for this project, s/he shall be
responsible for obtaining any amended or additional environmental permits. The Town of
Northbridge shall not be responsible for any time delays or monetary claims associated with
permit modifications initiated by the Contractor.

A complete copy of all the M.G.L. Ch. 131 Order of Conditions applicable to this project is
included in this Information for Bidders (IFB) for reference. All requirements shall be in full
force and effect on the contractor and his construction activates as if they had been issued
directly to the “Contractor” as the “Applicant” by the Northbridge Conservation
Commission.

The Contractor shall be required to notify the Conservation Agent at least 48 hours in
advance, counting Mondays through Wednesdays only, of work at each location. Contractor
shall be required to read and sign the Orders of Conditions included in APPENDIX B of this
IFB. This work includes, but is not necessarily limited to, all aspects of the Order of
Conditions provided in APPENDIX B of this IFB.

The Contractor is advised that no additional compensation will be allowed for work required
to establish, achieve, and maintain compliance with the Order of Conditions, as payment for
the work shall be included in the respective bid items.



TOWN OF NORTHBRIDGE

Northbridge Three Priority Bridges

All work done under this contract shall be done in conformance with the Commonwealth of
Massachusetts Department of Transportation Standard Specifications for Highways and Bridges
dated 2024, and the Supplemental Specifications dated March 31, 2024; the 2017 Construction
Standard Details, the 2009 Manual on Uniform Traffic Control Devices (MUTCD) with
Massachusetts Amendments and the Standard Municipal Traffic Code; the Plans and these
Special Provisions.

SCOPE OF WORK

The work under this Contract consists of the rehabilitation of three existing bridges in
Northbridge, MA. Repair work for these three structures includes, but not necessarily limited to,
the following:

The existing Bridge No. N-21-001 (1CW) is a 51°-0+ stone arch bridge on Church Street that
spans over the Blackstone River. The rehabilitation on this bridge includes waterway debris
removal, reinforced concrete excavation, HMA patching, TL-2 single faced guardrail with
anchorage and tangent ends, single faced transition to rigid barrier at the bridge, removal of
highway guardrail, installation of guardrail posts, the removal and rebuild of stone masonry
barrier, floating silt fence, traffic cones for traffic management, temporary traffic control for
guardrail installation, concrete repair work above and below water, cement for pointing, mortar
patching and grout of the existing substructure and steel reinforcement including drilling and
grouting of dowels.

The existing Bridge No. N-21-016 (1D1) is a 21°-9%,”+ simple span steel stringer bridge on
Linwood Avenue that spans over Linwood Pond. The rehabilitation on this bridge includes
reinforced concrete excavation, gravel borrow for backfilling, replacement of cement concrete
sidewalk, traffic cones for traffic management, concrete repair work above and below water,
grout repairs, steel reinforcement, and temporary falsework.

The existing Bridge No. N-21-017 (6U9) is a 11°-4”+ clear span concrete slab bridge on Church
Street that spans over Abandoned Blackstone Canal. The rehabilitation on this bridge includes
bridge vegetation and waterway debris removal, TL-2 single faced guardrail with anchorage and
tangent ends, removal of existing guardrail, traffic cones for traffic management, concrete slab
repair, mortar for existing concrete slab repair work and steel reinforcement.



ENVIRONMENTAL PERMITTING

If field conditions and/or erection, demolition, storage, or other procedures not originally allowed
by existing environmental permits require work to occur in or otherwise impact water or wetland
resource areas, the Contractor is advised that no associated work can occur until all required
environmental permits have been either amended or obtained allowing such work. The Contractor
must notify the Town in writing at least 60 days prior to desired commencement of the proposed
activity. All environmental submittals, including any contact with Local, State, or Federal
environmental agencies, must be coordinated with the Town. The Contractor is expected to fully
coordinate with requests for information and provide the same in a timely manner. The Contractor
is further advised that the Town will not entertain a delay claim due to the time required to modify
or obtain the environmental permits.



SPECIAL PROVISIONS



Town of Northbridge Department of Public Works - Highway Division

Unless otherwise amended by Special Provisions or Contract Drawings, all work and all contract
bid items shall conform to the requirements of the applicable “Sections” of the Commonwealth of
Massachusetts Department of Transportation Standard Specifications for Highways and Bridges
dated 2024, and including any and all amendment’s or addenda thereto, hereinafter referred to as
the “Standard Specifications”.

ITEM 103.1 BRIDGE VEGETATION REMOVAL LUMP SUM

The work to be done under this item shall conform to the relevant provisions of Section 100 of the
Standard Specifications and the following:

Work under Item 103.1, Bridge Vegetation Removal, shall consist of removal of trees, weeds,
brush, roots, or any other foreign material growing on the bridge structure as called out on the
plans or as directed by the Engineer. All materials removed shall become the property of the
Contractor and shall be properly disposed away from the work site.

COMPENSATION

Bridge Vegetation Removal will be paid for at the Contract unit price per lump sum, which price
shall include all labor, materials, equipment and incidental costs required to complete the work.



Town of Northbridge Department of Public Works - Highway Division

ITEM 104.1 WATERWAY TIMBER DEBRIS REMOVAL — LUMP SUM
BRIDGE NO. N-21-001
ITEM 104.2 WATERWAY TIMBER DEBRIS REMOVAL — LUMP SUM

BRIDGE NO. N-21-017

The work to be done under this item shall conform to the relevant provisions of Section 100 of the
Standard Specifications and the following:

Work under Items 104.1 and 104.2, Waterway Timber Debris Removal — Bridge No. N-21-001
and Waterway Timber Debris Removal — Bridge No. N-21-017, shall consist of removal of dead
trees, timber, debris, roots, stumps, or any other foreign material in the waterway which can restrict
flow or potentially cause damage to the bridge structures during a high flow event as called out on
the plans or as directed by the Engineer. All materials removed shall become the property of the
Contractor and shall be properly disposed away from the work site.

COMPENSATION

Waterway Timber Debris Removal — Bridge No. N-21-001 and Waterway Timber Debris Removal
— Bridge No. N-21-017 will be paid for at the Contract unit price per lump sum, which price shall
include all labor, materials, equipment and incidental costs required to complete the work.



Town of Northbridge Department of Public Works - Highway Division

ITEM 127.12 REINFORCED CONCRETE EXCAVATION CUBIC FOOT

The work to be done under this item shall conform to the relevant provisions of Sections 112, 120
and 140 of the Standard Specifications and the following:

Work under Item 127.12, Reinforced Concrete Excavation, shall include sawcutting, excavation,
and partial removal of the existing sidewalk at Bridge N-21-016 (1D1) and full removal of the
existing Northeast and Southwest concrete wingwall caps at Bridge N-21-001 (ICW), as shown
on the plans. The Contractor shall keep the job site secure and any necessary barrier, fencing, or
other shall be considered incidental to this Item. Concrete removal for spall repairs, as shown on
the plans, shall be considered incidental to Item 905.01. The limits of concrete removal shall be as
indicated on the plans or as directed by the Engineer. In addition, the Contractor is required to
remove all dust, loose concrete and debris encountered as part of the excavation prior to installation
of the new concrete.

All concrete materials removed shall become the property of the Contractor and shall be properly
disposed away from the work site.

The edges of final surfaces where concrete is to be partially removed under this Item shall be
sawcut to a depth of 1 inch with an approved power saw capable of making straight cuts. Re-
entrant corners shall not be allowed. All costs in connection with sawcutting shall be considered
incidental to this Item.

Grit blasting equipment or other methods capable of removing rust and old concrete from exposed
reinforcing steel to remain shall be used when, in the opinion of the Engineer, deemed necessary.
The Engineer may reject the use of any methods or equipment that causes undue vibration or
possible damage to the existing substructure.

The Contractor shall take all measures necessary to protect the final cut surface from damage. The
Engineer may reject the use of any method or equipment that may cause damage to the existing
substructure to remain.

The Contractor’s operations shall not result in any damage to adjacent structures or foundations. Any
damage to adjacent structures that are to remain that are damaged as a result of the Contractor’s
operations, shall be repaired by the Contractor to the satisfaction of the Engineer and at no additional
expense.

The Contractor shall take all measures necessary to ensure that concrete, reinforcing steel, other
demolition materials, tools and equipment will be prevented from falling into Linwood Pond,
Blackstone River and Blackstone Canal and shall submit a plan, schedule and procedure for
approval prior to performing the work. Any shielding used to perform this work shall be
considered incidental to this item.

All materials, equipment, labor, etc. to accomplish this task shall be considered incidental to this
[tem.



Town of Northbridge Department of Public Works - Highway Division

ITEM 127.12 (Continued)

COMPENSATION

Reinforced Concrete Excavation will be measured for payment by the cubic foot, based on the
limits shown on the Plans or as directed by the Engineer.

Reinforced Concrete Excavation will be paid for at the Contract unit price per cubic foot, which
price shall include full compensation for all labor, materials, equipment and incidental costs
required to complete the work.



Town of Northbridge Department of Public Works - Highway Division

ITEM 628.221 TRANSITION TO RIGID BARRIER (SINGLE EACH
FACED) — ON BRIDGE

The work to be done under this item shall conform to the relevant provisions of Sections 600 and
975 of the Standard Specifications and the following:

Work under Item 628.221, Transition to Rigid Barrier (Single Faced) — On Bridge, shall include
construction of guardrail transitioning to stone masonry barrier, including fabrication, delivery and
installation of new steel guardrail posts including base plates, anchor bolts, and anchor plates on
the proposed wingwall caps, as shown on the plans. Coring and grouting of threaded rods into the
existing stone masonry bridge parapet at the terminal connector shall be considered incidental to
this item.

COMPENSATION

Transition to Rigid Barrier (Single Faced) — On Bridge will be measured and paid for at the
Contract unit price per each, in place, which price shall include all labor, materials, equipment
and incidental costs necessary to complete the work.




Town of Northbridge Department of Public Works - Highway Division

ITEM 632.01 GUARDRAIL POST — STEEL ON BRIDGE EACH

The work to be done under this item shall conform to the relevant provisions of Subsections 630
and 975 of the Standard Specifications and the following:

Work under Item 632.01, Guardrail Post — Steel On Bridge, shall include fabrication, delivery and
installation of new steel guardrail posts including base plates, anchor bolts, and anchor plates on
the proposed wingwall caps, as shown on the plans. Guardrail Posts within the Transition to Rigid
Barrier (Single Faced) — On Bridge limits as shown on the plans, shall be considered indcidental
to Item 628.221.

COMPENSATION

Guardrail Post — Steel On Bridge will be measured and paid for at the Contract unit price per
each, in place, which price shall include all labor, materials, equipment and incidental costs
necessary to complete the work.




Town of Northbridge Department of Public Works - Highway Division

ITEM 690.01 STONE MASONRY BARRIER REMOVED Yy
AND REBUILT IN CEMENT MORTAR

The work to be done under this item shall conform to the relevent provisions of Subsection 690 of
the Standard Specifications and the following:

The work under item 690.01 shall include removal and rebuilding of the existing stone masonry
barrier wall to the lines and grades shown on the plans at all four (4) corners of Bridge No. N-21-
001 (1CW), and as directed by the engineer. The Contractor’s operations shall not result in any damage
to adjacent structure that is designated to remain, beyond the limits of removal shown on the plans. Any
damage to adjacent portions of the structure that are to remain that are damaged as a result of the
Contractor’s operations, shall be repaired by the Contractor to the satisfaction of the Engineer and at no
additional expense.

Removal and repouring of the existing concrete cap, including all labor, materials, and equipment
necessary to form, reinforce and pour the porposed concrete cap, is considered incidental to this
item. All reinforcing shall conform to the requirements of Section M8.01.0 of the Standard
Specification and be epoxy coated. All concrete for the cap shall be placed in accordance with the
requirements of Subsection 901 of the Standard Specification.

COMPENSATION

Stone Masonry Barrier Wall Removed and Rebuilt in Cement Mortar will be measured by the
Cubic Yard and will be paid for at the Contract unit price per Cubic Yard, which shall include all
labor, materials, equipment, and incidental costs necessary to complete the work.




Town of Northbridge Department of Public Works - Highway Division

ITEM 697.2 FLOATING SILT FENCE FOOT

The work to be done under this item shall consist of installation of floating silt fence to prevent
silt from polluting the waterway during construction. The floating silt fence shall be placed as
indicated on the plans or as directed by the Engineer. The floating silt fence myabe have to be
adjusted, relocated or removed and reset to accommodate construction operations. No additional
compensation will be made for adjustments, relocations or resetting of the floating silt fence.

Installation shall be in accordance with the manufacturer’s instructions. The Contractor shall
submit the product data sheet and manufacturer’s instructions to the Engineer for approval prior
to any work in the waterway is to commence.

The Contractor shall check the floating silt fence daily and shall clear accumulated silt and debris
as needed. The floating silt fence shall be in good working condition and shall be repaired or
replaced if found not in good working condition, at the Contractors own expense. The Contractor
shall properly dispose of any accumulated silt and debris.

COMPENSATION

Floating Silt Fence will be measured by the Foot and will be paid for at the Contract unit price per
Foot, which shall include all labor, materials, equipment, and incidental costs necessary to
complete the work including any adjustments, removal at the completion of work and disposal of
any debris.



Town of Northbridge Department of Public Works - Highway Division

ITEM 851. TEMPORARY TRAFFIC CONTROL LUMP SUM
FOR GUARDRAIL RECONSTRUCTION

The work under this item shall confirm to the relevant provisions of Section 850 of the Standard
Specifications and the following:

Before starting any work under this Contract, the Contractor shall prepare and submit to the
Engineer for approval, a plan that indicates the temporary traffic control setup proposed by the
Contractor, based on their means and methods, necessary for guardrail, concrete wall cap, and
stone masonry barrier reconstruction on Bridge No. N-21-001 and for guardrail reconstruction on
Bridge No. N-21-017.

The Contractor is responsible for ensuring that the work zone remains safe to roadway traffic
during the time that the existing approach railing is removed until the proposed approach railing
has been installed. At all times, the bridges shall remain passable to emergency vehicle traffic and
at no time shall the travel way fall outside of MASH TL-2 protection.

All signs, temporary traffic control devices, and temporary traffic control setups shall conform to
the most up to date provisions of the MUTCD and MassDOT standard temporary traffic control
details. Under the proposed scope of work the use of detours for temporary traffic control shall
not be acceptable.

The work shall include furnishing, installing, positioning, repositioning, and maintaining various
temporary arrow boards, portable changeable message signs, temporary traffic control devices and
procedures for each stage of work proposed by the Contractor’s means and methods in compliance
with the specifications and as directed by the Engineer.

COMPENSATION
Temporary Traffic Control for Guardrail Reconstruction will be measured for payment by the
Lump Sum, complete in place.

Temporary Traffic Control for Guardrail Reconstruction will be paid for at the Contract unit price
per Lump Sum, which price shall include all submittals, labor, materials, equipment and incidental
costs required to complete the work.



Town of Northbridge Department of Public Works - Highway Division

ITEM 905.01 4000 PSI, 3/8 IN, 660 CEMENT CONCRETE CUBIC FOOT

This item shall conform to the relevant provisions of Subsection 901 of the Standard Specifications
and the following:

The work shall include the placement of concrete for proposed wingwall caps at Bridge No. N-21-
001 (ICW), as shown on the plans. Removal of the existing concrete caps shall be measured for
payment under Item 127.12 Reinforced Concrete Excavation.

The work shall also include the removal of loose/unsound concrete, sawcutting and placement of
cement concrete as indicated on the plans as spall repairs. Areas were generally shown on the
plans, but shall be established in the field and approved by the Engineer. Repair areas shall be
rectangular in shape as practically possible. The Contractor shall remove existing concrete, as
necessary to make the repairs and shall be considered incidental to this Item.

The Contractor shall obtain the prior approval of the Engineer that existing concrete has been
removed to the required depth and limits and that adequate surface preparation has been achieved
before any concrete is placed. All formwork required shall be considered incidental to this Item.

All edges shall be sawcut to a minimum of 1 inch deep as part of the concrete removal work. Re-
entrant corners shall not be allowed. Partial depth concrete excavation, if performed by electric or
pneumatic hammer, shall weigh not in excess of thirty five (35) pounds and shall be approved by
the Engineer in advance. #4 hooked and straight dowels (epoxy coated) shall be drilled into
existing concrete as specified on the plans and grouted in place prior to filling the patch area. The
depth of patch shall accommodate a 1 inch minimum clearance between the surface of remaining
concrete and reinforcement hook and/or existing reinforcement. Welded wire fabric (47x4”,
W4xW4) shall be securely installed 2 inches clear of the exposed concrete surface prior to filling
the patch area. Welded wire fabric used for spall repairs, shall considered incidental to this Item.

Epoxy bonding compound shall be applied to the concrete, immediately prior to placing the
concrete and shall be considered incidental to this Item. The bonding compound shall be applied
to this clean surface by spray or by brushing, using brushes of a size and/or design that will reach
the underlying concrete surface. The manner of mixing, the rate of application, and the allowable
open or contact time, before placing the concrete, shall be in accordance with the recommendations
of the bonding compound manufacturer. If the concrete is not placed against the bonding
compound within the allowable open time, the Contractor shall follow the manufacturer’s
recommendations for re-application of bonding compound. Epoxy bonding compound shall be a
multi-component, 100% solids, moisture insensitive, epoxy-resin system that shall be used as a
bonding adhesive to bond fresh plastic concrete to sound, hardened concrete. Epoxy bonding
compound shall be applied in accordance with manufacturer’s recommendations and shall conform
to the requirements of the Standard Specifications Section M4.05.5. Products to be used for epoxy
bonding compound shall be approved by the Engineer before the Contractor begins his operations
and shall be listed on MassDOT’s Qualified Construction Materials List (QCML). The surface of
old concrete shall be thoroughly cleaned by abrasive blasting to remove all loose particles, dust
and other films. Care shall be taken in the Beam 10 north abutment bridge seat location, as to not
remove concrete that could completely undermine the beam. Surface preparation for bonding new
concrete to existing concrete shall include thoroughly cleaning, roughening and pre-wet the surface
with clean water to saturated surface dry (SSD).



Town of Northbridge Department of Public Works - Highway Division

ITEM 905.01 (Continued)

All patches shall be formed such that new concrete will be smooth, flush and of a similar surface
finish with the surrounding existing surface when the concrete has cured.

All reinforcing steel, encountered in the structure, shall be thoroughly cleaned and painted with a
zinc-rich epoxy primer conforming to the Standard Specifications Section M7.02 before it is
covered with new concrete and shall be considered incidental to this Item. Any steel damaged or
otherwise made unsatisfactory by the contractors operations shall be replaced at the contractor’s
expense. Any reinforcing with 25% or more section loss shall be supplemented and considered
incidental to this Item.

All exposed structural steel beams shall be cleaned and painted per the relevant provisions of
Section 961 of the Standard Specifications and shall be considered incidental to this Item.

4000 PSI, 3/8 IN., 660 Cement Concrete shall be mixed and placed in accordance with the relevant
provisions of Section 901 of the Standard Specifications. The concrete shall be pumped or hand
trowelled into the repair. Vibrators shall be of an approved design and shall be internal mechanical
vibrators of a size suitable to the work at hand.

COMPENSATION
4000 PSI, 3/8 IN., 660 Cement Concrete will be measured for payment by the cubic foot, complete
in place.

4000 PSI, 3/8 IN., 660 Cement Concrete will be paid for at the Contract unit price per cubic foot,
which price shall include all labor, materials, equipment and incidental costs required to complete
the work.



Town of Northbridge Department of Public Works - Highway Division

ITEM 905.02 4000 PSI, 3/8 IN, 660 CEMENT POUNDS
CONCRETE - UNDERWATER

This item shall conform to the relevant provisions of Subsection 901 of the Standard Specifications
and the following:

GENERAL
Underwater concrete in Item 905.02 shall be placed by the pumping tremie process.

The Contractor shall submit to the Engineer a plan showing all the details of the tremie equipment,
placement and procedure for approval.

No underwater placement shall be made until all concrete materials and the Contractor's placement
plan have been approved.

Item 905.02 is included as a contingency for Bridge N-21-016 if, during the time of construction,
repair limits necessary as shown on the plans, need to be performed underwater. The Contractor
shall be responsible for performing their own site investigation regarding the water level of
Linwood Pond prior to submitting their bid.

MATERIALS

All materials for underwater concrete shall meet the requirements for materials for Concrete Placed
in Dry as specified in Subsection 901 of the Standard Specifications. The following additional
requirements shall also apply:

Cement: Cement shall be Portland Cement Types I or II conforming to AASHTO Designation
MS8S.

Fine Aggregate: Fine aggregate shall conform to the requirements of Section M.4.02.02 of the
Standard Specifications.

Coarse Aggregate: Coarse aggregate shall consist of 3/8 inch maximum size screened gravel and
shall conform to the requirements of Section M4.02.02 of the Standard Specifications.

CONCRETE PROPORTIONS

The contractor shall be responsible for the mix design, which shall be submitted to the Engineer
prior to placement. The Contractor shall also have the ability to adjust the mix design in the field,
if submitted mix design will not achieve flow ability to reach areas of undermining or self leveling
requirements due to field conditions at time of placement.

The following weights and volumes are recommendations for proposed concrete materials for one
(1) cubic yard:



Town of Northbridge Department of Public Works - Highway Division

ITEM 905.02 (Continued)

ITEM WEIGHT (LBS.) VOLUME (CU FT.)
Cement 660 3.35
Coarse Aggregate 1520 9.19
Fine Aggregate 1244 7.52
Water 317 5.08
Air Entrained NA
6% +-1% 27.00 cu ft
Slump 6 inches
PLACEMENT EQUIPMENT

The Contractor shall determine the diameter of tremie pipe that will match the capacity of the
pump and will provide an uninterrupted flow of the tremie concrete.

A hopper or a funnel of an adequate capacity shall be provided on top of the concrete pump to
facilitate transfer of an uninterrupted flow of concrete to the tremie pipes.

PLACEMENT PROCEDURE

The Contractor shall develop a comprehensive placement procedure plan in accordance with the
provisions of this specification. This plan shall be submitted to the Engineer for approval at least
14 days prior to the beginning of concrete placement.

Placement shall continue uninterrupted until the scour hole(s) is completely filled. Interruption of
placement through a single tremie pipe shall not exceed 30 minutes without removal of the pipe
or installing a new pipe and carrying out the restarting procedure.

The discharge end of the tremie pipe shall remain embedded in the fresh concrete at all times
unless the tremie pipe is being completely removed from the water. At no time shall concrete be
allowed to fall through water.

Concrete to be placed underwater shall have a minimum temperature of 40 degrees F.

INSPECTION

The Contractor shall develop an inspection plan covering locations and methods of taking
soundings during placement and post-placement inspection.
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ITEM 905.02 (Continued)

COMPENSATION

Item 905.02 shall be measured by the pound and shall be the actual and verified weight, complete
in place and approved. The quantity shall be determined only by weight slips that have been
properly countersigned by the Engineer at the time of delivery.

Item 905.02 will be paid for at the contract unit price per pound, complete in place. The contract
unit price shall constitute full compensation for satisfactory performance and completion of the
entire work for this item as noted on the plans and included in these Special Provisions.
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ITEM 908. CEMENT FOR POINTING BAG

The work to be done under this item shall consist of cleaning and pointing the existing stone
masonry for the traffic side of the North spandrel wall, traffic side of the South spandrel wall and
exterior of the South and North spandrel walls near keystone areas for Bridge No. N-21-001
(1CW), as shown on the plans or as directed by the Engineer.

CONSTRUCTION

Joints shall be prepared for pointing by removing all unsound mortar from the joints along with
all dirt, dust, laitance, grease and other foreign matter prior to installing the pointing mortar. Joints
shall be thoroughly wetted with clean water and subsequently filled with mortar. The mortar shall
be driven as far as practicable into the joints. Mortar joints shall be tooled with a profile to match
the profile of the mortar joints currently existing. Stone masonry must remain damp while pointing
is being done. In hot weather, the pointed masonry shall be protected from the sun and kept damp
for a period of at least 3 days after completion.

The mortar for the masonry shall be composed of one part cement and two parts fine aggregate by
volume with sufficient water to make the mortar of such consistency that it can be handled easily
and spread with a trowel. Mortar shall be mixed only in those quantities required for immediate
use. Mortar not used within 45 minutes after water has been added shall be discarded. Re-
tempering of mortar shall not be permitted.

The face of the stone walls shall be thoroughly cleaned of existing mortar stains and shall be kept
clean until the work is completed. After the pointing is completed and the mortar set, the walls
shall be thoroughly cleaned. Pointing shall not be performed in freezing weather or when the stones
contain frost. All work damaged by the cold shall be removed and replaced at the expense of the
Contractor.

MATERIALS

Cement for pointing shall consist of Cement Mortar meeting the requirements of Section M4.02.15
of the Standard Specifications. Portland cement shall be Type II or ITA.

COMPENSATION

Cement for Pointing shall be paid for at the Contract unit price per Bag, which price shall include
all labor, materials, equipment and incidental costs required to complete the work.
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ITEM 909.2 CEMENTITIOUS MORTAR FOR PATCHING SQUARE FOOT

The work under this item shall conform to the relevant provisions of Subsections 140 and 901 of
the Standard Specifications and the following:

The work shall include the removal of loose/unsound concrete and placement of cementitious
mortar patch as called out on the plans or as directed by the Engineer.

This item does not include the repair of any horizontal or vertical spalls which exceed 2 inches in
depth. For deteriorated areas exceeding 2 inches in depth the Contractor shall excavate these areas
in accordance with Item 127.12 “Reinforced Concrete Excavation” and repair these areas as shown
on the Plans with Item 905.01 “4000 PSI - 3/8” — 660 Cement Concrete”. The means and methods
for performing such repairs shall be considered as incidental to Item 905.01.

The Contractor will perform their own investigations and will “evaluate” and mark out repair areas.
Before any repairs are made, the Contractor will provide the Engineer clear access to the areas
designated for repair. During this time, the Engineer will perform an inspection of the areas and
will approve and/or designate the areas where repair will be required. It shall be the responsibility
of the Contractor to inform the Engineer, in writing, of the date that a structure(s) will be available
for inspection operations. Notification shall be given to the Engineer at least seven (7) days prior
to the date that the area in question will be in a condition acceptable to the Engineer.

The Contractor will not be allowed to do any repair work until all necessary inspection operations
have been performed, unless given permission by the Engineer. The Contractor will include any
costs related to this inspection in the general cost of the work.

The Contractor shall furnish to the Engineer samples of materials proposed for use at least six
weeks prior to scheduled use.

MATERIAL

The cementitious mortar material used to repair/patch concrete surfaces for this Item shall be a
polymer-modified, cementitious, 2-component, fast-setting, trowel grade patching mortar to patch
vertical surfaces. The materials shall be delivered to the site clearly marked with legible and intact
labels containing the manufacturer’s name, brand name, and identifications of the temperatures
that conform to the manufacturer’s recommendations and instructions.

All materials for patching shall be from MassDOT’s Qualified Construction Materials List
(QCML).

CONSTRUCTION METHODS

Prior to the placement of the patch material, the concrete shall receive a coating of epoxy bonding
compound conforming to M4.05.5 — Type V, and as listed on the MassDOT Qualified Construction
Materials List. The grade and viscosity of the bonding compound shall be as required based on
site conditions or as determined by the Engineer. Fill the patch area with mortar and finish the
patch area as required in maximum 1” lifts. All materials removed in this repair shall become the
property of the Contractor and shall be disposed of away from the work site.

The preparation, mixing, application and curing of the cementitious mortar shall be in accordance
with the manufacturer’s recommendations.
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ITEM 909.2 (Continued)

The Contractor shall arrange with the material’s manufacturer or distributor to have services of a
competent field representative at the work site prior to any mixing of components to instruct the work
crews in the proper mixing and application procedures. The field representative shall remain at the
job site after work commences and continue to instruct until the representative and the Contractor,
Inspector and/or Engineer are satisfied that the crew has mastered the technique of installing the
system successfully. The representative shall make periodic visits to the project as the work
progresses and shall confer on each visit with the Contractor, Inspector and/or Engineer.

The manufacturer's field representative must be fully qualified to instruct the field crews in
performance of the work and shall be subject to the approval of the Engineer. The Contractor shall
be responsible for the expense of the services of the required field representative and the bid contract
price shall be full compensation for all costs in connection therewith.

COMPENSATION
Cementitious Mortar for Patching will be measured for payment by the square foot of repair,
complete in place, regardless of depth.

Cementitious Mortar for Patching will be paid for at the Contract unit price per square foot, which
price shall include all labor, materials, equipment and incidental costs required to complete the
work including the excavation and removal of unsound concrete.



Town of Northbridge Department of Public Works - Highway Division

ITEM 909.22 CEMENTITIOUS MORTAR FOR CUBIC FOOT
PATCHING - UNDERWATER

The work under this item shall conform to the relevant provisions of Subsection 901 of the
Standard Specifications and the following:

The work shall include placement of underwater cementitious mortar patch as called out on the
plans or as directed by the Engineer. All surfaces to be patched shall have all loose, delaminated
concrete, oil, laitance and other contaminants removed.

MATERIAL

The cementitious mortar material used to repair/patch concrete surfaces for this Item shall be a
pre-packaged cement — based mortar suitable for hand placement underwater requiring only the
addition of potable water. The Contractor shall submit the selected material to the Engineer for
approval. The material shall not contain any chlorides or lime other than amounts contained with
the hydraulic cement composition.

CONSTRUCTION METHODS
The preparation, mixing, application and curing of the cementitious mortar shall be in accordance
with the manufacturer’s recommendations.

The Contractor shall arrange with the material’s manufacturer or distributor to have services of a
competent field representative at the work site prior to any mixing of components to instruct the work
crews in the proper mixing and application procedures. The field representative shall remain at the
job site after work commences and continue to instruct until the representative and the Contractor,
Inspector and/or Engineer are satisfied that the crew has mastered the technique of installing the
system successfully. The representative shall make periodic visits to the project as the work
progresses and shall confer on each visit with the Contractor, Inspector and/or Engineer.

The manufacturer's field representative must be fully qualified to instruct the field crews in
performance of the work and shall be subject to the approval of the Engineer. The Contractor shall
be responsible for the expense of the services of the required field representative and the bid contract
price shall be full compensation for all costs in connection therewith.

COMPENSATION
Cementitious Mortar for Patching — Underwater will be measured for payment by the cubic foot
of repair, complete in place.

Cementitious Mortar for Patching — Underwater will be paid for at the Contract unit price per cubic
foot, which price shall include all labor, materials, equipment and incidental costs required to
complete the work including the excavation and removal of unsound concrete.
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ITEM 909.31 NON-SHRINK GROUT CUBIC FOOT

Work under this Item shall conform to the applicable provisions of Subsection 901 of the Standard
Specifications and specific requirements stipulated below for component parts of the subject Item.
For those component parts where no specific requirement is stipulated, the Standard Specifications
shall apply.

Work under this Item shall include all materials, equipment and labor needed to construct the
following:

e Leveling pad along existing Northeast and Southwest wingwalls, Bridge N-21-001 (1CW)
e Void in South Abutment bridge seat adjacent to Beam 10, Bridge N-21-016 (1D1)

The Non-Shrink Grout shall be from the MassDOT Qualified Construction Materials List and
conform to the following ASTM Standards:

1. ASTM C 1107 — Standard Specifications for Packaged Dry, Hydraulic-Cement Grout
(nonshrink)

ASTM C 109 — Specifications for non-shrink grout

ASTM C 266 — Standard Test for Compressive Strength of Hydraulic Cement Mortars
ASTM C 232 — Standard Method for Test for Bleeding of Concrete

ASTM C 157 — Standard Test Method for Length Change of Hardened Hydraulic-Cement
Mortar and Concrete

Al

The grout selected for the leveling pad along the exisiting wingwalls of Bridge N-21-001 (1CW)
shall have a flowable or fluid viscosity and will contain no stone aggregate. The Contractor shall
shall take precautions to ensure that all grout is contained within the formwork and does not spill
down the existing stone masonry wingwall or into the Blackstone River. Installation of the grout
leveling pads shall be performed based on manufacturer recommendations, and as approved by the
Engineer. A grout placement procedure shall be submitted to the Engineer for approval prior to
any work being performed in the field.

The grout selected to fill the void in the abutment at Bridge N-21-016 (1D1) shall have a flowable
or fluid viscosity and will contain no stone aggregate. The grout shall be injected into the void thru
a tremie grout tube and placed with minimal pressure. The Contractor shall take precautions to
ensure no excess grout or water is discharged into the pond and is contained within the work area.

COMPENSATION
Non-Shrink Grout will be measured for payment by the cubic foot, complete in place.

Non-Shrink Grout will be paid for at the Contract unit price per cubic foot, which price shall
include all labor, materials, equipment and incidental costs required to complete the work.
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ITEM 9124 DRILLED AND GROUTED #4 DOWELS EACH
ITEM 912.6 DRILLED AND GROUTED #6 DOWELS EACH

The work to be done under Item 912.4, Drilled and Grouted #4 Dowels and Item 912.6, Drilled
and Grouted #6 Dowels shall consist of drilling and grouting holes, as shown on the plans, in the
existing abutment, stone masonry barrier, and wingwalls for Bridge Nos. N-21-001 (ICW) and N-
21-016 (1D1). The embedment length, the method and equipment used to drill the holes, and the
diameter of the drill hole shall at a minimum conform to the recommendations of the manufacturer,
as shown on the plans and be submitted to the Engineer for approval.

#4 dowels are required to secure the proposed repairs and maintain a positive connection to the
existing concrete to remain, as shown on the plans for Bridge N-21-016 (1D1). Additionally, #4
dowels are required to secure the proposed capstone to the existing stone masonry barrier and #6
dowels are required to secure the proposed concrete cap to the existing stone masonry wingwall,
as shown on the plans for Bridge N-21-001 (ICW). Approximate drill hole diameter and
embedment depth are listed on the plans and shall be adjusted in accordance with the following:

MATERIALS

The grout to be used for these dowels shall be from the MassDOT Qualified Construction Materials
List. Epoxy, vinyl, or polyester resin adhesives shall not be utilized except in accordance with
MassDOT Engineering Directive E-10-001.

Reinforcing steel dowels shall meet the requirements of AASHTO M31 Grade 60 and be epoxy
coated. Reinforcing steel dowels shall be incidental to the work under this Item.

CONSTRUCTION METHODS

All dowel holes into existing concrete or stone masonry substructures shall be drilled with a
diamond tipped bit. Impact and percussion type drills will require prior approval of the Engineer.
The inner surfaces of the dowel holes shall be scored to develop sufficient keying action. The
method of scoring of the dowel hole’s inner surfaces shall be subject to the approval of Engineer.
Holes shall be blown clear of any debris and must have the approval of the Engineer prior to the
placement of any grout material.

The drilling operation shall be performed without damage to any portion of the existing structure
that is to remain in place. Any damage to any portion of the existing structure that is to remain in
place shall be repaired to a condition equal to or better than that existing prior to the beginning of
the Contractor’s operations and shall be repaired at the Contractor’s expense.

The Contractor shall strictly follow the recommendations of the manufacturer for mixing and
placing the grout material prior to the placement of the dowels. The Contractor shall, at a
minimum, adhere to the ACI code requirements regarding minimum and maximum temperatures
while placing the grout. Any excessive grout around the hole after placement of the dowel shall
be struck off smooth while the grout is still fresh.

The Contractor shall arrange with the materials manufacturer or distributor to have the services of
a competent field representative at the work site prior to any drilling of the proposed dowel holes
to instruct the work crews in proper dowel installation procedures.
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ITEM 912.4 (Continued)
ITEM 912.6 (Continued)

The field representative shall remain at the job site after work commences and continue to instruct
until the representative, the Contractor and the Engineer are satisfied that the crew has obtained a
competent working knowledge of the technique of installing the dowels successfully. The
representative shall make periodic visits to the project as the work progresses and shall confer on

each visit with the Contractor, Inspector and/or Engineer. The manufacturer’s field representative
must be fully qualified to perform the work and shall be subject to the approval of the Engineer.

The Contractor shall be completely responsible for the expense of the services of the required field
representative and the Contract Unit Price shall be considered as full compensation for all costs in
connections therewith.

The Contractor shall have no claim for any variation in the diameter of the hole, the method of
drilling the hole, or the type of grout used in anchoring the proposed dowels.

COMPENSATION
Drilled and Grouted #4 Dowels and Drilled and Grouted #6 Dowels will be measured for payment
by each dowel hole drilled and grouted regardless of the diameter or depth of the hole.

Drilled and Grouted #4 Dowels and Drilled and Grouted #6 Dowels will be paid for at the Contract
unit price per each, which price shall include all labor, materials, equipment and incidental costs
required to complete the work.



ITEM 950.2 TEMPORARY FALSEWORK LUMP SUM

The work under this item shall conform to the relevant provisions of Subsections 901 and 960 of the Standard
Specifications and the following:

Work shall include all materials, equipment and labor needed to design, install, and remove necessary temporary
support for Beam 10 for Bridge N-21-016 (1D1) during concrete spall repair operations as shown on the plans or
directed by the Engineer. All temporary materials used in the support system shall become the property of the
Contractor and shall be removed from the site at the completion of work.

The Contractor shall be solely responsible for maintaining the stability of the existing structure at all times during
construction activities. The Contactor shall submit to the Engineer for approval a proposed temporary support plan
a minimum of 14 days prior to commencing work. The plan shall include all necessary drawings, including material
callouts and installation locations, and calculations (if necessary). No concrete spall repair work shall be performed
prior to receiving approval of the methods of temporary support from the Engineer.

COMPENSATION
Temporary Falsework will be measured for payment by the Lump Sum.

Temporary Falsework will be paid for at the Contract unit price per Lump Sum, which price shall include all labor,
materials, equipment and incidental costs required to complete the work to the satisfaction of the Engineer.



ITEM 999.01 POLICE DETAIL (ALLOCATION) HOUR

The Contractor shall be responsible for maintenance of traffic and protection of the work site at all times.

The Northbridge police Chief will determine when a detail is necessary. The Town of Northbridge requires a police
detail when work is performed on streets or sidewalks in the Town of Northbridge. Police details will be utilized for
public safety throughout the project.

The Contractor shall be responsible for scheduling and cancelling detail officers due to weather, schedule, conflicts,
etc. This schedule request must be coordinated with the Town of Northbridge Police Department directly and shared
with the Northbridge Department of Public Works for informational purposes.

The Contractor shall not be reimbursed for police details at times where work has been postponed, cancelled or
otherwise not performed.

BASIS OF PAYMENT

The bid allocation for Item 999.01 shall be considered an allowance of funds available to compensate for police details.
The allowance price set is merely an estimate of the total cost of police details.

Payment under this item shall be made for the actual invoiced cost of police details. The Contractor will make payment
directly to the Town of Northbridge Police Department. All Police Detail costs must be paid in full by the Contractor
prior to the Town’s approval of final payment invoice under this contract. Reimbursement for allowed Police Detail
costs shall be made upon presentation of receipts for payments to the Northbridge Police Department.

The scheduling and administering of police details shall be considered incidental to all associated work activity in this
Contract with no additional compensation provided to the Contractor.

The Town shall have the right, at the Town’s election, to deduct from the Contractor any payment amounts past
due to the Police Department to reimburse the Police Department directly.
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GENERAL NOTES
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Suite 1010

CHURCH STREET
OVER BLACKSTONE RIVER
TOWN OF NORTHBRIDGE

DEPARTMENT OF PUBLIC WORKS
11 FLETCHER STREET WHITINSVILLE, MASS
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DEMO. EXIST. GUARDRAIL

— /TOP OF ROADWAY

X

N DEMO. EXISTING

: CONCRETE WALL CAP

———  SELECTIVELY DEMO. TOP
EXISTING STONE OF EXISTING STONE
MASONRY WALL A MASONRY WALL (2" MIN.)
(TO REMAIN)—] A

DEMOLITION LIMITS

SCALE: 17" = 1'=0"

-

|

HMA FOR PATCHING
(SEE NOTE)

STONE MASONRY
BARRIER (TO REMAIN)/*

EXIST. PAVEMENT
(TO REMAIN)

] hEAﬁEi\?ETLo_N
), —— = = %

REMOVE EXISTING VEGETATION AND GRAVEL (WIDTH

VARIES) TO A DEPTH OF APPROXIMATELY 23" AND
INSTALL HMA FOR PATCHING AT BRIDGE GUTTERLINES.

GUTTERLINE REPAIR DETAIL

SCALE: 1" = 1'-0"

EXISTING J1
STONE {
MASONRY —

(TYP)—— |
i 7 /SEI\:/’VROX.

EXISTING |
CONCRETE ~

FOOTING—__ PLACE UNDERWATER

CONCRETE PATCH
(ITEM 909.22)

APPROX.
L* \l{[RNER BED
|

-

FOOTING REPAIR DETAIL

NOT TO SCALE

SEE SHEET 3
FOR RAILING &

POST DETAILS
\ ﬂ] —=—1

1”7 CHAMFER (TYP.)

NORTHBRIDGE
CHURCH STREET

STATE

SHEET | TOTAL

FED. AID PROJ. NO. NO. | SHEETS

MA

N/A 2 7

PROJECT FILE NO. N/A

CONTRACTOR SHALL REMOVE SMALL AND LOOSE STONES AT

15"+
DRILL AND GROUT #6 DOWELS @ 18"
N )
H 5" :/° IN 13"¢ HOLE IN STONE MASONRY
= OVERHANG Ly (rve)
e o] '
2” MIN. PROP T T ~Z
. . s
NON—SHRINK | 2" CL. | NOTE:
GROUT LEVELING (TYP) I T
PAD (SEE NOTE) 0
( 1 15

TOP OF WALL, AS DIRECTED BY THE ENGINEER, AND POUR A
2" MINIMUM NON—-SHRINK GROUT LEVELING PAD TO FACILITATE

DOWEL BAR INSTALLATION. SELECTED GROUT SHALL BE ON THE
MASSDOT QUALIFIED CONSTRUCTION MATERIALS LIST (QCML).

WALL CAP REPAIR DETAIL

4000 PSI CAST—IN—PLACE

CONCRETE CAPSTONE\

44 LONG.
REINFORCING (TYP.)

DRILL AND GROUT
2 — #4 DOWELS IN 27¢

HOLE, 1" FROM EITHER
END OF REPAIR SECTION

SCALE: 17 = 1'=0
16 __—PROFILE OF CAPSTONE
_— TO MATCH EXISTING
i Tl I s
| 4/‘ |

—

*6”

\STONE MASONRY

BARRIER

y

CAPSTONE REPAIR DETAIL

SCALE: 17 = 1

EXISTING I J1

STONE i [

MASONRY
G

-0

PUMP CONCRTE
(ITEM 905.02)

APPROX.
Vi /OHW

|

EXISTING
CONCRETE
FOOTING

APPROX.
— /RI\/ER BED
~

VOID REPAIR DETAIL

NOT TO SCALE

STONE MASONRY BARRIER
REMOVED AND REBUILT IN
CEMENT MORTAR (SEE NOTE)

REPAIR DETAILS

EXIST. STONE
—MASONRY BARRIER
AND CONC. CAP

PROP. | |
WALL CAP <

STONE MASONRY SPANDREL
STONE MASONRY WALL (TO REMAIN)

WINGWALL (TO REMAIN)

NOTE:

EXISTING STONE MASNORY BARRIER IS UP TO 4" (MAX) OUT OF PLUMB. CONTRACTOR SHALL
REMOVE AND REBUILD (5'—0" MIN., 9°—0" MAX.) THE STONE MASONRY BARRIER AND
CONCRETE CAP TO BE PLUMB AT ALL 4 CORNERS TO ALLOW FOR GUARDRAIL CONNECTION.

BARRIER REPAIR DETAIL

SCALE: 3" = 1’-0"

COMMONWEALTH OF MASSACHUSETTS
MassDOT, Highway Division

APPROVED UNDER PROVISIONS OF

ISSUED FOR CONSTRUCTION

DESCRIPTION

S. GEN.-TAWS CH 85 S 35 APRIL 27, 2023
USE_ONLY PRINTS OF LATEST DATE

SHEET 2 OF 3 BRIDGE NO. N=21-001 (1CW)
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A
TRANSITION TO RIGID BARRIER (SINGLE FACED) — ON BRIDGE, LENGTH = 39'—43” _
e o = PROP. TL—2 GUARDRAIL A NORTHBRIDGE
o o - CHURCH STREET
MA%&EE (2) 12'—6” W—BEAM (2) 12'=6” W=BEAM ~ ~ (2) 12'—8" W—BEAM PROP. CONC. PROP. GUARDRAIL POST— STEEL ON BRIDGE
SHEET | TOTAL
PARAPET PANEL (NESTED) PANEL (NESTED) PANEL (NESTED) WALL CAP (SEE DETAILS THIS SHEET) STATE | FeD.ADPROJNO. | SREET | JOTAL
e / fzb” MA N/A 3 7
RUB RAIL ~ § ¢ W6x15 PROJECT FILE NO. N/A
== = = | s 16
s | , 18" (TYP.) RAILING DETAILS
| O EE m @ G @ @ @ | Zr ) &7 B = : s oL
| i * e
P o’{o/
| 12 (6) POST SPACES (4) POST SPACES 3'—13” 6 —3" 3—137 1 3 =13 6 —3" 6 —3" 3 -1
TERMINAL ‘ @ 1'-6§" = 9'—43" @ 3-13" = 12'-6" PROP. TANGENT END TREATMENT, 0
CONNECTOR REFER TO MASSDOT CONST. ~ )
o o STANDARDS DWG. NO. 400.2.1 0P or 18" HOLES *|F TOP OF ROADWAY IS NOT THE
SAME ELEVATION AS THE TOP OF
NORTHEAST GUARDRAIL PLAN ROADWAY* 3 bl ATE CONCRETE CAP, VERTICAL HOLE
SoALE 17 = & \ ~ /4 LOCATIONS SHALL BE FIELD VERIFIED
b= BY THE CONTRACTOR FOR SHOP
| FABRICATION.
TRANSITION TO RIGID BARRIER (SINGLE FACED) — ON BRIDGE, LENGTH = 39'—43”
PROP. TL=2 ,GUARDRAIL ( ) ‘ * GUARDRAIL POST — STEEL ON BRIDGE (FRONT VIEW)
(2) 12’—6” W—BEAM (2) 12'—6” W—BEAM (2) 12’—6” W—BEAM | FACE OF STONE SCALE: 17 = 1°=0"
PANEL (NESTED) PANEL (NESTED) PANEL (NESTED) ‘ /MASONRY PARAPET
/|\||ﬂ||_i_: 1T :J Q%/ | | | | - NOTES:
T T T T L L] \m L] M@ (L] (T3] (Z] (T] AN — 1. THESE DETAILS ARE TO BE USED FOR GUARDRAIL POSTS — STEEL ON THE BRIDGE
12" RUB RAIL B N AND FOR TRANSITION TO RIGID BARRIER (SINGLE FACED) — ON BRIDGE, AS SHOWN
PROP. CONC. WALL CAP ON THE REPAIR PLAN ON SHEET 1.
PROP. TANGENT END TREATMENT, |3 10| 3 42| 4'—10p b (4) POST SPACES (6) POST SPACES . TERMINAL CONNECTOR
REFER TO MASSDOT CONST. | | TR | P T 113 2. ALL STEEL CONNECTING BOLTS AND FASTENERS FOR POSTS SHALL CONFORM TO
STANDARDS DWG. NO. 400.2.1 @ 3-1z = 12-6 @ 1-620 = 9 -4 ASTM F3125 GRADE A325. ANCHOR BOLTS SHALL CONFORM TO ASTM F1554, GRADE
105.
3. RAIL POSTS SHALL BE SET PERPENDICULAR TO ROADWAY PROFILE GRADE AND
SOUTHWEST GUARDRAIL PLAN VERTICALLY IN CROSS SECTION.
SCALE: 1”7 = 4 ~— ¢ posT

4. POSTS, BASE PLATES AND ANCHOR PLATES SHALL BE FABRICATED FROM STEEL

TRAILING ANCHORAGE, REFER TO ”
MASSDOT CONST. STANDARDS 10 CONFORMING TO AASHTO M2/0 GRADE 50 STEEL AND BE GALVANIZED.

o D 084 -1 31, -3 317 (4) POST SPACES  (6) POST SPACES . FACE OF STONE 13" 6" 13" 5. POSTS CAN BE ADJUSTED IN THE FIELD IF A CONFLICT IS FOUND, AT THE DIRECTION
@ 3’_1§” — 12’—6” @ 1’—61” — 9’_4?” 2 MASONRY PARAPET 5” 5” OF THE ENG'NEER.
RUB RAIL ] 6. FOR TERMINAL CONNECTOR AND RUB RAIL DETAILS, SEE MASSDOT CONSTRUCTION

STANDARDS DWG. NO. 400.5.4

Ci D ' . R, A AAT |

S
6” X VARIES** ROUTED
PROP. W6Xx15 OFFSET BLOCK

N ¥IF TOP OF ROADWAY IS NOT

18" DIA. THE SAME ELEVATION AS TOP OF
CONCRETE CAP, VERTICAL HOLE
LOCATIONS SHALL BE FIELD
VERIFIED BY THE CONTRACTOR
FOR SHOP FABRICATION.

77’

|

PROP. TL—Z/\(/BUARDRAH_ (2) 12’—6" W—BEAM (2) 12'=6" W—BEAM ‘ (2) 12’—6" W—BEAM
PANEL (NESTED) | PANEL (NESTED) | PANEL (NESTED) | |

‘ TERMINAL

NORTHWEST CORNER SHOWN, SOUTHEAST CORNER SIMILAR. | CONNECTOR < ®

‘ ~—
NORTHWEST GUARDRAIL PLAN :
—Wex15 BOLT (TYP.) T BE ADJUSTED TO LINE UP

SCALE: 17 = 4 3
GUARDRAIL WITH STONE

PONERETE CAP\ PROP. CONCRETE
“ ) O W WALL CAP 0P OF MASONRY BRIDGE BARRIER.

HOLE (TYP.)

Na
I\

v

" TRAFFIC SIDE
37 BASE PLATE

12°¢ ANCHOR **OQFFSET BLOCK WIDTH SHALL
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i<t *
| | ¢ 14"¢ CORE HOLE FOR DRILL (TYF’-)\y =\ ™
AND GROUT %’¢ THREADED ROD BASE PLATE DETAIL | |
SCALE: 3" = 1'=0” 3 | _—PROP. ANCHOR PLATE
N G e — — ] ]
® 10” 07 | NOTE:
- — PROP. TERMINAL ” ” WALL CAP REINFORCING NOT
6~ | CONNECTOR 6% 13 PROP. GROUT SHOWN FOR CLARITY. FOR
MIN. (SEE NOTE 6) LEVELING PAD- _—EXISTING STONE  REINFORCING LAYOUT SEE WALL
=] ~3” MIN. PROJECTION (27 MIN.) al MASONRY WALL  cap REPAIR DETAIL ON SHEET 2.
| , Y : : A (TO REMAIN)
— >@ 1”¢ CORE HOLE FOR DRILL () () 2” OVERHANG 15+
R AND GROUT "¢ THREADED ROD [f 51 /E%EC%ETE s HoLE
. MIN. L ' ' CENTERED ON
o PROP. C6x8.2 RUB
” S—— RAIL (SEE NOTE 6)  EXIST. ROADWAY /\( PLATE GUARDRAIL POST — STEEL ON BRIDGE SECTION
GRADE | o= T o
/ 139 BOLT < é“ SCALE: 1 1"—0
STONE — ] Y ) 8 THICK
MASONRY | w — PLATE
PARAPET
~ D D
| N NP
| 2 COMMONWEALTH OF MASSACHUSETTS
| MassDOT, Highway Division
2 176 HOLE APPROVED UNDER PROVISIONS OF
ugj ANCHOR PLATE (4) 13 ? S. GEN.LAWS CH 8 S 35 APRIL 27, 2023 ISSUED FOR CONSTRUCTION
FOR 1}"¢ BOLTS N7 1912003
GUARDRAIL CONNECTION DETAIL BOLT DETAIL STATE SrinE NGNS ATE e e
ANCHOR PLATE DETAIL

FINAL MGL CHAPTER 85 SUBMISSION
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LINWOOD POND
APPROX. SHORELINE &

FDGE OF WATER (TYP.)\ 21'—9)"+
NORT% s 8"+ CONCRETE ¢ BRGS.
: PARAPET SOUTH ABUT.
5'-9"t
| SIDEWALK |
| T TR T
¢ BM. #10— ‘ NP
l l l
| T T
SWL ] o2
2’0"+ SHOULDER- = | JOIElTDEYFVYAFl;K
| ‘ | 7 ‘ (TYP.)
APPROX. LIMITS OF EXIST. Ty
GRANITE BLOCK AND CONC. w0/ < |
®) a1
= L
v 2| | | LINWOOD AVE.
b bR} ‘ ‘ ‘ "+| _I ‘
3'—0”"+ SHOULDER- i
SWL =
\, |1 w2
‘ | 1‘ -+ :;‘l |
EXIST. CHAIN .l |
LINK FENCE N + —
(TYP.) CDGE OF/ 8"+ CONCRETE
~\ PAVEMENT y PARAPET,
= =
EXISTING STONE - - - i
MASONRY WINGWALLS/’: EXISTING WATER
6’4"+ UNUSED- LINE (TO REMAIN)
EXISTING UTILITY
BRIDGE (TO REMAIN)
NOTE:
REFER TO REPAIR AREAS PLAN FOR
REPAIR LOCATIONS.
EXISTING PLAN
SCALE: 17 = 10’

GENERAL NOTES

1. THE REPAIRS DEPICTED IN THESE DESIGN PLANS ARE INTENDED ONLY TO RESTORE THE
CRITICALLY DETERIORATED AREAS OF THE BRIDGE IDENTIFIED ON THE PLANS.

2. ALL WORK SHALL BE IN ACCORDANCE WITH THE RELEVANT PROVISIONS OF THE 202&4
COMMONWEALTH OF MASSACHUSETTS DEPARTMENT OF TRANSPORTATION STANDARD A
SPECIFICATIONS FOR HIGHWAYS AND BRIDGES.

5. THESE REPAIR PLANS WERE DRAWN WITHOUT GROUND SURVEY. LOCATIONS OF ELEMENTS
SHOWN ARE SCHEMATIC FOR THE CONTRACTOR TO LOCATE REPAIR AREAS.

4. DIMENSIONS OF THE BRIDGE SHOWN WERE TAKEN FROM THE NOVEMBER 2007 BRIDGE
RATING REPORT AND ARE NOT GUARANTEED. THE CONTRACTOR SHALL DETERMINE AND
ESTABLISH ALL DIMENSIONS AND DETAILS NECESSARY FOR COMPLETION OF ALL THE
WORK BY FIELD MEASUREMENT. THE CONTRACTOR SHALL BE RESPONSIBLE AND NOT
ORDER ANY MATERIAL OR COMMENCE ANY FABRICATION UNTIL THEY HAVE TAKEN FIELD
MEASUREMENTS ON THE ACTUAL STRUCTURE.

5. ALL REINFORCING BARS SHALL BE EPOXY COATED AND CONFORM TO THE REQUIREMENTS
OF AASHTO M31 GRADE 60. WELDED WIRE FABRIC REINFORCING SHALL BE DEFORMED
AND SHALL CONFORM TO MASSDOT MATERIAL SPECIFICATION M8.01.2 AND SHALL BE
GRADE 65 EPOXY COATED.

6. CONCRETE USED FOR REPAIRS AND PATCHING SHALL USE 4000 PSI, 2 IN., 660 CEMENT
CONCRETE (ITEM 905.01) AND BE A MASSDOT APPROVED MIX DESIGN.

/7. CONTRACTOR SHALL NOT PLACE CONSTRUCTION VEHICLES AND EQUIPMENT ON THE
BRIDGE UNTIL AFTER CONCRETE REPAIRS AND PATCHING HAVE BEEN COMPLETED.

8. SCALES AS NOTED ON THE PLANS ARE NOT APPLICABLE TO REDUCED SIZE PRINTS.
DIVIDE SCALES BY 2 FOR HALF—SIZE PRINTS (A3).

MAIN STREET

BRIDGE NO.
N-21-016 (1D1)

LOCUS MAP

SCALE:

1" = 2000

LINWOOD POND

APPROX. SHORELINE &

EDGE OF WATER (TYP.)\ o
=
BRIDGE SEAT &
ot WINGWALL VOIDS
7—6"+ & CONC. BEAM
\ 2'—0"+ ENCASEMENT
L REPAIRS
TOE BM. #1040 O
BRIDGE SEAT 8L 1 | B
| BM. #¢ 1
WINGWALL VOIDS .
& CONC. BEAM N 597+
REPAIRS —KIND,
| TO LIMITS SHOWN
BM. #7 | FOR WALL REPAIRS
BM. #6 7
4 v ps [ LINWOOD AVE.
(@)
| L 9"
BRIDGE SEAT  in BM. #4 | 2'-7"+
VOID REPAIRS (TYP.)— * APPROX. LIMITS OF EXIST.
BM. 43 ‘«’GRANITE BLOCK AND CONC.
BEAM CONCRETE ENCASEMENT 10"+ | | ABUT. (TYP.)
SPALL 75 LONG X o8 HicH BM. 42 ——BEAM CONCRETE ENCASEMENT
0.3 DEPTH_——— FrER“A=———| | SPALL 8.5° LONG X 0.4 HIGH
' X 0.3 DEPTH
BM. #1 |
EXISTING STONE s ~ \BEAM CONCRETE ENCASEMENT

MASONRY - — — 7 SPALL 2.0’ LONG X 0.5 HIGH
WINGWALL (TYP.)/ X 0.3 DEPTH
EXISTING UTILITY

NOTE.:

AREAS SHOWN ARE SCHEMATIC FOR
THE CONTRACTOR TO LOCATE REPAIRS
AND ARE APPROXIMATE. CONTRACTOR

BRIDGE & WATER
LINE (TO REMAIN)

SHALL FIELD VERIFY ALL REPAIR REPAIR AREAS PLAN

LIMITS FOR APPROVAL BY THE

ENGINEER. SCALE: 1" = 10’

NORTHBRIDGE
LINWOOD AVENUE

STATE

SHEET | TOTAL

FED. AID PROJ. NO. NO. | SHEETS

MA

N/A 4 7

PROJECT FILE NO. N/A

KEY PLAN, LOCUS MAP & GENERAL NOTES

ESTIMATED QUANTITIES

( NOT GUARANTEED )

ITEM DESCRIPTION QUANTITY UNIT
REINFORCED CONCRETE EXCAVATION 33 Ck
GRAVEL BORROW 10 CY

CEMENT CONCRETE SIDEWALK

TRAFFIC CONES FOR TRAFFIC MANAGEMENT 5 DAY
4000 PSI, 3 IN., 660 CEMENT CONCRETE 35 CF
4000 PSI,  IN., 660 CEMENT CONCRETE — UNDERWATER 985 LB
NON—SHRINK GROUT 1 CF
STEEL REINFORCEMENT FOR STRUCTURES — EPOXY COATED 150 LB
DRILLED AND GROUTED #4 DOWELS 30 EA
TEMPORARY FALSEWORK 1 LS

COMMONWEALTH OF MASSACHUSETTS
MassDOT, Highway Division
APPROVED UNDER PROVISIONS OF

S. GEN. DAWS CH 8 S 35

L0 77 511912023

STATE SRIDGE ENGINEER DATE

INDEX OF BRIDGE SHEETS

1. KEY PLAN, LOCUS MAP & GENERAL NOTES
2. REPAIR DETAILS

JUNE 4, 2024

A\ESTIMATED QUANTITIES AND NOTE 2 REV.

APRIL 27, 2025

ISSUED FOR CONSTRUCTION

Digitally signed
by Paul W.
Berthiaume, P.E.
Date: 2023.04.27
11:42:11 -04'00'

HOWARD STEIN HUDSON

11 Beacon Street, Suite 1010
Boston, MA 02108

www.hshassoc.com

PROPOSED BRIDGE REPAIRS

NORTH

RIDGE

LINWOOD AVENUE

OVER LINWOOD POND

TOWN OF NORTHBRIDGE
DEPARTMENT OF PUBLIC WORKS
11 FLETCHER STREET WHITINSVILLE, MASS

SHEET T OF 2

BRIDGE NO. N=21-016 (1D1)
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EXIST. CONC. FACE
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(TO REMAH\]) NORTHBRIDGE
D o . LINWOOD AVENUE
e
DRILL & GROUT | No. | SHEET] TOTAL
END OF EXIST. PARAPET EXIST. PARAPET 44 DOWEL WITH HOOK STATE FED. AID PROJ. NO o | SHEETS
EXIST. PARAPET VOID WITH 4 FT. ﬁ\ T0P OF SIDEWALK © 12" SPACING D/?2 MA N/A 5 | 7
4 PENETRATION ’ o \‘r—z— L oy PROJECT FILE NO. N/A
TOP OF SIDEWALK —EXIST. PARAPET CONC. - -
— - EXIST. REBAR (TYP.) SPALLING _—CONC. VOID FILL PATCH AREA O* Iz REPAIR DETAILS
| EXIST N\ (TYP)— | WITH 4000 PSI, 2 IN. zlz 7
I/‘ / . ) ’ ’ OO
) REBAR 4 660 CEMENT CONCRETE g =l
CONC. . P J % &\\ 0|2
SPALLING oy (P o ~ (MIN.) <=
4 B — — —| _—EXIST. BEAM EXIST. BEAM = NI EXIST. CONC. |
/// % | - ENCASEMENT ENCASEMENT — | T I TP ;\ WINGWALL
EXIST. | | \ l EXIST. STONE | y
WINGWALL —~ 2% ffl A —| APPROX LN - = MASONRY ) )
N APPROX. WATER EXIST. v *D VARIES FROM 10"+ TO 19+
EXIST. STEEL ///\NATER EVEL STEEL - ////
EXST e LR v BEAM 777 oD WITH 1 FT. MISCELLANEOUS BRIDGE SEAT REPAIRS
ulE = EMST_SNEELJ// ‘ nE= / TO 2 FT. PENETRATION SCALE: " = 1’0
VOID WITH 4'—6" EXIST. | 8|5 BEARING PLATE 215
PENETRATION STEEL- 19| 217
JEA *%l_ -J_ = EXIST. BRIDGE DECK STEEL BEAM
(TO REMAIN)] (TO REMAIN)
EXISTING CONDITIONS — BEAM 10 ELEVATION AT SOUTH ABUT. EXISTING CONDITIONS — BEAM 10 ELEVATION AT NORTH ABUT.
SCALE: 3" = 1'-0Q” SCALE: 3" = 1'-0” [
FILL PATCH AREA
PROP. WELDED WIRE WITH 4000 PSI, % IN., EEE[\FA)AEERSTEEL
EXIST. WALL REMOVAL FABRIC 4x4 W4xW4 WWF, PATCH SPALLED AREAS 660 CEMENT CONCRETE SPECIAL PROVISIONS
DRILL AND GROUT Tle TO EXIST. REBAR . WITH 4000 PSI, § IN.
) & PROP. DOWELS 1”7 SAWCUT FOR CLEAN 560 CEMENT cotic. MATCH EXISTING
#4 DOWELS IN 2" @ HOLE, ) REPAIR LIMIT (TYP.) SURFACES (TYP.)
15” LONG WITH 9 1”7 SAWCUT FOR CLEAN ’
EMBEDMENT (TYP.) ///7fREPNR LIMIT PROP. WELDED WIRE e | EXIST. REBAR TO REMAIN
A FABRIC 4xa WaxWa WWE, f\“// AND PREPARED PER SPECIAL STEEL BEAM CONCRETE ENCASEMENT REPAIRS
L : 7 | TIE TO EXIST. REBAR & PROVISIONS (TYP.)
SAWCUT AND CREATE \\ 5 N PROP. DOWELS—.| T ! S0P, #4 DOWEL (P SCALE: §” = 1'=0”
VERTIGAL WALL FACE™ i | EXIST. REBAR TO REMAIN [ [ — | | CONCRETE REPAIR NOTES:
] | _|F—% AND PREPARED PER SPECIAL R T _—FILL VOIDS WITH
1 — === =] PROVISIONS (TYP.) { 4000 PSI, & IN., 1. CONTRACTOR SHALL ESTABLISH LIMITS OF REPAIRS AS SHOWN ON THE DRAWINGS (SEE NOTE 2) AND AT
| I | 660 CEMENT CONC. THE DIRECTION OF THE ENGINEER. THE EXTENT, LOCATIONS AND REPAIR TYPE ARE TO BE FIELD VERIFIED
EXIST. STEEL BEAM — - 2 | (TYP.) Ll LU _l AND APPROVED BY THE ENGINEER AFTER THE CONTRACTOR HAS SOUNDED AND MARKED OUT THE REPAIR
TO REMAN AND PREPARED | % Lag e Or2 VT \IST. STEEL BEAM | AREAS. REPAIR CONFIGURATIONS SHOULD BE KEPT AS SIMPLE AS POSSIBLE, PREFERABLY WITH SQUARE
PER SPECIAL PROVISIONS — e § - T0 REMAIN AND PREPARED EfggNSJ%#% CORNERS.
i; PER SPECIAL PROVISIONS ,
PATCH SPALLED AREAS /. v N y REMAIN) 2. REPAIRS SHOWN ON THESE DRAWINGS REFLECT THE CONDITION OF STRUCTURE DURING TIME OF MASSDOT'S
EXIST. GRADE > 1 WITH 4000 PSI, § IN, — L) O LAST ROUTINE INSPECTION (APRIL 2022) AND LAST UNDERWATER INSPECTION (MAY 2022).
2|2 660 CEMENT CONC. 8|5 REMOVE LOOSE
INJECT VOID WITH 3|5 LBl MATERIAL AND PREPARE g
- =l | 0| < 3. THE LIMITS OF REPAIRS SHALL BE SAWCUT ALONG NEAT LINES TO A DEPTH OF 1” WHERE PRACTICAL TO
NON—SHRINK GROUT % SURFACES PER SPECIAL
Z REMOVE LOOSE = PRODUCE A CLEAN EDGE.
T N MATERIAL AND PREPARE PROVISIONS (TYP.)
SURFACES PER SPECIAL 4. REMOVE DETERIORATED AND UNSOUND CONCRETE, REMOVAL SHALL NOT EXCEED 6" IN DEPTH WITHOUT
PROVISIONS (TYP.) PRIOR APPROVAL FROM THE ENGINEER. SPECIAL CARE SHALL BE TAKEN WHEN WORKING AROUND
UNDERMINED AREAS OF BEAM 10 BEARINGS.
PROPOSED REPAIRS — BEAM 10 ELEVATION AT SOUTH ABUT. PROPOSED REPAIRS — BEAM 10 ELEVATION AT NORTH ABUT. 5. IF REINFORCEMENT BARS ARE OVER 50% EXPOSED, REMOVAL SHALL EXTEND A MINIMUM OF 1" BEYOND
- — ScAlE. T — 10 THE BAR. UNDERCUT EXPOSED REINFORCING STEEL TO PROVIDE A MINIMUM CLEARANCE OF 1” AROUND
SCALE: 37 = 1=0 2 T T BARS. REMOVE ADDITIONAL CONCRETE AS NECESSARY TO PROVIDE MINIMUM REQUIRED THICKNESS OF REPAIR
MATERIAL. CARE SHALL BE TAKEN TO PROTECT REINFORCING. ANY REINFORCING DAMAGED AS A RESULT OF
CONTRACTORS OPERATIONS SHALL BE REPAIRED, TO THE SATISFACTION OF THE ENGINEER, AT THE
PLACE 4000 PSI, £ IN. 660 FILL 1’ PENETRATION EXIST. CONC. CONTRACTOR'S EXPENSE.
CEMENT CONCRETE H AROUNZOSSNSETT;ﬁEH SEMOVAL LIMIT H ﬁ//ﬁgésfmsr(TO 6. MISSING OR DETERIORATED REINFORCING STEEL SHALL BE REPLACED AS DIRECTED BY THE ENGINEER.
’ 8 L)
REMOVE AND REPLACE H 660 CEMENT CONC. (TYP.) 7. IF REINFORCING STEEL IS EXPOSED, THEN CLEAN BY MECHANICAL CLEANING AND HIGH PRESSURE WASHING
8'—5"+ SECTION PROP. FACE OF PARAPET WITH WATER THAT CONTAINS NO DETERGENTS OR BOND INHIBITING MATERIALS. WHERE ACTIVE CORROSION
OF EXIST. SIDEWALK I g APPROX. LIMIT OF TOP OF TO MATCH EXIST. HAS OCCURRED (RUSTING OF DELETERIOUS MATERIAL WHICH COULD INHIBIT BONDING) SANDBLAST STEEL TO
18"+
N\ o g SURFACE SPALLING SIDEWALK WHITE METAL FINISH. ANY REINFORCING WITH 25% OR MORE SECTION LOSS, SHALL BE SUPPLEMENTED.
| _
2] - Q ‘
B | 44 DOWEL (TYP.) 1 iﬁﬁiﬁgljﬁﬁ.%#ﬁﬁ§ //J + TIE WWF TO 8. AFTER REMOVAL AND EDGE PREPARATION ARE COMPLETE, REMOVE BOND INHIBITING MATERIALS (DIRT,
B 7 % DOWEL (TYP.) GREASE, LOOSELY BONDED AGGREGATE) BY ABRASION BLASTING OR HIGH PRESSURE WATER BLASTING WITH
PROP. WELDED WIRE EXIST. STEEL BEAM - WATER THAT CONTAINS NO DETERGENTS OR BOND INHIBITING CHEMICALS. CHECK THE CONCRETE SURFACES
COMPACTED “///FABRK:(WWF) SEE NOTE & BASE PLATE - Q TIE WWE TO AFTER CLEANING TO INSURE THAT THE SURFACE IS FREE FROM ADDITIONAL LOOSE AGGREGATE OR THAT
s OMPACTED : o L ASE PLTE ‘\\\\\\\\\ | EXISTING REBAR ADDITIONAL DELAMINATIONS ARE NOT PRESENT. SEE SPECIAL PROVISIONS.
——2 CL. MIN. T [ ] \\\\\Ezggtfﬁ@wff)VWRE 9. WHERE NEW CONCRETE IS PLACED IN CONTACT WITH EXISTING CONCRETE, EPOXY BONDING COMPOUND
SHALL BE USED AND APPLIED TO EXISTING CONCRETE PRIOR TO PLACEMENT OF REPAIR MATERIAL. THE
IS S E§§\TE WWE TO PROP. DOWELS AR A= el DRI AND GROUT FPOXY BONDING COMPOUND SHALL BE LISTED ON THE MASSDOT QUALIFIED CONSTRUCTION MATERIALS LIST
(TO REMAIN) AND EXIST. REINFORCING, 12 (TO REMAIN)—— | ) 44 DOWEL WITH HOOK, (QCML).
M= \\\\LCLC'(MAX) B0TH DIRECTIONS B /// / IN 2" ¢ HOLE, 10. PREPARE EXPOSED STEEL IN ACCORDANCE WITH ITEM 905.01 OF THE SPECIAL PROVISIONS AND SECTION
REMOVALAiET 2z SATCH SPALLED AREAS WITH EXIST. CONC. ABUTMENT N EMBED 9” (TYP.) 961 OF THE 2023 MASSACHUSETTS DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS.
' A2 | 4000 PsSI, § IN., 660 CAP (TO REMAIN) 2z 11. BEAM 10 SHALL BE TEMPORARILY SUPPORTED PRIOR TO REMOVING CONCRETE. THE CONTRACTOR SHALL
2 ! ’ Oo _\l‘\_ . .
T e CEMENT CONCRETE (TYP.) EXIST. 6” » STEEL UTILITY =\ SUBMIT, FOR APPROVAL, DESIGN AND DETAILS FOR TEMPORARILY SUPPORTING BEAM 10.
CONDUIT (TO REMAIN) =
NOTE: PATCH SPALLED AREAS
PROVIDE A 12" MINIMUM EMBEDMENT 3 COMMONWEALTH OF MASSACHUSETTS
WITH 4000 PSI, g IN,, MassDOT, Highway Division
SECTION 1 LENGTH FOR ALL WELDED WIRE FABRIC. 860 CEMENT CONG
: APPROVSE%];JNDEI\{VgRg}\I]E;Oé\ESOF APRIL 27, 2023 ISSUED FOR CONSTRUCTION
. l” — ,_ ”» . . /
SCALE: 4 1"-0 SECTION 2 250 D £ 110/2023 DATE DESCRIPTION
SCALE: 1 = 10" STaTe BROGE ENGNERR DATE USE ONLY PRINTS OF LATEST DATE
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d APPROX.
=
/ /SHORELINE
DAMAGED (TYP.)

GUARDRAIL POST &
END TREATMENT

ABANDONED
BLACKSTONE CANAL
DAMAGED
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EXISTING
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LOCUS MAP

SCALE: 17 = 2000’

REDUCED—LENGTH POST,
SEE DETAIL ON
SHEET 2 (TYP.)
PROP. STANDARD POST & <
OFFSET BLOCK, REFER TO
MASSDOT CONST. STANDARDS

',\\;/K/L APPROX.
/ REMOVE /SHORELINE

TIMBER
DEBRIS

ABANDONED
BLACKSTONE CANAL

PATCH SLAB SPALL
2" LONG X 4 IN.

(TYP.)

EXISTING GUARDRAIL
POSTS TO BE REMOVED

(TYP.)

PROP. POST FACE TO
MATCH WITH EXIST.

POST FACE (TYP.)

NORTHBRIDGE
CHURCH STREET

SHEET

STATE FED. AID PROJ. NO. NO

TOTAL
SHEETS

MA N/A 6

7

PROJECT FILE NO. N/A

KEY PLAN, LOCUS MAP & GENERAL NOTES

DWG. NO. 400.1.4 (TYP.) e 127 | HIGH X3 IN. DEEP i
;1 ~ 2 / r——/1 r——7 ‘ *l'__'l'r
Cloe—ouo % E%A 1 - T [T B A b E
7] 2 — —— =
| | E(A)TI\ICEI_\LC%L@EESING PROP. TANGENT END
TREATMENT, REFER TO
TRAILING ANCHORAGE, REFER 2 LONG MASSDOT CONST
TO MASSDOT CONST. STANDARDS k ‘ | | STANDARDS
DWG. NO. 400.4.1 (TYP.) 4 SPACES AT 6 =3" = 25 —-0" 12'—6" (TYP.) DWG. NO. 400.2.1
| |
PROP. TL2—92¢LC;UARDRAII_ \ PROP. TL§6%LC;UARDRAIL / SROP. MASH T2
| IMPACT HEAD
WEST ABUT. |
CHURCH STREET | ‘
‘ \
| EAST ABUT.
-
PROP. TL—2, GUARDRAIL
87 LF PROP. GUARDRAIL (TYP.)
‘ ‘ |
3 SPACES @ 6'-3" = 18'-9”
| |
\ — - — — —
FiE BHE g g g )
— ~L <

'z \
REMOVE

NOTE.:

CONTRACTOR TO FIELD DETERMINE POST SPACING AND
GUARDRAIL RADIUS FOR NEW ELEMENTS SHOWN.

GENERAL NOTES

EXISTING

VEGETATION
ON WALL 8 LONG X 14 IN.

HIGH X 6 IN. DEEP

REMOVE
TIMBER

REPAIR AREAS PLAN

SCALE: 17 = &

1. THE REPAIRS DEPICTED IN THESE DESIGN PLANS ARE INTENDED ONLY TO RESTORE THE
CRITICALLY DETERIORATED AREAS OF THE BRIDGE IDENTIFIED ON THE PLANS.

2. ALL WORK SHALL BE IN ACCORDANCE WITH THE RELEVANT PROVISIONS OF THE 202&4A
COMMONWEALTH OF MASSACHUSETTS DEPARTMENT OF TRANSPORTATION STANDARD

SPECIFICATIONS FOR HIGHWAYS AND BRIDGES.

S. THIS REPAIR PLAN WAS DRAWN WITHOUT GROUND SURVEY.
SHOWN ARE SCHEMATIC FOR THE CONTRACTOR TO LOCATE

4. THE CONTRACTOR SHALL DETERMINE AND ESTABLISH ALL DI
NECESSARY FOR COMPLETION OF ALL THE WORK BY FIELD

LOCATIONS OF ELEMENTS
REPAIR AREAS.

MENSIONS AND DETAILS
MEASUREMENTS. THE

CONTRACTOR SHALL BE RESPONSIBLE AND NOT ORDER ANY MATERIAL OR COMMENCE
ANY FABRICATION UNTIL THEY HAVE TAKEN FIELD MEASUREMENTS ON THE ACTUAL

STRUCTURE.

5. ALL REINFORCING BARS SHALL BE EPOXY COATED AND CONFORM TO THE

REQUIREMENTS OF AASHTO MJ31 GRADE 60.

6. CONCRETE USED FOR SPALL REPAIRS SHALL BE 4000 PSI,
CONCRETE (ITEMS 905.01) AND BE A MASSDOT APPROVED
HONEYCOMBED AREAS IDENTIFIED SHALL USE CEMENTITIOUS
(ITEM 909.2).

2 IN.,, 660 CEMENT
MIX DESIGN. CONCRETE
MORTAR FOR PATCHING

/7. SCALES AS NOTED ON THE PLANS ARE NOT APPLICABLE TO REDUCED SIZE PRINTS.

DIVIDE SCALES BY 2 FOR HALF—SIZE PRINTS (A3).

PATCH SLAB SPALL

EXIST. G

£

UARDRAIL POST

TO BE REMOVED (TYP.)

DEBRIS
%%

INDEX OF BRIDGE SHEETS

1. KEY PLAN, LOCUS MAP & GENERAL NOTES
2. REPAIR DETAILS

JUNE 4, 2024

A\ESTIMATED QUANTITIES AND NOTE 2 REV.

APRIL 27, 2025

ISSUED FOR CONSTRUCTION

Digitally signed
by Paul W.
Berthiaume, P.E.
Date: 2023.04.27

11:33:12 -04'00" PROFPOSED BRIDGE REPAIRS

COMMONWEALTH OF MASSACHUSETTS
MassDOT, Highway Division

APPROVED UNDER PROVISIONS OF

S. GEN. LAWS CH 8 S 35
L0 77 5192023
STATE/BRIDGE ENGINEER DATE

HOWARD STEIN

Boston, MA O

11 Beacon Street, Suite 1010

www.hshassoc.com

HUDSON

2108

NORTHBRIDGE

CHURCH STREET

TOWN OF NORTHBRIDGE

OVER ABANDONED BLACKSTONE CANAL

DEPARTMENT OF PUBLIC WORKS
11 FLETCHER STREET WHITINSVILLE, MASS

SH

FET 1 OF 2 BRIDGE NO. N=21-017 (6U9)
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REMOVE CONCRETE

17 MIN. BEHIND BAR
\ v
FILL PATCH AREA — —EXIST.

WITH 4000 PSI, 3 IN.,
660 CEMENT CONCRETE

EXIST. STONE
" MASONRY TO
REMAIN

EXIST. SLAB
=" 70 REMAN

REBAR

\HQ: TO REMAIN

PATCH HONEYCOMBING ;
WITH CEMENTITIOUS
MORTAR FOR PATCHING

NORTH END OF SLAB REPAIR DETAIL

SCALE:

,]” —

ESTIMATED QUANTITIES

( NOT GUARANTEED )

ITEM DESCRIPTION QUANTITY UNIT
BRIDGE VEGETATION REMOVAL 1 LS
WATERWAY TIMBER DEBRIS REMOVAL — BRIDGE NO. N—21-017 1 LS
GUARDRAIL, TL—2 (SINGLE FACED) 212 FT
GUARDRAIL — CURVED, TL—2 (SINGLE FACED) 19 FT
TRAILING ANCHORAGE ) EA
GUARDRAIL TANGENT END TREATMENT, TL—2 1 EA
HIGHWAY GUARD REMOVED AND DISCARDED 110 T
I SANA T I A\ - s m————e_—m—_—e—_—_———_——— g e————— e s Sl
o e i — — i — i — — — — — — — — — — — — I ) @ S ——— N A
TRAFFIC. CONES FOR TRAFEIC. MANAGEMENT 2510 DAY A
3500 PSI, 1.5 IN., 520 CEMENT CONCRETE 5 oy
4000 PSI, 3 IN., 660 CEMENT CONCRETE 10 CF
CEMENTITIOUS MORTAR FOR PATCHING 10 SF
STEEL REINFORCEMENT FOR STRUCTURES — EPOXY COATED 100 B

V'

REMOVE CONCRETE j7EXIST. STONE
1” MIN. BEHIND BAR MASONRY TO

REMAIN
EXIST. SLAB
=" 70 REMAN

FILL PATCH AREA ﬁ?l—égATﬁ%
WITH 4000 PSI, 2 IN., 0 REMAIN
660 CEMENT CONCRETE

MATCH EXIST.
SURFACE

SOUTH END OF SLAB REPAIR DETAIL

SCALE: 17" = 1'-0"

3’—6"+ (NORTH)

EXIST. SLAB TO
REMAIN

,]’_O”
REDUCED—LENGTH 6” X 33" ROUTED
STANDARD POST OFFSET BLOCK
OF EXISTING GRADE
71 R e
—
EXIST. STONE - CONCRETE
MASONRY TO FOUNDATION
REMAIN (ITEM 902.)
T N
|_
D \
O
&
<
H
b ”»
= 3 SAND
. BORROW-
(M1.04.0)
/ NOTE:
NORTH SIDE SHOWN,
SOUTH SIDE SIMILAR.

REDUCED—LENGTH POST DETAIL

SCALE: 17

— ,]’_O”

CONCRETE REPAIR NOTES:

1. CONTRACTOR SHALL ESTABLISH LIMITS OF REPAIRS AS SHOWN ON THE DRAWINGS (SEE NOTE 2) AND

NORTHBRIDGE
CHURCH STREET

STATE

FED. AID PROJ. NO.

SHEET
NO.

TOTAL
SHEETS

MA

N/A

7

7

PROJECT FILE NO.

N/A

AT THE DIRECTION OF THE ENGINEER. THE EXTENT, LOCATIONS AND REPAIR TYPE ARE TO BE FIELD
VERIFIED AND APPROVED BY THE ENGINEER AFTER THE CONTRACTOR HAS SOUNDED AND MARKED OUT

THE REPAIR AREAS. REPAIR CONFIGURATIONS SHOULD BE KEPT AS SIMPLE AS POSSIBLE, PREFERABLY

WITH SQUARE CORNERS.

2. REPAIRS SHOWN ON THESE DRAWINGS REFLECT THE CONDITION OF SUBSTRUCTURE DURING TIME OF

MASSDOT'S LAST ROUTINE INSPECTION (APRIL 2021).

3. THE LIMITS OF REPAIRS SHALL BE SAWCUT ALONG NEAT LINES TO A DEPTH OF 17 WHERE PRACTICAL
TO PRODUCE A CLEAN EDGE.

REPAIR DETAILS

4, REMOVE DETERIORATED AND UNSOUND CONCRETE, REMOVAL SHALL NOT EXCEED 6" IN DEPTH WITHOUT
PRIOR APPROVAL FROM THE ENGINEER.

5. IF REINFORCEMENT BARS ARE OVER 50% EXPOSED, REMOVAL SHALL EXTEND A MINIMUM OF 17 BEYOND
THE BAR. UNDERCUT EXPOSED REINFORCING STEEL TO PROVIDE A MINIMUM CLEARANCE OF 17 AROUND

BARS. REMOVE ADDITIONAL CONCRETE AS NECESSARY TO PROVIDE MINIMUM REQUIRED THICKNESS OF

REPAIR MATERIAL. CARE SHALL BE TAKEN TO PROTECT REINFORCING. ANY REINFORCING DAMAGED AS A

RESULT OF CONTRACTORS OPERATIONS SHALL BE REPAIRED, TO THE SATISFACTION OF THE ENGINEER,

AT THE CONTRACTORS EXPENSE.

6. MISSING OR DETERIORATED REINFORCING STEEL SHALL BE REPLACED AS DIRECTED BY THE ENGINEER.

/7. IF REINFORCING STEEL IS EXPOSED, THEN CLEAN BY MECHANICAL CLEANING AND HIGH PRESSURE
WASHING WITH WATER THAT CONTAINS NO DETERGENTS OR BOND INHIBITING MATERIALS. WHERE ACTIVE
CORROSION HAS OCCURRED (RUSTING OF DELETERIOUS MATERIAL WHICH COULD INHIBIT BONDING)
SANDBLAST STEEL TO WHITE METAL FINISH. ANY REINFORCING WITH 25% OR MORE SECTION LOSS,

SHALL BE SUPPLEMENTED.

8. AFTER REMOVAL AND EDGE PREPARATION ARE COMPLETE, REMOVE BOND INHIBITING MATERIALS (DIRT,

GREASE, LOOSELY BONDED AGGREGATE) BY ABRASION BLASTING OR HIGH PRESSURE WATER BLASTING
WITH WATER THAT CONTAINS NO DETERGENTS OR BOND INHIBITING CHEMICALS. CHECK THE CONCRETE

SURFACES AFTER CLEANING TO INSURE THAT THE SURFACE IS FREE FROM ADDITIONAL LOOSE

AGGREGATE OR THAT ADDITIONAL DELAMINATIONS ARE NOT PRESENT. SEE SPECIAL PROVISIONS.

9. WHERE NEW CONCRETE IS PLACED IN CONTACT WITH EXISTING CONCRETE, EPOXY BONDING COMPOUND
SHALL BE USED AND APPLIED TO EXISTING CONCRETE PRIOR TO PLACEMENT OF REPAIR MATERIAL. THE

EPOXY BONDING COMPOUND SHALL BE LISTED ON THE MASSDOT QUALIFIED CONSTRUCTION MATERIALS

LIST (QCML).

COMMONWEALTH OF MASSACHUSETTS
MassDOT, Highway Division

APPROVED UNDER PROVISIONS OF

APRIL 27, 2025

ISSUED FOR CONSTRUCTION

S.GE._WSCH85835
AV 5/19/2023
'ATE E ENGINEER DATE

DATE

DESCRIPTION
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USE ONLY PRINTS OF LATEST DATE
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APPENDIX B

M.G.L. CH. 131
ORDER OF CONDITIONS



Order of Conditions Certification

I hereby Certify that I have read and understand all Order of Conditions requirements and conditions applicable to
this project and included in this Appendix B, and my responsibilities to comply with all requirements set forth
therein.

Signature

Printed Name

Title

Company Name

Date



WPA Form 5 - Order of Conditions ok

Please note:
this form has
been modified
with added
space to
accommodate
the Registry
of Deeds
Requirements

Important:
When filling
out forms on
the
computer,
use only the
tab key to
move your
cursor - do
not use the
return key.

‘.m
o A

Massachusetts Department of Environmental Protection Provi assDEP:
Bureau of Resource Protection - Wetlands 2487710

M_assDEP File &
| , (7997
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Northbridge
City/Town

A. General Information

1 From: Northbridge ) -
- From: Conservation Commission

2. This issuance is for
(check one):

3. To: Applicant:

Jamie Luchini

a. First Name b. Last Name
Northbridge Department of Public Works
¢. Organization

11 Fletcher Street
d. Mailing Address

Whitinsville MA 01588

a. [{] Order of Conditions b. [ ] Amended Order of Conditions

e. City/Town f. State - g. Zip Code

4. Property Owner (if different from applicant):

Same -
a. First Name b. Last Name

c._O?gianization

d. Mailing Address

e. City/Town f. State g. Zip Code

5. Project Location:

Church Streeet Northbridge

a. Street Address b. City/Town

28

¢. Assessors Map/Plat Number d. Parcel/Lot Number

Latitude and Longitude, if known: 42d12m9449s 71d63m6457s
d. Latitude e. Longitude

wpaform5.doc » rev 8/3/2023

Page 10f 13



Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 2487710
MassDEP File #

WPA Form 5 — Order of Conditions M7 2>
Massachusetts Wetlands Protection Act M.G.L. ¢. 131, §40  eDEP Tfansaction #

Northbridge
City/T own

A. General Information (cont.)

6.

Property recorded at the Registry of Deeds for (attach additional information if more than

one parcel):

Worcester - o

a. County b. Certificate Number (if registered land)

c. Book d. Page

Dat 07/10/2023 09/06/2023 10/04/2023
ates a. Date Notice of Intent Filed b. Date Public Hearing Closed c. Date of Issuance

Final Approved Plans and Other Documents (attach additional plan or document references
as needed):

Proposed Bridge Repairs Northbridge Church Street Over Blackstone River
a. Plan Title

Howard Stein Hudson Paul W. Berthiaume

b. Prepared By ¢. Signed and Stamped by

April 27, 2023 1 inch = 10 feet

d. Final Revision Date e. Scale

f. Additional Plan or Document Title g. Date

g.

2.

. Findings

Findings pursuant to the Massachusetts Wetlands Protection Act:

Following the review of the above-referenced Notice of Intent and based on the information
provided in this application and presented at the public hearing, this Commission finds that
the areas in which work is proposed is significant to the following interests of the Wetlands
Protection Act (the Act). Check all that apply:

[0 Public Water Supply b. [] Land Containing Shelifish %lliirgr\:emlon of
f. [X Protection of

Wildlife Habitat
B Groundwater Supply h. Storm Damage Prevention i Flood Control

[] Private Water Supply e. [] Fisheries

This Commission hereby finds the project, as proposed, is: (check one of the following boxes)

Approved subject to:

a.

X] the following conditions which are necessary in accordance with the performance
standards set forth in the wetlands regulations. This Commission orders that all work shall
be performed in accordance with the Notice of Intent referenced above, the following
General Conditions, and any other special conditions attached to this Order. To the extent
that the following conditions modify or differ from the plans, specifications, or other
proposals submitted with the Notice of Intent, these conditions shall control.

wpaform5.doc « rev 8/3/2023 Page 2 of 13



Provided by MassDEP:
248-T710

MassDEP FII;/OZ Z

eDEP Transactlon #

Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

WPA Form 5 — Order of Conditions
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40

Northbridge
City/Town

B. Findings (cont.)

Denied because:

b. [ the proposed work cannot be conditioned to meet the performance standards set forth
in the wetland regulations. Therefore, work on this project may not go forward unless and
until a new Notice of Intent is submitted which provides measures which are adequate to
protect the interests of the Act, and a final Order of Conditions is issued. A description of
the performance standards which the proposed work cannot meet is attached to this
Order.

c. [] the information submitted by the applicant is not sufficient to describe the site, the work,
or the effect of the work on the interests identified in the Wetlands Protection Act.
Therefore, work on this project may not go forward unless and until a revised Notice of
Intent is submitted which provides sufficient information and includes measures which are
adequate to protect the Act's interests, and a final Order of Conditions is issued. A
description of the specific information which is lacking and why it is necessary is
attached to this Order as per 310 CMR 10.05(6)(c).

3. [X] Buffer Zone Impacts: Shortest distance between limit of project 0
disturbance and the wetland resource area specified in 310 CMR 10.02(1)(a) a. linear feet

Inland Resource Area Impacts: Check all that apply below. (For Approvals Only)

Permitted
Replacement

Permitted
Alteration

Proposed
Alteration

Proposed

Resource Ar
PRISE AISa Replacement

4. [] Bank

5. [] Bordering
Vegetated Wetland

6. [] Land Under
Waterbodies and
Waterways

a. linear feet b. linear feet c. linear feet d. linear feet

a. square feet b. square feet c.square feet  d.square feet

a. square feet b. square feet c. square feet d. square feet

e cly dredged f. cly dredged

7. [ Bordering Land

Subject to Flooding a. square feet b. square feet ¢. square feet d. square feet

Cubic Feet Flood Storage

‘e. cubic feet f. cubic feet g. cubic feet h. cubic feet
8. [ lIsolated Land -
Subject to Flooding a. square feet b. square feet
Cubic Fest Flood Storage ¢. cubic feet d. cubic feet e. cubic feet f. cubic feet

o [

wpaform5.doc « rev 8/3/2023

Riverfront Area

Sq ft within 100 ft

Sq ft between 100-
200 ft

a. total sq. fest

c. square feet

g. square feet

b. total sq. feet

d. square feet

h. square feet

e. square feet

rsquare feet

f. square feet

j- squaref_eet

Page 3 of 13



Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

WPA Form 5 — Order of Conditions
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40

Provided by MassDEP:
248-710
MassDEP File #

W d Y

eDEP Transaction #

Northbridge
City/Town

B. Findings (cont.)

Coastal Resource Area Impacts: Check all that apply below. (For Approvals Only)

10

1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22

. [] Designated Port
Areas
[] Land Under the
Ocean

(] Barrier Beaches
[] Coastal Beaches
[l Coastal Dunes

[] Coastal Banks

] Rocky Intertidal
Shores

[] salt Marshes

[J Land Under Salt
Ponds

[] Land Containing
Shellfish

[] Fish Runs

] Land Subject to
Coastal Storm
Flowage

. [ Riverfront Area

Sq ft within 100 ft

Sq ft between 100-
200 ft

wpaform5.doc « rev 8/3/2023

Proposed
Alteration

Permitted
Alteration

P'roposed
Replacement

Permitted
Replacement

Indicate size under Land Under the Ocean, below

a. square feet

c. c/y dredged

b. square feet

d. cfy dredged

Indicate size under Coastal Beaches and/or Coastal Dunes

below

a. sq-uare feet
a. square feet
a.linearfest
a. square feet
a. square feet
a. square feet
c. cly dredged

a. square feet

b. square feet
b. square feet
b. linear feet

b. square feet
b. square feet
b. square feet
d. cly dredged

b. square feet

¢. nourishment

cu yd
¢. nourishment

cu yd

d. nourishment
cu yd cuyd

d. nourishment

¢. square feet d. square feet

c. square feet d. square feet

Indicate size under Coastal Banks, Inland Bank, Land Under
the Ocean, and/or inland Land Under Waterbodies and
Waterways, above

a. cly dredged

a. square feet

a. total sq. feet
c. square feet

g. square feet

b. c/y_dredged

b. square feet

b. total sq. feet
d. square feet

h. square feet

e. square feet f. square feet

i. square feet j. square feet

Page 4 of 13



*#23. If the
project is for
the purpose of
restoring or
enhancing a
wetland
resource area
in addition to
the square
footage that
has been
entered in
Section B.5.c
(BVW) or
B.17.c (Salt

please enter
the additional

amount here. 2.

Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-710
MassDEP File #

WPA Form 5 - Order of Conditions N T 427

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Northbridge
City/Town
B. Findings (cont.)
23. [] Restoration/Enhancement *:
a. square feet of BVW b. square feet of salt marsh N N
24. [] Stream Crossing(s):
a. number of new stream crossings b. number of replacement stream crossings

C. General Conditions Under Massachusetts Wetlands Protection Act

The following conditions are only applicable to Approved projects.

Marsh) above, 1

3.

Failure to comply with all conditions stated herein, and with all related statutes and other
regulatory measures, shall be deemed cause to revoke or modify this Order.

The Order does not grant any property rights or any exclusive privileges; it does not
authorize any injury to private property or invasion of private rights.

This Order does not relieve the permittee or any other person of the necessity of complying
with all other applicable federal, state, or local statutes, ordinances, bylaws, or regulations.

The work authorized hereunder shall be completed within three years from the date of this

Order uniess either of the following apply:

a. The work is a maintenance dredging project as provided for in the Act; or

b. The time for completion has been extended to a specified date more than three years,
but less than five years, from the date of issuance. If this Order is intended to be valid
for more than three years, the extension date and the special circumstances warranting
the extended time period are set forth as a special condition in this Order.

c. If the work is for a Test Project, this Order of Conditions shall be valid for no more than
one year.

This Order may be extended by the issuing authority for one or more periods of up to three
years each upon application to the issuing authority at least 30 days prior to the expiration
date of the Order. An Order of Conditions for a Test Project may be extended for one
additional year only upon written application by the applicant, subject to the provisions of 310
CMR 10.05(11)(f).

If this Order constitutes an Amended Order of Conditions, this Amended Order of
Conditions does not extend the issuance date of the original Final Order of Conditions and
the Order will expire on unless extended in writing by the Department.

Any fill used in connection with this project shall be clean fill. Any fill shall contain no trash,
refuse, rubbish, or debris, including but not limited to lumber, bricks, plaster, wire, lath,
paper, cardboard, pipe, tires, ashes, refrigerators, motor vehicles, or parts of any of the
foregoing.
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Massachusetts Department of Environmental Protection Provided by MassDEP:
Bureau of Resource Protection - Wetlands 248-710

.aw MassDEP File #
WPA Form 5 — Order of Conditions Y
Massachusetts Wetlands Protection Act M.G.L. ¢c. 131, §40  eDEP Transaction #
Northbridge

City/Town

10.

1.

12.

13.

14.

15.

16.

. General Conditions Under Massachusetts Wetlands Protection Act

This Order is not final until all administrative appeal periods from this Order have elapsed,
or if such an appeal has been taken, until all proceedings before the Department have been
completed.

No work shall be undertaken until the Order has become final and then has been recorded
in the Registry of Deeds or the Land Court for the district in which the land is located, within
the chain of title of the affected property. In the case of recorded land, the Final Order shall
also be noted in the Registry’s Grantor Index under the name of the owner of the fand upon
which the proposed work is to be done. In the case of the registered iand, the Final Order
shali also be noted on the Land Court Certificate of Title of the owner of the land upon
which the proposed work is done. The recording information shall be submitted to the
Conservation Commission on the form at the end of this Order, which form must be
stamped by the Registry of Deeds, prior to the commencement of work.

A sign shall be displayed at the site not less then two square feet or more than three
square feet in size bearing the words,

‘Massachusetts Department of Environmental Protection” [or, “MassDEP”]
“File Number 248-710 ?

Where the Department of Environmental Protection is requested to issue a Superseding
Order, the Conservation Commission shall be a party to all agency proceedings and
hearings before MassDEP.

Upon completion of the work described herein, the applicant shall submit a Request for
Certificate of Compliance (WPA Form 8A) to the Conservation Commission.

The work shall conform to the plans and special conditions referenced in this order.

Any change to the plans identified in Condition #13 above shall require the applicant to
inquire of the Conservation Commission in writing whether the change is significant enough
to require the filing of a new Notice of Intent.

The Agent or members of the Conservation Commission and the Department of
Environmental Protection shall have the right to enter and inspect the area subject to this
Order at reasonable hours to evaluate compliance with the conditions stated in this Qrder,
and may require the submittal of any data deemed necessary by the Conservation
Commission or Department for that evaluation.

This Order of Conditions shall apply to any successor in interest or successor in control of
the property subject to this Order and to any contractor or other person performing work
conditioned by this Order.
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-710
MassDEP File # .

WPA Form 5 — Order of Conditions o/ 79D F
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Northbridge
City/Town

C. General Conditions Under Massachusetts Wetlands Protection Act (cont.)

17.

18.

19.

Prior to the start of work, and if the project involves work adjacent to a Bordering Vegetated
Wetland, the boundary of the wetland in the vicinity of the proposed work area shall be
marked by wooden stakes or flagging. Once in place, the wetland boundary markers shall
be maintained until a Certificate of Compliance has been issued by the Conservation
Commission.

All sedimentation barriers shall be maintained in good repair until all disturbed areas have
been fully stabilized with vegetation or other means. At no time shall sediments be
deposited in a wetland or water body. During construction, the applicant or his/her designee
shall inspect the erosion controls on a daily basis and shall remove accumulated sediments
as needed. The applicant shall immediately control any erosion problems that occur at the
site and shall also immediately notify the Conservation Commission, which reserves the
right to require additional erosion and/or damage prevention controls it may deem
necessary. Sedimentation barriers shall serve as the limit of work unless another limit of
work line has been approved by this Order.

The work associated with this Order (the “Project”)
(1) [J is subject to the Massachusetts Stormwater Standards
(2) is NOT subject to the Massachusetts Stormwater Standards

If the work is subject to the Stormwater Standards, then the project is subject to the
following conditions:

a) All work, including site preparation, land disturbance, construction and redevelopment,
shall be implemented in accordance with the construction period pollution prevention and
erosion and sedimentation control plan and, if applicable, the Stormwater Pollution
Prevention Plan required by the National Pollution Discharge Elimination System
Construction General Permit as required by Stormwater Condition 8. Construction period
erosion, sedimentation and pollution control measures and best management practices
(BMPs) shall remain in place until the site is fully stabilized.

b) No stormwater runoff may be discharged to the post-construction stormwater BMPs
unless and until a Registered Professional Engineer provides a Certification that:

i. all construction period BMPs have been removed or will be removed by a date certain
specified in the Certification. For any construction period BMPs intended to be converted
to post construction operation for stormwater attenuation, recharge, and/or treatment, the
conversion is allowed by the MassDEP Stormwater Handbook BMP specifications and that
the BMP has been properly cleaned or prepared for post construction operation, including
removal of all construction period sediment trapped in inlet and outlet control structures;

ji. as-built final construction BMP plans are included, signed and stamped by a Registered
Professional Engineer, certifying the site is fully stabilized;

jii. any illicit discharges to the stormwater management system have been removed, as per
the requirements of Stormwater Standard 10;
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-710
Mas§DEP File #

WPA Form 5 - Order of Conditions N

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #
Northbridge
C_ity/T_own -

C. General Conditions Under Massachusetts Wetlands Protection Act (cont.)

iv. all post-construction stormwater BMPs are installed in accordance with the plans
(including all planting plans) approved by the issuing authority, and have been inspected to
ensure that they are not damaged and that they are in proper working condition;

v. any vegetation associated with post-construction BMPs is suitably established to
withstand erosion.

¢) The landowner is responsible for BMP maintenance until the issuing authority is notified
that another party has legally assumed responsibility for BMP maintenance. Prior to
requesting a Certificate of Compliance, or Partial Certificate of Compliance, the responsible
party (defined in General Condition 18(e)) shall execute and submit to the issuing authority
an Operation and Maintenance Compliance Statement ("O&M Statement) for the
Stormwater BMP's identifying the party responsible for implementing the stormwater BMP
Operation and Maintenance Plan (*O&M Plan”) and certifying the following:

i.) the O&M Plan is complete and will be implemented upon receipt of the Certificate of
Compliance, and

ii.) the future responsible parties shall be notified in writing of their ongoing legal
responsibility to operate and maintain the stormwater management BMPs and
implement the Stormwater Pollution Prevention Plan.

d) Post-construction pollution prevention and source control shall be implemented in
accordance with the long-term pollution prevention plan section of the approved
Stormwater Report and, if applicable, the Stormwater Pollution Prevention Plan required by
the National Pollution Discharge Elimination System Multi-Sector General Permit.

e) Unless and until another party accepts responsibility, the landowner, or owner of any
drainage easement, assumes responsibility for maintaining each BMP. To overcome this
presumption, the landowner of the property must submit to the issuing authority a legally
binding agreement of record, acceptable to the issuing authority, evidencing that another
entity has accepted responsibility for maintaining the BMP, and that the proposed
responsible party shall be treated as a permittee for purposes of implementing the
requirements of Conditions 19(f) through 19(k) with respect to that BMP. Any failure of the
proposed responsible party to implement the requirements of Conditions 19(f) through
19(k) with respect to that BMP shall be a violation of the Order of Conditions or Certificate
of Compliance. In the case of stormwater BMPs that are serving more than one lot, the
legally binding agreement shall also identify the lots that will be serviced by the stormwater
BMPs. A plan and easement deed that grants the responsible party access to perform the
required operation and maintenance must be submitted along with the legally binding
agreement.

f) The responsible party shall operate and maintain ali stormwater BMPs in accordance
with the design plans, the O&M Plan, and the requirements of the Massachusetts
Stormwater Handbook.
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-710
MassDEP File #

WPA Form 5 — Order of Conditions @/Zﬁgg
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction

Northbridge
City/Town

C. General Conditions Under Massachusetts Wetlands Protection Act (cont.)

g) The responsible party shall:

1. Maintain an operation and maintenance log for the last three (3) consecutive
calendar years of inspections, repairs, maintenance and/or replacement of the
stormwater management system or any part thereof, and disposal (for disposal the
log shall indicate the type of material and the disposal location);

2. Make the maintenance log available to MassDEP and the Conservation
Commission (“Commission”) upon request; and

3. Allow members and agents of the MassDEP and the Commission to enter and
inspect the site to evaluate and ensure that the responsible party is in compliance
with the requirements for each BMP established in the O&M Plan approved by the
issuing authority.

h) All sediment or other contaminants removed from stormwater BMPs shall be disposed
of in accordance with all applicable federal, state, and local laws and regulations.

i) lllicit discharges to the stormwater management system as defined in 310 CMR 10.04
are prohibited.

i) The stormwater management system approved in the Order of Conditions shall not be
changed without the prior written approval of the issuing authority.

k) Areas designated as qualifying pervious areas for the purpose of the Low Impact Site
Design Credit (as defined in the MassDEP Stormwater Handbook, Volume 3, Chapter 1,
Low Impact Development Site Design Credits) shall not be altered without the prior written
approval of the issuing authority.

I)  Access for maintenance, repair, and/or replacement of BMPs shall not be withheld.
Any fencing constructed around stormwater BMPs shall include access gates and shall be
at least six inches above grade to allow for wildlife passage.

Special Conditions (if you need more space for additional conditions, please attach a text
document):

Project must comply with conditions required in NHESP letter dated August 17,
2023.

20. For Test Projects subject to 310 CMR 10.05(11), the applicant shall also implement the
monitoring plan and the restoration plan submitted with the Notice of Intent. If the
conservation commission or Department determines that the Test Project threatens the
public health, safety or the environment, the applicant shall implement the removal plan
submitted with the Notice of Intent or modify the project as directed by the conservation
commission or the Department.
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-710
MassDEP File #

WPA Form 5 — Order of Conditions 1o/ 79399

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Northbridge
City/Town

D. Findings Under Municipal Wetlands Bylaw or Ordinance

1. Is a municipal wetlands bylaw or ordinance applicable? [X Yes [] No
2. The Northbridge hereby finds (check one that applies):

Conservation Commission
a. [] that the proposed work cannot be conditioned to meet the standards set forth in a
municipal ordinance or bylaw, specifically:

1. Municipal Ordinance or Bylaw 2. Citation

Therefore, work on this project may not go forward unless and until a revised Notice of
Intent is submitted which provides measures which are adequate to meet these
standards, and a final Order of Conditions is issued.

b. [X that the following additional conditions are necessary to comply with a municipal
ordinance or bylaw:
Town of Northbridge Wetlands Protection Bylaw 7-700

1. Municipal Ordinance or Bylaw 2. Citation

3. The Commission orders that all work shall be performed in accordance with the following
conditions and with the Notice of Intent referenced above. To the extent that the following
conditions modify or differ from the plans, specifications, or other proposals submitted with
the Notice of Intent, the conditions shall control.

The special conditions relating to municipal ordinance or bylaw are as follows (if you need
more space for additional conditions, attach a text document):

Project must comply with conditions required in NHESP letter dated August 17, 2023.
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Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

WPA Form 5 - Order of Conditions

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Provided by MassDEP:
248-710 -
MassDEP File #

/A TERT

Northbridge
- City/Town
E. Signatures
This Order is valid for three years, unless otherwise specified as a special 10/04/2023

condition pursuant to General Conditions #4, from the date of issuance.

1. Date of Issuance

Please indicate the number of members who will sign this form.

This Order must be signed by a majority of the Conservation Commission.

2. Number of Signers

The Order must be mailed by certified mail (return receipt requested) or hand delivered to the applicant. A
copy also must be mailed or hand delivered at the same time to the appropriate Department of
Environmental Protection Regional Office, if not filing electronically, and the property owner, if different

from applicant.

E% 0

Sig - ,.tureﬁ
b

Sigrature
Signature -
Signature

Signature o

IX] by hand delivery on

O04oho 10, 3093

Date

wpaform5.doc « rev 8/3/2023

/P fc/z _qra/ Ch /r/"@f

o TP W e —

Printed Name

.l__u_s.r_rﬂ Bl Le

Printed Name

Cyutve, C f;;-}yjm_lﬁsz
Printed Name
Jushne. Carrol)

Printed Name

Printed Name

Printed Name
Printed Name

L[] by certified mail, return receipt
requested, on

Date
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-710
MassDEP File #

WPA Form 5 — Order of Conditions ol TG
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction
Northbridge

City/Town

F. Appeals

The applicant, the owner, any person aggrieved by this Order, any owner of land abutting the
land subject to this Order, or any ten residents of the city or town in which such land is located,
are hereby notified of their right to request the appropriate MassDEP Regional Office to issue a
Superseding Order of Conditions. The request must be made by certified mail or hand delivery
to the Department, with the appropriate filing fee and a completed Request for Departmental
Action Fee Transmittal Form, as provided in 310 CMR 10.03(7) within ten business days from
the date of issuance of this Order. A copy of the request shall at the same time be sent by
certified mail or hand delivery to the Conservation Commission and to the applicant, if he/she is
not the appellant.

Any appellants seeking to appeal the Department’s Superseding Order associated with this
appeal will be required to demonstrate prior participation in the review of this project. Previous
participation in the permit proceeding means the submission of written information to the
Conservation Commission prior to the close of the public hearing, requesting a Superseding
Order, or providing written information to the Department prior to issuance of a Superseding
Order.

The request shall state clearly and concisely the objections to the Order which is being
appealed and how the Order does not contribute to the protection of the interests identified in
the Massachusetts Wetlands Protection Act (M.G.L. ¢c. 131, § 40), and is inconsistent with the
wetlands regulations (310 CMR 10.00). To the extent that the Order is based on a municipal
ordinance or bylaw, and not on the Massachusetts Wetlands Protection Act or regulations, the
Department has no appellate jurisdiction.
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Massachusetts Department of Environmental Protection Provided by MassDEP:
Bureau of Resource Protection - Wetlands 248-710

WPA Form 5 - Ol'del" of Conditions MassDEP File #

Massachusetts Wetlands Protection Act M.G.L. ¢. 131, §40  eDEP Transaction #

Northbridge
City/Town

G. Recording Information

Prior to commencement of work, this Order of Conditions must be recorded in the Registry of
Deeds or the Land Court for the district in which the land is located, within the chain of title of
the affected property. In the case of recorded land, the Final Order shall also be noted in the
Registry’s Grantor Index under the name of the owner of the land subject to the Order. In the
case of registered land, this Order shall also be noted on the Land Court Certificate of Title of
the owner of the land subject to the Order of Conditions. The recording information on this page
shall be submitted to the Conservation Commission listed below.

Conservation Commission

Detach on dotted line, have stamped by the Registry of Deeds and submit to the Conservation
Commission.

Conservation Commission

Please be advised that the Order of Conditions for the Project at:

Project Location MassDEP File Number

Has been recorded at the Registry of Deeds of:

County i Book ) Page

for: -Propgty Owner

and has been noted in the chain of title of the affected property in:

Book Page

In accordance with the Order of Conditions issued on:

Date

If recorded land, the instrument number identifying this transaction is:

Instrument Number

If registered land, the document number identifying this transaction is:

Document Number

ngnature of Applicant
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Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

Request for Departmental Action Fee

Transmittal Form
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40

DEP File Number:

Provided by DEP

A. Request Information

1. Location of Project

a. Street Address b. City/Town, Zip

¢. Check number N d. Fee amount

N

Persen or party making request (if appropriate, name the citizen group's representative):

Name

Mailing Address

City/Town o State Zip Code

Phone Number N Fax Number (if applicable)

3. Applicant (as shown on Determination of Applicability (Form 2), Order of Resource Area Delineation
(Form 4B), Order of Conditions (Form 5), Restoration Order of Conditions (Form 5A), or Notice of
Non-Significance (Form 6)):

Name

Mailing Address
City/Town State Zip Code

Phone Number Fax Number (if applicable)

4. DEP File Number:

B. Instructions

1. When the Departmental action request is for (check one):

[0 Superseding Order of Conditions — Fee: $120.00 (single family house projects) or $245 (all other
projects)

[l Superseding Determination of Applicability — Fee: $120

[1 Superseding Order of Resource Area Delineation — Fee: $120

wpaform&.doc « rev. 4/22/2020 Page 1 of 2



Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

Request for Departmental Action Fee
Transmittal Form

DEP File Number:

Provided by DEP

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40

B. Instructions (cont.)

Send this form and check or money order, payable to the Commonwealth of Massachusetts, to:

Department of Environmental Protection
Box 4062
Boston, MA 02211

2. On a separate sheet attached to this form, state clearly and concisely the objections to the
Determination or Order which is being appealed. To the extent that the Determination or Order is
based on a municipal bylaw, and not on the Massachusetts Wetlands Protection Act or regulations,
the Department has no appellate jurisdiction.

3. Send a copy of this form and a copy of the check or money order with the Request for a
Superseding Determination or Order by certified mail or hand delivery to the appropriate DEP
Regional Office (see https://www.mass.gov/service-details/massdep-reaional-offices-by-community).

4. A copy of the request shall at the same time be sent by certified mail or hand delivery to the
Conservation Commission and to the applicant, if he/she is not the appellant.

wpaform5.doc ¢ rev. 4/22/2020 Page 2 of 2
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Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

WPA Form 5 — Order of Conditions
Massachusetts Wetlands Protection Act M.G.L. ¢. 131, §40

/_Emi ed by MassDEP:
< 248-709

w%# 7
(Ll TEE
eDEP Transaction #

Northbridge
City/Town

A. General Information
Northbridge

1. From: Conservation Commission

2. This issuance is for
{check one):

a. D4 Order of Conditions

b. | Amended Order of Conditions

3. To: Applicant:
Jamie B Luchini -
a. First Name b. Last Name
Northbridge Department of Public Works - - - -
¢. Organization
11 Fletcher Street - -
d. Mailing Address
Whitinsville ) MA 01588
e. City/Town f. State g. Zip Code
4. Property Owner (if different from applicant):
Same e
a. First Name b. Last Name
¢. Organization - - -
d. Mailing Address - - -
e. City/Town N f. State g. Zip Code
5. Project Location:
Linwood Avenue S Northbridge N
a. Street Address b. City/Town
5&24A o S
c. Assessors Map/Plat Number d. Parcel/Lot Number
Latitude and Longitude, if known: 42d09m9093s 71d64m6463s
d. Latitude e. Longitude
Page 1 of 13
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-709
MassDEP File

WPA Form 5 - Order of Conditions N o) TE
Massachusetts Wetlands Protection Act M.G.L. ¢c. 131, §40  eDEP Transaction #

Northbridge
City/Town

A. General Information (cont.)

6.

Property recorded at the Registry of Deeds for (attach additional information if more than

one parcel):

Worcester

a. County b. Certificate Number (if registered land)

c. Book d. Page o

Dat 07/10/2023 08/16/2023 10/04/2023
ates a. Date Notice of Intent Filed b. Date Public Hearing Closed ¢. Date of Issuance

Final Approved Plans and Other Documents (attach additional plan or document references
as needed):

Proposed Bridge Repairs Northbridge Linwood Avenue Over Linwood Pond

a. Plan Title

Howard Stein Hudson Paul W. Berthiaume

b. Prepared By c. Signed and Stamped by

April 27, 2023 - 1 inch = 10 feet

d. Final Revision Date e. Scale

f. Additional Plan or Document Title - N N g. Date

g.

2.

. Findings

Findings pursuant to the Massachusetts Wetlands Protection Act:

Following the review of the above-referenced Notice of Intent and based on the information
provided in this application and presented at the public hearing, this Commission finds that
the areas in which work is proposed is significant to the following interests of the Wetlands
Protection Act (the Act). Check all that apply:

= .
] Public Water Supply b. [ ] Land Containing Shellifish & ”uPtri'gr\ientlon of
£. X Protection of

[l Private Water Supply e. [] Fisheries Wildlife Habitat

X Groundwater Supply h. Storm Damage Prevention i. [X Flood Control

This Commission hereby finds the project, as proposed, is: (check one of the following boxes)

Approved subject to:

a.

X the following conditions which are necessary in accordance with the performance
standards set forth in the wetlands regulations. This Commission orders that all work shall
be performed in accordance with the Notice of Intent referenced above, the following
General Conditions, and any other special conditions attached to this Order. To the extent
that the following conditions modify or differ from the plans, specifications, or other
proposals submitted with the Notice of Intent, these conditions shall control.

wpaformb.doc » rev 8/3/2023 Page 2 of 13



Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-709
MassDEP File #

WPA Form 5 - Order of Conditions /(0! 75K

Massachusetts Wetlands Protection Act M.G.L. ¢. 131, §40  eDEP Transaction #

Northbridge
City/Town

B. Findings (cont.)

Denied because:

b. [] the proposed work cannot be conditioned to meet the performance standards set forth
in the wetland regulations. Therefore, work on this project may not go forward unless and
until 2 new Notice of Intent is submitted which provides measures which are adequate to
protect the interests of the Act, and a final Order of Conditions is issued. A description of
the performance standards which the proposed work cannot meet is attached to this
Order.

¢. [ theinformation submitted by the applicant is not sufficient to describe the site, the work,
or the effect of the work on the interests identified in the Wetlands Protection Act.
Therefore, work on this project may not go forward unless and until a revised Notice of
Intent is submitted which provides sufficient information and includes measures which are
adequate to protect the Act’s interests, and a final Order of Conditions is issued. A
description of the specific information which is lacking and why it is necessary is
attached to this Order as per 310 CMR 10.05(6)(c).

3. [X] Buffer Zone Impacts: Shortest distance between limit of project 0
disturbance and the wetland resource area specified in 310 CMR 10.02(1)(a) @ linear feet

Inland Resource Area Impacts: Check all that apply below. (For Approvals Only)

Pr i i
Resource Area opos_ed PermltFed Proposed Permitted
Alteration Alteration Replacement  Replacement
4. D Bank a. linear feet b. linear feet c. linear feet d. linear feet
5. [ Bordering - B
Vegetated Wetland a. square feet b. square feet c. square feet d. square feet
6. [] Land Under B
Woaterbodies and a. square feet b. square feet c. square feet d. square feet
Waterways
e. c/y dredged f. ¢y dredged
7. [ Bordering Land - _
Subject to Flooding a. square feet b. square feet c. square feet d. square feet
Cubic Feet Flood Storage e. cubic feet f. cubic feet g. cubic feet h. cubic feet
8. [ lIsolated Land -
Subject to Flooding a. square feet b. square feet
Cubic Feet Flood Storage ¢. cubic feet d. cubic feet €. cubic feet f. cubic feet
9. [ Riverfront Area T RERT
Sq ft within 100 ft = = —
q c. square feet d. square feet e. square feet f. square feet
Sq ft between 100-
200 ft g. square feet h. square feet i. square feet j- square feet
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Massachusetts Department of Environmental Protection

Bureau of Resource Protection - Wetlands

WPA Form 5 — Order of Conditions

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40

B. Findiﬁgs (cont.)

Provided by MassDEP:

248-709
MassDEP File #

/] 7580

eDEP Transaction #

Northbridge
City/Town

Coastal Resource Area Impacts: Check all that apply below. (For Approvals Only)

10.

1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22

[] Designated Port
Areas
[] Land Under the
Ocean

[] Barrier Beaches
[] Coastal Beaches
(] Coastal Dunes

[l Coastal Banks

] Rocky Intertidal
Shores

[] Salt Marshes

] Land Under Salt
Ponds

[] Land Containing
Shellfish

[] Fish Runs

[] Land Subject to
Coastal Storm
Flowage

] Riverfront Area

Sq ft within 100 ft

Sq ft between 100-
200 ft

wpaform5.doc » rev 8/3/2023

Proposed
Alteration

Indicate size under Land Under the Ocean, below

a. square feet

c. cly_/ dredged

Permitted
Alteration

b. square feet

d. cfy dredged

Proposed
Replacement

Permitted
Replacement

Indicate size under Coastal Beaches and/or Coastal Dunes

below

a. square fest

a. square feet
a. linear feet
a. square feet
a. square feet
a. square feet
c. o/y dredged

a. square feet

b. square feet
b. square feet
b. linear feet

b. square feet
b. square feet
b. square feet
d. cly dredged

b. square feet

cu yd
¢. nourishment
~ tuyd
¢. nourishment

c. square feet

¢. square feet

cu yd

d. nourishment
_ cuyd

d. nourishment

d. square feet

d. sq_uare feet

Indicate size under Coastal Banks, Inland Bank, Land Under
the Ocean, and/or inland Land Under Waterbodies and
Waterways, above

a. cly dredged

a. square feet

a. total sq. feet

c. square feet

g. square feet

b. cfy dredged

b. square feet

b. total sq. feet

d. square feet

h. square feet

e. square feet

i. square feet

f. square feet

j. square feet
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Massachusetts Department of Environmental Protection Provided by MassDEP:
Bureau of Resource Protection - Wetlands 248-709
MassDEP File #

WPA Form 5 — Order of Conditions P

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Northbridge
City/Town
B. Findings (cont.)

*#28.Ifthe 53 [T Restoration/Enhancement *;

project is for

the purpose of

:‘sr:ggg%g; a. square feet of BVW - b. square feet of salt marsh

wetland .

resource area 24 L] Stream Crossing(s):

in addition to

the square _ — _ _ ]

footage that a. number of new stream crossings b. number of replacement stream crossings

hasbeen G General Conditions Under Massachusetts Wetlands Protection Act

entered in
Section B.5.¢
(BVW) or
B.17.c (Salt
MIZ;SSZ) éme' 1. Failure to comply with all conditions stated herein, and with all related statutes and other
P o regulatory measures, shall be deemed cause to revoke or modify this Order.
the additional
amounthere. 2. The Order does not grant any property rights or any exclusive privileges; it does not
authorize any injury to private property or invasion of private rights.
3. This Order does not relieve the permittee or any other person of the necessity of complying
with all other applicable federal, state, or local statutes, ordinances, bylaws, or regulations.

The following conditions are only applicable to Approved projects.

4. The work authorized hereunder shall be completed within three years from the date of this

Order unless either of the following apply:

a. The work is a maintenance dredging project as provided for in the Act; or

b. The time for completion has been extended to a specified date more than three years,
but less than five years, from the date of issuance. If this Order is intended to be valid
for more than three years, the extension date and the special circumstances warranting
the extended time period are set forth as a special condition in this Order.

c. If the work is for a Test Project, this Order of Conditions shall be valid for no more than
one year.

5. This Order may be extended by the issuing authority for one or more periods of up to three
years each upon application to the issuing authority at least 30 days prior to the expiration
date of the Order. An Order of Conditions for a Test Project may be extended for one
additional year only upon written application by the applicant, subject to the provisions of 310
CMR 10.05(11)(f).

6. If this Order constitutes an Amended Order of Conditions, this Amended Order of
Conditions does not extend the issuance date of the original Final Order of Conditions and
the Order will expire on unless extended in writing by the Department.

7. Any fill used in connection with this project shall be clean fill. Any fill shall contain no trash,
refuse, rubbish, or debris, including but not limited to lumber, bricks, plaster, wire, lath,
paper, cardboard, pipe, tires, ashes, refrigerators, motor vehicles, or parts of any of the
foregoing.

wpaform5.doc « rev 8/3/2023 Page 5 of 13



Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-709
MassDEP File #

WPA Form 5 — Order of Conditions S/ TS
Massachusetts Wetlands Protection Act M.G.L. ¢. 131, §40 eDEP Transaction #

Northbridge
City/Town

10.

11.

12.

13.

14,

15.

16.

. General Conditions Under Massachusetts Wetlands Protection Act

This Order is not final until all administrative appeal periods from this Order have elapsed,
or if such an appeal has been taken, until all proceedings before the Department have been
completed.

No work shall be undertaken until the Order has become final and then has been recorded
in the Registry of Deeds or the Land Court for the district in which the land is located, within
the chain of title of the affected property. In the case of recorded land, the Final Order shall
also be noted in the Registry’s Grantor Index under the name of the owner of the land upon
which the proposed work is to be done. In the case of the registered land, the Final Order
shall also be noted on the Land Court Certificate of Title of the owner of the land upon
which the proposed work is done. The recording information shall be submitted to the
Conservation Commission on the form at the end of this Order, which form must be
stamped by the Registry of Deeds, prior to the commencement of work.

A sign shall be displayed at the site not less then two square feet or more than three
square feet in size bearing the words,

“Massachusetts Department of Environmental Protection” [or, “MassDEP"]
“File Number 248-709

Where the Department of Environmental Protection is requested to issue a Superseding
Order, the Conservation Commission shall be a party to all agency proceedings and
hearings before MassDEP.

Upon completion of the work described herein, the applicant shall submit a Request for
Certificate of Compliance (WPA Form 8A) to the Conservation Commission.

The work shall conform to the plans and special conditions referenced in this order.

Any change to the plans identified in Condition #13 above shall require the applicant to
inquire of the Conservation Commission in writing whether the change is significant enough
to require the filing of a new Notice of Intent.

The Agent or members of the Conservation Commission and the Department of
Environmental Protection shall have the right to enter and inspect the area subject to this
Order at reasonable hours to evaluate compliance with the conditions stated in this Order,
and may require the submittal of any data deemed necessary by the Conservation
Commission or Department for that evaluation.

This Order of Conditions shall apply to any successor in interest or successor in control of
the property subject to this Order and to any contractor or other person performing work
conditioned by this Order.

wpaform5.doc « rev 8/3/2023 Page 6 of 13



Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248709
MassDEP File #

WPA Form 5 — Order of Conditions /) 7850
Massachusetts Wetlands Protection Act M.G.L. ¢. 131, §40  eDEP Transaction #

Northbridge
City/Town

C. General Conditions Under Massachusetts Wetlands Protection Act (cont.)

17.

18.

19.

Prior to the start of work, and if the project involves work adjacent to a Bordering Vegetated
Wetland, the boundary of the wetland in the vicinity of the proposed work area shall be
marked by wooden stakes or flagging. Once in place, the wetland boundary markers shall
be maintained until a Certificate of Compliance has been issued by the Conservation
Commission.

All sedimentation barriers shall be maintained in good repair until all disturbed areas have
been fully stabilized with vegetation or other means. At no time shall sediments be
deposited in a wetland or water body. During construction, the applicant or his/her designee
shall inspect the erosion controls on a daily basis and shall remove accumulated sediments
as needed. The applicant shall immediately control any erosion problems that occur at the
site and shall also immediately notify the Conservation Commission, which reserves the
right to require additional erosion and/or damage prevention controls it may deem
necessary. Sedimentation barriers shall serve as the limit of work unless another limit of
work line has been approved by this Order.

The work associated with this Order (the "Project”)
(1) ] is subject to the Massachusetts Stormwater Standards
(2) X is NOT subject to the Massachusetts Stormwater Standards

If the work is subject to the Stormwater Standards, then the project is subject to the
following conditions:

a) All work, including site preparation, land disturbance, construction and redevelopment,
shall be implemented in accordance with the construction period pollution prevention and
erosion and sedimentation control plan and, if applicable, the Stormwater Poltution
Prevention Plan required by the National Pollution Discharge Elimination System
Construction General Permit as required by Stormwater Condition 8. Construction period
erosion, sedimentation and pollution control measures and best management practices
(BMPs) shall remain in place until the site is fully stabilized.

b) No stormwater runoff may be discharged to the post-construction stormwater BMPs
unless and until a Registered Professional Engineer provides a Certification that:

i. all construction period BMPs have been removed or will be removed by a date certain
specified in the Certification. For any construction period BMPs intended to be converted
to post construction operation for stormwater attenuation, recharge, and/or treatment, the
conversion is allowed by the MassDEP Stormwater Handbook BMP specifications and that
the BMP has been properly cleaned or prepared for post construction operation, including
removal of all construction period sediment trapped in inlet and outlet control structures;

ii. as-built final construction BMP plans are included, signed and stamped by a Registered
Professional Engineer, certifying the site is fully stabilized;

iii. any illicit discharges to the stormwater management system have been removed, as per
the requirements of Stormwater Standard 10;

wpaform5.doc » rev 8/3/2023 Page 7 of 13



Massachusetts Department of Environmental Protection Provided by MassDEP:
Bureau of Resource Protection - Wetlands 248-1709

WPA Form 5 — Order of Conditions MO

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Northbridge
City/Town

C. General Conditions Under Massachusetts Wetlands Protection Act (cont.)

iv. all post-construction stormwater BMPs are installed in accordance with the plans
(including all planting plans) approved by the issuing authority, and have been inspected to
ensure that they are not damaged and that they are in proper working condition;

V. any vegetation associated with post-construction BMPs is suitably established to
withstand erosion.

¢) The landowner is responsible for BMP maintenance until the issuing authority is notified
that another party has legally assumed responsibility for BMP maintenance. Prior to
requesting a Certificate of Compliance, or Partial Certificate of Compliance, the responsible -
party (defined in General Condition 18(e)) shall execute and submit to the issuing authority
an Operation and Maintenance Compliance Statement (“O&M Statement) for the
Stormwater BMPs identifying the party responsible for implementing the stormwater BMP
Operation and Maintenance Plan (“O&M Plan”) and certifying the following:

i.) the O&M Plan is complete and will be implemented upon receipt of the Certificate of
Compliance, and

ii.} the future responsible parties shall be notified in writing of their ongoing legal
responsibility to operate and maintain the stormwater management BMPs and
implement the Stormwater Pollution Prevention Plan.

d) Post-construction pollution prevention and source controi shall be implemented in
accordance with the long-term pollution prevention plan section of the approved
Stormwater Report and, if applicable, the Stormwater Pollution Prevention Plan required by
the National Pollution Discharge Elimination System Multi-Sector General Permit.

e) Unless and until another party accepts responsibility, the landowner, or owner of any
drainage easement, assumes responsibility for maintaining each BMP. To overcome this
presumption, the landowner of the property must submit to the issuing authority a legally
binding agreement of record, acceptable to the issuing authority, evidencing that another
entity has accepted responsibility for maintaining the BMP, and that the proposed
responsible party shall be treated as a permittee for purposes of implementing the
requirements of Conditions 19(f) through 19(k) with respect to that BMP. Any failure of the
proposed responsible party to implement the requirements of Conditions 19(f) through
19(k) with respect to that BMP shall be a violation of the Order of Conditions or Certificate
of Compliance. In the case of stormwater BMPs that are serving more than one lot, the
legally binding agreement shall also identify the lots that will be serviced by the stormwater
BMPs. A plan and easement deed that grants the responsible party access to perform the
required operation and maintenance must be submitted along with the legally binding
agreement.

f) The responsible party shall operate and maintain all stormwater BMPs in accordance
with the design plans, the O&M Plan, and the requirements of the Massachusetts
Stormwater Handbook.

wpaform5.doc « rev 8/3/2023 Page 8 of 13



Massachusetts Department of Environmental Protection Provided by MassDEP:
Bureau of Resource Protection - Wetlands 248-709

WPA Form 5 — Order of Conditions RO

Massachusetts Wetlands Protection Act M.G.L. ¢. 131, §40  eDEP Transaction #

Northbridge
C|ty/T own

C. General Conditions Under Massachusetts Wetlands Protection Act (cont.)

g) The responsible party shall:

1. Maintain an operation and maintenance log for the last three (3) consecutive
calendar years of inspections, repairs, maintenance and/or replacement of the
stormwater management system or any part thereof, and disposal (for disposal the
log shall indicate the type of material and the disposal location);

2. Make the maintenance log available to MassDEP and the Conservation
Commission (“Commission”) upon request; and

3. Allow members and agents of the MassDEP and the Commission to enter and
inspect the site to evaluate and ensure that the responsible party is in compliance
with the requirements for each BMP established in the O&M Plan approved by the
issuing authority.

h) All sediment or other contaminants removed from stormwater BMPs shall be disposed
of in accordance with all applicable federal, state, and local laws and regulations.

i} llicit discharges to the stormwater management system as defined in 310 CMR 10.04
are prohibited.

j)  The stormwater management system approved in the Order of Conditions shall not be
changed without the prior written approval of the issuing authority.

k) Areas designated as qualifying pervious areas for the purpose of the Low Impact Site
Design Credit (as defined in the MassDEP Stormwater Handbook, Volume 3, Chapter 1,
Low Impact Development Site Design Credits) shall not be altered without the prior written
approval of the issuing authority.

[) Access for maintenance, repair, and/or replacement of BMPs shall not be withheld.
Any fencing constructed around stormwater BMPs shall include access gates and shall be
at least six inches above grade to allow for wildlife passage.

Special Conditions (if you need more space for additional conditions, please attach a text
document):

20. For Test Projects subject to 310 CMR 10.05(11), the applicant shall also implement the
monitoring plan and the restoration plan submitted with the Notice of Intent. If the
conservation commission or Department determines that the Test Project threatens the
public health, safety or the environment, the applicant shall implement the removal plan
submitted with the Notice of Intent or modify the project as directed by the conservation
commission or the Department.
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-709
MassDEP File #

WPA Form 5 - Order of Conditions ol TS5

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Northbridge
City/Town

D. Findings Under Municipal Wetlands Bylaw or Ordinance

1. Is a municipal wetlands bylaw or ordinance applicable? [X Yes ] No

2. The Northbridge hereby finds (check one that applies):
Conservation Commission
a. [ that the proposed work cannot be conditioned to meet the standards set forth in a
municipal ordinance or bylaw, specifically:

1. Municipal Ordinance or Bylaw o i 2. Citation

Therefore, work on this project may not go forward unless and until a revised Notice of
Intent is submitted which provides measures which are adequate to meet these
standards, and a final Order of Conditions is issued.

b. [X] that the following additional conditions are necessary to comply with a municipal
ordinance or bylaw:
Town of Northbridge Wetlands Protection Bylaw 7-700
1. Municipal Ordinance or Bylaw 2. Citation
3. The Commission orders that all work shall be performed in accordance with the following
conditions and with the Notice of Intent referenced above. To the extent that the following
conditions modify or differ from the plans, specifications, or other proposals submitted with
the Notice of Intent, the conditions shall control.
The special conditions relating to municipal ordinance or bylaw are as follows (if you need
more space for additional conditions, attach a text document):
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-709
MassDEP File #

WPA Form 5 — Order of Conditions Jol 7ES0

Massachusetts Wetlands Protection Act M.G.L. ¢. 131, §40  eDEP Transaction #

Northbridge -
City/Town
E. Signatures
This Order is valid for three years, unless otherwise specified as a special 10/04/2023
condition pursuant to General Conditions #4, from the date of issuance. 1. Date of Issuance
Please indicate the number of members who will sign this form.
This Order must be signed by a majority of the Conservation Commission. 2. Number of Signers

The Order must be mailed by certified mail (return receipt requested) or hand delivered to the applicant. A
copy also must be mailed or hand delivered at the same time to the appropriate Department of
Environmental Protection Regional Office, if not filing electronically, and the property owner, if different
from applicant.

y I Richard C ) nas

Printed Name

/}’%i;/;zz& @ ?j: . e N jrn
M_ ‘Ai [ e ald .| ‘Am _"lLLe’_

Signa Printed Name
CA L'H“-{Q LLJ»LULU_)[LI L
Signature Printed Name
. CoawtSe stine Caccoly .

Signature Printed Name

Signature Printed Name

Signature Printed Name o
Signature Printed Name

IB/by hand delivery on [1 by certified mail, return receipt

requested, on

Q I - ]

ate Date
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Massachusetts Department of Environmental Protection Provided by MassDEP:

Bureau of Resource Protection - Wetlands 248-709
MassDEP File #

WPA Form 5 — Order of Conditions I/ 78 86

Massachusetts Wetlands Protection Act M.G.L. c. 131, §40  eDEP Transaction #

Northbridge
City/Town

F. Appeals

The applicant, the owner, any person aggrieved by this Order, any owner of land abutting the
land subject to this Order, or any ten residents of the city or town in which such land is located,
are hereby notified of their right to request the appropriate MassDEP Regional Office to issue a
Superseding Order of Conditions. The request must be made by certified mail or hand delivery
to the Department, with the appropriate filing fee and a completed Request for Departmental
Action Fee Transmittal Form, as provided in 310 CMR 10.03(7) within ten business days from
the date of issuance of this Order. A copy of the request shall at the same time be sent by
certified mail or hand delivery to the Conservation Commission and to the applicant, if he/she is
not the appellant.

Any appellants seeking to appeal the Department’s Superseding Order associated with this
appeal will be required to demonstrate prior participation in the review of this project. Previous
participation in the permit proceeding means the submission of written information to the
Conservation Commission prior to the close of the public hearing, requesting a Superseding
Order, or providing written information to the Department prior to issuance of a Superseding
Order.

The request shall state clearly and concisely the objections to the Order which is being
appealed and how the Order does not contribute to the protection of the interests identified in
the Massachusetis Wetlands Protection Act (M.G.L. c. 131, § 40), and is inconsistent with the
wetlands regulations (310 CMR 10.00). To the extent that the Order is based on a municipal
ordinance or bylaw, and not on the Massachusetts Wetlands Protection Act or regulations, the
Department has no appellate jurisdiction.
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Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

WPA Form 5 — Order of Conditions
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40

Provided by MassDEP:
248-709
MassDEP File #

eDEP Transaction #

Northbridge
City/Town

G. Recording Information

Prior to commencement of work, this Order of Conditions must be recorded in the Registry of
Deeds or the Land Court for the district in which the land is located, within the chain of title of
the affected property. In the case of recorded land, the Final Order shall also be noted in the
Registry’'s Grantor Index under the name of the owner of the land subject to the Order. In the
case of registered land, this Order shall also be noted on the Land Court Certificate of Title of
the owner of the land subject to the Order of Conditions. The recording information on this page

shall be submitted to the Conservation Commission listed below.

Conservation Commission

Detach on dotted line, have stamped by the Registry of Deeds and submit to the Conservation

Commission.

Conservation Commission

Please be advised that the Order of Conditions for the Project at:

Project Location MassDEP File Number

Has been recorded at the Registry of Deeds of:

Cﬁmty N Book

for: Property Owner

and has been noted in the chain of title of the affected property in:

Book ) Page

In accordance with the Order of Conditions issued on:

Date

If recorded land, the instrument number identifying this transaction is:

Instrument Number

If registered land, the document number identifying this transaction is:

Document Number

Signature of Applicant

wpaform5.doc « rev 8/3/2023
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Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

Request for Departmental Action Fee

Transmittal Form
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40

DEP File Number:

Provided by DEP

A. Request Information

1. Location of Project

a. Street Address b. City/Town, Zip
c. Check number ' d. Fee amount
Important: . . . . , —
When filling Person or party making request (if appropriate, name the citizen group’s representative):
out forms on - -
the computer, Name
use only the
tab key to Mailing Address
move your
cursor - do City/Town State N Zip Code
not use the
return key- Phone Number Fax Number (if applicable)
@ 3. Applicant (as shown on Determination of Applicability (Form 2), Order of Resource Area Delineation

(Form 4B}, Order of Conditions (Form 5), Restoration Order of Conditions (Form 5A), or Notice of
Non-Significance (Form 6)):

Name

Mailing Address
City/_T own State Zip Code

Phone Number Fax Number (if applicable)

4. DEP File Number:

B. Instructions

1. When the Departmental action request is for (check one):

[] Superseding Order of Conditions — Fee: $120.00 (single family house projects) or $245 (all other
projects)

[l Superseding Determination of Applicability — Fee: $120

[1 Superseding Order of Resource Area Delineation — Fee: $120

wpaform5.doc « rev. 4/22/2020 Page 1 of 2



Massachusetts Department of Environmental Protection
Bureau of Resource Protection - Wetlands

Request for Departmental Action Fee

Transmittal Form
Massachusetts Wetlands Protection Act M.G.L. c. 131, §40

DEP File Number:

Provided by DEP

B. Instructions (cont.)

Send this form and check or money order, payable to the Commonwealth of Massachusetts, to:

Department of Environmental Protection
Box 4062
Boston, MA 02211

2. On a separate sheet attached to this form, state clearly and concisely the objections to the

Determination or Order which is being appealed. To the extent that the Determination or Order is
based on a municipal bylaw, and not on the Massachusetts Wetlands Protection Act or regulations,

the Department has no appellate jurisdiction.

3. Send a copy of this form and a copy of the check or money order with the Request for a
Superseding Determination or Order by certified mail or hand delivery to the appropriate DEP

Regional Office (see https://www.mass.gov/service-details/massdep-regional-offices-by-community).

4. A copy of the request shall at the same time be sent by certified mail or hand delivery to the
Conservation Commission and to the applicant, if he/she is not the appellant.
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APPENDIX C

THE COMMONWEALTH OF MASSACHUSETTS PREVAILING WAGE RATES FOR THIS PROJECT
ARE ON THE FOLLOWING PAGES
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MAURA HEALEY
Governor

KIM DRISCOLL
Lt. Governor

Awarding Authority:

Contract Number:

Description of Work:

Job L ocation:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

Asdetermined by the Director under the provisions of the

: LAUREN JONES
M assachusetts General Laws, Chapter 149, Sections 26 to 27H Secretary
MICHAEL FLANAGAN
Director
Northbridge - Department of Public Works City/Town: NORTHBRIDGE

Rehabilitation of 3 existing bridges, including concrete work, steel repairs, guardrail, sidewalk, paving, and pavement markings.

11 Fletcher St, Whitinsville, MA 01588

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting
longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was
executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no
later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the
first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-
contractors, working on the construction project.

This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DL S
shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered
by the contract term, the Awarding Authority must request updated rate sheets from DL S and provide them to the contractor to ensure the correct rates are being
paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request
updated rate sheets form DL S and provide them to the contractor.

This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Regquest Number” on al pages of
this schedule.

An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the
wage schedule. For CM AT RISK projects (bid pursuant to G.L. ¢.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the
first construction scope of work must be within 90-days of the wage schedul e issuance date.

The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be
made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in
accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether
they are employed by the prime contractor, afiled sub-bidder, or a sub-contractor.

Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their
apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage
rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regar dless of whether they areregistered
with another federal, state, local, or private agency must be paid the jour neyworker'srate.

Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the
awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’ s name, address, occupational
classification, hours worked, and wages paid. Do not submit weekly payroll reportsto DLS. For a sample payroll reporting form go to
http://www.mass.gov/dol s/pw.

Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617)
626-6953.

Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the
wage schedule to all employees who perform construction work on the project is aviolation of the law and subjects the contractor or subcontractor to civil and
criminal penalties.

Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney
Genera at (617) 727-3465.

Issue Date: 05/29/2026 Wage Request Number: 20260529011410 Page 1 of 31



Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
(2 AXLE) DRIVER - EQUIPMENT 1/1/2026 $40.95 $16.17 $21.78 $0.00 $0.00 $78.90
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00  $79.90
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00 $81.64
1/1/2027 $41.95 $16.77 $23.52 $0.00 $0.00 $82.24
(3 AXLE) DRIVER - EQUIPMENT 1/1/2026 $41.02 $16.17 $21.78 $0.00 $0.00 $78.97
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.02 $16.17 $21.78 $0.00 $0.00  $79.97
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $42.02 $16.17 $23.52 $0.00 $0.00 $81.71
1/1/2027 $42.02 $16.77 $23.52 $0.00 $0.00 $82.31
(4 & 5AXLE) DRIVER - EQUIPMENT 1/1/2026 $41.14 $16.17 $21.78 $0.00 $0.00  $79.09
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00  $80.09
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $42.14 $16.17 $23.52 $0.00 $0.00 $81.83
112027 $42.14 $16.77 $23.52 $0.00 $0.00 $82.43
ADS/'SUBMERSIBLE PILOT 8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 12/1/2025 $41.22 $10.65 $9.75 $9.11 $0.00 $70.73
LABORERS 6/1/2026 $42.66 $10.65 $9.75 $9.11 $000  $72.17
LABORERS - ZONE 2
12/1/2026 $44.10 $10.65 $9.75 $9.11 $0.00 $73.61
6/1/2027 $45.55 $10.65 $9.75 $9.11 $0.00 $75.06
12/1/2027 $47.00 $10.65 $9.75 $9.11 $0.00 $76.51
6/1/2028 $48.50 $10.65 $9.75 $9.11 $0.00 $78.01
12/1/2028 $50.00 $10.65 $9.75 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
AIR TRACK OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $41.22 $10.65 $9.75 $9.21 $0.00 $70.83
LABORERS 6/1/2026 $42.66 $10.65 $9.75 $9.21 $0.00 $72.27
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.65 $9.75 $9.21 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASBESTOS WORKER (PIPES & TANKS) 12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35
HEAT & FROST INSULATORS LOCAL 6
HEAT & FROST INSULATORSLOCAL 6 (WORCESTER)
ASPHALT RAKER 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/1/2025 $58.68 $16.55 $13.35 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
BACKHOE/FRONT-END LOADER 12/1/2025 $58.68 $16.55 $13.35 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $50.38 $17.05 $13.35 $3.25 $000  $93.03
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 12/1/2025 $41.22 $10.65 $9.75 $9.11 $0.00 $70.73
LABORERS 6/1/2026 $42.66 $10.65 $9.75 $9.11 $0.00 $72.17
LABORERS - ZONE 2
12/1/2026 $44.10 $10.65 $9.75 $9.11 $0.00 $73.61
6/1/2027 $45.55 $10.65 $9.75 $9.11 $0.00 $75.06
12/1/2027 $47.00 $10.65 $9.75 $9.11 $0.00 $76.51
6/1/2028 $48.50 $10.65 $9.75 $9.11 $0.00 $78.01
12/1/2028 $50.00 $10.65 $9.75 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 12/1/2025 $41.22 $10.65 $9.75 $9.21 $0.00 $70.83
HIGHWAY) 6/1/2026 $42.66 $10.65 $9.75 $9.21 $0.00 $72.27
LABORERS
LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $44.10 $10.65 $9.75 $9.21 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79
BOILERMAKERSLOCAL 29
BOILERMAKERS LOCAL 29
Apprentice: BOILER MAKER
Effective Date: 1/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98
4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40
5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82
6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice BOILER MAKER
Effective Date: 1/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66
8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10
Apprenticeto Journeyworker Ratio: 1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 2/1/2026 $65.81 $12.84 $15.57 $7.33 $0.00 $101.55
WATERPROOFING) 8/1/2026 $68.01 $12.84 $1557 $7.33 $0.00 $103.75
BRICKLAYERSLOCAL 3
Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)
Effective Date: 2/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $32.91 $12.84 $15.57 $7.33 $0.00 $68.65
2 60.00 $39.49 $12.84 $15.57 $7.33 $0.00 $75.23
3 70.00 $46.07 $12.84 $15.57 $7.33 $0.00 $81.81
4 80.00 $52.65 $12.84 $15.57 $7.33 $0.00 $88.39
5 90.00 $59.23 $12.84 $15.57 $7.33 $0.00 $94.97
Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)
Effective Date: 8/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.01 $12.84 $15.57 $7.33 $0.00 $69.75
2 60.00 $40.81 $12.84 $15.57 $7.33 $0.00 $76.55
3 70.00 $47.61 $12.84 $15.57 $7.33 $0.00 $83.35
4 80.00 $54.41 $12.84 $15.57 $7.33 $0.00 $90.15
5 90.00 $61.21 $12.84 $15.57 $7.33 $0.00 $96.95
Apprenticeto Journeyworker Ratio: 1.5
BULLDOZER/GRADER/SCRAPER 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 12/1/2025 $49.10 $10.65 $9.75 $9.80 $0.00  $79.30
LABORERS 6/1/2026 $50.65 $10.65 $9.75 $9.80 $0.00  $80.85
LABORERS - FOUNDATION AND MARINE
12/1/2026 $52.15 $10.65 $9.75 $9.80 $0.00 $82.35
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/1/2025 $47.95 $10.65 $9.75 $9.80 $0.00 $78.15
LABORERS 6/1/2026 $49.50 $10.65 $9.75 $9.80 $0.00 $79.70
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

LABORERS - FOUNDATION AND MARINE 12/1/2026 $51.00 $10.65 $9.75 $9.80 $0.00  $81.20

For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN 12/1/2025 $48.28 $10.65 $9.75 $9.80 $0.00 $78.48
LABORERS 6/1/2026 $49.83 $10.65 $9.75 $9.80 $0.00  $80.03
LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.33 $10.65 $9.75 $9.80 $0.00 $81.53
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
t228E5E2 - ZONE 2 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
CARPENTER 3/1/2026 $50.85 $11.08 $11.47 $8.50 $0.00  $81.90
gﬁ iimliiz ZONE 2 (Eastern Massachusetts) 9/1/2026 $52.10 $11.08 $11.47 $8.50 $0.00 $83.15
3/1/2027 $53.35 $11.08 $11.47 $8.50 $0.00  $84.40
Apprentice: CARPENTER
Effective Date: 3/1/2026
Apprentice Supplemental ~ Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $22.88 $11.08 $0.00 $1.73 $0.00 $35.69
2 45.00 $22.88 $11.08 $0.00 $1.73 $0.00 $35.69
3 55.00 $27.97 $11.08 $0.00 $3.40 $0.00 $42.45
4 55.00 $27.97 $11.08 $0.00 $3.40 $0.00 $42.45
5 70.00 $35.60 $11.08 $11.41 $5.10 $0.00 $63.19
6 70.00 $35.60 $11.08 $11.41 $5.10 $0.00 $63.19
7 80.00 $40.68 $11.08 $11.44 $6.80 $0.00 $70.00
8 80.00 $40.68 $11.08 $11.44 $6.80 $0.00 $70.00
Apprentice: CARPENTER
Effective Date: 9/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26
2 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26
3 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14
4 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14
5 70.00 $36.47 $11.08 $11.41 $5.10 $0.00 $64.06
6 70.00 $36.47 $11.08 $11.41 $5.10 $0.00 $64.06
7 80.00 $41.68 $11.08 $11.44 $6.80 $0.00 $71.00
8 80.00 $41.68 $11.08 $11.44 $6.80 $0.00 $71.00

Apprenticeto Journeyworker Ratio: 1.5
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
CARPENTER WOOD FRAME 10/1/2025 $27.37 $7.38 $4.47 $1.00 $0.00 $40.22
CARPENTERS 10/1/2026 $28.47 $7.38 $4.47 $1.00 $0.00 $41.32

CARPENTERS-ZONE 3 (Wood Frame)

All Aspects of New Wood Frame Work

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $16.42 $7.38 $0.00 $0.00 $0.00 $23.80

2 60.00 $16.42 $7.38 $0.00 $0.00 $0.00 $23.80

3 65.00 $17.79 $7.38 $0.00 $1.00 $0.00 $26.17

4 70.00 $19.16 $7.38 $0.00 $1.00 $0.00 $27.54

5 75.00 $20.53 $7.38 $3.80 $1.00 $0.00 $32.71

6 80.00 $21.90 $7.38 $3.80 $1.00 $0.00 $34.08

7 85.00 $23.26 $7.38 $3.80 $1.00 $0.00 $35.44

8 90.00 $24.63 $7.38 $3.80 $1.00 $0.00 $36.81

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

2 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

3 65.00 $18.51 $7.38 $0.00 $1.00 $0.00 $26.89

4 70.00 $19.93 $7.38 $0.00 $1.00 $0.00 $28.31

5 75.00 $21.35 $7.38 $3.80 $1.00 $0.00 $33.53

6 80.00 $22.78 $7.38 $3.80 $1.00 $0.00 $34.96

7 85.00 $24.20 $7.38 $3.80 $1.00 $0.00 $36.38

8 90.00 $25.62 $7.38 $3.80 $1.00 $0.00 $37.80

Apprenticeto Journeyworker Ratio: 1:5

CEMENT MASONRY/PLASTERING 1/1/2026 $53.24 $13.35 $16.43 $7.78 $1.80 $92.60
PLASTERERS AND CEMENT MASONSLOCAL 534 7112026 $54.49 $13.35 $16.43 $7.78 $1.80 $93.85
Plasterers and Cement Masons - Zone 1
112027 $55.94 $13.35 $16.43 $7.78 $1.80  $95.30
7112027 $57.29 $13.35 $16.43 $7.78 $1.80  $96.65
1/1/2028 $58.64 $13.35 $16.43 $7.78 $1.80  $98.00
Apprentice: CEMENT MASONRY/PLASTERING
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.62 $13.35 $16.43 $0.00 $0.00 $56.40
2 60.00 $31.94 $13.35 $16.43 $7.78 $1.80 $71.30
3 65.00 $34.61 $13.35 $16.43 $7.78 $1.80 $73.97
4 70.00 $37.27 $13.35 $16.43 $7.78 $1.80 $76.63
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
5 75.00 $39.93 $13.35 $16.43 $7.78 $1.80 $79.29

6 80.00 $42.59 $13.35 $16.43 $7.78 $1.80 $81.95

7 90.00 $47.92 $13.35 $16.43 $0.00 $0.00 $77.70

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.25 $13.35 $16.43 $0.00 $0.00 $57.03

2 60.00 $32.69 $13.35 $16.43 $7.78 $1.80 $72.05

3 65.00 $35.42 $13.35 $16.43 $7.78 $1.80 $74.78

4 70.00 $38.14 $13.35 $16.43 $7.78 $1.80 $77.50

5 75.00 $40.87 $13.35 $16.43 $7.78 $1.80 $80.23

6 80.00 $43.59 $13.35 $16.43 $7.78 $1.80 $82.95

7 90.00 $49.04 $13.35 $0.00 $7.78 $0.00 $70.17

Apprenticeto Journeyworker Ratio: 1:5

CHAIN SAW OPERATOR 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/1/2025 $59.88 $16.55 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.61 $17.05 $13.35 $3.25 $0.00  $94.26
OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.09 $17.05 $13.35 $3.25 $0.00 $95.74
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 12/1/2025 $37.37 $16.55 $13.35 $3.25 $0.00  $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28
OPERATING ENGINEERS LOCAL 4
12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
DELEADER (BRIDGE) 1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

PAINTERS LOCAL 35
PAINTERS LOCAL 35-ZONE 2
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee DELEADER (BRIDGE)
Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprenticeto Journeyworker Ratio: 1:1

DEMO: ADZEMAN 12/1/2025 $48.00 $10.65 $9.75 $9.65 $0.00  $78.05
::':282522 - ZONE 2 6/1/2026 $49.55 $10.65 $9.75 $9.65 $0.00 $79.60
12/7/2026 $51.05 $10.65 $9.75 $9.65 $0.00 $81.10
6/7/2027 $52.65 $10.65 $9.75 $9.65 $0.00 $82.70
12/6/2027 $54.25 $10.65 $9.75 $9.65 $0.00  $84.30
6/5/2028 $55.93 $10.65 $9.75 $9.65 $0.00 $85.98
12/4/2028 $57.60 $10.65 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/1/2025 $49.00 $10.65 $9.75 $9.65 $0.00  $79.05
t228§5§2 - ZONE 2 6/1/2026 $50.55 $10.65 $9.75 $9.65 $0.00  $80.60
12/7/2026 $52.05 $10.65 $9.75 $9.65 $0.00 $82.10
6/7/2027 $53.65 $10.65 $9.75 $9.65 $0.00 $83.70
12/6/2027 $55.25 $10.65 $9.75 $9.65 $0.00  $85.30
6/5/2028 $56.93 $10.65 $9.75 $9.65 $0.00  $86.98
12/4/2028 $58.60 $10.65 $9.75 $9.65 $0.00  $88.65

For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 12/1/2025 $48.75 $10.65 $9.75 $9.65 $0.00 $78.80
tﬁggiiig_ JoNE 2 6/1/2026 $50.30 $10.65 $9.75 $9.65 $0.00  $80.35
12/7/2026 $51.80 $10.65 $9.75 $9.65 $0.00 $81.85
6/7/2027 $53.40 $10.65 $9.75 $9.65 $0.00  $83.45
12/6/2027 $55.00 $10.65 $9.75 $9.65 $0.00  $85.05
6/5/2028 $56.68 $10.65 $9.75 $9.65 $0.00 $86.73
12/4/2028 $58.35 $10.65 $9.75 $9.65 $0.00  $88.40

For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 12/1/2025 $49.00 $10.65 $9.75 $9.65 $0.00  $79.05
tﬁ:giiig - ZONE 2 6/1/2026 $50.55 $10.65 $9.75 $9.65 $0.00  $80.60
12/7/2026 $52.05 $10.65 $9.75 $9.65 $0.00 $82.10
6/7/2027 $53.65 $10.65 $9.75 $9.65 $0.00  $83.70
12/6/2027 $55.25 $10.65 $9.75 $9.65 $0.00  $85.30
6/5/2028 $56.93 $10.65 $9.75 $9.65 $0.00 $86.98
12/4/2028 $58.60 $10.65 $9.75 $9.65 $0.00  $88.65
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR 12/1/2025 $48.75 $10.65 $9.75 $9.65 $0.00 $78.80
LABORERS 6/1/2026 $50.30 $10.65 $9.75 $9.65 $0.00 $80.35
LABORERS - ZONE 2
12/7/2026 $51.80 $10.65 $9.75 $9.65 $0.00 $81.85
6/7/2027 $53.40 $10.65 $9.75 $9.65 $0.00  $83.45
12/6/2027 $55.00 $10.65 $9.75 $9.65 $0.00  $85.05
6/5/2028 $56.68 $10.65 $9.75 $9.65 $0.00 $86.73
12/4/2028 $58.35 $10.65 $9.75 $9.65 $0.00  $88.40
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 12/1/2025 $48.00 $10.65 $9.75 $9.65 $0.00 $78.05
LABORERS 6/1/2026 $49.55 $10.65 $9.75 $9.65 $000  $79.60
LABORERS - ZONE 2
12/7/2026 $51.05 $10.65 $9.75 $9.65 $0.00 $81.10
6/7/2027 $52.65 $10.65 $9.75 $9.65 $0.00 $82.70
12/6/2027 $54.25 $10.65 $9.75 $9.65 $0.00  $84.30
6/5/2028 $55.93 $10.65 $9.75 $9.65 $0.00 $85.98
12/4/2028 $57.60 $10.65 $9.75 $9.65 $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
DIVER 8/1/2024 $78.11 $10.08 $11.62 $12.67 $0.00 $112.48

PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16  $37.53
DRAWBRIDGE - SEIU LOCAL 888
DRAWBRIDGE - SEIU LOCAL 888

ELECTRICIAN 9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74

ELECTRICIANSLOCAL 9 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: ELECTRICIAN
Effective Date: 9/7/2025
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $19.26 $14.98 $0.58 $0.00 $0.00 $34.82
2 45.00 $21.67 $14.98 $0.65 $0.00 $0.00 $37.30
3 48.00 $23.12 $14.98 $13.55 $2.54 $0.00 $54.19
4 55.00 $26.49 $14.98 $13.65 $2.92 $0.00 $58.04
5 65.00 $31.30 $14.98 $13.80 $3.45 $0.00 $63.53
6 80.00 $38.53 $14.98 $14.02 $4.24 $0.00 $71.77
Apprentice: ELECTRICIAN
Effective Date: 9/6/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $19.75 $15.96 $0.59 $0.00 $0.00 $36.30
2 45.00 $22.22 $15.96 $0.67 $0.00 $0.00 $38.85
3 48.00 $23.70 $15.96 $13.80 $2.61 $0.00 $56.07
4 55.00 $27.16 $15.96 $13.90 $2.99 $0.00 $60.01
5 65.00 $32.10 $15.96 $14.05 $3.53 $0.00 $65.64
6 80.00 $39.50 $15.96 $14.28 $4.35 $0.00 $74.09
Apprenticeto Journeyworker Ratio: 2:3
ELEVATOR CONSTRUCTOR 1/1/2026 $69.23 $16.38 $11.06 $10.70 $0.00 $107.37
ELEVATOR CONSTRUCTORSLOCAL 41 1/1/2027 $72.23 $16.48 $11.16 $11.00 $0.00 $110.87
ELEVATOR CONSTRUCTORS LOCAL 41
Apprentice: ELEVATOR CONSTRUCTOR
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.62 $16.38 $0.00 $0.00 $0.00 $51.00
2 55.00 $38.08 $16.38 $11.06 $10.70 $0.00 $76.22
3 65.00 $45.00 $16.38 $11.06 $10.70 $0.00 $83.14
4 70.00 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60
5 80.00 $55.38 $16.38 $11.06 $10.70 $0.00 $93.52
Apprentice: ELEVATOR CONSTRUCTOR
Effective Date: 1/1/2027
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $36.12 $16.48 $0.00 $0.00 $0.00 $52.60
2 55.00 $39.73 $16.48 $11.16 $11.00 $0.00 $78.37
3 65.00 $46.95 $16.48 $11.16 $11.00 $0.00 $85.59
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
4 70.00 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

5 80.00 $57.78 $16.48 $11.16 $11.00 $0.00 $96.42

Apprenticeto Journeyworker Ratio: 1:1

ELEVATOR CONSTRUCTOR HELPER 1/1/2026 $48.46 $16.38 $11.06 $10.70 $0.00  $86.60
ELEVATOR CONSTRUCTORSLOCAL 41 1/1/2027 $50.56 $16.48 $11.16 $11.00 $0.00  $89.20
ELEVATOR CONSTRUCTORS LOCAL 41
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"
FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 5/1/2026 $54.40 $16.55 $13.35 $3.25 $0.00 $87.55
OPERATING ENGINEERSLOCAL 4 11/1/2026 $55.69 $16.55 $13.35 $3.25 $0.00 $88.84
OPERATING ENGINEERS LOCAL 4

5/1/2027 $57.12 $16.55 $13.35 $3.25 $0.00  $90.27
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
FIELD ENG.PARTY CHIEF-BLDG,SITEHVY/HWY 5/1/2026 $56.02 $16.55 $13.35 $3.25 $0.00  $89.17
OPERATING ENGINEERSLOCAL 4 11/2/2026 $57.32 $16.55 $13.35 $3.25 $0.00  $90.47
OPERATING ENGINEERS LOCAL 4

5/1/2027 $58.77 $16.55 $13.35 $3.25 $0.00  $91.92
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 5/1/2026 $26.28 $16.55 $13.35 $3.25 $0.00 $59.43
OPERATING ENGINEERSLOCAL 4 11/1/2026 $27.04 $16.55 $13.35 $3.25 $0.00 $60.19
OPERATING ENGINEERS LOCAL 4

5/1/2027 $27.89 $16.55 $13.35 $3.25 $0.00 $61.04
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
FIRE ALARM INSTALLER 9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74
ELECTRICIANSLOCAL 96 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
FIRE ALARM REPAIR / MAINT/COMMISSIONING 9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74
ELECTRICIANSLOCAL 96 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
FIREMAN (ASST. ENGINEER) 12/1/2025 $47.09 $16.55 $13.35 $3.25 $0.00 $80.24
OPERATING ENGINEERSLOCAL 4 6/1/2026 $47.55 $17.05 $13.35 $3.25 $0.00  $81.20
OPERATING ENGINEERS LOCAL 4

12/1/2026 $48.73 $17.05 $13.35 $3.25 $0.00 $82.38

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FLAGGER & SIGNALER (HEAVY & HIGHWAY) 12/1/2025 $28.09 $10.65 $9.75 $9.21 $0.00 $57.70
LABORERS 6/1/2026 $29.21 $10.65 $9.75 $9.21 $0.00  $58.82
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $29.21 $10.65 $9.75 $9.21 $0.00 $58.82
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FLOORCOVERER 3/1/2024 $48.93 $10.33 $11.47 $8.80 $0.00  $79.53
FLOORCOVERERS LOCAL 2168
FLOORCOVERERS LOCAL 2168 ZONE I
Apprentice: FLOORCOVERER
Effective Date: 3/1/2024
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.47 $10.33 $0.00 $1.76 $0.00 $36.56
2 55.00 $26.91 $10.33 $0.00 $1.76 $0.00 $39.00
3 60.00 $29.36 $10.33 $0.00 $3.52 $0.00 $43.21
4 65.00 $31.80 $10.33 $0.00 $3.52 $0.00 $45.65
5 70.00 $34.25 $10.33 $11.47 $5.28 $0.00 $61.33
6 75.00 $36.70 $10.33 $11.47 $5.28 $0.00 $63.78
7 80.00 $39.14 $10.33 $11.47 $7.04 $0.00 $67.98
8 85.00 $41.59 $10.33 $11.47 $7.04 $0.00 $70.43
I Apprentice Notes
I Steps are 750 hrs.
Apprenticeto Journeyworker Ratio: 1:1
FORK LIFT/CHERRY PICKER 12/1/2025 $58.68 $16.55 $13.35 $3.25 $0.00  $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
GENERATOR/LIGHTING PLANT/HEATERS 12/1/2025 $37.37 $16.55 $13.35 $3.25 $0.00  $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $37.63 $17.05 $13.35 $3.25 $000  $71.28
OPERATING ENGINEERS LOCAL 4
12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

GLAZIERSLOCAL 35
GLAZIERS LOCAL 35 (ZONE 2)

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMYS)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88
2 55.00 $26.98 $10.35 $0.00 $6.88 $0.00 $44.21
3 60.00 $29.44 $10.35 $0.00 $7.50 $0.00 $47.29
4 65.00 $31.89 $10.35 $0.00 $8.13 $0.00 $50.37
5 70.00 $34.34 $10.35 $12.00 $8.75 $0.00 $65.44

Issue Date: 05/29/2026

Wage Request Number: 20260529011410

Page 12 of 31



Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMYS)

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
6 75.00 $36.80 $10.35 $12.00 $9.38 $0.00 $68.53

7 80.00 $39.25 $10.35 $12.00 $10.00 $0.00 $71.60

8 90.00 $44.15 $10.35 $12.00 $11.25 $0.00 $77.75

Apprenticeto Journeyworker Ratio: 1:1

HOISTING ENGINEER/CRANES/GRADALLS 12/1/2025 $58.68 $16.55 $13.35 $3.25 $0.00  $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4

12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2025

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $32.88 $0.00 $0.00 $0.00 $0.00 $32.88

2 60.00 $35.87 $16.55 $13.35 $3.25 $0.00 $69.02

3 65.00 $38.86 $16.55 $13.35 $3.25 $0.00 $72.01

4 70.00 $41.85 $16.55 $13.35 $3.25 $0.00 $75.00

5 75.00 $44.84 $16.55 $13.35 $3.25 $0.00 $77.99

6 80.00 $47.82 $16.55 $13.35 $3.25 $0.00 $80.97

7 85.00 $50.81 $16.55 $13.35 $3.25 $0.00 $83.96

8 90.00 $53.80 $16.55 $13.35 $3.25 $0.00 $86.95

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $32.66 $0.00 $0.00 $0.00 $0.00 $32.66

2 60.00 $35.63 $17.05 $13.35 $3.25 $0.00 $69.28

3 65.00 $38.60 $17.05 $13.35 $3.25 $0.00 $72.25

4 70.00 $41.57 $17.05 $13.35 $3.25 $0.00 $75.22

5 75.00 $44.54 $17.05 $13.35 $3.25 $0.00 $78.19

6 80.00 $47.50 $17.05 $13.35 $3.25 $0.00 $81.15

7 85.00 $50.47 $17.05 $13.35 $3.25 $0.00 $84.12

8 90.00 $53.44 $17.05 $13.35 $3.25 $0.00 $87.09

Apprenticeto Journeyworker Ratio: 1:6

HVAC (DUCTWORK) 7112025 $43.48 $12.94 $11.01 $8.72 $2.13  $78.28
SHEETMETAL WORKERSLOCAL 63 7112026 $43.48 $13.24 $11.01 $9.92 $213  $79.78
SHEETMETAL WORKERS LOCAL 63
1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13  $81.28
7112027 $44.98 $13.54 $11.01 $11.12 $2.13  $82.78
1/1/2028 $46.48 $13.54 $11.01 $11.12 $213  $84.28
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS) 91712025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74
ELECTRICIANSLOCAL 96 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00  $85.34
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
HVAC (TESTING AND BALANCING - AIR) 7/1/2025 $43.48 $12.94 $11.01 $8.72 $213  $78.28
SHEETMETAL WORKERSLOCAL 63 7/1/2026 $43.48 $13.24 $11.01 $9.92 $213  $79.78
SHEETMETAL WORKERS LOCAL 63
112027 $43.48 $13.54 $11.01 $11.12 $213  $81.28
71112027 $44.98 $13.54 $11.01 $11.12 $213  $8278
1/1/2028 $46.48 $13.54 $11.01 $11.12 $213  $84.28
For apprentice rates see " Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00  $86.77

PLUMBERS LOCAL 4
PLUMBERS LOCAL 4

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77
PLUMBERSLOCAL 4
PLUMBERSLOCAL 4

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULICDRILLS 12/1/2025 $41.22 $10.65 $9.75 $9.11 $0.00 $70.73
LABORERS 6/1/2026 $42.66 $10.65 $9.75 $9.11 $0.00 $72.17
LABORERS - ZONE 2
12/1/2026 $44.10 $10.65 $9.75 $9.11 $0.00 $73.61
6/1/2027 $45.55 $10.65 $9.75 $9.11 $0.00  $75.06
12/1/2027 $47.00 $10.65 $9.75 $9.11 $0.00 $76.51
6/1/2028 $48.50 $10.65 $9.75 $9.11 $0.00 $78.01
12/1/2028 $50.00 $10.65 $9.75 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
HYDRAULIC DRILLS (HEAVY & HIGHWAY) 12/1/2025 $41.22 $10.65 $9.75 $9.21 $0.00 $70.83
LABORERS 6/1/2026 $42.66 $10.65 $9.75 $0.21 $000  $72.27
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.65 $9.75 $9.21 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKYS) 9/1/2025 $54.31 $14.75 $9.52 $10.09 $0.00 $88.67
HEAT & FROST INSULATORSLOCAL 6 9/1/2026 $57.38 $14.75 $9.52 $10.09 $0.00 $91.74
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)
Apprentice: INSULATOR (PIPES & TANKYS)
Effective Date: 9/1/2025
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.16 $14.75 $9.27 $5.05 $0.00 $56.23
2 60.00 $32.59 $14.75 $9.32 $6.05 $0.00 $62.71
3 70.00 $38.02 $14.75 $9.37 $7.06 $0.00 $69.20
4 80.00 $43.45 $14.75 $9.42 $8.07 $0.00 $75.69
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: INSULATOR (PIPES & TANKYS)
Effective Date: 9/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $28.69 $14.75 $9.27 $5.05 $0.00 $57.76
2 60.00 $34.43 $14.75 $9.32 $6.05 $0.00 $64.55
3 70.00 $40.17 $14.75 $9.37 $7.06 $0.00 $71.35
4 80.00 $45.90 $14.75 $9.42 $8.07 $0.00 $78.14

Apprenticeto Journeyworker Ratio: 1:4

IRONWORKER/WELDER 9/16/2025 $57.57 $9.05 $12.75 $14.50 $0.00  $93.87
IRONWORKERS LOCAL 7
IRONWORKERS LOCAL 7 (WORCESTER AREA)

Apprentice: IRONWORKER/WELDER
Effective Date: 9/16/2025
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $34.54 $9.05 $12.75 $4.50 $0.00 $60.84
2 75.00 $43.18 $9.05 $12.75 $4.50 $0.00 $69.48
3 85.00 $48.93 $9.05 $12.75 $4.50 $0.00 $75.23

Apprenticeto Journeyworker Ratio: 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
tﬁggiiig_ JoNE 2 6/1/2026 $42.16 $10.65 $9.75 $9.11 $000  $71.67
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LABORER 12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00 $69.98
tﬁ:giii: - ZONE 2 6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42
12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86
6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31
12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76
6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26
12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76
Apprentice: LABORER
Effective Date: 12/1/2025
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
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Classification

Supplemental Total
Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee LABORER

Effective Date: 12/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 60.00 $25.03 $10.15 $9.50 $9.11 $0.00 $53.79

2 70.00 $29.20 $10.15 $9.50 $9.11 $0.00 $57.96

3 80.00 $33.38 $10.15 $9.50 $9.11 $0.00 $62.14

4 90.00 $37.55 $10.15 $9.50 $9.11 $0.00 $66.31
Apprenticee LABORER
Effective Date: 6/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate

1 60.00 $25.15 $10.65 $9.75 $9.11 $0.00 $54.66

2 70.00 $29.34 $10.65 $9.75 $9.11 $0.00 $58.85

3 80.00 $33.53 $10.65 $9.75 $9.11 $0.00 $63.04

4 90.00 $37.72 $10.65 $9.75 $9.11 $0.00 $67.23

Apprenticeto Journeyworker Ratio: 1:5

LABORER (HEAVY & HIGHWAY)
LABORERS

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2025 $40.47 $10.65 $9.75 $9.21 $0.00 $70.08
6/1/2026 $41.91 $10.65 $9.75 $9.21 $0.00 $71.52
12/1/2026 $43.35 $10.65 $9.75 $9.21 $0.00 $72.96

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2025

Apprentice Supplemental ~ Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $25.03 $10.15 $9.50 $9.21 $0.00 $53.89

2 70.00 $29.20 $10.15 $9.50 $9.21 $0.00 $58.06

3 80.00 $33.38 $10.15 $9.50 $9.21 $0.00 $62.24

4 90.00 $37.55 $10.15 $9.50 $9.21 $0.00 $66.41

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $25.15 $10.65 $9.75 $9.21 $0.00 $54.76

2 70.00 $29.34 $10.65 $9.75 $9.21 $0.00 $58.95

3 80.00 $33.53 $10.65 $9.75 $9.21 $0.00 $63.14

4 90.00 $37.72 $10.65 $9.75 $9.10 $0.00 $67.22

Apprentice to Journeyworker Ratio: 1.5

LABORER: CARPENTER TENDER
LABORERS

Issue Date: 05/29/2026

12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00  $69.98
6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
LABORERS - ZONE 2 12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86
6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26

12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00  $69.98
LABORERS 6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00  $7142
LABORERS - ZONE 2
12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86
6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31
12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76
6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26
12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/1/2025 $40.56 $10.65 $9.75 $9.65 $0.00 $70.61
tﬁggiiig - ZONE 2 6/1/2026 $42.00 $10.65 $9.75 $9.65 $0.00 $72.05
12/7/2026 $43.44 $10.65 $9.75 $9.65 $0.00 $73.49
6/7/2027 $44.89 $10.65 $9.75 $9.65 $0.00 $74.94
12/6/2027 $46.34 $10.65 $9.75 $9.65 $0.00 $76.39
6/5/2028 $47.84 $10.65 $9.75 $9.65 $0.00 $77.89
12/4/2028 $49.34 $10.65 $9.75 $9.65 $0.00  $79.39
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00  $70.23
t228§5§2 - ZONE 2 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER (HEAVY & HIGHWAY) 12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33
t/ﬁgiiig- JONE 2 (HEAVY & HIGHWAY) 6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00  $7L77
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
LABORER: MULTI-TRADE TENDER 12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00 $69.98
tﬁ:giiig - ZONE 2 6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42
12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86
6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31
12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76
6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26
12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00  $69.98
LABORERS 6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
LABORERS - ZONE 2 12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86
6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26

12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance
incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $0.21 $000  $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 2/1/2026 $52.08 $12.84 $15.57 $5.78 $0.00 $86.27
BRICKLAYERSLOCAL 3 8/1/2026 $53.84 $12.84 $15.57 $5.78 $0.00 $88.03
BRICKLAYERSLOCAL 3- MARBLE & TILE
2/12027 $54.96 $12.84 $15.57 $5.78 $0.00 $89.15

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.04 $12.84 $15.57 $5.78 $0.00 $60.23

2 60.00 $31.25 $12.84 $15.57 $5.78 $0.00 $65.44

3 70.00 $36.46 $12.84 $15.57 $5.78 $0.00 $70.65

4 80.00 $41.66 $12.84 $15.57 $5.78 $0.00 $75.85

5 90.00 $46.87 $12.84 $15.57 $5.78 $0.00 $81.06

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.92 $12.84 $15.57 $5.78 $0.00 $61.11

2 60.00 $32.30 $12.84 $15.57 $5.78 $0.00 $66.49

3 70.00 $37.69 $12.84 $15.57 $5.78 $0.00 $71.88

4 80.00 $43.07 $12.84 $15.57 $5.78 $0.00 $77.26

5 90.00 $48.46 $12.84 $15.57 $5.78 $0.00 $82.65

Apprenticeto Journeyworker Ratio: 1:5
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
MARBLE MASONSTILELAYERS & TERRAZZO MECH 2/1/2026 $67.97 $12.84 $15.57 $7.99 $0.00 $104.37
BRICKLAYERSLOCAL 3 8/1/2026 $70.17 $12.84 $15.57 $7.99 $0.00 $106.57
BRICKLAYERSLOCAL 3- MARBLE & TILE

2/12027 $71.57 $12.84 $15.57 $7.99 $0.00 $107.97

Apprentice: MARBLE MASONS TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $33.99 $12.84 $15.57 $7.99 $0.00 $70.39

2 60.00 $40.78 $12.84 $15.57 $7.99 $0.00 $77.18

3 70.00 $47.58 $12.84 $15.57 $7.99 $0.00 $83.98

4 80.00 $54.38 $12.84 $15.57 $7.99 $0.00 $90.78

5 90.00 $61.17 $12.84 $15.57 $7.99 $0.00 $97.57

Apprentice: MARBLE MASONS TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $35.09 $12.84 $15.57 $7.99 $0.00 $71.49

2 60.00 $42.10 $12.84 $15.57 $7.99 $0.00 $78.50

3 70.00 $49.12 $12.84 $15.57 $7.99 $0.00 $85.52

4 80.00 $56.14 $12.84 $15.57 $7.99 $0.00 $92.54

5 90.00 $63.15 $12.84 $15.57 $7.99 $0.00 $99.55

Apprentice to Journeyworker Ratio: 1.5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERS LOCAL 4

12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
MECHANICS MAINTENANCE 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $1335 $3.25 $000  $92.35
OPERATING ENGINEERS LOCAL 4

12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 2) 1/5/2026 $46.86 $10.58 $11.47 $10.00 $0.00 $78.91

MILLWRIGHTSLOCAL 1121
MILLWRIGHTSLOCAL 1121 - Zone 2

Apprentice: MILLWRIGHT (Zone 2)
Effective Date: 1/5/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $25.77 $10.58 $0.00 $5.50 $0.00 $41.85
2 65.00 $30.46 $10.58 $0.00 $6.50 $0.00 $47.54
3 75.00 $35.15 $10.58 $11.47 $7.50 $0.00 $64.70

Issue Date: 05/29/2026 Wage Request Number: 20260529011410 Page 19 of 31



Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee MILLWRIGHT (Zone 2)

Effective Date: 1/5/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
4 85.00 $39.83 $10.58 $11.47 $3.50 $0.00 $70.38
I Apprentice Notes I

I Step 1& 2 Appr. indentured after 1/6/2020 receive no pension,

Apprenticeto Journeyworker Ratio: 1:4

MORTAR MIXER 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $000  $71.67
LABORERS - ZONE 2

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/1/2025 $25.08 $16.55 $13.35 $3.25 $0.00  $58.23
OPERATING ENGINEERSLOCAL 4 6/1/2026 $25.07 $17.05 $13.35 $3.25 $0.00 $58.72
OPERATING ENGINEERS LOCAL 4

12/1/2026 $25.74 $17.05 $13.35 $3.25 $0.00  $59.39
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
OILER (TRUCK CRANES, GRADALLYS) 12/1/2025 $31.05 $16.55 $13.35 $3.25 $0.00 $64.20
OPERATING ENGINEERSLOCAL 4 6/1/2026 $31.17 $17.05 $13.35 $3.25 $0.00 $64.82
OPERATING ENGINEERS LOCAL 4

12/1/2026 $31.97 $17.05 $13.35 $3.25 $0.00  $65.62
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
OTHER POWER DRIVEN EQUIPMENT - CLASSII 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $000  $92.35
OPERATING ENGINEERS LOCAL 4

12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00 $94.41

PAINTERS LOCAL 35
PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER (BRIDGES/TANKYS)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13
2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04
3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65
4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: PAINTER (BRIDGES/TANKYS)
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86
6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47
7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08
8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprenticeto Journeyworker Ratio: 1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 $85.41
* |f 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.

PAINTERSLOCAL 35

PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $25.23 $10.35 $0.00 $0.00 $0.00 $35.58
2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03
3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 $48.19
4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34
5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49
6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65
7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80
8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00 $79.10

Apprenticeto Journeyworker Ratio: 1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00  $83.47
PAINTERS LOCAL 35
PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.26 $10.35 $0.00 $0.00 $0.00 $34.61
2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97
3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02
4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08
5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13
6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 $68.19
7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 $71.25
8 90.00 $43.67 $10.35 $12.00 $11.34 $0.00 $77.36
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticeto Journeyworker Ratio: 1:1

PAINTER / TAPER (BRUSH, NEW) * 1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01
* 1f 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.

PAINTERSLOCAL 35

PAINTERSLOCAL 35 - ZONE 2

Apprentice: PAINTER / TAPER (BRUSH, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88
2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26
3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 $47.35
4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43
5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51
6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00 $68.60
7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68
8 90.00 $44.15 $10.35 $12.00 $11.34 $0.00 $77.84

Apprenticeto Journeyworker Ratio: 1:1

PAINTER/ TAPER (BRUSH, REPAINT) 1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00 $82.07
PAINTERS LOCAL 35
PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $23.56 $10.35 $0.00 $0.00 $0.00 $33.91
2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20
3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18
4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17
5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15
6 75.00 $35.34 $10.35 $12.00 $9.45 $0.00 $67.14
7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 $70.13
8 90.00 $42.41 $10.35 $12.00 $11.34 $0.00 $76.10

Apprenticeto Journeyworker Ratio: 1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 12/1/2025 $40.47 $10.65 $9.75 $9.21 $0.00  $70.08
LABORERS 6/1/2026 $41.91 $10.65 $9.75 $9.21 $0.00 $71.52
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $43.35 $10.65 $9.75 $9.21 $0.00 $72.96
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PANEL & PICKUP TRUCKS DRIVER 1/1/2026 $40.78 $16.17 $21.78 $0.00 $0.00 $78.73
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00 $79.73
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

12/1/2026 $41.78 $16.17 $23.52 $0.00 $0.00  $81.47
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

1/1/2027 $41.78 $16.77 $23.52 $0.00 $0.00  $82.07
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
DECK)

PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

For apprentice rates see "Apprentice- PILE DRIVER"

PILEDRIVER 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

Apprentice: PILE DRIVER
Effective Date: 8/1/2024
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $23.39 $10.08 $0.00 $2.53 $0.00 $36.00
2 55.00 $28.58 $10.08 $0.00 $5.07 $0.00 $43.73
3 70.00 $36.38 $10.08 $11.62 $7.60 $0.00 $65.68
4 80.00 $41.58 $10.08 $11.62 $10.14 $0.00 $73.42

Apprenticeto Journeyworker Ratio: 1.5

PIPELAYER 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PLUMBER & PIPEFITTER 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77

PLUMBERS LOCAL 4
PLUMBERSLOCAL 4

Apprentice: PLUMBER & PIPEFITTER
Effective Date: 3/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $22.36 $13.10 $0.00 $0.00 $0.00 $35.46
2 50.00 $27.95 $13.10 $0.00 $0.00 $0.00 $41.05
3 60.00 $33.54 $13.10 $0.00 $0.00 $0.00 $46.64
4 70.00 $39.13 $13.10 $0.00 $8.06 $0.00 $60.29
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: PLUMBER & PIPEFITTER
Effective Date: 3/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
5 80.00 $44.72 $13.10 $0.00 $8.06 $0.00 $65.88
Apprenticeto Journeyworker Ratio: 1:3
PNEUMATIC CONTROLS (TEMP.) 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77
PLUMBERS LOCAL 4
PLUMBERSLOCAL 4
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
PNEUMATIC DRILL/TOOL OPERATOR 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $000  $71.67
LABORERS - ZONE 2
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 12/1/2025 $41.47 $10.65 $9.75 $9.11 $0.00 $70.98
LABORERS 6/1/2026 $42.91 $10.65 $9.75 $9.11 $0.00 $72.42
LABORERS - ZONE 2
12/1/2026 $44.35 $10.65 $9.75 $9.11 $0.00 $73.86
6/1/2027 $45.80 $10.65 $9.75 $9.11 $0.00 $75.31
12/1/2027 $47.25 $10.65 $9.75 $9.11 $0.00 $76.76
6/1/2028 $48.75 $10.65 $9.75 $9.11 $0.00 $78.26
12/1/2028 $50.25 $10.65 $9.75 $9.11 $0.00 $79.76
For apprentice rates see "Apprentice- LABORER"
POWDERMAN & BLASTER (HEAVY & HIGHWAY) 12/1/2025 $41.47 $10.65 $9.75 $9.21 $0.00 $71.08
LABORERS 6/1/2026 $42.91 $10.65 $9.75 $9.21 $0.00 $72.52
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.65 $9.75 $9.21 $0.00 $73.96
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/1/2025 $58.68 $16.55 $13.35 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
PUMP OPERATOR (CONCRETE) 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
PUMP OPERATOR (DEWATERING, OTHER) 12/1/2025 $37.37 $16.55 $13.35 $3.25 $0.00 $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28
OPERATING ENGINEERS LOCAL 4

12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23
For apprentice rates see " Apprentice- OPERATING ENGINEERS'
READY-MIX CONCRETE DRIVER 1/1/2025 $27.60 $11.26 $6.15 $0.00 $0.00 $45.01
TEAMSTERS 170
TEAMSTERS 170 - Dauphinais (Bellingham)
RECLAIMERS 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $000  $92.35
OPERATING ENGINEERS LOCAL 4

12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RIDE-ON MOTORIZED BUGGY OPERATOR 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
LABORERS - ZONE 2

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4

12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng & Roofer Damproofg) 2/1/2026 $53.53 $14.53 $12.67 $9.03 $0.00 $89.76

ROOFERS LOCAL 33
ROOFERS LOCAL 33

Apprenticee ROOFER (Inc.Roofer Water proofng & Roofer Dampr oofg)
Effective Date: 2/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.77 $14.53 $6.52 $9.03 $0.00 $56.85
2 60.00 $32.12 $14.53 $12.67 $9.03 $0.00 $68.35
3 65.00 $34.79 $14.53 $12.67 $9.03 $0.00 $71.02
4 75.00 $40.15 $14.53 $12.67 $9.03 $0.00 $76.38
5 85.00 $45.50 $14.53 $12.67 $9.03 $0.00 $81.73

I Apprentice Notes
I ** 1.5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

Apprentice to Journeyworker Ratio: 1.5

ROOFER SLATE/ TILE / PRECAST CONCRETE 2/1/2026 $53.78 $14.53 $12.67 $9.03 $0.00  $90.01
ROOFERS LOCAL 33
ROOFERS LOCAL 33
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER 7112025 $43.48 $12.94 $11.01 $8.72 $2.13  $78.28
SHEETMETAL WORKERSLOCAL 63 7112026 $43.48 $13.24 $11.01 $9.92 $213  $79.78
SHEETMETAL WORKERS LOCAL 63
1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13  $81.28
71172027 $44.98 $13.54 $11.01 $11.12 $2.13  $82.78
1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13  $84.28

Apprenticee SHEETMETAL WORKER

Effective Date: 7/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $19.57 $5.82 $4.95 $0.00 $0.85 $31.19
2 50.00 $21.74 $6.47 $5.51 $0.00 $0.94 $34.66
3 55.00 $23.91 $7.12 $9.91 $0.00 $1.15 $42.09
4 60.00 $26.09 $7.76 $9.91 $0.00 $1.23  $44.99
5 65.00 $28.26 $8.41 $9.91 $0.00 $1.31 $47.89
6 70.00 $30.44 $9.06 $9.91 $0.00 $1.39 $50.80
7 75.00 $32.61 $9.71 $9.91 $0.00 $1.47 $53.70
8 80.00 $34.78 $10.35 $9.91 $8.72 $1.78 $65.54
9 85.00 $36.96 $11.00 $9.91 $8.72 $1.86 $68.45
10 90.00 $39.13 $11.65 $9.91 $3.72 $1.94 $71.35

Apprenticee SHEETMETAL WORKER

Effective Date: 7/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $19.57 $5.96 $4.95 $0.00 $0.85 $31.33
2 50.00 $21.74 $6.62 $5.51 $0.00 $0.94 $34.81
3 55.00 $23.91 $7.28 $9.91 $0.00 $1.15 $42.25
4 60.00 $26.09 $7.94 $9.91 $0.00 $1.23 $45.17
5 65.00 $28.26 $3.60 $9.91 $0.00 $1.31 $48.08
6 70.00 $30.44 $9.27 $9.91 $0.00 $1.39 $51.01
7 75.00 $32.61 $9.93 $9.91 $0.00 $1.47 $53.92
8 80.00 $34.78 $10.59 $9.91 $9.92 $1.78 $66.98
9 85.00 $36.96 $11.25 $9.91 $9.92 $1.86 $69.90
10 90.00 $39.13 $11.92 $9.91 $9.92 $1.94 $72.82

Apprenticeto Journeyworker Ratio: 1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 1/1/2026 $41.24 $16.17 $21.78 $0.00 $0.00 $79.19

TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $8253

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 1/1/2026 $41.53 $16.17 $21.78 $0.00 $0.00 $79.48

TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00  $80.48
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

12/1/2026 $42.53 $16.17 $23.52 $0.00 $0.00 $82.22
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1/1/2027 $42.53 $16.77 $23.52 $0.00 $0.00 $82.82
SPRINKLER FITTER 1/1/2026 $72.05 $13.45 $7.45 $18.25 $0.00 $111.20
SPRINKLER FITTERS LOCAL 550
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1
Apprentice: SPRINKLER FITTER
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 35.00 $25.22 $13.45 $13.84 $0.00 $0.00 $52.51
2 40.00 $28.82 $13.45 $14.75 $0.00 $0.00 $57.02
3 45.00 $32.42 $13.45 $15.67 $0.00 $0.00 $61.54
4 50.00 $36.03 $13.45 $16.57 $0.00 $0.00 $66.05
5 55.00 $39.63 $13.45 $17.49 $0.00 $0.00 $70.57
6 60.00 $43.23 $13.45 $18.40 $0.00 $0.00 $75.08
7 65.00 $46.83 $13.45 $19.32 $0.00 $0.00 $79.60
8 70.00 $50.44 $13.45 $20.22 $0.00 $0.00 $84.11
9 75.00 $54.04 $13.45 $21.15 $0.00 $0.00 $88.64
10 80.00 $57.64 $13.45 $22.05 $0.00 $0.00 $93.14
I Apprentice Notes I
I Apprentice entered prior 9/30/10:
Apprenticeto Journeyworker Ratio: 1:3
STEAM BOILER OPERATOR 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TERRAZZO FINISHERS 2/1/2026 $66.89 $12.84 $15.57 $8.02 $0.00 $103.32
BRICKLAYERSLOCAL 3 8/1/2026 $69.09 $12.84 $15.57 $8.02 $0.00 $105.52
BRICKLAYERSLOCAL 3- MARBLE & TILE
2/12027 $70.49 $12.84 $15.57 $8.02 $0.00 $106.92
Apprentice: TERRAZZO FINISHERS
Effective Date: 2/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $33.45 $12.84 $15.57 $8.02 $0.00 $69.88
2 60.00 $40.13 $12.84 $15.57 $8.02 $0.00 $76.56
3 70.00 $46.82 $12.84 $15.57 $8.02 $0.00 $83.25
4 80.00 $53.51 $12.84 $15.57 $8.02 $0.00 $89.94
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2026

Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
5 90.00 $60.20 $12.84 $15.57 $3.02 $0.00 $96.63

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.55 $12.84 $15.57 $3.02 $0.00 $70.98

2 60.00 $41.45 $12.84 $15.57 $8.02 $0.00 $77.88

3 70.00 $48.36 $12.84 $15.57 $8.02 $0.00 $84.79

4 80.00 $55.27 $12.84 $15.57 $8.02 $0.00 $91.70

5 90.00 $62.18 $12.84 $15.57 $3.02 $0.00 $98.61

Apprenticeto Journeyworker Ratio: 1:5

TEST BORING DRILLER 12/1/2025 $51.95 $10.65 $9.75 $9.80 $0.00 $82.15
LABORERS 6/1/2026 $53.50 $10.65 $9.75 $9.80 $0.00 $83.70
LABORERS - FOUNDATION AND MARINE

12/1/2026 $55.00 $10.65 $9.75 $9.80 $0.00  $85.20
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 12/1/2025 $48.07 $10.65 $9.75 $9.80 $0.00 $78.27
LABORERS 6/1/2026 $49.62 $10.65 $9.75 $9.80 $0.00 $79.82
LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.12 $10.65 $9.75 $9.80 $0.00 $81.32
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 12/1/2025 $47.95 $10.65 $9.75 $9.80 $0.00 $78.15
LABORERS 6/1/2026 $49.50 $10.65 $9.75 $9.80 $0.00  $79.70
LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.00 $10.65 $9.75 $9.80 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
TRACTORS/PORTABLE STEAM GENERATORS 12/1/2025 $58.02 $16.55 $13.35 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERSLOCAL 4

12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
TRAILERS FOR EARTH MOVING EQUIPMENT 1/1/2026 $41.82 $16.17 $21.78 $0.00 $0.00 $79.77
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.82 $16.17 $21.78 $0.00 $000  $80.77
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00 $8251

1/1/2027 $42.82 $16.77 $23.52 $0.00 $0.00 $83.11

TUNNEL WORK - COMPRESSED AIR 12/1/2025 $60.18 $10.65 $9.75 $10.25 $0.00 $90.83
LABORERS 6/1/2026 $61.73 $10.65 $9.75 $10.25 $0.00  $92.38
LABORERS (COMPRESSED AIR)

12/1/2026 $63.23 $10.65 $9.75 $10.25 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"
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TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/1/2025 $62.18 $10.65 $9.75 $10.25 $0.00 $92.83
LABORERS 6/1/2026 $63.73 $10.65 $9.75 $10.25 $0.00 $94.38
LABORERS (COMPRESSED AIR)

12/1/2026 $65.23 $10.65 $9.75 $10.25 $0.00  $95.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/1/2025 $52.25 $10.65 $9.75 $10.25 $0.00 $82.90
LABORERS 6/1/2026 $53.80 $10.65 $9.75 $10.25 $000  $84.45
LABORERS (FREE AIR TUNNEL)

12/1/2026 $55.30 $10.65 $9.75 $10.25 $0.00  $85.95
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/1/2025 $54.25 $10.65 $9.75 $10.25 $0.00  $84.90
LABORERS 6/1/2026 $55.80 $10.65 $9.75 $10.25 $0.00  $86.45
LABORERS (FREE AIR TUNNEL)

12/1/2026 $57.30 $10.65 $9.75 $10.25 $0.00 $87.95
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 1/1/2026 $41.24 $16.17 $21.78 $0.00 $0.00 $79.19
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00  $80.19
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00  $81.93

1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

VOICE-DATA-VIDEO TECHNICIAN 9/7/2025 $36.12 $14.98 $13.94 $3.97 $0.00  $69.01
ELECTRICIANSLOCAL 96 9612026 $37.04 $15.96 $14.20 $4.07 $000  $71.27

ELECTRICIANS LOCAL 96

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/7/2025

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $18.06 $14.98 $0.54 $3.97 $0.00 $37.55

2 55.00 $19.87 $14.98 $0.60 $3.97 $0.00 $39.42

3 60.00 $21.67 $14.98 $13.51 $3.97 $0.00 $54.13

4 65.00 $23.48 $14.98 $13.56 $3.97 $0.00 $55.99

5 70.00 $25.28 $14.98 $13.62 $3.97 $0.00 $57.85

6 75.00 $27.09 $14.98 $13.67 $3.97 $0.00 $59.71

7 80.00 $28.90 $14.98 $13.73 $3.97 $0.00 $61.58

8 85.00 $30.70 $14.98 $13.78 $3.97 $0.00 $63.43

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/6/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $18.52 $15.96 $0.56 $4.07 $0.00 $39.11

2 55.00 $20.37 $15.96 $0.61 $4.07 $0.00 $41.01

3 60.00 $22.22 $15.96 $13.76 $4.07 $0.00 $56.01

4 65.00 $24.08 $15.96 $13.81 $4.07 $0.00 $57.92

5 70.00 $25.93 $15.96 $13.87 $4.07 $0.00 $59.83

6 75.00 $27.78 $15.96 $13.92 $4.07 $0.00 $61.73

7 80.00 $29.63 $15.96 $13.98 $4.07 $0.00 $63.64
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: VOICE-DATA-VIDEO TECHNICIAN
Effective Date: 9/6/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
8 85.00 $31.48 $15.96 $14.03 $4.07 $0.00 $65.54
Apprenticeto Journeyworker Ratio: 1:1
WAGON DRILL OPERATOR 12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11
6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01
6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.16 $10.65 $9.75 $9.21 $000  $7L77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
WASTE WATER PUMP OPERATOR 12/1/2025 $58.68 $16.55 $13.35 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
WATER METER INSTALLER 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77
PLUMBERSLOCAL 4
PLUMBERSLOCAL 4
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, 8§ 11E-11L. Minimum wage rates for apprentices employed
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, 88 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, 88 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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The undersigned hereby certifies under penalties of penry that this bid is in all respects bona fide, fair and
made without collusion or fraud with any other person. As used in this paragraph the word “person” shall mean
any natural person, joint venture, partnership, corporation or other business or legal entity.

The undersigned further certifies under penalty of pe ury that the said undersigned is not presently debarred
from doing public construction work in the Commonwealth of Massachusetts under the provisions of Section
Twenty-Nine F of Chapter Twenty-Nine, or any other applicable debarment provisions of any other Chapter of
the General Laws or any rule or regulations promulgated thereunder.

Respectfully submitted:

Date By
Signature

Name — Typed or Printed

Title

Business Name

Federal ID Number

Business Address

City and State

Telephone Number

FAX Number

Email address



NORTHBRIDGE - THREE PRIORITY BRIDGES REHABILITATION
FORM FOR GENERAL BID

BID ITEMS
Item Description Unit Quantity Unit Price Extended Price
103.1 Bridge Vegetation Removal LS 1
103.1 Extended Price in Words:
104.1 Waterway Timber Debris Removal - Bridge No. N-21-001 LS 1
104.1 Extended Price in Words:
104.2 Waterway Timber Debris Removal - Bridge No. N-21-017 LS 1
104.2 Extended Price in Words:
127.12 Reinforced Concrete Excavation CF 128
127.12 Extended Price in Words:
151. Gravel Borrow CY 10
151. Extended Price in Words:
451. HMA For Patching TON 10
451. Extended Price in Words:
620.12 Guardrail, TL-2 (Single Faced) FT 708
620.12 Extended Price in Words:
620.32 Guardrail - Curved, TL-2 (Single Faced) FT 19
620.32 Extended Price in Words:
627.1 Trailing Anchorage EA 4
627.1 Extended Price in Words:
627.82 Guardrail Tangent End Treatment, TL-2 EA 3

627.82 Extended Price in Words:

Bidder Company Name

FORM FOR GENERAL BID - 1




NORTHBRIDGE - THREE PRIORITY BRIDGES REHABILITATION
FORM FOR GENERAL BID

BID ITEMS
Item Description Unit Quantity Unit Price Extended Price
628.22 Transition To Rigid Barrier (Single Faced) EA 2
628.22 Extended Price in Words:
628.221 Transition To Rigid Barrier (Single Faced) - On Bridge EA 2
628.221 Extended Price in Words:
630.2 Highway Guard Removed And Discarded FT 790
630.2 Extended Price in Words:
632.01 Guardrail Post - Steel On Bridge EA 3
632.01 Extended Price in Words:
690.01 Stone Masonry Barrier Removed And Rebuilt In Cement Mortar CY 5
690.01 Extended Price in Words:
697.2 Floating Silt Fence FT 40
697.2 Extended Price in Words:
701. Cement Concrete Sidewalk SY 6
701. Extended Price in Words:
748. Mobilization LS 1
748. Extended Price in Words:
851. Temporary Traffic Control For Guardrail Reconstruction LS 1
851. Extended Price in Words:
851.1 Traffic Cones For Traffic Management DAY 25

851.1 Extended Price in Words:

Bidder Company Name

FORM FOR GENERAL BID - 2




NORTHBRIDGE - THREE PRIORITY BRIDGES REHABILITATION
FORM FOR GENERAL BID

BID ITEMS

Item Description Unit Quantity Unit Price Extended Price

902.1 3500 PSI, 1.5 in., 520 Cement Concrete CcY 2
902.1 Extended Price in Words:

905.01 4000 PSI, 3/8 in., 660 Cement Concrete CF 180
905.01 Extended Price in Words:

905.02 4000 PSI, 3/8 in., 660 Cement Concrete - Underwater LB 2,330
905.02 Extended Price in Words:

908. Cement For Pointing BAG 14

908. Extended Price in Words:

909.2 Cementitious Mortar For Patching SF 10
909.2 Extended Price in Words:

909.22 Cementitious Mortar For Patching - Underwater CF 1
909.22 Extended Price in Words:

909.31 Non-Shrink Grout CF 31
909.31 Extended Price in Words:

910.1 Steel Reinforcement For Structures - Epoxy Coated LB 475
910.1 Extended Price in Words:

912.4 Drilled and Grouted #4 Dowels EA 38
912.4 Extended Price in Words:

912.6 Drilled and Grouted #6 Dowels EA 108

912.6 Extended Price in Words:

Bidder Company Name

FORM FOR GENERAL BID -3




NORTHBRIDGE - THREE PRIORITY BRIDGES REHABILITATION
FORM FOR GENERAL BID

BID ITEMS
Item Description Unit Quantity Unit Price Extended Price
950.2 Temporary Falsework LS 1
950.2 Extended Price in Words:
999.001 Police Detail Allowance AL 1 $31,200.00 $31,200.00

999.001 Extended Price in Words:

TOTAL EXTENDED BID PRICE:

TOTAL EXTENDED BID PRICE IN WORDS:

In case of conflict between words and numbers, words shall control.

This bid includes addenda numbered:

Bidders shall submit the following completed forms with their bid:

1.

Attachment A: Bidders Certification

. Massachusetts Diesel Retrofit Program Statement of Intent
. Contractors Reference Form

. Bid Bond

. Certificate of Non-Collusion

. Certificate of Tax Compliance

Thirty One Thousand Two Hundred Dollars

(COMPANY)

(ADDRESS)

(SIGNATURE)

(TITLE)

(DATE)

Failure to submit the Bid Bond with the Bid Form shall be cause for rejection of the bid.

Bidder Company Name

FORM FOR GENERAL BID - 4




Town of Northbridge Department of Public Works

THREE PRIORITY BRIDGES REHABILITATION PROJECT

All Bidders must be prequalified with Massachusetts Department of Transportation Highway Division. All
Bidders must comply with the provisions under MGL, c. 90, Section 34, 720 CMR 5.00 which are subject
to MassDOT's contractor prequalification requirements.

Quantity amounts are for comparing and evaluating bid prices only. Itis specifically understood that the
Town does not agree to purchase any specific quantity, and purchases will be made for actual
requirements of the Town, only. The Town may increase or decrease the quantity of any item specified
without change in price per unit of quantity as stated in the Contractor's Bid Response.

Bids must remain firm throughout the contract term, unless otherwise specified. No increase in the unit
price bid, once accepted and awarded will be permitted.

BID PRICE
(Copy from Bid Tabulation Final Page above)
Total Extended Part One Bid Price: S

Total Extended Part One Bid Price in Words:

ADDENDA

This bid includes addenda(s) numbered (List all Addenda).

CONTRACTOR INFORMATION AND CERTIFICATION OF BID

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair, and made
without collusion or fraud with any other person. As used in this paragraph the word "person” shall mean
any natural person, joint venture, partnership, corporation or other business or legal entity.

COMPANY NAME:

ADDRESS:

AUTHORIZED SIGNATURE

NAME AND TITLE (print):

PHONE:

DATE:

11



CERTIFICATE OF AUTHORITY

At a duly authorized meeting of the Board of Directors of the held
on Directors were present or waived notice, (name of corporation)
(date)
it was voted that of this company be and hereby is
(officer and title)

authorized to execute contracts and bonds in the name and behalf of said company, and affix its Corporate Seal
thereto, and such execution of any contract or bond of obligation in this company's name on its behalf of such
under seal of the company shall be valid and binding upon this company.

(OECCt") A TRUE COPY,

ATTEST:

Place of Business:

I hereby certify that I am the of the
(Title) (Name of Corporation)
that is the duly elected
(Name of Officer) (Title)
of said company, and the above vote has not been amended or rescinded and remains in full force and effect as of
the date of this contract.

Signature:

Name/Title:

Date:

(Corporate Seal)
COMMONWEALTH OF MASSACHUSETTS

WORCESTER, SS. ,20

Then personally appeared the above named and acknowledged the foregoing
instrument to be his/her free act and deed before me.

Notary Public
My commission expires:



AFFIDAVIT
REVENUE ENFORCEMENT AND
PROTECTION ACT REQUIREMENT

I , representing

(Legal Name of Bidder)
do hereby state that all laws of the Commonwealth of Massachusetts relative to taxation have been complied with.
This statement is in compliance with Chapter 62C, Section 49A (b) as added by Chapter 233, Section 36 of the

Acts of 1983, and made under penalties of perjury this day of 20
By:
(Signature)
(Title)

CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good
faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall
mean any natural person, business, partnership, corporation, union, committee, club, or other organization, entity,
or group of individuals

(Signature)

(Name of person signing bid or proposal)

(Title)

(Name of business)



HOLD HARMLESS AGREEMENT

The Contractor, , agrees to indemnify and hold harmless the Town of
Northbridge, its officers, employees, and agents from and against any and all liabilities, claims, damages or
expenses resulting from or incurred in connection with work performed under this contract.

The Contractor agrees to indemnify and hold the Town of Northbridge harmless from and against any and all
suits, causes of action, judgments or damages, including attorneys’ fees, arising out of or resulting from bodily
injury or death or destruction of property, in connection with work performed under this contract.

(Signature)

(Name of person signing bid or proposal)

(Name of business)

OSHA TRAINING CERTIFICATION

The Contractor, , confirms that all employees that will be employed,
have successfully completed a course in construction safety and health approved by the United States
Occupational Safety and Health Administration that is at least 10 hours in duration. M.G.L c. 30 §39S(a).

(Signature)

(Name of person signing bid or proposal)

(Title)




USE OF UNDOCUMENTED WORKERS
CONTRACTOR CERTIFICATION

As evidenced by the signature of the Contractor’s Authorized Signatory below, the Contractor certifies under the
pains and penalties of perjury that the Contractor shall not knowingly use undocumented workers in connection
with the performance of all contracts with Town of Northbridge; that pursuant to federal requirements, the
Contractor shall verify the immigration status of all workers assigned to such contracts without engaging in
unlawful discrimination; and that the Contractor shall not knowingly or recklessly alter, falsify, or accept altered
or falsified documents from any such worker(s). The Contractor understands and agrees that breach of any of
these terms during the period of each contract may be regarded as a material breach, subjecting the Contractor to
sanctions, including but not limited to monetary penalties, withholding of payments, contract suspension or
termination.

Name of Contractor

Mailing Address

City, State Zip Code

Contractor’s Authorizing Signature Date
Printed Name Title
Telephone FAX

E-Mail Address



Required Submission Item Checklist
The following items must be submitted with the bid. Failure to include these items may result in
disqualification of the bid. Please indicate in the space provided that the items are enclosed and

return this checklist with the bid.

Item Description Enclosed (Yes or No)

Bid Bond

Evidence of sufficient capital/equipment

List of three similar completed jobs

List of contact persons for above jobs

Affidavit — Revenue Enforcement and Protection Act Requirement

Certificate of Non-Collusion

Hold Harmless Agreement

Certificate of Compliance

Use of Undocumented Workers - Contractor Certification

Bid Form including bid prices for all items

Form W-9

OSHA Certification




