

**TOWN OF HAWLEY, MA
KING CORNER CULVERT REPLACEMENT
ROUTE 8A AT KING BROOK
Bridge No. H-13 018 (CQC)**

LOCUS



ADDENDUM 1 – September 8, 2026

INVITATION FOR BIDS per MGL Ch30 §39M

Bid Opening: SEPTEMBER 18, 2026 AT 2PM

BID CONTACT INFORMATION:

On behalf of the Town of Hawley

Andrea Woods MCPPO

Via email andreawoodsconsulting@gmail.com

Bid documents must be requested by email to this address and all questions and addenda will originate from this email.

Engineering Plans and Specifications by:

GZA GEOENVIRONMENTAL, INC
1350 Main Street
Suite 1400
Springfield, MA 01103

INVITATION FOR BIDS
TOWN OF HAWLEY, MA
KING CORNER CULVERT REPLACEMENT
Bridge No. H-13 018 (CQC)

Addendum 1 includes a list of companies represented at the mandatory prebid meeting, Questions and Answers, a link to Revised Drawings, Revised Specifications, the Addendum 1 bid form which must be used with the bid submission, and the latest list of MassDOT eligible bidders with Waiver List.

I. The following companies were represented at the mandatory prebid meeting (as transcribed from the sign-in sheet):

Sumco Eco
JL Raymakers
Northern Construction Service
JH Maxymillian
C & A Construction Co
Ludlow Construction
Warner Brothers
Morais Contractors
RCC (Rifenburg Contracting Company)
Western Earthworks
Baltazar
Maverick Construction
CD Davenport Trucking
ET&L Corp.

II. The following are questions received and answers by the Engineer:

1. Q: Regarding Item 856.12 – Portable Changeable Message Board, the bid quantity is listed as 9 EA. Typically, this item is measured in days used on site. For example, if you need 2 PCMBs for 30 days, that would be 60 days for the bid item. Can you please clarify if you are looking for 9 message boards and, if so, how many total days you anticipate needing them?

A: The basis of measurement and payment for Bid Item 856.12 – Portable Changeable Message Sign has been updated to be measured in days. The bid item has been updated to be 280 days. Message to be displayed on the Portable Changeable Message Signs shall be as described in the Supplementary Conditions or as required by Town and/or MADOT.

- III. The following are Revised/Updated Drawings that are available at the Project Dropbox Site [Dropbox Link - Hawley King Corner Culvert Replacement Bid Docs](#)

REVISED/UPDATED Drawings

- C-1
- C-2
- C-4
- C-5
- C-7
- C-8
- C-9

- IV. The following are Revised/Updated Specifications:

KING CORNER CULVERT REPLACEMENT REVISED/UPDATED Specifications

<i>ITEM 852.</i>	<i>SAFETY SIGNING FOR TRAFFIC MANAGEMENT</i>	<u>SQUARE FOOT</u>
<i>ITEM 853.1</i>	<i>PORTABLE BREAKAWAY BARRICADE TYPE III</i>	<u>EACH</u>
<i>ITEM 856.12</i>	<i>PORTABLE CHANGEABLE MESSAGE SIGN</i>	<u>DAY/WEK</u>
<i>ITEM 859.1</i>	<i>REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS</i>	<u>DAY</u>

The work under these items shall conform to the relevant provisions of Section 850 of the Standard Specifications and the following:

GENERAL

Work under these items shall consist of furnishing, installing and maintaining in proper operating condition various traffic control devices for the protection of the traveling public and working personnel during construction, including establishing required detours as shown on the project plans and any additional direction provided by MassDOT. The design, application, and installation of all devices shall conform to MassDOT's "Standard Details and Drawings for the Development of Temporary Traffic Control Plans" and the MUTCD, and/or as directed.

The Contractor shall be responsible for the installation of adequate safety precautions for the protection of the traveling public and all project personnel.

All materials provided by the Contractor under the items of this section shall remain the property of the Contractor upon completion of the project.

STATE HIGHWAY ACCESS PERMIT

The Contractor shall be responsible for obtaining a State Highway Access Permit for installation of traffic controls associated with the required detour and all other work within the State Highway right-of-way requiring such approval from MassDOT through the MassDOT State Highway Access Permit System (SHAPS). Obtaining a State Highway Access Permit(s) as needed shall be considered incidental to the work requiring the permit and no separate payment shall be made for obtaining and maintaining such permits. See Supplementary Conditions for additional information.

SAFETY SIGNING FOR TRAFFIC MANAGEMENT

Safety signing shall be installed according to the Manual on Uniform Traffic Control Devices (MUTCD), and Massachusetts Amendments to MUTCD. Signage shall be installed to complete the approved Traffic Management Plan or as directed by the Town or MassDOT.

PORTABLE BREAKAWAY BARRICADE TYPE III

Portable Breakaway Barricade Type III consist of furnishing, positioning, repositioning, maintaining, and removing barricades as directed by the Town. Barricades shall be of adequate size for roadway closures and for roadway closure sign supports.

PORTABLE CHANGEABLE MESSAGE SIGN

Portable Changeable Message Sign consists of furnishing, positioning, repositioning, operating, maintaining, and removing a portable changeable message sign as needed and/or as directed by the Engineer.

Portable Changeable Message Signs shall display ~~video~~ messages as described on the Plans and Supplementary Conditions. References on the Plans to "Video Message Boards" shall mean Portable Changeable Message Sign in accordance with Item 856.12.

REFLECTORIZED DRUMS WITH SEQUENTIAL FLASHING WARNING LIGHTS

Reflectorized Drums with Sequential Flashing Warning Lights shall consist of furnishing, positioning, repositioning, operating, maintaining, and removing drums as needed and/or as directed by the Engineer. At minimum, reflectorized drums with sequential flashing warning lights shall be placed at the portable breakaway barricades for the roadway closure.

MATERIALS

Materials shall conform to the relevant sections of Section 850 of the Standard Specifications.

METHOD OF MEASUREMENT

Item 852. SAFETY SIGNING FOR TRAFFIC MANAGEMENT

Safety Signing for Traffic Management will be measured by the square foot and the quantity will be only that which is actually used on the project. Regardless of the number of times that a sign may be reused on the project, it will not be measured for payment more than once.

Item 853.1 PORTABLE BREAKAWAY BARRICADE TYPE III

Portable Breakaway Barricade Type III will be measured as one unit each regardless of size.

Item 856.12 PORTABLE CHANGEABLE MESSAGE SIGN

Portable Changeable Message Sign will be measured per sign, per day week message signs are actually used on the project. Regardless of the number of times that a sign may be relocated on the project, ~~it will not be measured for payment more than once~~ no additional compensation shall be made for repositioning of signs.

Item 859.1 REFLECTORIZED DRUM WITH SEQUENTIAL FLASHING WARNING LIGHTS

Reflectorized Drums with sequential flashing warning lights will be measured by the day. Each period of up to 24 hours during which a reflectorized drum is in use will be measured as one day regardless of the number of times that the drum is positioned, repositioned, removed or returned to service.

BASIS OF PAYMENT

Item 852. SAFETY SIGNING FOR TRAFFIC MANAGEMENT

Safety Signing for Traffic Management will be paid for at the contract unit price per square foot which price shall constitute full compensation for furnishing, maintaining, positioning, repositioning, and removing the signs and all other labor, tools, equipment, materials and incidentals necessary to complete the work.

Item 853.1 PORTABLE BREAKAWAY BARRICADE TYPE III

Portable Breakaway Barricades Type III will be paid for at the contract unit price each which shall provide full compensation for all material, labor and equipment necessary to furnish, install, maintain, move and remove the barricades.

Item 856.12 PORTABLE CHANGEABLE MESSAGE SIGN

Portable Changeable Message Signs will be paid for at the contract unit price per sign, per day week portable changeable message signs are on site. Contract unit price shall include full compensation for furnishing, positioning, repositioning, and removing Portable Changeable Message Signs as specified or as directed by the Engineer.

Item 859.1 REFLECTORIZED DRUM WITH SEQUENTIAL FLASHING WARNING LIGHTS

Reflectorized Drums will be paid for at the contract unit price per day which shall include full compensation for furnishing, positioning, repositioning, and removing Reflectorized Drums as directed by the Engineer. Flashing lights as shown on the Temporary Traffic Control Plan shall be considered incidental to Item 859. Reflectorized Drum.

Obtaining a MassDOT SHAPS shall be considered incidental to the work of these items, and no separate payment will be made.

V. THE FOLLOWING ADDENDUM 1 GENERAL FORM FOR BID MUST BE USED BY ALL BIDDERS

ADDENDUM 1 FORM FOR GENERAL BID – Page 1 of 5

TOWN OF HAWLEY – KING CORNER CULVERT REPLACEMENT

To the Town of HAWLEY, Massachusetts, (hereinafter called the “Owner”) acting through its Selectboard, duly authorized therefore, who act solely for said Town and without personal liability to themselves:

Ladies/Gentlemen:

The undersigned _____, as bidder, declares that the only persons or parties interested in this bid as principals are those named herein; that the bidder has carefully examined the proposed form of Proposal and the Specifications (and amendments thereto); and he/she bids and agrees, if this bid is accepted, that the bidder will furnish all materials and labor necessary for the completion of the Work as specified in the Proposal, in the manner and time therein prescribed and according to the requirements of Owner as herein set forth.

The Bidder agrees that the Owner will have thirty (30) consecutive days from date of opening to accept the bid, except as described in the specifications, the unit(s) at the price, therein. The Bidder also understands that the Owner reserves the right to accept or reject any or all bids and to waive any informality in the Proposals if it is in the Owner’s interest to do so. The Advertisement for Bidders, Information for Bidders, Specifications and Bid Form attached thereto, shall become a contract upon receipt by the Bidder of written acceptance of this bid by the Owner.

I/We **were represented at the MANDATORY PREBID MEETING** and hereby agree to provide services for which we have provided pricing in accordance with the specifications in the bid and MassDOT standards, where appropriate, and agree to the standard terms and conditions of the sample contract attached.

Pursuant to M.G.L. Ch. 62C, Sec. 49A, I certify under the penalties of perjury that, to the best of my knowledge and belief, I am in **compliance with all laws of the Commonwealth relating to taxes**, reporting of employees and contractors, and withholding and remitting child support.

The undersigned certifies under penalties of perjury that this bid has been made and submitted in good faith and **without collusion or fraud** with any other person. As used in this certification, the word "person" shall mean any natural person, business, partnership, corporation, union, committee, club, or other organization, entity, or group of individuals.

The undersigned certifies under penalties of perjury that the said undersigned is **not presently debarred** from doing public construction work in the Commonwealth of Massachusetts under the provisions of Section 29F of Chapter 29 of the General Laws, or any other applicable debarment provisions of any other Chapter of the General Laws, or any Rule or Regulation promulgated thereunder.

I hereby certify that all of our employees who will be employed at the work site have successfully passed the **OSHA approved 10-hour safety course**, and we have proof on file. I also certify that I am able to furnish labor that can work in harmony with all other elements of labor employed or to be employed in the work.

FORM FOR GENERAL BID – Page 2 of 5

TOWN OF HAWLEY – KING CORNER CULVERT REPLACEMENT

The BIDDER acknowledges receipt of the following addenda:

No. 1, dated September 8, 2026

No. _____, dated _____, 2026

No. _____, dated _____, 2026

No. _____, dated _____, 2026

UNIT PRICE BID

Site Preparation

<i>Item #</i>	<i>Description of Item</i>	<i>Unit</i>	<i>Quantity</i>	<i>Unit Price</i>	<i>Total Cost</i>
101.	Clearing and Grubbing	Ac	0.20	\$	\$
741.	Engineer's Field Office and Equipment (Type B)	MO	2	\$	\$
748.	Mobilization (1/3)	LS	1	\$	\$
767.121	Sediment Control Barrier	FT	520	\$	\$
852.	Safety Signing for Traffic Management	SF	650	\$	\$
853.1	Portable Breakaway Barricade Type III	EA	16	\$	\$
856.12	Portable Changeable Message Sign	DAY	280	\$	\$
859.1	Reflectorized Drum With Sequential Flashing Warning Lights	DAY	121	\$	\$
990.1	Cofferdam Structure No. 1	EA	1	\$	\$
990.2	Cofferdam Structure No. 2	EA	1	\$	\$

Subtotal Site Preparation: \$

FORM FOR GENERAL BID – Page 3 of 5

TOWN OF HAWLEY – KING CORNER CULVERT REPLACEMENT

Bridge Construction

<i>Item #</i>	<i>Description of Item</i>	<i>Unit</i>	<i>Quantity</i>	<i>Unit Price</i>	<i>Total Cost</i>
120.1	Unclassified Excavation	CY	240	\$	\$
123.	Muck Excavation	CY	60	\$	\$
140.1	Bridge Excavation Within Cofferdam	CY	950	\$	\$
143.	Channel Excavation	CY	375	\$	\$
150.	Ordinary Borrow	CY	10	\$	\$
151.	Gravel Borrow	CY	510	\$	\$
156.	Crushed Stone	CY	70	\$	\$
156.1	Crushed Stone For Bridge Foundation	CY	36	\$	\$
170.	Fine Grading and Compacting - Subgrade Areas	SY	690	\$	\$
376.2	Hydrant - Removed and Reset	EA	1	\$	\$
402.	Dense Graded Crushed Stone for Sub-Base	CY	90	\$	\$
402.13	Pavement Milling Mulch For Shoulders	FT	390	\$	\$
443.	Water for Dust Control	MGL	50	\$	\$
450.23	SUPERPAVE Surface Course - 12.5 (SSC - 12.5)	TON	45	\$	\$
450.42	SUPERPAVE Base Course - 37.5 (SBC - 37.5)	TON	100	\$	\$
452.	Asphalt Emulsion for Tack Coat	GAL	40	\$	\$
453.	HMA Joint Adhesive	FT	480	\$	\$
482.3	Sawcutting Asphalt Pavement	FT	45	\$	\$
620.13	Guardrail, TL-3 (Single Faced)	FT	180	\$	\$
627.1	Trailing Anchorage	EA	2	\$	\$
627.83	Guardrail Tangent End Treatment, TL-3	EA	2	\$	\$
628.24	Transition to Bridge Rail	EA	4	\$	\$
690.1	Stone Masonry Wall Removed and Rebuilt, Dry	SY	35	\$	\$
698.3	Geotextile Fabric for Separation	SY	350	\$	\$
748.	Mobilization (2/3)	LS	1	\$	\$
751.	Loam for Roadsides	CY	50	\$	\$
753	Streambed material	CY	100	\$	\$
765.	Seeding	SY	450	\$	\$
767.31	Straw Mulch	SY	450	\$	\$
769.	Pavement Milling Mulch Under Guard Rail	FT	245	\$	\$
850.41	Roadway Flagger	HR	320	\$	\$
874.2	Traffic Sign Removed and Reset	EA	2	\$	\$
975.1	Metal Bridge Railing (3 Rail), Steel (Type S3-TL4)	FT	120	\$	\$
983.1	Riprap	TON	30	\$	\$
991.1	Control of Water - Structure No. 1	LS	1	\$	\$

995.	Bridge Structure Bridge No. H-13 018 (CQC)	LS	1	\$	\$
996.41	Pre-Fabricated Modular Block Wall No. 1	LS	1	\$	\$
996.42	Pre-Fabricated Modular Block Wall No. 2	LS	1	\$	\$

Subtotal Bridge Construction: \$ _____

Total Project Cost (Site Preparation + Bridge Construction): \$ _____

FORM FOR GENERAL BID – Page 4 of 5

TOWN OF HAWLEY – KING CORNER CULVERT REPLACEMENT

TOTAL CONSTRUCTION BID IN NUMBERS \$ _____

TOTAL CONSTRUCTION BID IN WORDS: _____

Bidder also acknowledges all provisions from documents provided with this Invitation for Bids Under Separate Cover

Authorized Signature  _____ Printed Name _____

Title _____ Company Name _____

Company Address _____

Phone _____ Email _____

Date _____

FORM FOR GENERAL BID – Page 5 of 5

TOWN OF HAWLEY – KING CORNER CULVERT REPLACEMENT

The Office of the Attorney General, Washington, DC, requires the following information on all bid proposals amounting to \$1,000.00 or more:

_____ Federal Tax ID Number (this number is regularly used by companies when filing their “EMPLOYER’S FEDERAL TAX RETURN, U.S.” Treasury Department Form 941

*IF A CORPORATION, INCLUDE WITH YOUR BID A CORPORATE RESOLUTION LISTING ALL DULY AUTHORIZED SIGNERS ON BEHALF OF THE CORPORATION AND CHECK HERE ☐

*IF A PARTNERSHIP, INCLUDE A LIST OF NAMES/ADDRESSES OF ALL PARTNERS (below) AND CHECK HERE ☐

*IF A PROPRIETORSHIP, COMPLETELY FILL OUT INFORMATION ON BID FORM ONLY AND CHECK HERE ☐

Name

Address

VI:

MASSACHUSETTS DEPARTMENT OF TRANSPORTATION PREQUALIFICATION LIST AS OF SEPTEMBER 8, 2026 WITH WAIVERS. THIS LIST IS INFORMATIONAL ONLY AND COULD CHANGE BEFORE THE BID OPENING DATE/TIME.

Currently Prequalified Contractors in the following class(es) of work:

Bridge - Culverts

With a minimum MassDOT Single Class of Work Limit of:

\$1,990,988.50

Company	Expiration Date
A A WILL CORP	03/31/2027
A SERVIDONE INC	09/30/2026
AETNA BRIDGE COMPANY	08/31/2027
AJ VIRGILIO CONSTRUCTION INC	12/31/2026
ALBANESE D & S, INC.	04/30/2027
AQUA LINE UTILITY INC	07/31/2027
BALTAZAR CONTRACTORS INC	10/31/2026
BOND CIVIL & UTILITY CONSTRUCTION INC	07/31/2027
CHARTER CONTRACTING COMPANY LLC	10/31/2026
CLAYTON DAVENPORT TRUCKING INC	10/31/2026
D & M CIVIL INC	03/31/2027
D W WHITE CONSTRUCTION INC	03/31/2027
DALLESSANDRO CORP	06/30/2027
DAVID G ROACH & SONS INC	11/30/2026
DEFELICE CORPORATION	05/31/2027
E T & L CORP	12/31/2026
FERREIRA CONSTRUCTION CO INC	11/30/2026
FOULSHAM CORP	10/31/2026
GVC CONSTRUCTION INC	05/31/2027
HALMAR INTERNATIONAL	09/30/2026
J A POLITO & SON INC	03/31/2027
J F WHITE CONTRACTING CO	11/30/2026
J H LYNCH & SONS INC	05/31/2027
J L RAYMAAKERS & SONS INC	10/31/2026
J TROPEANO INC	09/30/2026
J. H. MAXYMILLIAN INC.	05/31/2027
J.R. VINAGRO CORPORATION	01/31/2027
JAMES W. FLETT CO., INC.	10/31/2026
JOHN ROCCHIO CORPORATION	10/31/2026
KODIAK CORP	05/31/2027
KUBRICKY JOINTA LIME LLC	06/30/2027

City/Town/Awarding Authorities Prequalified Contractors

Company	Expiration Date
LAL CONSTRUCTION CO INC	09/30/2027
LAWRENCE LYNCH CORP	07/31/2027
LOUREIRO CONTRACTORS INC	05/31/2027
LUDLOW CONSTRUCTION CO INC	07/31/2027
MAS BUILDING & BRIDGE INC	07/31/2027
MASS-WEST CONSTRUCTION INC	08/31/2027
MAVERICK CONST. MANAGEMENT SERV. INC.	04/30/2027
MDR CONSTRUCTION CO INC	04/30/2027
MIG CORPORATION	05/31/2027
NEL CORPORATION	03/31/2027
NEW ENGLAND INFRASTRUCTURE INC	08/31/2027
NEWPORT CONSTRUCTION CORP	07/31/2027
NORTHERN CONSTRUCTION SERVICE LLC	12/31/2026
P A LANDERS INC	03/31/2027
R A POWELL CONSTRUCTION CORP	03/31/2027
R BATES & SONS INC	02/28/2027
R M PACELLA INC	01/31/2027
R ZOPPO CORP	12/31/2026
RAILROAD CONSTRUCTION COMPANY INC	07/31/2027
RIFENBURG CONSTRUCTION INC	11/30/2026
RIFENBURG CONTRACTING CORPORATION	01/31/2027
ROTHA CONTRACTING CO INC	06/30/2027
SPS NEW ENGLAND INC	01/31/2027
SUMCO ECO-CONTRACTING LLC	02/28/2027
T FORD COMPANY INC	08/31/2027
TASCO CONSTRUCTION INC	03/31/2027
THE MIDDLESEX CORPORATION	07/31/2027
TULLY CONSTRUCTION CORP	03/31/2027
W M SCHULTZ CONSTRUCTION INC	01/31/2027
WALSH CONTRACTING CORP	04/30/2027
WARNER BROS LLC	09/30/2026
WM J KELLER & SONS CONSTRUCTION CORP	12/31/2026

MassDOT, Highway Division
Prequalified Contractor Waiver List

[illegible]