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Attachments: 
 
Permits: Plymouth Conservation Commission - Order of Conditions SE57-3495 
   Plymouth Planning Board Decision  
   MA DEP Chapter 91 License No. WW01-0000825 
   USACE Permit  
 
Contract Plans: 
Bid Issue: Project No. PA-425, Plymouth Harbor Boat Ramp Improvements & Coastal Resiliency Project, 
Plymouth, MA, dated October 2026, consisting of 31 sheets 
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THE COMMONWEALTH OF MASSACHUSETTS: NOTICE TO CONTRACTORS: 
 
The Department of Fish and Game, Office of Fishing and Boating Access, invites sealed bids for the 
Plymouth Harbor Boat Ramp Improvements & Coastal Resiliency Project, in the Town of Plymouth, MA, 
in accordance with plans and specifications prepared by Collins Engineers, Inc.  This project consists of 
concrete seawall reconstruction, drainage improvements, re-paving, boat ramp extension, aluminum 
gangway, floating dock and support pilings, and miscellaneous work in accordance with the above 
referenced documents. The estimated project value is $4,210,000.00. Bids will be submitted on the forms 
furnished by the Department, in the bid package and will be received at the Office of Fishing and Boating 
Access, 1 Rabbit Hill Road, Suite 200, Westborough, MA  01581, until 11:00 AM, local time, Tuesday, 
November 17, 2026, at which time they will be publicly opened and read.  A mandatory pre-bid meeting 
will be held at the project site on Thursday October 29, 2026 at 11:00 AM. All plan holder questions 
must be submitted in writing no later than Thursday November 5, 2026 at 4:00 PM. All bids must be 
submitted in accordance with the Contract Documents and shall be accompanied by a bid deposit in the 
amount of 5% of the value of the bid.  Bid deposits, payable to the Commonwealth of Massachusetts, 
Department of Fish and Game, shall be in the form of a bid bond, certified, cashier's or treasurer's check 
issued by a responsible bank or trust company.  Contract Documents will be available after Thursday 
October 15, 2026, from the Office of Fishing and Boating Access, 1 Rabbit Hill Road, Westborough, 
MA  01581.  Copies of the Contract Documents may be obtained from the Office of Fishing and Boating 
Access, in electronic .pdf form, by making a formal written request via email to: 
michael.e.count@mass.gov.  Minimum wage rates for this project have been predetermined by M.G.L. 
under Chapter 149, Section 26 to 27D, inclusive.  Proposals that do not have the Affidavit (of 
non-collusion, etc.) properly completed will be declared informal.  Bids are subject to provisions M.G.L. 
Chapter 30, Sections 39F, 39G, 39H, 39K and 39M and Chapter 149, Sections 44A to 44H, inclusive.  
This contract is subject to all State Laws and Regulations concerning Minority Business Enterprises 
including Executive Order 237.  The right is reserved to waive any informality in or reject any or all 
proposals.  An award will not be made to any Contractor who is not able to complete the work no later 
than April 15, 2028.  
 
Also, 

1. This project shall comply with Build America, Buy America (BABA) provisions. The Contractor 
shall complete the BABA Submittal Certification for all products used on this project.  
 

2. Bids received from any Contractor who does not attend the mandatory pre-bid meeting shall be 
declared informal, and an award shall not be made to any such Contractor. 

 
 
By: Thomas K. O’ Shea, Commissioner of Department of Fish and Game. 
 
 
                   
 
 
 
 
 
 
 
 

mailto:michael.e.count@mass.gov
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 INSTRUCTION TO BIDDERS 
 
1.0 BIDDING REQUIREMENTS 
1.1 Deadline 
The Department of Fish and Game, Office of Fishing and Boating Access will be accepting bids for the 
Plymouth Harbor Boat Ramp Improvements & Coastal Resiliency Project.  All bids must be received by 
11:00 AM on Tuesday, November 17, 2026, at the Office of Fishing and Boating Access, 1 Rabbit Hill 
Road, Suite 200, Westborough, MA 01581.  Bids for all items must be received in sealed envelopes 
clearly marked: "BID: PLYMOUTH HARBOR BOAT RAMP IMPROVEMENTS & COASTAL 
RESILIENCY PROJECT, PLYMOUTH, MA".  All questions concerning this bid or the plans should 
be directed to Michael Count, Civil Engineer, DF&G, OFBA, Michael.e.count@mass.gov, 1 Rabbit Hill 
Road, Suite 200, Westborough, MA  01581, (508)614-5725. 
 
1.2 Bid Deposit 
All bids must be accompanied by a bid deposit equal to 5% of the total contract value.  The deposit may be in 
the form of a certified check, bank, treasures or cashier's check, cash or a bid bond from a licensed surety 
company. 
 
This bid deposit shall become the property of the Commonwealth of Massachusetts as liquidated damages if, 
after an award is made, said bidder shall fail to enter into the required contract within seven (7) days, after 
notice of said award. 
 
All bid deposits of unsuccessful bidders, except those of the lowest responsible and eligible general bidders, 
shall be returned after the opening of the general bids.  The bid deposits of the lowest responsible and eligible 
bidders shall be returned upon the execution and delivery of the general contract, or if no award is made, 
upon the expiration of thirty (30) days after the opening of the general bids.  A bid may not be withdrawn by 
the bidder for a period of sixty (60) days excluding Saturdays, Sundays and legal holidays, after the day of 
bid opening. 
 
1.3 Performance Bond & Labor and Materials Payment Bond 
Prior to the signing of the contract the successful bidder must provide continuous bonds, each in an amount 
equal to one hundred percent (100%) of the total contract value.  Such surety must be in accordance with the 
laws of the Commonwealth of Massachusetts governing public work, to cover faithful performance of the 
contract and payment of all obligations arising there under.  Further, said surety must be current, and shall 
remain with the Department for the duration of the contract. 
 
2.0 BIDDER"S REQUIREMENTS 
 
2.1 General Insurance 
The successful bidder must be prepared to provide evidence of insurance in the form of a Certificate of 
Insurance, and in amounts as indicated in the Specifications under the heading Insurance, including proof of 
Workman's Compensation coverage and Automobile and Vehicular coverage. 
 
3.0 BID REQUIREMENTS 
 
3.1 General Requirements 
All bids for consideration must fulfill bidding requirements and bidder's requirements, as outlined in Section 
1.0 and 2.0 above.  Failure to adhere to any of those, and all additional requirements herein, may invalidate 

mailto:Michael.e.count@mass.gov
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your bid and eliminate it from consideration.  The Department will not accept responsibility for 
inconsistencies in the bid or bidder's problems, based on the bidder's failure to view the site, and inform 
him/herself of general site conditions. 
 
This project shall comply with Build America, Buy America (BABA) provisions. The Contractor shall 
complete the BABA Submittal Certification for all products used on this project.  
 
Bids received from any Contractor who does not attend the mandatory pre-bid meeting shall be declared 
informal, and an award shall not be made to any such Contractor. 
 
3.2 Permits, Fees and Notices 
The Contractor shall obtain all permits, licenses, certificates inspection and other legal documents required, 
both permanent and temporary.  
 
3.3 Applications for Progress Payments 
All requests for payment must be itemized and submitted to the Engineer for approval.  The procedure for 
payments shall be as follows: 
 
1.  The Contractor and OFBA Field Engineer shall prepare a draft pay estimate and submit to the Engineer 
for review and comment. 
 
2.  The Engineer prepares the pay estimate and submits to the Contractor for signatures. 
 
3.  Contractor shall sign and return the pay estimate to the OFBA for payment. 
 
4.  Progress payments shall be no more frequent than biweekly. 
 
3.4 Manpower Utilization 
Weekly manpower utilization reports, as included in the specifications, shall be submitted. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  1- 6 

CONTRACT NO. PA-425 
 
 
 
 
SIGNATURES REQUIRED 
 
 
 
 
Signatures Required                  Page #      Penalty for to Sign 
 
 
Proposal Form Signatures  5-1 – 5-10  Informal Bid 
 
Board of Director’s Vote   5-11 
 
Affidavit    5-12   Informal Bid 
 
Statement of Tax Compliance  5-13   Informal Bid 
(REAP) 
 
Certificate of Compliance  5-14   Informal Bid 
 with Massachusetts Employment 
Security Law 
 
Contract Form    5-15 – 5-16 
 
Schedule of Participation by Minority 5-17 
 or Women Business Enterprises 
 
Letter of Intent Minority or Women’s  5-18      
 Enterprise Participation Letter  
 of Intent 
 
Minority or Women’s Business Enterprise 5-19 
Participation 
 
Request for Verification of Taxation  5-22 
 Reporting Information 
 
Electronic Fund Transfer Form   5-28 
 
 
 
 
 
 
 



  1- 7 

Special Provisions 
(No. PA-425) 

SPECIAL PROVISIONS FOR PLYMOUTH PUBLIC ACCESS FACILITY, 
   PLYMOUTH, MA 

 
THE GENERAL CONTRACTOR’S MINORITY EMPLOYEE PERCENTAGE FOR THIS JOB 

WILL NOT BE LESS THAN 5% 
 
Work to be Done 
This project consists of concrete seawall reconstruction, drainage improvements, re-paving, boat ramp 
extension, aluminum gangway, floating dock and support pilings, and miscellaneous work. The work 
required shall be completed as shown on the plans, as specified herein and as directed. 
 
Plans 
The location and details of the work to be done are shown on plans entitled "Plymouth Harbor Boat Ramp 
Improvements & Coastal Resiliency Project, Plymouth, MA” dated October 2026, consisting of 31 sheets, 
and hereby referred to and made part of these Specifications.  These plans are attached hereto. 
 
Physical Data 
The information and data furnished herein are provided for the Contractor's information, however, it is 
expressly understood that the Engineer will not be held responsible for any interpretation or conclusion 
drawn there from by the Contractor. Contractor shall adhere to time of year restrictions, if applicable.  
 
The location and storage of the Contractor's and sub-contractor's trailers and equipment shall be restricted to 
areas outside the work limits so as to not interfere with traffic in the adjacent roadways and must be submitted 
to and approved by the Engineer. Two lanes of traffic shall remain open through the duration of construction. 
 
General 
The Contractor must satisfy himself, by his own investigation and research, regarding conditions affecting the 
work to be done and the plant equipment, labor and materials needed, and make his bid sole reliance thereon. 
 
Wherever the term "Standard Specifications" is used hereinafter in these Special Provisions, it shall mean 
the Standard Specifications for Highways and Bridges of the Department of Public Works of 
Massachusetts, 1988 Edition and any and all addenda and revisions thereto, with the following 
exceptions: Section 1.17 "Department" shall be defined as the Commonwealth of Massachusetts, 
Department of Fish and Game, Office of Fishing and Boating Access, Section 1.19 "engineer" shall be 
defined as the Chief Engineer of the Department of Fish and Game, Office of Fishing and Boating Access 
or his designee.  Where not specified, referred hereto or superseded by these Special Provisions, all 
applicable sections of the “Standard Specifications” shall apply. 
 
In addition, on pg. 35, paragraph 1, eliminate the second sentence, eliminate all of paragraph 2, and 
eliminate all of paragraph 3.  Appeals to agency decisions shall be made through courts of law. 
 
The Contractor shall furnish all labor and materials, tools, plant and equipment and do all the work 
necessary to furnish and install and complete the work in accordance with these Special Provisions and 
the Standard Specifications. 
During construction, the Contractor shall secure all necessary permits from owners, and all releases from 
the owners of record to trespass on their property in the transportation of materials and equipment to the 
work site.  The Contractor shall repair at his own expense any damage caused by him to lawns, 
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driveways, structures, etc.  Upon completion of the work, the Contractor shall remove from the site all 
debris, excess materials, tools and equipment, and shall leave the premises in a neat and orderly condition, 
to the satisfaction of the Engineer. 
 
At all times, the Contractor shall be required to conform to all local, State and Federal regulations as to 
proper use of highways, bridges, etc.  The Contractor shall at all times, while conducting water based 
construction activities, comply with all navigational safety rules and regulations including the proper 
approved navigation lighting. 
 
The award of the contract is subject to available funding.  The Department reserves the right to eliminate 
any portion of the work under this contract in order to bring the total expenditure within the amount 
available for this project and to limit prosecution of the work to such points and in such as may be 
directed. 
 
It is estimated that the quantity of materials mentioned in the proposal will be required, but this amount 
shall not control the performance of this contract and the Contractor shall be bound hereunder whether or 
not such estimate is approximately correct. 
 
No equipment or machinery having caterpillar or heavy treads that would mar or damage pavements shall be 
permitted to move or to operate from existing pavements unless such equipment or machinery is moved on 
suitable pontoons or trailers.  Any damages caused by the Contractor for his operations shall be repaired by 
Contractor. 
 
The Contractor shall so limit his operations and carry on his work in such manner and sequence as to insure 
the least possible interference with navigation, traffic and normal use of the adjacent areas. Special attention 
is called to the requirements of Section 7.09, 7.10 and 7.11 of the "Standard Specifications", which refer to 
"Public Safety and Convenience", "Barricades and Warning Signs", and "Traffic Officers". 
 
Particular attention of all bidders is called to Section 
8.01, 8.03, 8.10, 8.11 and 8.12 and 8.13 of the "Standard Specifications", which refer to "Subletting or 
Assignment of Contract", "Prosecution of Work", "Determination and Extension of Contract Time for 
Completion", "Failure to Complete Work on Time", "Default Termination", and "Convenience Termination". 
 
The Department reserves the right to reject any bid it deems unbalanced.  The Department reserves the right 
to require a Contractor to submit a breakdown of any unbalanced or lump sum bid with dollar amounts, said 
breakdown subject to the approval of the Engineer.  An unbalanced bid or item may be subject to payment of 
only the actual labor and material plus reasonable profit at the Engineers decision.  The Contractors attention 
is called to Section 2.09 of the Standard Specifications. 
 
In the event that the work described in the contract is not physically completed within the time stipulated 
therein, the Contractor shall pay to the party of the first part a designated sum per day for the entire period of 
overrun in accordance with the Schedule of Deductions listed below 
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Supplementing Subsection 8.11 
SCHEDULE OF DEDUCTIONS 
 
Project Value      Deductions/$/day 
0   to 100,000                       575.00 
100,000   to 500,000       850.00 
500,000               to 1,000,000    975.00 
1,000,000  to 2,000,000              1,250.00 
2,000,000  to 3,000,000              1,550.00 
3,000,000  to 4,000,000              1,800.00 
4,000,000  to 5,000,000              2,200.00 
5,000,000  to 10,000,000              2,400.00 
10,000,000  to 15,000,000              2,700.00 
over 15,000,000                  3,500.00 
 
The work limits shown on the plans, shall be laid out in the field by the Contractor and any damage to 
structures caused by his operations shall be satisfactorily remedied at the sole expense of the Contractor. 
 
The Contractor's use of the site for work is subject to the regulations of the Town and must be restricted to the 
limits of work shown on the contract drawings or as directed by the Engineer. Should the Contractor require 
areas for storage of construction materials or equipment, additional to those areas provided, such additional 
areas must be arranged by the Contractor at no additional cost to the Department. 
 
The Contractor's attention is drawn to Section 7.05 in the "Standard Specifications" which refers to 
"Insurance Requirements". 
 
The Contractor shall construct such temporary access roads as may be necessary for his equipment, men and 
materials to reach the sites of the work and to carry out the terms of this contract.  Upon completion of the 
work, all temporary access roads shall be removed and the areas restored to their original conditions to the 
satisfaction of the Engineer. 
 
The Contractor's attention is called to the Section 7.14 of the "Standard Specifications", "Responsibility for 
Damage Claims". 
 
Applicable Laws, Regulations and Permits 
The bidders attention is directed to the fact that all applicable State Laws, Municipal Ordinances, permits and 
the rules and regulations of all authorities having jurisdiction over construction of the Project shall apply to 
the CONTRACT throughout, and they will be deemed to be included in the CONTRACT the same as though 
herein. 
 
The U.S. Army Corps of Engineers Permit; Massachusetts Department of Environmental Protection Chapter 
91 License; Town of Plymouth Order of Conditions; Town of Plymouth Planning Board Decision is attached 
to and hereby made a part of this contract. The Contractor must adhere to the conditions of the permits and 
licenses issued for the project.  
 
All other necessary permits are the responsibility of and shall be obtained and paid for by the Contractor. 
 
Surveying Control 
Survey baselines and benchmarks are shown on the plans.  These reference marks will be recovered by the 
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Contractor prior to the start of the work.  The Contractor's plan for project control shall be submitted to the 
Engineer for approval prior to starting any work. 
 
The Contractor shall provide at his own expense all materials and labor as may be required to establish all 
project control range lines, tide boards, additional reference marks and line and grade stakes. 
 
If the Contractor, through willfulness or carelessness, removes or permits to be removed such reference 
marks before the prosecution of the work requires it, they shall be replaced at his own expense.  All work 
shall conform during its progress and on its completion truly to the lines and grades given by the Engineer.  
The work shall be done in a thoroughly substantial and workmanlike manner, in accordance with the plans 
and specifications. 
 
The Engineer shall be permitted at all times to check the lines, elevations, reference marks, batter boards, etc., 
set by the Contractor.  Any errors or discrepancies in lines, elevations, shall be corrected.  Such a check shall 
not be construed as to be an approval of the Contractor's work and shall not relieve or diminish in any way 
the responsibility of the Contractor for the accurate and satisfactory completion of the entire work.  The 
Contractor shall be available to assist the Engineer with these checks as needed. 
 
The Contractor shall make, check, and be responsible for all measurements and dimensions necessary for 
proper construction. 
 
The level of the water referred to in these Special Provisions and shown on the plans is that established by the 
Engineer during the preliminary surveys for the work herein described.  The elevations are based on the 
datum as shown as on the plans. 
 
Inspection of Project Work 
Inspectors will be assigned to the project by the Engineer on a full-time or part-time basis, as required to 
cover the work to be performed under the contract.  An Inspector, appointed by the Engineer, will be present 
whenever materials are being placed, and if for any reason the work of placing materials is not carried on 
continuously, the Contractor shall give the Engineer timely written notice of the expected arrival of materials 
in order that the Inspector shall be present when they arrive.  No materials shall be paid for under this contract 
which have not been examined and passed by the Inspector, or which for any reason are placed outside the 
prescribed limits of the work unless approved in writing by the engineer. 
 
Manuals and Certificates 
Maintenance and/or Operation Manuals, Material Specifications, Certificates of Testing and Treatment, shall 
be provided for items manufactured off-site upon delivery of material to the site as required by the Engineer. 
Retainage will not be released until all literature mentioned above is submitted to the Engineer. 
 
Clean Air and Water Pollution Control Acts (Supplementing Sec. 7.01) 
The Contractor is subject to the provisions of the Clean Air Act of 1970 (42 U.S.C. 1857 et. seq.) and the 
Federal Water Pollution Control Act (33 U.S.C. 1251 et. seq., as amended), and the Contractor agrees to 
comply with said Acts, and all applicable standards, orders, or regulations issued there under.  The Contractor 
agrees it will insert the provisions of this paragraph in any subcontract arising from this Contract. 
 
Prevention of Water Pollution-Sanitary Provisions (Supplementing Section 7.02) 
During the performance of all work under this contract, the Contractor shall adopt such precautions in the 
conduct of his operations as may be necessary to avoid contaminating water in adjacent streams or pond 
areas.  All moving of equipment, water control in foundations areas, and other operations likely to create 



  1- 11 

silting, shall be so planned and conducted as to minimize pollution in adjacent streams or pond areas.  Water 
used for any purpose whatsoever by the Contractor, which has been contaminated with soil, bitumen, salt or 
other pollutants shall be so discharged as to avoid affecting nearby waters.  Under no circumstances shall the 
Contractor discharge pollutants directly into any adjacent streams or pond areas. 
 
When the Contractor uses water from natural sources for any of his operations, intake methods shall be such 
as to avoid contaminating the source of supply and maintain adequate downstream flow when the source is a 
stream. 
 
Photographs 
The Contractor shall furnish the Engineer, upon request, photographs of the project area. A USB thumb hard 
drive containing digital photographs shall be furnished. Two (2) views will be required as directed by the 
Engineer, and shall be taken as follows: 
 

1. Before construction operations have started; 
2. After construction has been completed; 

 
The areas to be photographed and approximate points from which they are to be taken will be designated by 
the Engineer.  
 
Eash photograph shall be organized to include a legible description or title indicating date, location, direction 
from which taken, project title and item of work photographed.  
 
Upon completion of all work under this contract, the Contractor shall deliver all photographs on the USB 
thumb hard drive, clearly identified, to the Engineer.  
 
The cost of furnishing photographs and thumb drive shall be included in the prices bid for the various items 
scheduled in the Proposal.   
 
Insurance 
The Contractor shall carry and maintain in effect during the entire currency of the contract, at his own 
expense, the following kinds and amounts of insurance in a company or companies approved by the 
Department.  Such insurance shall cover claims and suits which arise out of or result from the Contractor's 
execution of the contract work whether such execution is by the Contractor himself or by any Subcontractor, 
or by any other entity representing the Contractor: 
 
Worker's Compensation as required by the Worker's 
Compensation Laws of the Commonwealth of Massachusetts and, in conjunction therewith, Employer's 
Liability with a minimum limit of $500,000. 
 
"Broad Form" Comprehensive General Liability including, but not limited to, Bodily Injury, Personal Injury 
and Property Damage Liability, Full Contractual Liability and liability arising from Explosion, Collapse and 
Underground Damage, Minimum limit of liability - $1,000,000. 
 
Automobile Bodily Injury and Property Damage Liability for all owned, non-owned and hired automobiles 
operated in connection with the performance of the contract.  Minimum limits of liability: 
 
Bodily Injury   -$1,000,000 
Property Damage  -$  250,000 
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Pollution Prevention Liability, Mimnimum limits of liability -$1,000,000  
  
Certificate of Insurance, Prior to beginning work under the contract, the Contractor shall furnish the 
Department a Certificate of Insurance acceptable to said Department evidencing the existence of the forgoing 
insurance coverage.  Such Certificate also shall provide that the Department will be notified at least thirty 
(30) days in advance of the cancellation of non-renewal of any insurance covered by the Certificate. 
 
Certificates of Insurance shall name Owner being Commonwealth of Massachusetts, Department of Fish and 
Game, Office of Fishing and Boating Access and Town of Plymouth as “additional insured” for this project.  
 
Compliance with the Wetlands Protection Act 
An Order of Conditions has been obtained under the Commonwealth of Massachusetts Wetland Protection 
Act, General Laws, Chapter 131, Section 40. The Order is hereby made part of these Specifications, and is 
attached hereto.  
 
DEP Sign  
The Contractor shall furnish and erect at a suitable location, a sign not less than two square feet or more than 
three square feet in size bearing the words, 
 

“Massachusetts Department of Environmental Protection” [or, “MassDEP”] 
“File Number  SE57-3495, PCC Number PCC-26-41” 

 
The sign will remain posted on the site for three (3) months after the completion of the project, after which 
time the Contractor will remove the sign and it then becomes the property of the Contractor for his use.  
 
Cleaning Site and Periodical Cleaning 
The Contractor shall at all times prevent the accumulation of waste materials or rubbish in the construction 
and storage area, including interiors of buildings.  Cleaning will be carried out day by day as may be 
necessary for the work area utilized by the Contractor.  Waste materials and rubbish shall be removed from 
the site at each cleaning. 
 
The Contractor shall at the completion of his work remove all temporary structures, utilities and services 
which have been installed for the prosecution of his work. 
 
Minimum Wage Rates 
Attention is called to the fact that Minimum Wage Rates are established for the project and are set forth 
herein. 
 
 
Overloaded Trucks 
The Department will not accept any materials delivered to any project in motor vehicles or semi-trailer units 
that exceed the legal maximum gross weight allowed for the particular class as specified in Section 19A of 
Chapter 90 of the General Laws of Massachusetts.  The provisions of sub-section 7.03 of the "Standard 
Specifications" shall still apply. 
 
Massachusetts General Laws, Chapter 62C, Section 49A (REAP) 
The Attention of all Bidders is drawn to the provisions of Massachusetts General Law 62C, Section 49A 
which requires Contractors to certify that they have filed all state tax returns and have paid all required state 
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taxes. 
 
The Department will furnish a blank certification form which, will be completed by the Contractor, signed 
and incorporated into the Contract.  This attestation must be provided at the time of issuing, renewing or 
extending the contract.  It is to be noted that submission of the social security or federal identification number 
is strictly voluntary and no contract may be denied because this information was not provided. 
 
Executive Order 130 (Anti-Boycott Covenant) 
The Contractor warrants, represents and agrees that during the time this contract is in effect, neither it nor any 
affiliated company, as hereafter defined, participates in or cooperates with an international boycott, as defined 
in Section 999 (b),(3) and (4) of the Internal Revenue Code of 1954, as amended, or engages in conduct 
declared to be unlawful by Section 2 of Chapter 151E, Massachusetts General Law.  If there shall be a breach 
in the warranty, representation and agreement contained in this paragraph, then without limiting such other 
rights as it may have, the Commonwealth shall be entitled to rescind this contract. 
 
As used herein, an affiliated company shall be any business entity of which at least 51% of the ownership 
interests are directly or indirectly owned by the Contractor or by a person or persons or business entity or 
entities directly or indirectly owning at least 51% of the ownership interests of the Contractor. 
 
Executive Order No. 213 
Employment Opportunities through State Contracts 
WHEREAS, the Commonwealth administers and funds various programs of public assistance; and 
 
WHEREAS, it is in the interest of the Commonwealth and the recipients of public assistance that such 
recipients secure employment and thereby become economically self-sufficient; and 
 
WHEREAS, the Commonwealth spends hundreds of millions of dollars annually to contract with private 
providers for a vast array of health, social and other services; and 
 
WHEREAS, these private contractors hire thousands of employees to provide these critical services; and 
 
WHEREAS, it is the policy of the Commonwealth to provide as many job opportunities as possible to 
recipients of public assistance; 
 
NOW, THEREFORE, I, EDWARD J. KING, Governor of the Commonwealth, by virtue of the authority 
vested in me as Supreme Executive Magistrate by the Constitution and the statutes of the Commonwealth, do 
hereby order as follows: 
 
(I) Subject to regulations to be promulgated by the 
Commissioner of Administration, as hereunder provided, every agency, bureau, board, commission, 
institution, and department of the Executive Branch of the Commonwealth shall include the following 
requirement in solicitations of bids, contracts, or agreements, having an effective date on or after July 1,1982 
or solicitations of bids, contracts, or agreements, entered into subsequent to the effective date of said 
regulations for the provision of paid services entered into with a private contractor who employs under 
contract(s) with the Commonwealth a total of twenty (20) or more persons: (1) at least 5 percent of the total 
number of the contractor's employees working under all of its contract(s) with the Commonwealth must have 
been recipients of public assistance program(s) administered by the Department of Public Welfare. 
 
(II) In complying with the above clause, however, no contractor shall be required to lay-off or release existing 
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employees to meet the 5 percent requirements.  It is expected that expansion and normal attrition will provide 
the vacancies necessary to meet the 5 percent requirement. 
 
(III) The Commissioner of Administration shall promulgate regulations to carry out the purposes of this 
Executive Order.  Such regulations may include Provisions: (1) Specifying the procedures by which the 
Department of Public Welfare will refer qualified recipients to the contractor; (2) Creating exemptions for 
those specific positions requiring skills or professional levels not available in the public assistance recipient 
groups; (3) Specifying the method by which a contractor not meeting the 5 percent requirement upon initial 
performance will achieve compliance, and establishing time limits therefore; (4) 
Specifying the method by which the contractor shall report on its compliance with this Order; (5) Specifying 
the conditions under which the contract may be terminated for non-compliance; and (6) Specifying any other 
conditions or procedures necessary to carry out the purpose of this Executive Order; (7) In specified cases, 
the Commissioner of Administration may grant provider waivers. 
 
(IV) All contracting state agencies are hereby directed to cooperate fully with the Commissioner of 
Administration in the implementation of this Order, and to provide all information requested by the 
Commissioner. 
 
(V) All contracting state agencies shall file a report with their executive offices as well as the Commissioner 
of Administration six months after promulgation of the regulations under this Executive Order, and then 
annually thereafter, stating the degree of compliance with the Order, whether the purpose of the Order has 
been accomplished, and any recommendations for change. 
 
(VI) The Commissioner of Administration shall report to the Governor on the degree of compliance with this 
Executive Order, whether the purpose of the Order has been accomplished, and any recommendations for 
change. 
 
EXECUTIVE ORDER 195 
 
Right to Examine Records 
Executive Order 195, signed by Governor Edward J. King, on April 27, 1981: "The Governor or his designee, 
the secretary of administration and finance, and the state auditor or his designee shall have the right at 
reasonable times and upon reasonable notice to examine the books, records and other compilations of data of 
(vendor) which pertain to the performance of the provisions and requirements of this contract." 
 
Compliance to Executive Order No. 281 
Your attention is drawn to the publication entitled "South Africa & Nambia Lists" which identifies vendors 
that are doing business with these two governments.  In accordance with Executive Order No. 281, no 
business will be done with these vendors unless exempt as stipulated in the above referenced publication. 
 
Additional Bond Security (M.G.L., Ch. 149, Sec. 29) and 
Additional Legal Requirements (M.G.L., 39O, and 39R): 
In addition to the five (5%) percent Bid Bond required to accompany the bid, the successful bidder will be 
required to furnish a Performance Bond in an amount equal to one hundred percent (100%) of the Contract 
Sum as security for the faithful performance of this contract and also Material and Payment Bond in an 
amount not less than one hundred percent (100%) of the Contract Sum or in a penal sum not less than that 
prescribed by the State, Territorial or Local Law, as security for payment of persons performing labor on the 
project under this contract.  The Performance Bond and the Labor and Materials Payment Bond may be in 
one or in separate instruments in accordance with local law and shall be delivered to the Owner not later than 
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DIVISION 2 

Technical Specifications 
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ITEM 101.1             MISCELLANEOUS AND SITE PREPARATION                     LUMP SUM 
 
Description 
The Contractor shall prepare the site for the various items of work described herein.  The work shall 
include all costs for mobilization and demobilization and all miscellaneous work to complete the project 
as specified, as shown on the plans, and as directed by the Engineer. This item includes but is not limited 
to: mobilization and demobilization, signage, safety fencing, clearing, removal and disposal of all 
vegetation and debris within the limits of the project site, removal, temporary storage, and reinstallation 
of the rock monument, decorative anchor, flag poles, decorative bollards, boat ramp pay kiosk, electric, 
water and sanitary sewer services, and pedestrian benches as indicated on the drawings, identification, 
protection, and/or relocation of existing utilities within the project site, traffic control, site security, survey 
and baseline control, as-built plans and miscellaneous work, and conformance with all permit 
requirements. 
 
All other miscellaneous work as required to complete the project, but not covered by individual items in 
the contract shall be paid for under this Item.  
 

Where applicable, locate and identify existing underground and overhead service and utilities within the 
Contract limits. Provide adequate means of protection of utilities, abutting structures, roadways, 
sidewalks and services designated to remain. Repair utilities, public structures and services damaged by 
the Contractor's equipment and/or work force during the Contract work operations, to the satisfaction 
of the Owner, at the sole expense of the Contractor. The Contractor shall be responsible for maintaining 
uninterrupted service to the Harbormaster’s Office and other abutting structures. The Contractor shall 
notify the Owner a minimum of 15 days in advance of any outages. 
 
Where applicable, the Contractor shall arrange for the disconnection, disconnect, and seal all utilities 
and services designated to be removed before the start of site work operations. All work shall be 
performed in accordance with the requirements of applicable utility companies or agencies involved. 
 
If uncharted or incorrectly charted underground or underwater piping of utilities and services are 
encountered during the progression of work, the Contractor shall notify the applicable utility company 
or agency to obtain procedure directions. The Contractor shall cooperate with the applicable utility 
company or agency in maintaining active services in operation. 
 
Survey Control 
The Contractor shall locate, protect, and maintain benchmarks, monuments, control points and project 
engineering reference points. The Contractor shall re-establish disturbed or destroyed items. 
 
The Contractor shall recover these reference marks prior to the start of work. 
 
The Contractor shall provide, at his own expense, all materials and labor as may be required to establish 
all project control for layout and grading and additional reference marks. 
 
If the Contractor, through willfulness or carelessness, removes or permits the removal of such reference 
marks before prosecution of the work requires it, they shall be replaced at the Contractor's own expense. 
 
All work shall conform during its progress and on its completion truly to the lines and grades given by 
OFBA. The work shall be done in a thoroughly substantial and workmanlike manner, in accordance with 
the Contract Drawings, these Specifications and as directed by OFBA. 
 
The plane of North American Datum of 1983 (NAD83/2011) and the North American Vertical Datum 
of 1988 (NAVD88) is referred to in these Specifications and on the Contract Drawings. 
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The Contractor shall make, check, and be responsible for all measurements and dimensions necessary 
for proper construction. The contractor shall submit method of construction layout including type and 
model numbers of survey equipment to be used. 
 
Materials 
Materials shall be as selected by the Contractor and approved by OFBA, in accordance with the Contract 
Drawings and/or in the Specifications. 
 
Inspections 
OFBA will assign a Resident Engineer to this project on either a full time or part-time basis, as required 
to cover the work under this Contract, as justified by OFBA. The Resident Engineer shall be OFBA's 
representative for this project. 
 
OFBA must be notified at least 48 hours in advance of site activities in order make arrangements for 
inspections. 
 
If during the course of work, it is deemed necessary to remove debris from the project site, the Contractor 
will submit to OFBA written confirmation of proper disposal for all debris removed from the project 
site. No payment shall be made under this contract for improperly disposed material or debris. 
 
OFBA shall be permitted at all times to check the lines, grades, elevations, reference marks, batter 
boards, etc. set by the Contractor. The Contractor shall correct any errors or discrepancies in these items 
discovered by checks. Such checks shall not be construed as to be an approval of the Contractor's work 
and shall not relieve or diminish in any way the responsibilities of the Contractor for the accurate and 
satisfactory completion of the entire work. The Contractor shall be available to assist OFBA with these 
checks as needed. 
 
Construction MethodsThe work to be done under this item is described below; however, it shall be the 
responsibility of the Contractor to prepare the site for work contemplated and described in the 
subsequent items: 
 
All work shall be done in a workmanlike manner to cause the least interference with traffic and the use 
of the facility. Work shall be performed, including storage of materials, waste, and debris, to allow for 
boat ramp, parking, and harbormaster building access during construction in accordance with the phasing 
plan provided in the Contract Drawings.  
 

The Contractor shall submit a complete schedule of values for all items that shall be paid for under this 
Contract. This schedule of values shall show all relative costs to the item as bid, such as the cost of 
material, labor, mobilization and demobilization, survey and all incidentals to the item. 
 
The Contractor shall also provide a complete breakdown of all items that shall be paid for under this 
Contract, including Lump Sum items. 
 
The Contractor shall submit a work plan procedure detailing sequences of operations including position 
of equipment and materials. 
 
The Contractor shall submit a list of equipment to be used on the site, including but not limited today, 
work skiffs, pile driving hammer, excavator, backhoe, and other land-based equipment required to 
complete the work. 
 
The Contractor shall submit a construction project schedule within ten (10) calendar days before the 
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start of construction. The construction schedule shall be maintained on site for review during site 
meetings. If a major change is made to the schedule, the updated schedule shall be submitted to the OFBA 
immediately. Should the Contractor find that they cannot maintain the schedule as originally intended, 
Contractor shall immediately submit a revised schedule without being requested to do so by the OFBA 
or Engineer. 
 
All work and trucking shall occur from 7:00 AM to 5:00 PM, Monday through Friday. No work will be 
permitted on weekends or Holidays, except as approved or required by the OFBA. 
 
If the existing ground in the area is disturbed by any of the work or equipment, the Contractor shall 
rough-grade and loam and seed, if necessary, the disturbed areas, if directed, without additional 
compensation. 
 
All areas within and surrounding the project site damaged during the course of the construction shall be 
repaired and restored at the Contractor's expense. 
 
The Contractor shall locate, identify, and protect any utilities within the work site prior to breaking 
ground, unless the utilities are specifically call out to be removed. The Contractor shall exercise care to 
protect the utilities, and coordinate and cooperate with the utility companies during the process of the 
work. Any utilities damaged by the Contractor during the work shall be replaced by the Contractor at no 
additional cost to the Owner. The Contractor shall notify Dig-Safe and shall follow all Dig-Safe 
procedures prior to commencing any work. Any utility outages shall be approved by the Engineer, 
Owner, and the authorities having jurisdiction. A minimum of seven (7) days’ notification is required in 
advance of any utility outages. Temporary utilities shall be provided for utilities servicing the 
Harbormaster Building, if more than four (4) hours is required for an outage. 
 
The Contractor shall obtain governing authorities’ written permission, when required, to close or 
obstruct street, walks and adjacent facilities. The Contractor shall provide alternate routes around closed 
or obstructed traffic ways, when required by governing authorities. 
 
The Contractor shall obtain written permission from property owners to trespass and/or transgress their 
properties where an easement has not been granted. 
 
The Contractor shall control dust caused by the work and dampen surfaces as required. The 
Contractor shall comply with pollution control regulations of governing authorities. 
 
The Contractor shall protect existing buildings, paving, walls, utilities, access paths and all other structures 
and facilities that are adjacent to the work area, from damage caused by the project operations. The 
Contractor shall repair all damage caused to any structures, facilities, or site features to the satisfaction 
of OFBA, at the sole expense of the Contractor. 
 
All testing, when required within a technical specification, shall be performed by the Contractor at his 
expense. The Contractor shall employ certified testing companies and laboratories to meet the testing 
requirements. 
 
The Contractor shall clearly mark the proposed limits of work for each phase and provide fencing around 
the work phase area throughout the construction for each respective phase.  Markers and fencing shall 
be inspected and approved by OFBA. Such markers shall be maintained until all construction on the site 
is complete. Fencing shall be maintained until all work in each respective phase is complete. No 
construction activity shall occur beyond the fence line at any time. 
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The Contractor shall furnish and install the project sign required by the Department of Fish and 
Game, Office of Fishing and Boating Access and the DEP File # sign required by the Conservation 
Commission prior to beginning any work. 
 
The project sign shall be erected at the start of work at a suitable location, approved by the Engineer.  
The sign shall have dimensions of at least five (5) feet wide by three (3) feet high, bearing the words: 
 

PLYMOUTH HARBOR BOAT RAMP 
IMPROVEMENTS AND COASTAL RESILIENCE PROJECT 

PLYMOUTH, MA 
A PROJECT OF THE MASSACHUSETTS DEPARTMENT OF FISH AND GAME 

OFFICE OF FISHING AND BOATING ACCESS AND  
THE TOWN OF PLYMOUTH 

DEP File No. 057-3495 
 

Maura T. Healey, Governor 
 
Rebecca L. Tepper, Secretary, Executive Office of Energy and Environmental Affairs 
 
Thomas K. O’Shea, Commissioner, Department of Fish and Game 
 
Terrance W. Smith, Acting Director, DFG, Office of Fishing and Boating Access 
 
Derek Brindisi, Town Manager, Town of Plymouth  
 
Collins Engineers, Inc., Engineer 

 
In addition to the above, a block will be provided for the amount of funding and the funding source.  
Lettering will be dark green on a white background. The size of the lettering and general arrangement 
of the information shall be as shown herein, and as directed by the Engineer. 
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                                                                                                    60” 
                                                                                        PUBLIC ACCESS FACILITY                                                 2” 
 

                                          PLYMOUTH HARBOR BOAT RAMP IMPROVEMENTS  
                                                        AND COASTAL RESILIENCY PROJECT                                3” 
                                                            PLYMOUTH, MA 
 
                                                                           A PROJECT OF THE MASSACHUSETTS                                       2” 
                                                                    DEPARTMENT OF FISH AND GAME 
 

                                         OFFICE OF FISHING AND BOATING ACCESS  3”                         
                                                   AND TOWN OF PLYMOUTH 

                                                                  
                                                                                                                                                                                                                                   36”  

                                                                                                
                                                                                                                                                                  MAURA T. HEALY, GOVERNOR   1” 
     
                                                                                                                                                             REBBECA L. TEPPER, SECRETARY:     
                                                                                                     EXECUTIVE OFFICE OF ENERGY & ENVIRONMENTAL AFFAIRS        
 
                                                                                                                                                      THOMAS K. O’SHEA, COMMISSIONER:  

                                                                                                                                        DEPARTMENT OF FISH AND GAME 
                                                           
                                                                                                                                             TERRANCE W. SMITH, ACTING DIRECTOR:  
FUNDING SOURCE             COST                                                                 DFG – OFFFICE OF FISHING AND BOATING ACCESS 
                                                                                                                                                                                              
                                                                                                                                                        DEREK BRINDISI, TOWN MANAGER: 

                                                                          7”                                                                                         TOWN OF PLYMOUTH  
 
                                                                                                                                                   COLLINS ENGINEERS, INC., ENGINEER 

                       14”                             6” 

 
The Contractor shall supply adequate supports for the sign and must keep the sign a proper distance 
above the ground to provide public viewing. The material of the sign shall be exterior, high density, 
overlaid plywood, 3/4” thick or approved materials suitable for the sign. The sign shall remain posted 
on-site for three (3) months after completion of the project, after which time the Contractor will remove 
the sign and it becomes the property of the Contractor for his use.  
 
The Contractor’s attention is directed to the Conservation Commission’s Order of Conditions. 
 
The conditions of all permits, approvals, and licenses shall be adhered to at all times.  The Contractor 
shall maintain a copy of the Final Approved Plans, the Plymouth Conservation Commission Order of 
Conditions, the United States Army Corps of Engineers General Permit, the Massachusetts Department 
of Environmental Protection, Department of Waterways (Chapter 91) License, and all other licenses and 
permits issued for the project onsite at all times during construction.  
 
The contractor shall submit final as-built plans, including drainage pipe inverts, stamped and signed by a 
registered professional engineer.  
 
Storage Area 
It shall be the Contractor’s sole responsibility to procure and maintain a suitable storage area for tools, 
materials and equipment necessary to perform the work. The Contractor shall coordinate with the Owner 
and Engineer for access and specific limits and approved location of the staging and laydown area. 
 

1. The storage area maintained by the Contractor shall not obstruct or interfere with pedestrian 
or vehicular movement, and shall not occupy any space within the public right-of-way outside 
of the project site, except with specific permission from the Owner.  

2. The storage/staging areas shall be kept neat at all times. 
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3. To prevent erosion of materials, sedimentation control shall be installed around the base of 
any stockpiles and shall be covered with poly tarps as necessary. 

 
Equipment 
Contractor shall transport all equipment to the site, assemble the equipment, disassemble equipment and 
remove as needed to proceed with the work. During construction, all equipment and materials shall be 
maintained as needed during the work. 
 
Storage of fuel shall be located outside of the resource areas, in areas that are in compliance with applicable 
environmental regulations. Fuel shall be in approved containers and a spill kit shall be provided within 
the fuel storage area. 
 
This price and payment shall constitute full compensation for all supervision, labor, materials, equipment, 
disposal and any incidentals necessary as specified herein, as shown on the contract drawings and as 
directed  
 
All work done under this contract shall be in conformance with The Massachusetts Highway 
Department Standard Specifications for Highways and Bridges Dated 1988, as amended (Standard 
Specifications), the Supplement Specifications dated July 1, 2015, the December 2018 Construction 
Standard Details, and the 1990 Standard Drawings for Signs and Supports. 
 
The cost of mobilization and demobilization shall be included in the unit costs for each individual item 
of work and will not be paid for under this item. 
 
Any item of work not covered by an individual item shown on the plans, specifications, or permits shall 
be performed and paid for under Item 101.1 - Miscellaneous and Site Preparation. 
 
Method of Measurement and Basis of Payment 
Under Item 101.1 of the Contract, the Contractor will be paid the lump sum price for all work under 
Miscellaneous and Site Preparation, for tools, labor, excavation, materials, equipment and all 
incidental work necessary to complete the work under this item, as shown on the plans, as specified 
herein, and as directed.  
 
The contractor shall submit a lump sum breakdown for this work along with the submitted Schedule of 
Operations. 
 

-END OF SECTION- 
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ITEM 112              DEMOLITION                                LUMP SUM 
 
Description 
The work to be done consists of the removal of the existing structures as are necessary to reconstruct 
the facility.  The work shall include but not be limited to the removal of the existing concrete seawall, 
signs, grassed areas, pavement, concrete sidewalk, curbing, connections, stormwater system within the 
project limits, utilities designated for removal, timber piles, timber pier, riprap/armor stone, benches, 
miscellaneous site features and appurtenances, and other incidental components as required for the 
implementation of new work described herein.  
 
Items that are designated to be reused, reinstalled, reclaimed, or salvaged shall be removed, stored and 
protected during work, and reinstalled where indicated. Items designated to be salvaged or reused but 
not reinstalled, shall be turned over to the Owner, unless noted otherwise. Items that are not reused, 
reinstalled, reclaimed, or salvaged shall be disposed of offsite by the Contractor, in accordance with 
local, state, and federal regulations. 
 
The Contractor shall follow proper Dig-Safe procedures prior to any demolition or excavation of 
materials.  The Contractor shall be solely responsible for making all necessary arrangements for 
performing any necessary work to the satisfaction of the municipal departments and utility companies 
involved in connection with the discontinuous or interruption of public utilities or services such as 
gas, electric, water, sewer, telephone, etc., which will be affected by work to be done under this item 
of work. 

By submitting a bid, the Contractor affirms that the site and all conditions affecting the work under this 
section have been carefully examined. No claim for additional costs will be allowed because of lack of 
full knowledge of existing conditions as indicated in the Contract Drawings or obvious from observation 
of the site. The Contractor shall protect adjacent property, public utilities, and structure, and completed 
work, from damage associated with the removal and demolition work. Damage due to removal and 
demolition shall be repaired by the Contractor at their own expense. 

The Contractor shall obtain a permit from the Town of Plymouth Fire Department for welding, torch 
cutting, or hot work performed at the site. New reinforcing steel shall not be cut by torch. 
 
Construction Methods 
Environmental controls including floating silt curtains (turbidity booms), silt fences, silt socks, and silt 
sacks shall be installed as indicated on the Contract Drawings prior to starting any demolition or 
excavation work. 
 
The Contractor shall remove and dispose of the existing concrete, curbing, timber piles, timber pier 
components, connection hardware, designated drainage pipes and structures, other utilities, 
miscellaneous site features and appurtenances, and other incidental components within the work area 
that are not designated for reuse, salvage, or reinstallation. 
 
Armor stones removed under this item shall be reinstalled with the new construction, as indicated on 
the drawings and directed by the Engineer. Payment for removal, salvaging, and reinstallation of armor 
stones shall be included under Item 112.  Such removing, salvaging, and reinstalling/resetting shall 
contain no additional compensation under any other item of this contract but shall be considered as 
incidental work.  Installation of salvaged armor stone shall provide a walking surface for the public 
matching the existing pre-construction surface slope/elevation and size stones in the direction of 
egress. Additional stones required to facilitate the work shall meet the same specifications as required 
under Item 983 with the exception of sizing to match existing. 
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The Contractor shall employ the services of a spotter at the site of the armor stone placement to 
ensure that each stone is placed in accordance with the contract requirements. Armor stone shall be 
placed so that every part of the face of the stone shall be within three (3) inches (above or below) of 
the slope/elevation indicated on the Drawings, and no more than 6 inches (above or below) the top 
surface of any new or existing adjacent crest stone . Armor stones shall be placed individually by 
equipment suitable for lifting, manipulating, rotating, and placing stone of the size specified to the 
lines and grades as shown on the contract drawings, including allowance for tolerances.  The 
equipment used in placing the armor stones shall also have the ability to hydraulically rotate the armor 
stone 180 degrees in one motion while suspended, place the stone, and if necessary pick up and 
reposition the stone. Dragline buckets and skips shall not be used in placement. Moving stone by 
drifting or manipulating down the slope will not be permitted.. Armor stones shall be placed in a 
manner to avoid displacing underlayer stone or placing undue impact force on underlayer stone that 
would cause the breaking of stones.  Unless otherwise specified, armor stone shall not be dropped 
from a height greater than one foot. 
 
Armor stone shall be placed to form an interlocking, compact mass with minimum voids. All faces of 
the set armor stone shall be touching adjacent armor stones including the bottom face (face closest to 
the structure with no bridging of gaps). The maximum dimension for void space between adjacent 
stones shall be 10” in any dimension in a horizontal plane, and no greater than the diameter of the 
underlying bedding stone or depth of one armor stone layer measured vertically.. The use of crushed 
stone, chinking stones, or other materials for filling voids will not be allowed. All stone shall be firmly 
set to prevent movement. Continuous joints, where the vertical joints are not staggered and is 
continuous from the lower stone layers to the upper stone layers, are not allowed. The armor stones 
shall first be placed from the toe-most point, then the Contractor shall continue placing armor stone 
up the slope towards the crest. In general, the long axis of each stone shall be placed perpendicular to 
the axis of the structure and slope downward toward the center of the structure. During transitions 
between work and non-work areas, the Contractor shall interlock newly placed armor stone with 
adjacent non-work area armor stone. 
 
The Contractor shall regrade the subbase as needed.  
 
Stones, boulders, and rock-fill that are removed under this item that are suitable for reuse shall be 
incorporated into the reconstruction of the facility.  Suitability of material for reuse shall be determined 
by the Engineer. Such removing and reinstallation shall contain no additional compensation under 
any item of this contract but shall be considered as incidental work. If encountered during demolition 
or excavation, unsatisfactory materials (cement concrete, rubble debris, deleterious material, etc.) shall 
be removed and disposed of by the Contractor in a location selected by him, subject to the approval 
of the Engineer and regulations and requirements of applicable local, state, and federal authorities 
governing the disposal of such materials. 
 
Any bituminous pavement to be removed to facilitate the phasing of the project work and public 
access to the boat ramp and parking facility shall be saw-cut in a neat straight line to limits approved 
by the Engineer prior to work. 
 
Bituminous pavement shall be reclaimed and incorporated into the reconstruction of the facility as 
specified in Item 403 Reclaimed Base Course and be paid for thereunder. Unsatisfactory deleterious 
materials (cement concrete, rubble debris, unsuitable fill, etc.) shall be removed and disposed of by 
the Contractor in a location selected by him, subject to the approval of the Engineer and regulations 
and requirements of applicable local, state, and federal authorities governing the disposal of such 
materials. 
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Floating docks, gangways, benches, monuments, the decorative anchor and other miscellaneous items 
indicated to be reinstalled shall be salvaged and incorporated into the reconstruction of the facility. 
Such removal and reinstallation shall contain no additional compensation under any item of this 
contract but shall be considered as incidental work.   
 
The existing timber pier shall be removed and legally disposed of off-site. Removal shall be undertaken 
as to minimize disturbances to the water column. Timber piles shall be removed utilizing a vibratory 
hammer to the extent practical; where full removal is not possible, and as approved by the Engineer, 
piles are to be cut a minimum of 2 feet below the mudline. Contractor is advised that the timber 
elements may contain creosote and/or other timber preservatives and shall handle and dispose of 
accordingly. 
 
If excess suitable material exists after construction of the boat ramp, the Contractor shall remove and 
dispose of such excess materials at his own expense, and in a manner satisfactory to the Engineer. 
 
The existing drainage lines that are scheduled for removal shall be visually inspected or scoped with a 
camera to verify that there are no other connections or inlets prior to removal. 
 
If the Contractor, during excavation or demolition, uncovers or otherwise encounters any artifacts, 
whether historic or prehistoric, he shall bring them to the immediate attention of OFBA, and stop all 
work in the vicinity of said artifacts until direction is received by OFBA. 
 
If the Contractor, during excavation or demolition, uncovers or otherwise encounters any suspected 
hazardous or unidentified substances, he shall bring them to the immediate attention of OFBA, and 
stop all work in the vicinity of said hazardous or unidentified substances until direction is received by 
OFBA. 
 
The Contractor shall use traffic barricades with flashing lights as required to maintain pedestrian and 
driver safety in the area of removal work. The Contractor shall notify the Owner and applicable site 
facility personnel prior to implementing such barricades.  
 
Method of Measurement and Basis of Payment 
Under Item 112 of the Contract, the Contractor will be paid the contract lump sum price for 
Demolition which price shall include full compensation for all labor, tools, equipment, transportation, 
disposal, fees and all incidental work necessary to complete the work under this item. 
 
The Contractor shall submit a breakdown of the lump sum price for his work along with the Schedule 
of Operations. 
 

-END OF SECTION- 
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ITEM 120.2                                        EXCAVATION                                        LUMP SUM 
 
Description 
This work consists of excavation, compaction, backfilling, and disposal of all materials not being 
removed under some other item of work. All excavation to be paid for under this section shall be 
classified as "Earth Excavation."  Under this Contract, "Earth Excavation" shall include the work area 
described on the plans where it is required to excavate the existing earth material to the level of the 
sub-base so that gravel, stone, utilities, geotextile, pavement, concrete, or other fill for raising grades 
may be placed. 
 
Earth excavation shall also include the removal, temporary storage, and reinstallation of existing fill 
beneath the sidewalk, along the proposed precast retaining walls, riprap, and debris of every nature 
not otherwise included under Item 112 - Demolition. 

Excavation of muck shall consist of the removal and disposal of saturated or unsaturated mixtures of 
soils and organic matter not suitable for foundation materials regardless of moisture content. 

No excavation below mean low water is anticipated as part of this contract. If deemed appropriate, it 
shall consist of the removal and disposal of materials below the low water level of the waterbody. The 
material shall be removed by mechanical methods and disposed of properly as herein specified and as 
directed by the Engineer. 
 
Construction Methods 
Environmental controls including floating silt curtains (turbidity booms), silt fences, silt socks, and silt 
sacks shall be installed as indicated on the Contract Drawings prior to starting any demolition or 
excavation work. 
 
Methods of construction for excavation shall conform to Sections 120.60, 120.61,120.65, and 120.67 
of the Standard Specifications. 
 
Suitable excavated material shall be used in the reconstruction prior to the placement of new materials. 
 
Excess unsuitable material shall be properly disposed of by the Contractor, at the Contractor's 
expense, in the manner described under Section 120.60 of the Standard Specifications. 
 
At least 14 calendar days prior to the start of work, the Contractor shall notify Digsafe and shall have 
any and all underground utilities located and marked. Utility services shall be protected from damage 
and shall be plotted on the Record Drawings by the Contractor. Utilities that are not active shall be 
protected or properly removed as directed by the Engineer. Do not interrupt existing utilities except 
when authorized in writing by both the Engineers and the authorities having jurisdiction. 
 
Excavated areas shall be kept free from water, snow and ice during construction. Pumping and 
dewatering operations shall be performed if necessary to keep excavations dry and prevent erosion 
and/or loss of material. Such pumping and dewatering shall contain no additional compensation under 
any item of this contract but shall be considered as incidental work. Any surface rain or groundwater 
pumped from excavations shall be released in accordance with the discharge requirements for 
dewatering activities as specified in the Order of Conditions. 
 
Suitable excavated material conforming to Section M1.01.0 of the Standard Specifications shall be 
reused on site for site fill and grading. Placement and compaction requirements for this material shall 
conform to the applicable provisions of Section 150 of the Standard Specifications. 
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Suitable pavement sub-base which is removed under this item, shall be reclaimed and incorporated into 
the reconstruction of the facility as specified in Item 403.  Such reclaiming shall contain no additional 
compensation under any item of this contract but shall be considered as incidental work. 
 
Method of Measurement and Basis of Payment 
Under Item 120.2 of the Contract, the Contractor will be paid the lump sum price for Excavation, 
which price shall include full compensation for all tools, materials, equipment, labor, transportation 
and all incidental work necessary to complete the work under this item to the satisfaction of the 
Engineer.  
 
Where excavated materials are to be used for embankments or reused onsite, and no additional filling 
material is required, the following will govern: 
 

1. Excavation materials used as gravel borrow will only be paid for under Item 120.2 as 
excavation. 

2. Excavation material including gravel, sand, special borrow, or impervious borrow, will only 
be paid for under item 120.2 as excavation. 

 
The Contractor shall submit a breakdown of the lump sum item along with the Schedule of Operations. 
 

-END OF SECTION- 
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ITEM 141.1                                                     TEST PIT                                             CUBIC YARD 
 
Description 
Work under this item shall conform to the relevant provisions of Section 140 of the Standard 
Specifications, and the following: 
 
The work to be done consists of test pit excavation to determine the existing sub-base material at a total 
of six (6) proposed exploratory test hole locations as requested by the Engineer, to a minimum 5-foot 
depth, established by the Engineer. Test pit holes shall be backfilled and compacted in lifts not exceeding 
8 inches. 
 
The Contractor is advised that materials shall be disposed of in accordance with the provisions written 
herein before under the heading "Excavation". 
 
Method of Measurement and Basis of Payment 
Under Item 141.1 of the Contract, the Contractor will be paid the contract unit price per cubic yard 
of Test Pit, which price shall include full compensation for all materials, tools, equipment, labor, 
and all incidental work in conformance with the plans, as specified, as directed by the Engineer, to 
the satisfaction of the Engineer. 
 

-END OF SECTION- 
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ITEM 151.1                       GRAVEL BORROW                             TON  
 
Description 
The work to be done consists of preparing an area for the placement of gravel borrow (structural fill), 
furnishing, placing, compacting and grading this material as shown on the plans, as herein specified, 
and as directed by the Engineer. 
 
Materials and Construction Methods 
The spreading and compacting of the gravel borrow shall be to the lines and grades as indicated on 
the project plans and as approved by the Engineer. Gravel borrow shall be placed within the limits of 
the parking lot and beneath the sidewalk and pedestrian landing slabs.  
 
Gravel borrow shall be placed to depths as shown on the plans.  
 
All applicable specifications of Section 151 and Section 400 of the Standard Specifications shall be 
complied with. 
 
Weight slips for this item must be presented for payment under this item. 
 
Gravel borrow shall conform to subsection M1.03.0, material shall be compacted to not less than 95 
percent as determined by AASHO T99, Method C test procedure. 
 
Work on this course shall be prohibited when the moisture content is greater than optimum moisture 
content as determined by the Engineer.  The Contractor shall place this course so as to ensure proper 
drainage and protection of the base course and sub-grade, to the satisfaction of the Engineer. 
 
Method of Measurement and Basis of Payment 
Under Item 151.1 of the contract, the Contractor will be paid the contract unit price per ton for Gravel 
Borrow, furnished and in place, which price shall include full compensation for all materials, tools, 
equipment, grading, labor, testing and all incidental work necessary to complete the work under this 
item to the satisfaction of the Engineer. 
 
The quantity to be so paid for shall be based upon the weight of material as shown on weight slips 
attested to by a sworn weigher. The weight slips shall be delivered to the site of work and shall be 
countersigned by the Engineer, and only such material as is actually accepted and placed as herein 
specified shall be paid for. 
 
 

-END OF SECTION- 
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ITEM 156.1       3/4” CRUSHED STONE     _ _   ___         TON 
ITEM 156.2       1 - 1/2” CRUSHED STONE     _ _   ___         TON 
 
Description 
The Contractor shall prepare, furnish, place, compact, and grade crushed stone for the sub-base 
beneath the splash wall, precast block walls, pedestrian landing, concrete boat ramp extension, and 
bedding stone beneath the base of the revetment extension, as shown on the plans, as herein specified, 
and as directed by the Engineer. 
 
Materials and Construction Methods 
Crushed stone shall conform to the requirements of Section M2.01.0, M2.01.1, M2.02.2 and M2.01.4 
for crushed stone. 
 
Crushed stone used for the splash wall, precast block walls, seawalls, concrete retaining walls, base of 
drainage pipes, catch basin bases, precast drain manhole bases, and infill of permeable paver units and 
shall conform to the requirements of Section M2.01.4 of the Standard Specifications for 3/4 in. 
crushed stone.  
 
Crushed stone used for below the concrete boat ramp extension and the base of the permeable paver 
units shall conform to the requirements of Section M2.01.1 and M2.01.2 of the Standard Specifications 
for 1-1/2 in. crushed stone 
 
The crushed stone shall be placed and compacted.  Compaction will be accomplished by means of 
mechanical or pneumatical tampers.  Crushed stone shall be placed in maximum 4” depth compacted 
lifts. Compaction effort shall continue until the stones are firmly interlocked and the surface is 
unyielding and as approved by the Engineer.  Methods of construction for crushed stone shall 
conform to Section 150.60 of the Standard Specifications. 
 
Method of Measurement and Basis of Payment 
Under Item 156.1 of the Contract, the Contractor will be paid the contract unit price per ton, complete 
in place, for 3/4” Crushed Stone, which price shall include all materials, labor, tools, equipment, 
transportation, and all incidental work necessary to complete the work under this item to the 
satisfaction of the Engineer and as shown on the plan, as herein specified, and as directed. 
 
Under Item 156.2 of the Contract, the Contractor will be paid the contract unit price per ton, complete 
in place, for 1 1/2” Crushed Stone, which price shall include all materials, labor, tools, equipment, 
transportation, and all incidental work necessary to complete the work under this item to the 
satisfaction of the Engineer and as shown on the plan, as herein specified, and as directed. 
 
The quantity to be so paid for shall be based upon the weight of material as shown on weight slips 
attested to by a sworn weigher. The weight slips shall be delivered to the site of work, and only such 
material as is actually accepted and placed as herein specified shall be paid for. 
 
 

-END OF SECTION- 
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ITEM 180.01     ENVIRONMENTAL HEALTH AND SAFETY PLAN    LUMP SUM 
 
Description 
The work shall consist of ensuring the health and safety of the Owner, the public, the Contractor’s 
employees and subcontracting personnel, the Engineer, their representatives, and the environment, 
from any on-site oil and/or hazardous materials present in air, soil, water and sediment.  
 
The Contractor shall prepare and implement a site-specific Environmental Health and Safety Plan 
(EHASP). The EHASP shall include appropriate components required by OSHA Standard 29 CFR 
1910.120(b) and must comply with all applicable state and federal laws, regulations, standards and 
guidelines, and provide a degree of protection and training appropriate for implementation on the 
project. The EHASP shall be a dynamic document with provision for change to reflect new 
information, new practices or procedures, changing site environmental conditions or other situations 
which may affect site workers and the public. The EHASP shall be developed and implemented 
independently from the standard construction HASP.  
 
Health and safety procedures provided by the Contractor shall comply with all the appropriate 
regulations that address employee working conditions, including but not limited to standards 
established by OSHA and National Institute for Occupational Safety and Health (NIOSH). 
Equipment used for the purpose of health and safety shall be approved by and meet pertinent 
standards and specifications of the appropriate regulatory agencies.   
  
A copy of the most up-to-date version of the EHASP shall be maintained on-site at all times by the 
Contractor. The on-site copy shall contain the signature of the Contractor, and Subcontractors 
involved with on-site activities. The employee's signature on the EHASP shall be deemed prima facie 
evidence that the employee has read and understands the plan. Updated copies of signature sheets 
shall be submitted to the Engineer.  
 
The EHASP shall specify a Contractor Site Safety and Health Officer responsible for implementation 
of the EHASP and to oversee all construction activities, including handling, storage, sampling and 
transport, which require contact with or exposure to potentially hazardous materials.  
 
The level of protection and training required to ensure the health and safety of on-site personnel will 
be stipulated in the EHASP. The Site Safety and Health Officer shall implement the EHASP based 
on changing site and weather conditions, type of operation or activity, chemical compounds identified 
on-site, concentration of the chemicals, air monitoring data, physical state of the hazardous materials, 
potential duration of exposure to hazardous materials, dexterity required to perform work, 
decontamination procedures, necessary personnel and type of equipment to be utilized. The EHASP 
will specify that workers in contact with contaminated soil, if encountered, must hold current OSHA 
40-Hour HAZWOPER training certificates, at a minimum. 
 
During implementation of the EHASP, a daily log shall be kept by the Site Safety and Health Officer 
and a copy shall be provided weekly to the Engineer. This log shall be used to record a description of 
the weather conditions, levels of personal protection being employed, screening data and any other 
information relevant to on-site environmental safety conditions. The Site Safety and Health Officer 
shall sign and date the daily log.  
 
Method of Measurement and Basis of Payment  
 
Under Item 180.01 of the Contract, the Contractor will be paid the contract unit price lump sum, for 
Environmental Health and Safety Plan, which price shall include preparation and implementation 



2-16

of the Environmental Health and Safety Plan, including the monitoring, protection and storage of all 
surplus soil, as well as subsequent modifications to the EHASP.  

Payment of 50% of the Environmental Health and Safety Plan contract price will be made upon the 
initial acceptance of the EHASP by the Engineer. Payment of the remaining 50% of the 
Environmental Health and Safety Plan contract price will be made upon completion of the work. The 
bid price shall include preparation and implementation of the EHASP as well as the cost for its 
enforcement by the Site Safety and Health Officer along with any necessary revisions and updates. 
The work of implementing the Environmental Health and Safety Plan includes work involving, but 
not limited to, the monitoring, protection, and storage of all surplus soils.  

-END OF SECTION- 
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ITEM 201 CATCH BASIN, 4-FT DIA. EACH 
CATCH BASIN, 5-FT DIA. 

Description 
The Contractor shall furnish and install precast concrete catch basins in the locations shown on the 
plans, as herein specified and as directed by the Engineer. 

Materials and Construction Methods 
Installation of the special catch basins shall be completed in accordance with all applicable provisions 
of Subsection 201 of the “Standard Specifications”. Catch basins shall be deep sump with diameters, 
inverts, oil/water separator hoods and dimensions including brick masonry work shown and detailed 
on the plans. 

Crushed stone shall conform to Subsection M2.01.4 of the Standard Specifications and Item 156.1 – 
3/4" Crushed Stone. 

Excavation, dewatering, and ballast / anti-floatation measures for installation of the catch basin and 
crushed stone base shall be included in this item of work. 

The Contractor shall prevent debris and sediment from entering the catch basins during construction 
or until the frame and cover have been installed to final grade. 

Method of Measurement and Basis of Payment 
Under Item 201 of the Contract, the Contractor will be paid the unit price per each Catch 
Basin, 4-ft dia. or Catch Basin, 5-ft dia., which price shall include payment for all materials, labor, 
equipment, excavation, crushed stone and other incidental and appurtenant work, as shown on the 
Drawings, as specified herein, and as directed by the Engineer.  The quantity to be so paid for shall 
be based upon the actual number of catch basins authorized by the Engineer. 

-END OF SECTION- 
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ITEM 202 STANDARD MANHOLE EACH 

Description 
The Contractor shall furnish and install a precast drain manhole with standard access covers in the 
location shown on the plans, as herein specified and as directed. 

Materials and Construction Methods 
Installation of the standard manhole shall be completed in accordance with all applicable provisions 
of Subsection 201 of the “Standard Specifications”. 

All materials shall conform to Subsection 201.60 of the Standard Specifications. 

Crushed stone shall conform to Subsection M2.01.4 of the Standard Specifications and Item 156.1 – 
3/4" Crushed Stone. 

The frame and access cover shall be paid for separately – see Item 221 – Frame and Cover. 

Excavation, dewatering, and ballast / anti-floatation measures for installation of the manhole and the 
crushed stone base shall be included in this item of work.  

The Contractor shall prevent debris and sediment from entering the manhole during construction or 
until the frame and cover have been installed to final grade. 

Method of Measurement and Basis of Payment 
Under Item 202 of the Contract, the Contractor will be paid the unit price per each Standard
Manhole, which price shall include payment for all materials, labor, equipment, excavation, crushed 
stone and other incidental and appurtenant work, as shown on the Drawings, as specified herein, and 
as directed by the Engineer.  The quantity to be so paid for shall be based upon the actual number of 
standard manholes authorized by the Engineer.  

-END OF SECTION- 
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ITEM 203 SPECIAL MANHOLE EACH 

Description 
The Contractor shall furnish and install a precast deep sump drain manhole with oil and grit separators, 
internal piping and tees, and specialty access covers in the location shown on the plans, as herein 
specified and as directed. 

Materials and Construction Methods 
Installation of the special manhole shall be completed in accordance with all applicable provisions of 
Subsection 201 of the Standard Specifications. 

All materials shall conform to Subsection 201.60 of the Standard Specifications. 

Crushed stone shall conform to Subsection M2.01.4 of the Standard Specifications and Item 156.1 – 
3/4" Crushed Stone. 

The oil and grit separators, internal piping and tees, and specialty access covers shall be included in 
this item of work. Basis of design: STORMCEPTOR or approved equal, certified or accepted by 
MassDEP for water quality treatment. Design peak flow rates: DMH-1 - 7 cfs (cubic feet per second) 
treated, 15 cfs bypass; DMH-3 – 1 cfs treated, 4 cfs bypass.  

Excavation, dewatering, and ballast / anti-floatation measures for installation of the manhole and the 
crushed stone base shall be included in this item of work.  

The Contractor shall prevent debris and sediment from entering the manhole during construction or 
until the frame and cover have been installed to final grade. 

Method of Measurement and Basis of Payment 
Under Item 203 of the Contract, the Contractor will be paid the unit price per each Special Manhole, 
which price shall include payment for all materials, labor, equipment, excavation, crushed stone and 
other incidental and appurtenant work, as shown on the Drawings, as specified herein, and as directed 
by the Engineer.  The quantity to be so paid for shall be based upon the actual number of special 
manholes authorized by the Engineer.  

-END OF SECTION- 
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ITEM 205 YARD INLET EACH 

Description 
The Contractor shall furnish and install a yard drain with cast iron grate in the locations shown on the 
plans, as herein specified, and as directed. 

Materials and Construction Methods 
Installation of the yard drain shall be completed in accordance with all applicable provisions of 
Subsection 201 of the “Standard Specifications”. 

Inlet grate shall be ductile iron designed for installation in the bell end of a 24”-diameter RCP sewer 
pipe, such as East Jordan 6024M1 or approved equal. 

All materials shall conform to Subsection 201.60 of the Standard Specifications. 

Crushed stone shall conform to Subsection M2.01.4 of the Standard Specifications and Item 156.1 – 
3/4” Crushed Stone. 

The inlet grate shall be included in this Item of work. 

Excavation and dewatering measures for installation of the yard inlet and crushed stone base shall be 
included in this item of work. 

The Contractor shall prevent debris and sediment from entering the yard inlet during construction 
or until final stabilization of the surrounding area has been achieved. 

Method of Measurement and Basis of Payment 
Under Item 205 of the Contract, the Contractor will be paid the unit price per each Yard Inlet, 
which price shall include payment for all materials, labor, equipment excavation, crushed stone, inlet 
grate, and other incidental and appurtenant work, as shown on the Drawings, as specified herein, 
and as directed by the Engineer. The quantity to be so paid shall be based upon the actual number 
of yard drains authorized by the Engineer. 

-END OF SECTION- 
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ITEM 221  FRAME AND COVER EACH 
ITEM 222 FRAME AND GRATE, MASSDOT BAR TYPE EACH 

Description 
The Contractor shall furnish and install cast iron frames and covers for manholes, and cast iron frames 
and grates for catch basins, as shown on the plans, as herein specified and as directed. 

Materials and Construction Methods 
Installation of the frames, grates, and covers shall be completed in accordance with all applicable 
provisions of Subsection 140 and 220 of the Standard Specifications. 

Frame and Cover shall be 24” diameter cast iron, rated for HS-20 loading. Provide LeBaron / East 
Jordan Foundry, Inc. model series V1358 or approved equivalent. 

Frame and Grate shall be 24” square cast iron, rated for HS-20 loading. Provide LeBaron / East 
Jordan Foundry, Inc. model series 5520 or approved equivalent, in either single (four-flange) or double 
(two each three-flange) configurations as depicted on the plans. 

Iron castings shall conform to Subsection M8.03.0 of the Standard Specifications. 

Frame and cover shall be set at final line and grade. 

Excavation and brick masonry work to set the frame and cover to final line and grade shall be included 
in this item of work. 

Method of Measurement and Basis of Payment 
Under Item 221 or Item 222 of the Contract, the Contractor will be paid the unit price per each 
Frame and Cover or Frame and Grate, MassDOT Bar Type, respectively, which price shall 
include payment for all materials, labor, equipment, excavation, hardware, and other incidental and 
appurtenant work, as shown on the Drawings, as specified herein, and as directed by the Engineer. 
The quantity to be so paid for shall be based upon the actual number of frame and covers or frame 
and grates, MassDOT bar type installed and approved by the Engineer. 

-END OF SECTION- 
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ITEM 241.12 12” REINFORCED CONCRETE PIPE CLASS III LINEAR FOOT 
ITEM 241.15 15” REINFORCED CONCRETE PIPE CLASS III LINEAR FOOT 
ITEM 241.24 24” REINFORCED CONCRETE PIPE CLASS III LINEAR FOOT 
 
Description 
The Contractor shall furnish, install Reinforced Concrete Pipe (RCP) Class III of the size(s) shown 
on the plans, as herein specified, and as directed. 
 
Materials and Construction Methods 
Installation of the RCP shall be completed in accordance with all applicable provisions of Subsection 
140 and 230 of the Standard Specifications.  
 
The pipe shall be Class III reinforced concrete and shall conform to the Subsection M5.02.1 of the 
Standard Specifications. 
 
All fittings shall be in accordance with manufacturer’s recommendations. 
 
Excavation for installation of the pipe shall be included in this item of work. 
 
Pipe shall be laid on grade on a bed of crushed stone that shall conform to Subsection M2.01.4 of the 
Standard Specifications and Item 156.1 – 3/4" Crushed Stone compacted to 85% standard Proctor 
to spring line of the pipe then encased with crushed stone over top of pipe to the dimensions shown 
on plan details. 
 
Method of Measurement and Basis of Payment 
Under Item 241.12, 241.15, or 214.24 of the Contract, the Contractor will be paid the unit price per 
linear foot of 12”, 15”, or 24” RCP Pipe, which price shall include payment for all materials, labor, 
equipment, excavation, crushed stone, and other incidental and appurtenant work, as shown on the 
Drawings, as specified herein, and as directed by the Engineer.  The quantity to be so paid for shall 
be based upon the actual number of linear footage installed, measured and approved by the Engineer. 
 
 

-END OF SECTION- 
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ITEM 403          RECLAIMED BASE COURSE                 SQUARE YARD 
 
Description 
The Contractor shall scarify and pulverize the in-place bituminous concrete pavement and underlying 
base material, mixing and blending the material and spreading and compacting the resultant mixture 
to the line and grades of the crushed gravel base course beneath the bituminous asphalt shown on the 
plans and as directed by the Engineer. 
 
Materials and Construction Methods 
Pulverization of the existing bituminous concrete pavement shall be completed in accordance with all 
applicable provisions of Subsection 403 and Subsection 403.40 and 403.60 of the Standard 
Specifications.  
 
The minimum pulverization depth to blend existing pavements and gravel base material shall not be 
less than 12-inches deep. Contractor to test pit six (6) locations established by the Engineer to verify 
material types prior to reclamation work, per Item 141.1. 
 
Reclaimed material for the crushed gravel base course shall consist of crushed asphalt pavement, 
cement concrete, and gravel borrow (meeting M1.03.1 of the Standard Specifications) free from loam, 
clay, and deleterious materials such as brick, reinforcing steel, glass, wood, paper, plastic, plaster, 
lathing, and building rubble, etc.  Reclaimed material shall be mechanically processed and blended 
uniformly consistent so that 100% passes the 3-inch sieve, conforming to Subsection M1.11.0 
gradation requirements.   
 
Any stones larger than 3-inches shall be removed by hand or mechanical means from the base layer 
underlying any pavement area.  This work shall be included as part of Item 403, no additional payments 
shall be made.  
 
Method of Measurement and Basis for Payment 
Under Item 403 of the Contract, the Contractor will be paid the contract unit price per square yard 
for Reclaimed Base Course, which price shall include payment for all materials, labor, equipment, 
and other items necessary to complete the work as shown on the Drawings, as specified herein, and 
as directed by the Engineer. 
 
Reclaimed base course shall be measured in place to the limits shown on the plan or as directed by 
the Engineer. 
 
 

-END OF SECTION- 
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ITEM 460   CLASS I, BITUMINOUS CONCRETE PAVEMENT   TON 

Description 
The Contractor shall prepare and construct bituminous pavement to the thickness, lines and grades 
of the bituminous asphalt as shown on the Drawings, as specified, and as directed by the Engineer. 

Materials and Construction Methods 
Bituminous concrete pavement shall be placed in accordance with applicable provisions of Subsection 
450 and 460 of the Standard Specifications. 

Bituminous concrete supplied for the intermediate course and surface course shall meet the 
requirements in Subsection M3.11.00, except that NO Reclaimed Asphalt Products (RAP) shall be 
included in the job mix formulas.  The job mix formulas for this project shall contain 100% virgin 
aggregate and liquid asphalt.   

Where specified on the plans, reclamation of the existing bituminous concrete pavement shall be 
completed in accordance with applicable provisions of Section 403 of the Standard Specifications. 
Completion of the work and payment for reclamation of existing pavement shall be included as part 
of Item 403 – Reclaimed Base Course. 

Where new pavement meets existing, edges of the existing pavement shall be neatly saw cut or milled 
to form an approximately 12” wide by 1½” deep beveled joint to blend the new pavement surface 
into the existing.  The entire joint shall be cleaned of all foreign matter and loose material then tack 
coated in accordance with Section 460.43 of the Standard Specifications. This work shall be included 
in this Item of work; no additional payments shall be made. 

The Contractor shall prepare a stakeout plan with proposed base grades on a 30’x30’ grid for approval 
by the Engineer prior to installation of stakes in the field for acceptance prior to paving.   

Paving preparation work shall include obtaining and staking required grades as part of the work 
included herein, and pulverization of the existing bituminous concrete pavement and placement of 
the base course which is paid for under Item 403. This includes initial placement and where fine 
grading and compacting of the base surface is required in deficient areas determined by the Engineer, 
or otherwise necessary.  

Gravel borrow and the gravel sub-base course for roadways, walkways and parking areas shall be 
compacted to not less than 95 percent, as determined by AASHO T99, Method C, test procedure in 
accordance with Section 151 of the Standard Specifications. 

No bituminous concrete shall be installed until the Engineer has inspected and approved the sub-base 
onto which the bituminous concrete will be placed.  

The general composition and limits of the materials for the surface course and base course shall 
conform to subsection M3.06.4 of the Standard Specifications.  No Bituminous concrete will be 
installed until the Engineer approves all job mix formulas. 

New bituminous concrete pavement surfacing shall be laid in two courses consisting of a 2½ -inch 
minimum compacted intermediate course (3/4” nominal max aggregate size) and a 1½-inch 
minimum compacted surface (finish) course (3/8” nominal max aggregate size). Each course 
shall be rolled and compacted to form a smooth dense surface.  The finished elevation of the top 



2-25

course shall match the proposed finish grades shown on the plans and those adjoining existing paved 
or concrete surfaces. 

The Contractor shall apply a bituminous tack coat before placement of the hot mix asphalt binder course 
and between courses of hot mix asphalt as specified in Section 460.43 of the Standard Specifications. The 
rate of application shall be placed in accordance with the rate specified in Section 460.43.G.2 of the 
Standard Specifications. The Bitumen for the tack coat shall meet the requirements of Section M3.03.0 
of the Standard Specifications.     

Method of Measurement and Basis of Payment 
Under Item 460 of the Contract, the Contractor will be paid the unit price per Ton of Class I, 
Bituminous Concrete Pavement placed, which price shall include payment for all materials, labor, 
equipment, and other incidental and appurtenant work to properly install the bituminous concrete to 
the line and grades shown on the Drawings, as specified herein, and as directed by the Engineer. The 
quantity to be so paid for shall be based upon measurement taken in the field by the Engineer. 

There will be no additional payments or adjustments made to the Contract Unit Price of Item 460 due 
to fluctuations in the oil market following the bid opening. 

The quantity to be so paid for shall be based upon the weight of material as shown on weight slips 
attested to by a sworn weigher. The weight slips shall be delivered to the site of work, and only such 
material as is actually accepted and placed as herein specified shall be paid for. 

-END OF SECTION-
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ITEM 504  GRANITE CURB, VA4, STRAIGHT  LINEAR FOOT 
ITEM 504.1  GRANITE CURB, VA4, CURVED  LINEAR FOOT 

Description 
The Contractor shall furnish and install granite curb to the lines and grades shown on Drawings, as 
herein specified, and in accordance with Section 500 of the Standard Specifications. 

Materials and Construction Methods 
The granite curb shall be type VA4 conforming to Section of M9.04.1 of the Standard Specifications. 

Construction methods shall conform to Section 501.60 through 501.62 of the Standard Specifications. 

Excavation shall be included as part of the work of the Item, conforming to Section 501.60.  Over 
excavation shall not be acceptable.  

Following excavation, the foundation of the curb (below and around concrete curb-lock) shall consist 
of gravel spread upon the subgrade to not less 6 inches in depth and compacted a minimum of 95 
percent, as determined by AASHO T99, Method C, test procedure. 

The curb shall be set in a concrete curb-lock with concrete placed and consolidated 3 inches under 
stone centers and 6 inches wide x 8 inches deep along the front and back sides of each curb stone. 
The concrete necessary for completing this work shall be included as part of Items 504 and 504.1. 

100% of horizontal and butt joints shall be mortared and pointed, full depth, using a 1:1 blend of Sand 
Mortar Mix and Portland Cement mixed stiff using potable water. 

All curbing shall be backfilled using frost free, gravel conforming to Section M1.03.0, Type b, placed 
and compacted to the satisfaction of the Engineer. Gravel for the foundation and backfilling of curbs 
shall be included as part of this work, no additional payments shall be made.   

Method of Measurement and Basis of Payment 
Under Item 504 of the Contract, the Contractor will be paid the unit price per Linear Foot for Granite 
Curb, VA4, Straight, furnished and in place, which price shall include full compensation for all 
materials, tools, equipment, grading, labor, testing and all incidental work necessary to complete the 
work under this item to the satisfaction of the Engineer. 

Under Item 504.1 of the Contract, the Contractor will be paid the unit price per Linear Foot for 
Granite Curb, VA4, Curved, furnished and in place, which price shall include full compensation for 
all materials, tools, equipment, grading, labor, testing and all incidental work necessary to complete 
the work under this item to the satisfaction of the Engineer. 
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ITEM 620.13                  GUARDRAIL, W-BEAM (SINGLE FACED)           LINEAR FOOT 
 
Description 
The Contractor shall furnish and install a single-faced, W-Beam steel guardrail in place, including all 
materials, labor, equipment, tools and miscellaneous work necessary to complete the work to the 
satisfaction of the Engineer as described herein and along the edge of the concrete sidewalk as shown 
on the drawings. 
 
Materials and Construction Methods 
Steel guardrails shall be furnished and installed in accordance with applicable provisions of Subsection 
601 of the Standard Specifications. 
 
The guardrail and appurtenant components shall conform to the requirements described in Subsection 
M8.07.0 of the Standard Specifications. 
 
The guardrail posts shall be installed to the depths indicated on the drawings prior to installation of 
the concrete sidewalk. Guardrail posts shall be isolated by the concrete sidewalk with an isolation joint 
and annular space filled with non-shrink grout as shown on the drawings. The concrete sidewalk shall 
be cast around the guardrail isolation joints and installed in accordance with Subsection 701 of the 
Standard Specifications. 
 
Steel guardrail posts shall be wrapped in 1/4" x 6" polyethylene DECK-O-FOAM as manufactured 
by W.R. Meadows or approved equivalent to form a bond breaker. Foam bond breaker shall extend 
the full depth of the non-shrink grout around the posts.  
 
End treatments shall be installed in accordance with manufacturers’ specifications and 
recommendations and shall be included in the contract unit price of this work. 
 
Method of Measurement and Basis of Payment 
Under Item 620.13 of the Contract, the Contractor will be paid the contract unit price per linear foot 
for Guardrail, W-Beam (Single Faced), furnished, and installed, complete in place, including all 
materials, labor, equipment, tools, and miscellaneous work necessary to complete the work to the 
satisfaction of the Engineer. 
 
The quantity to be paid for shall be measured in the field by the Engineer by the linear foot and shall 
be the actual amount installed in accordance with these specifications. 
 

-END OF SECTION- 
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ITEM 697                                   SILT SOCK                                     LINEAR FOOT  
 
Description 
The Contractor shall furnish, install and remove the silt sock in accordance with these specifications and 
in close conformity with the lines and grades shown on the plans and specifications or as established by 
the Engineer. 
 
Materials and Construction Methods 
All work shall conform to Section 670 of the Standard Specifications. 
 
Silt socks are to be twelve-inch in diameter (after installation) with biodegradable natural fabric (i.e., 
cotton, jute, burlap) and are intended to be the primary sedimentation control barrier. Photo-
biodegradable fabric shall not be used. No straw wattles may be used. Compost material inside the silt 
sock shall meet M1.06.0, except for the following: no peat, manure or bio-solids shall be used; no kiln-
dried wood or construction debris shall be allowed; material shall pass through a 2-inch sieve; and the 
C:N ratio shall be disregarded. 
 
Outer sock fabric shall be made of 100% biodegradable materials (i.e., cotton, hemp or jute) and shall 
have a knitted mesh with openings that allow for sufficient water flow and effective sediment capture. 
 
Silt sock shall be tamped, but not trenched, to ensure good contact with soil. When reinforcement is 
necessary, tubes shall be stacked as shown on the detail plans. 
 
Prior to initial placement of silt sock, the Contractor and the Engineer shall review locations specified 
on the plans and in the permit requirements, and adjust placement to ensure that the placement will 
provide maximum effectiveness.  
 
Barriers shall be staked, trenched, and/or wedged as specified herein and according to the Manufacturer’s 
instructions. Barriers shall be securely in contact with existing soil such that there is no flow beneath the 
barrier. 
 
Maintenance 
The installed silt sock shall be inspected daily by the Contractor and restored as necessary to its approved, 
newly installed condition. Accumulations of debris and/or silt shall be removed by hand and properly 
disposed of as necessary at no additional cost. In no case shall accumulations of more than 4 inches above 
the original ground line be permitted to remain. If a breach or other failure of the silt sock occurs, the silt 
sock shall be immediately restored. Any delay in maintaining the silt sock shall be cause to immediately 
suspend the work as provided for in Subsection 8.09 of the Standard Specifications. The Contractor shall 
be advised that the Plymouth Conservation Commission recommends maintaining a minimum of 100 
linear feet of sediment control materials onsite for emergency repairs.  
 
Maintenance of the silt sock shall be per Section 670.60.B of the Standard Specifications or per the 
Stormwater Pollution Prevention Plan (SWPPP), whichever is more restrictive as determined by the 
Engineer. 
 
Removal 
Following completion of the work phase and stabilization of adjacent soil and upon approval from the 
Engineer, removal of the silt sock shall be per Section 670.60.C of the Standard Specifications.     
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Method of Measurement and Basis of Payment 
Under Item 697 of the Contract, the Contractor will be paid the contract unit price per linear foot for 
Silt Sock, supplied, installed, maintained, accepted, and removed, to the satisfaction of the Engineer. 
Price shall include payment for all materials, labor, and equipment. There will be no separate 
measurement for maintenance or replacement associated with this item 
 
The quantity to be so paid for under each item will be measured in the field by the Engineer and shall be 
the actual amount installed in accordance with these specifications. 
 

-END OF SECTION- 
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ITEM 697.1 SILT SACK EACH 
 
Description 
The work under this item shall conform to the relevant provisions of Subsection 200 of the Standard 
Specifications and the following: 
 
The work under this item shall consist of furnishing, installing, cleaning, maintaining, replacing, and 
removing silt sacks at catch basins at the locations and as shown on plans and as directed by the Engineer.  
 
Materials and Construction Methods 
Sack shall be manufactured from a specially designed woven polypropylene geotextile sewn by a double 
needle machine, using a high strength nylon thread.  Sack shall be manufactured by one of the following 
or an approved equivalent: 
 
Siltsack® 
SI Geosolutions: 
www.sigeosolutions.com 
(800) 621-044 

Dandy Sack™ 
Dandy Products, Inc. 
P.O. Box 1980 
Westerville, Ohio 43086 
Phone: (800) 591-2284 
Fax: (740) 881-2791 
Email: dlc@dandyproducts.com 
www.dandyproducts.com 

FLeXstorm Inlet Filters 
Inlet & Pipe Protection 
24137 W. 111th St - Unit A 
Naperville, IL 60564 
Telephone: (866) 287-8655 
Fax: (630) 355-3477 
 

The sack will be manufactured to fit the opening of the catch basin or drop inlet. Sack will have the 
following features: two dump straps attached at the bottom to facilitate the emptying of sack and lifting 
loops as an integral part of the system to be used to lift sack from the basin.  The sack shall have a restraint 
cord approximately halfway up the sack to keep the sides away from the catch basin walls, this cord is 
also a visual means of indicating when the sack should be emptied. Once the strap is covered with 
sediment, the sack should be emptied, cleaned and placed back into the basin. 
 
Installation, removal, and maintenance shall be per manufacturer instructions and recommendations. 
 
Method of Measurement and Basis of Payment 
Under Item 697.1 of the Contract, the Contractor will be paid the unit price per each Silt Sack supplied, 
installed, maintained, accepted, and removed, to the satisfaction of the Engineer. Price shall include 
payment for all materials, labor, and equipment. There will be no separate measurement for maintenance 
or replacement associated with this item. 
 
The quantity to be so paid for under each item will be measured in the field by the Engineer and shall be 
the actual amount installed in accordance with these specifications. 

-END OF SECTION- 
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ITEM 697.2           FLOATING SILT CURTAIN                 LUMP SUM 
 
Description 
The Contractor shall furnish and install the floating silt curtain (turbidity boom) complete in place, 
including all materials, labor, equipment, tools, maintenance, and miscellaneous work necessary to 
complete the work to the satisfaction of the Engineer. 
 
Materials and Construction Methods 
The flotation unit shall be closed cell foam; 12” diameter covered with 22 oz/square yard PVC coated 
polyester providing a gross buoyancy of at least 50 lbs/ft. 
 
The silt curtain shall be a woven monofilament filter fabric with the following specification; 
 Weight   5.0 oz/square yard 
 Tensile Strength 200-220 lbs 
 Elongation @ Break 20% 
 Mullen Burst  480 psi 
 Puncture Strength 120 lbs 
 Tear Strength  80 lbs 
 Abrasion Resistance NA 
 EOS US Std. Sieve 40-50 
    425-300 microns 
 Flow Rate  8 gpm/square foot 
 
The curtain shall be designed to prevent the migration of silt and turbidity from the work site.  The 
curtain length shall be designed to be in contact with the bottom throughout the entire tidal cycle.  
The curtain shall be equipped with ballast to ensure contact with the bottom. 
 
The Contractor shall provide an anchoring system, including mooring buoys to prevent the anchoring 
from submerging the boom. 
 
The Contractor shall maintain the siltation boom in proper working order.  The Contractor shall 
remove the complete siltation boom system upon completion of all work within the waterway.  
 
Method of Measurement and Basis of Payment 
Under Item 697.2 of the Contract, the Contractor will be paid the contract unit price per lump sum 
for Floating Silt Curtain, supplied, installed, maintained, accepted, and removed, to the satisfaction 
of the engineer.  Price shall include payment for all materials, labor, and equipment. There will be no 
separate measurement for maintenance or replacement associated with this item. 
 
The quantity to be so paid for under each item will be measured in the field by the Engineer and shall be 
the actual amount installed in accordance with these specifications. 
 
 

-END OF SECTION- 
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ITEM 698 GEOTEXTILE FABRIC FOR STABILIZATION    SQUARE YARD 
 
Description 
The Contractor shall prepare, furnish, place, and install a non-woven polypropylene geotextile fabric 
around crushed stone, borrow, structural fill, and for separation of soil layers, and install a woven 
polypropylene geotextile fabric beneath the new armor stone revetment extension adjacent to the boat 
ramp as shown on the plans, as herein specified, and as directed by the Engineer. 
 
Materials and Construction Methods 
The work under this Item shall conform to the requirements of Subsection M9.50.0, of the Standard 
Specifications of for the intended application, and the following: 
 
The work under this Item includes the furnishing and installation of geotextile fabric beneath crushed 
stone and gravel borrow sub-bases, in accordance with the details shown on the Plans at the locations 
shown on the Plans, and as required by the Engineer. Non-woven geotextile fabric shall be Mirafi 
180N or approved equal. Woven geotextile fabric for beneath the armor stone revetment shall be 
Mirafi 600X or approved equal.  
 
The geotextile fabric shall be handled and installed per the manufacturer’s recommendations and shall 
be from the MassDOT Qualified Construction Materials List and approved for the intended 
application. The geotextile fabric shall be installed below the layer of crushed stone as shown on the 
plans. 
 
Excavation and shall conform to the relevant provisions of Subsections 120 and 150 of the Standard 
Specifications. 
 
If during construction, including any time prior to final acceptance of the Project, the grade of the site 
exhibits signs of failure, including settlement, the geotextile fabric shall be reinstalled or replaced by 
the Contractor, as required by the Engineer, at no additional compensation. 
 
Method of Measurement and Basis of Payment 
Under Item 698 of the contract, the Contractor will be paid the contract unit price per square yard 
for Geotextile Fabric, furnished and in place, which price shall include full compensation for all 
materials, tools, equipment, grading, labor, testing and all incidental work necessary to complete the 
work under this item to the satisfaction of the Engineer. 
 
The quantity to be so paid for under each item will be measured in the field by the Engineer and shall be 
the actual amount installed in accordance with these specifications. 
 

-END OF SECTION- 
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ITEM 701                          CONCRETE SIDEWALK                    SQUARE YARD   
 
Description 
The work to be done under this section consists of all work related to cement concrete placement for the 
concrete sidewalk, including but not limited to installation of forms and furnishing and placing cement 
concrete, furnishing and placing welded wire fabric, and furnishing and placing joint fillers and sealants 
as shown on the plans, and as specified herein. 
 
Materials and Construction Methods 
The Contractor shall refer to Item 904 – 4,000 PSI Reinforced Concrete and the manufacturer’s 
recommendations for all mixing, placement, and curing methods for the concrete used for the sidewalks.  
 
Cement concrete materials and construction methods shall conform to all the applicable provisions of 
Section 701 Cement Concrete Masonry of the Standard Specifications, and with the additional 
requirements included herein. 
 
Concrete mix designs proposed for the project shall be submitted for review prior to construction.  A 
certificate of compliance shall be delivered to the Engineer for each truckload of cement concrete 
delivered to the site.  The certificate of compliance shall state that the mix delivered conforms to the 
approved mix design. 
 
Reinforcement shall be stored in a location suitable to the Engineer, which will protect the steel from 
rusting and exposure to the elements prior to being used in the construction. 
 
Welded wire fabric shall be epoxy coated and conform to Section M8.01.2 and M8.01.7 of the Standard 
Specifications and AASHTO-M366 and ASTM1064, epoxy coated in accordance with ASTM A884, 
Class A, Type 1. Welded wire fabric shall be free of imperfections, dirt, loose scale, paint, oil, or other 
foreign substances that might tend to prevent bonding with concrete.  Surfaces shall be brushed to 
remove loose material. Support chairs shall be installed as indicated on the drawings to prevent sagging 
of the welded wire fabric. 
 
Where called out on the drawings, dowels at expansion joints shall be epoxy coated speed dowels as 
manufactured by Sika or approved equivalent. Dowels shall be installed in accordance with the 
manufacturer's recommendations. Dowels for sidewalks shall be paid for under this Item. 
 
Concrete construction during cold weather shall be subject to the provisions of the Standard 
Specifications Subsection 901.33.B.  Any concrete placed during cold weather shall be placed at the 
Contractor’s risk and any damage or unsatisfactory concrete, in the Engineer’s opinion, shall be 
removed and replaced at the Contractor’s expense.       
 
Base material for the concrete sidewalk shall be Gravel Borrow, Type B in accordance with Section 
M1.03.0 of the Standard Specifications, and as described in Item 151 – Gravel Borrow. 
 
Concrete joints shall be a 3-inch wide tooled finish as indicated on the drawings. 
 
 
TESTING OF CONCRETE 
 

1. Test Specimens: The Contractor will be required to make, cure and have tested, a minimum of 
one set of four test specimens from the concrete of each day's pour and for each fifty cubic yards 
of concrete cast in accordance with ASTM Designation C172, C31 and C39.  One cylinder shall 
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be broken after seven and fourteen days and two cylinders after twenty-eight days. Concrete that 
fails to meet strength requirements will be grounds for rejection.  

2. Slump: A slump test shall be made for each truckload of concrete in accordance with ASTM 
Designation C143.  Slumps greater than design mix limit will be grounds for rejection of the 
concrete. 

3. Air Content: The Contractor shall make an air content test a minimum of once each day and 
from each fifty cubic yards of concrete by the pressure method in accordance with ASTM 
Designation C231.  Air contents above or below the limits specified will be grounds for rejection. 

4. Testing: All personnel and laboratories testing concrete shall be licensed by the Commonwealth 
of Massachusetts.  The Contractor shall provide the Engineer with the name, address and a copy 
of applicable licenses of the testing company. 

 
The Contractor shall coordinate the date and location of tests with the Engineer before any concrete 
work is started. 
 
Results of concrete testing shall be delivered to the Engineer within three (3) working days of the tests.  
 
Method of Measurement and Basis of Payment 
Under Item 701 of the Contract, the Contractor will be paid the unit price per Square Yard for Concrete 
Sidewalk, as shown on the plans, or as directed, complete in place, as accepted, which price shall include 
full compensation for shop drawings, construction and removal of forms, furnishing and placing bonding 
agent, furnishing and installing epoxy coated steel welded wire fabric, support chairs, connectors, spacers, 
fasteners, bracing and placing concrete, testing, curing and finishing, all equipment, machinery, tools and 
labor, and such other incidental work not otherwise provided for which may be required to execute the 
work properly in accordance with these provisions. 
 
The quantity to be so paid for under each item will be measured in the field by the Engineer and shall be 
the actual amount installed in accordance with these specifications. 
 
 

-END OF SECTION – 
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ITEM 740                       ENGINEERS FIELD OFFICE                             LUMP SUM 
 
Description 
Satisfactory office space, trailer, or the utilization of a suitable existing building having a minimum 300 
square feet of private office space shall be provided in an approved location on the project site for the 
exclusive use of the Engineers and Inspectors of the Owner for the duration of project work. Such 
facilities shall be separate from buildings used by the Contractor and Plymouth Harbormaster.  
 
Materials 
Field office shall be equipped with internet capability, two outside doors, 4 windows, smoke and CO2 
alarms, contain 2 desks, 4 desk chairs, electric sanitary hot and cold water cooler supplied with cups 
and drinking water, a 3 cu ft refrigerator, 1 cu ft microwave oven, fire extinguishers at each doorway, 
and first aid kit. 
 
Field office shall have a thermostat controlled climate control system for heating and colling the office 
space and to maintain 70 degree Fahrenheit ambient air temperature on-demand, year-round.  
 
The contractor shall be responsible for coordinating with the utility companies for temporary electric 
and internet service installations, pay all connection and disconnection fees and pay all monthly electric 
and internet service bills for the field office for the duration of the project.  
 
Method of Measurement and Basis of Payment 
Under Item 740 of the Contract, the Contractor will be paid the lump sum price for Engineers Field 
Office furnished and installed which price shall include payment for all materials, labor, transportation, 
equipment, testing, design, and all incidental work necessary to complete the work under this item, as 
shown on Plans, as specified herein, and as directed by the Engineer. 
 
 

- END OF SECTION - 
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ITEM 751                                         LOAM AND SEED                                   SQUARE YARD  
 
Description 
The Contractor shall furnish, place, spread, and grade loam, prepare the area for plant material, and 
furnish and place seed mix within following completion of ground disturbance, as shown on the 
Drawings, as specified herein, and as directed by the Engineer. All disturbed areas shall be loamed, 
seeded, and restored to existing conditions as indicated on the project drawings or as directed by the 
Engineer.  
 
Materials and Construction Methods 
The loam shall conform to the gradation and material requirements specified in Section M1.05.0 of 
the Standard Specifications. The Contractor shall submit certified test results of the proposed loam 
material at least 30 days prior to ordering. 
 
Construction methods for placing loam shall be in accordance with Subsections 751.60 and 751.61 of 
the Standard Specifications. 
 
Fertilizer and grass seed mix shall conform to Section M6.02.0 and M6.03.0 of the Standard 
Specifications. 
 
Construction methods for seeding shall be in accordance with Sections 765.63 and 765.65 of the 
Standard Specifications. The contractor shall submit details of the hydroseed machine to the 
Engineer for approval prior to seeding if hydroseeding is proposed.  
 
The contractor shall be responsible for monitoring and watering all seeded and grassed areas 
which shall be kept moist until final completion. Care during construction shall be in accordance 
with Section 765.66 of the Standard Specifications. 
 
The Contractor shall supply additional loam as necessary so that following finish the grading and 
compaction operations, the placed loam shall conform to a minimum required depth of 4”. 
 
The Contractor shall ensure that a satisfactory stand of grass, as determined by the Engineer is 
developed in all loamed and seeded areas, which must consist of a uniform stand of at least 60% 
established permanent grass species, with a uniform count of at least 100 plants per square foot.  
 
The OFBA may retain a percentage beyond completion, equal to up to 100% of the 5% retainage 
amount specified until the contractor has received written confirmation from the engineer that 
conditions of the maintenance and warranty period have been met.  
 
If necessary, suitable signage and barricades, or other means shall be placed to protect the seeded 
and planted areas. 
 
Method of Measurement and Basis of Payment 
Under Item 751 of the Contract, the Contractor will be paid the unit price per Square Yard for Loam 
and Seed furnished and in place, which price shall include full compensation for all materials, tools, 
equipment, grading, labor, testing and all incidental work necessary to complete the work under this 
item to the satisfaction of the Engineer. 
 
 

- END OF SECTION - 
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ITEM 756 NPDES STORMWATER POLLUTION LUMP SUM 
 PREVENTION PLAN  
 
Description 
This Item addresses the preparation and implementation of a Storm Water Pollution Prevention Plan 
required by the National Pollutant Discharge Elimination System (NPDES) and applicable 
Construction General Permit (CGP) issued by the U.S. Environmental Protection Agency (EPA). 
 
Pursuant to the Federal Clean Water Act, construction activities which disturb one acre or more are 
required to apply to the EPA for coverage under the NPDES General Permit for Storm Water 
Discharges from Construction Activities. The Contractor shall be fully responsible for compliance 
with the most recently issued CGP and any subsequent revisions.  Should a fine or penalty be assessed 
against it, or the Town, as a result of a local, state, or federal enforcement action due to non-
compliance with the CGP, the Contractor shall take full responsibility. 
 
The NPDES CGP requires the submission of a Notice of Intent (NOI) to the EPA prior to the start 
of construction (defined as any activity which disturbs land, including clearing and grubbing).  There 
is a fourteen (14) day review period commencing from the date on which EPA enters the Notice into 
their database.  Based on the review of the NOI, EPA may require additional information, including 
but not limited to, the submission of the Storm Water Pollution Prevention Plan (SWPPP) for review.  
Work may not commence on the project until final authorization has been granted by EPA.  Any 
additional time required by EPA for review of submittals will not constitute a basis for claim of delay.  
 
In addition, if the project discharges to an Outstanding Resource Water, vernal pool, or is within a 
coastal ACEC as identified by the Massachusetts Department of Environmental Protection (DEP), a 
separate notification to DEP is required.  DEP may also require submission of the Storm Water 
Pollution Prevention Plan for review and approval.  Filing fees associated with the notification to DEP 
and, if required, the SWPPP filing to DEP shall be paid by the Contractor.  
 
The CGP also requires the preparation and implementation of a SWPPP in accordance with the afore-
mentioned statutes and regulations.  The Plan will include the CGP conditions and detailed 
descriptions of controls of erosion and sedimentation to be implemented during construction.  The 
contractor shall prepare the SWPPP and update it as necessary. The Contractor shall submit the Plan 
to the Engineer for approval at least fourteen (14) days prior to any site activities.  It is the 
responsibility of the Contractor to comply with the CGP conditions and the conditions of any state 
Wetlands Protection Act Order, Water Quality Certification, Corps of Engineers Section 404 Permit 
and other environmental permits applicable to the project and to include in the SWPPP the methods 
and means necessary to comply with applicable conditions of said permits. 
 
It is the responsibility of the Contractor to complete the SWPPP in accordance with the EPA CGP, 
provide all information required, and obtain any and all certifications as required by the CGP.  Any 
amendments to the SWPPP required by site conditions, schedule changes, revised work, regulations, 
construction methodologies, and the like are the responsibility of the Contractor.  Amendments will 
require the approval of the Engineer prior to implementation. 
 
Included in the CGP conditions is the requirement for inspection of all erosion controls and site 
conditions on a weekly basis as well as after each incidence of rainfall exceeding 0.25 inches in twenty-
four hours.  For multi-day storms, EPA requires that an inspection must be performed during or after 
the first day of the event and after the end of the event.  The CGP requires that inspections be 
performed by a qualified individual as outlined in the CGP.  MassDOT requires proof of completion 
of a 4 hour minimum sedimentation and erosion control training class current to the latest CGP.  This 
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individual can be, but not limited to, someone that is either a certified inspector, certified professional, 
or certified storm water inspector.  The documentation shall be included as an appendix in the SWPPP. 
The inspector’s qualifications shall be submitted to the Engineer for approval prior to beginning any 
work. This individual shall be on-site during construction to perform these inspections.  In addition, 
if the Engineer determines at any time that the inspector’s performance is inadequate, the Contractor 
shall provide an alternate inspector.  Written weekly inspection forms, storm event inspection forms, 
and Monthly Summary Reports must be completed and provided to the Engineer.  Monthly Summary 
Reports must include a summary of construction activities undertaken during the reporting period, 
general site conditions, erosion control maintenance and corrective actions taken, the anticipated 
schedule of construction activities for the next reporting period, any SWPPP amendments, and 
representative photographs. 
 
The Contractor is responsible for preparation of the Plan, all SWPPP certifications, inspections, 
reports and any and all corrective actions necessary to comply with the provisions of the CGP.  The 
Standard Specifications require adequate erosion control for the duration of the Contract. All control 
measures must be properly selected, installed, and maintained in accordance with manufacturer 
specifications and good engineering practices. If periodic inspections or other information indicates a 
control has been used inappropriately or is no longer adequate, it is the responsibility of the Contractor 
to replace or modify the control for site conditions at no additional cost to the Department. Contractor 
must maintain all control measures and other protective measures in effective operating condition and 
shall consider replacement of erosion controls for each construction season. 
 
This Item addresses acceptable completion of the SWPPP, any revisions/amendments required during 
construction, and preparation of monthly reports.  In addition, any erosion controls beyond those 
specified in bid items which are selected by the Contractor to facilitate and/or address the Contractor’s 
schedule, methods and prosecution of the work shall be considered incidental to this item. 
 
The CGP provides specific requirements for temporary and final stabilization. This shall be 
incorporated into the project schedule. The permit defines specific deadline requirements for Initial 
Stabilization (“immediately”, i.e., no later than the end of the next workday following the day when 
earth-disturbing activities have temporarily or permanently ceased) and for Complete Stabilization 
Activities (no later than 14 calendar days after the initiation of stabilization).  Stabilization criteria for 
vegetative and non-vegetative measures are provided in the CGP. 
 
The CGP requires the submission of a Notice of Termination (NOT) from all operators when final 
stabilization has been achieved, as well as removal and proper disposal of all construction materials, 
waste and waste handling devices, removal of all equipment and construction vehicles, removal of all 
temporary stormwater controls, etc.  Approval of final stabilization by the Engineer and confirmation 
of submission of the NOT will be required prior to submission of the Resident Engineer’s Final 
Estimate. The permittee shall use EPA’s website to prepare and submit the NOT. 
 
Method of Measurement and Basis of Payment 
Under Item 756 of the Contract, the Contractor will be paid the unit price per Lump Sum for NPDES 
Stormwater Pollution Prevention Plan, which shall include all work detailed above, including plan 
preparation, required revisions, revisions/addenda during construction, monthly reports and filing 
fees.  
 
Payment of fifty (50) % of the contract price shall be made upon acceptance of the NPDES 
Stormwater Pollution Prevention plan.  Payment of forty (40) % of the contract price shall be made 
in equal installments over the expected duration of stormwater pollution prevention measures.  
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Payment of the final ten (10) % of the contract price shall be paid upon satisfactory submissions of a 
Notice of termination (NOT) when final stabilization has been achieved. 
 
 

-END OF SECTION- 
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ITEM 866.106          REFLECTORIZED PAVEMENT MARKINGS                   LUMP SUM 
 
Description 
The Contractor shall furnish and install reflectorized pavement markings to the lines, no parking, one 
way, handicap symbols, arrows, and painted islands as shown on the Drawings as specified, and as 
directed by the Engineer. 
 
Materials and Construction Methods 
Reflectorized paint shall be white liquid thermoplastic striping material conforming to Subsection 
M7.01.03 of the Standard Specifications. 
 
Pavement marking materials shall conform to the general requirements of Section M7 of the Standard 
Specifications. Individual reflectorized pavement markings (Thermoplastic) shall meet the 
requirements of M7.01.03 and M7.01.04   
 
Construction methods shall be in accordance with Subsection 860 of the Standard Specifications and 
application shall be in accordance with the manufacturer’s recommendations. Layout shall be the 
responsibility of the Contractor and completed in accordance with the “Site Civil and Restoration 
Plan” drawing.  Markings shall remain protected by barriers, cones, or other suitable devices until 
cured and dry to bear traffic with no tracking. 
 
Painting shall consist of single 4" wide lines, arrows, crosswalk striping, stop lines, and the symbols 
and lines as shown on the drawings.   
 
Colors for pavement marking symbols or lines shall be “White”. Colors for handicap accessibility 
symbol shall be “Blue” and “White”, as shown on the Drawings.  
 
Method of Measurement and Basis of Payment 
Under Item 866.106 of the Contract, the Contractor will be paid the lump sum price for Reflectorized 
Pavement Markings, furnished and in place, which price shall include full compensation for all 
materials, tools, equipment, grading, labor, testing and all incidental work necessary to complete the 
work under this item to the satisfaction of the Engineer. 
 
 

- END OF SECTION - 
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ITEM 904              4,000 PSI REINFORCED CONCRETE              CUBIC YARD 
ITEM 904.1              5,000 PSI REINFORCED CONCRETE              CUBIC YARD 
 
Description 
The work to be done under this section consists of all work related to cement concrete placement for the 
boat ramp, splash wall, seawalls, outfall encasement, boat ramp retaining wall extension, and boat ramp 
retaining wall, and slabs, including but not limited to installation of forms, shoring and falsework, 
furnishing and installing epoxy coated reinforcing steel, furnishing and installing PVC waterstops, 
furnishing and installing joint fillers, furnishing and placing concrete, removing formwork, finishing, 
curing concrete, and applying joint sealants for the structures as shown on the plans, and as specified 
herein.  
 
Note: The concrete work for sidewalks is specified and paid for under Item 701- Concrete Sidewalk.   
 
Materials and Construction Methods 
Cement concrete materials and construction methods shall conform to all the applicable provisions of 
Section 901.10 through 901.65 of the Standard Specifications, applicable provisions of ACI 301 and 308, 
and with the additional requirements included herein. 
 

CONCRETE MIX DESIGNS 
Concrete mix designs proposed for the project shall be submitted for review prior to construction.  
A certificate of compliance shall be delivered to the Engineer for each truckload of cement concrete 
delivered to the site.  The certificate of compliance shall state that the mix delivered conforms to 
the approved mix design. 
 
Cement concrete materials shall conform to the requirements of the Standard Specification Section 
M4 for 4,000 psi concrete and 5,000 psi concrete: 

1. 4,000 psi concrete shall be used for slabs, retaining wall footings, and safety bollards. 
4,000 psi concrete shall be in accordance with the following: 

a. Minimum three-eighths inch (3/8") coarse aggregate, and maximum 3/4" coarse 
aggregate. 

b. Air entrained content shall be 7.5% +/- 1% if 3/8” coarse aggregate is used, 6% 
+/-1% if 3/4" coarse aggregate is used. 

c. Minimum cement content shall be 660 pounds per cubic yard, if 3/8” coarse 
aggregate is used, and 610 pounds per cubic yard if 3/4" coarse aggregate is used. 
Cement shall be Type II or IIA.   

d. Maximum water-cement ratio shall be 0.45. 
e. Target slump: 4 inches. 

2. 5,000 psi concrete shall be used for seawalls, splash walls, boat ramp, outfall encasement, 
boat ramp retaining wall extension, boat ramp retaining walls, and pedestrian landing 
retaining walls. 5,000 psi concrete shall be in accordance with the following: 

a. Minimum three-eighths inch (3/8") coarse aggregate, and maximum 3/4" coarse 
aggregate. 

b. Air entrained content shall be 7.5% +/- 1% if 3/8” coarse aggregate is used, 6% 
+/-1% if 3/4" coarse aggregate is used. 

c. Minimum cement content shall be 760 pounds per cubic yard, if 3/8” coarse 
aggregate is used, and 705 pounds per cubic yard if 3/4" coarse aggregate is used. 
Cement shall be Type II or IIA.   

d. Maximum water-cement ratio shall be 0.40. 
e. Target slump: 4 inches. 
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FORMWORK 
Attention is directed to the provisions of Section 901.34 of the Standard Specifications concerning 
formwork.  The Contractor shall construct forms to the exact sizes, shapes, lines and dimensions 
shown on the plans to obtain accurate alignment, location, grades, and level and plumb work in the 
finished structure.  All exposed edges shall have a 3/4” chamfer unless indicated otherwise on the 
drawings. After concrete placement and immediately after the forms are removed, all exposed 
concrete surfaces shall be rubbed with a carborundum brick to remove fins, bellies, projections, 
joint marks, etc. to obtain a smooth, dense surface, free from honeycombing, grain markings, bulges 
or depressions. 
 
Where concrete formwork and placement occurs below water, the Contractor shall take the 
necessary steps to protect the concrete during construction. 
 
REINFORCING STEEL 
Reinforcing bars shall be epoxy coated and conform to Sections M8.01.0, and M8.01.7 of the 
Standard Specifications and AASHTO-M31, Grade 60, in accordance with ASTM A615 and ASTM 
A775.  Welded wire fabric shall be epoxy coated and conform to Section M8.01.2 and M8.01.7 of 
the Standard Specifications and AASHTO-M366 and ASTM1064, epoxy coated in accordance with 
ASTM A884, Class A, Type 1. 
 
Reinforcing bars and welded wire fabric shall be free of imperfections, dirt, loose scale, paint, oil, 
or other foreign substances that might tend to prevent bonding with concrete.  Surfaces shall be 
brushed to remove loose material. Support chairs shall be installed to prevent sagging of the 
reinforcing steel and maintain cover. 
 
Reinforcement shall be stored in a location suitable to the Engineer, which will protect the steel 
from rusting and exposure to the elements prior to being used in the construction. 
 
Dowels installed into the existing revetment stones and other reinforcement called out on the 
drawings as stainless steel shall be in accordance with ASTM A955, Grade 304. 
 
SPEED DOWELS 
Where called out on the drawings, stainless steel speed dowels at joints shall be speed dowels as 
manufactured by Sika or approved equivalent. Dowels shall be installed in accordance with the 
manufacturer's recommendations. 
 
WATERSTOPS 
Where specified on the drawings, waterstops shall be a 6” tall flexible PVC bulb type embedded in 
concrete along the joints of footings and cast-in-place concrete wall stems to maintain a continuous 
watertight seal at the interface of pours. Waterstops shall be Greenstreak PVC Waterstop as 
manufactured by Sika or approved equal. 
 
Waterstop shall be installed prior to concrete placement to ensure proper positioning and concrete 
consolidation around the waterstop. All transitions, intersections, and splices shall be heat welded 
with a waterstop welding iron to achieve a minimum of 1/8” melted bead of PVC around the entire 
perimeter of the waterstop, and continuity tested for seal of all butt ends. Installation and splicing 
of the waterstop shall be in accordance with the manufacturer’s recommendations as part of the 
work of Item 904 and 904.1. 
 
BONDING AGENTS 
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Bonding agents shall be applied on all surfaces where new concrete will interface with concrete 
already set and surface preparation and material placement shall conform to all applicable 
provisions of Section 901.37.F of the Standard Specifications. The Contractor shall remove marine 
growth and other bond inhibiting substances from all surfaces in contact with the work.  
 
Bonding agents shall conform to the requirements as specified in M4.10.1: Base Bonding System 
for Concrete of the Standard Specifications and shall meet Type V of AASHTO M235. Bonding 
agent shall be Armatec 1C as manufactured by Sika or approved equal. The Contractor shall install 
the bonding agent in accordance with the manufacturer's instructions and shall take care to ensure 
that the bonding agent does not set prior to placement of fresh plastic concrete as part of the work 
of Items 904 and 904.1. Concrete that is placed against bonding agents that has already set will be 
grounds for rejection.  
 
HIGH-BUILD PACKING MORTAR 
A cementitious dry-pack or high-build mortar shall be installed between the joints of the existing 
revetment stones at the location of the base of the cast-in-place concrete seawall along the eastern 
and southern faces of the site, as necessary to prevent loss of concrete through the joints during 
placement of the concrete seawall footing. The packing mortar shall consist of Type II or IIA 
Portland cement, fine aggregate, and potable water, with mix proportions developed by the 
contractor as necessary for placing and filling horizontal gaps and voids in the top of existing 
revetment up to 6 inches wide. Means and methods for mixing and placing the packing mortar to 
ensure the top of the revetment is sealed, prior to concrete forming and placement, shall be the 
responsibility of the Contractor. High-build packing mortar shall be included as part of the work 
of Item 904 and 904.1. No separate payment shall be made.  
 
EPOXY ADHESIVE 
Epoxy grout to anchor reinforcing steel into revetment stones and existing concrete shall be HIT-
RE 500 V3 as manufactured by Hilti, or an approved equivalent that conforms to those listed on 
the MassDOT Qualified Materials List for chemically curing anchoring materials and shall be 
suitable for marine and submerged applications. Epoxy adhesive shall be installed in accordance 
with the manufacturer's recommendations as part of the work of Item 904 and 904.1. 
 
SHOP DRAWINGS 

1. Shop drawings shall be of such detail and completeness that all fabrication and 
placement at the site can be accomplished. 

2. Shop drawings shall include rebar and welded wire fabric layout, number of pieces, 
sizes, and grade of reinforcing steel, accessories, and any additional information 
required for fabrication and placement. 

 
CONCRETE TESTING 

1. Test Specimens: The Contractor will be required to make, cure and have tested, a 
minimum of one set of four test specimens from the concrete of each day's pour and 
for each fifty cubic yards of concrete cast in accordance with ASTM Designation C172, 
C31 and C39.  One cylinder shall be broken after seven and fourteen days and two 
cylinders after twenty-eight days. Concrete that fails to meet strength requirements will 
be grounds for rejection. 

2. Slump: A slump test shall be made for each truckload of concrete in accordance with 
ASTM Designation C143.  Slumps greater than design mix limit will be grounds for 
rejection of the concrete. 

3. Air Content: The Contractor shall make an air content test a minimum of once each 
day and from each fifty cubic yards of concrete by the pressure method in accordance 
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with ASTM Designation C231.  Air contents above or below the limits specified will 
be grounds for rejection. 

4. Testing: All personnel and laboratories testing concrete shall be licensed by the 
Commonwealth of Massachusetts.  The Contractor shall provide the Engineer with 
the name, address and a copy of applicable licenses of the testing company. 

 
The Contractor shall coordinate the date and location of tests with the Engineer before any 
concrete work is started. 
 
Results of concrete testing shall be delivered to the Engineer within three (3) working days of the 
tests. 
 
CURING 
Curing and protection shall be in accordance with ACI 301 Section 5.  Begin curing immediately 
after placement.  Avoid damage to placed concrete from vibration created by blasting, pile driving, 
movement of equipment in the vicinity, disturbance of formwork or protruding reinforcement, and 
any other activity resulting in ground vibrations.  Protect concrete from injurious action by sun, 
rain, flowing water, frost, mechanical injury, tire marks, oil stains, and footprints.  Do not allow 
concrete to dry out from time of placement until the expiration of the specified curing period.  Do 
not use membrane-forming compound on surfaces where appearance would be objectionable, on 
any surface to be painted, where coverings are to be bonded to the concrete, or on concrete to 
which other concrete is to be bonded.  If forms are removed prior to the expiration of the curing 
period, provide another curing procedure in accordance with ACI 301 Section 5. 
 
Curing duration shall be in accordance with ACI 301 Section 5, except increase total curing duration 
to 10 days for all concrete except footings and bollard fill. Protect concrete from premature drying, 
excessively hot temperatures, and mechanical injury; and maintain minimal moisture loss at a 
relatively constant temperature for the period necessary for hydration of the cement and hardening 
of the concrete. Curing products shall be listed on the MassDOT Qualified Construction Materials 
List. 
 
FINISHING AND CLEANUP 
The concrete boat ramp extension surface shall receive a “V” groove finish as shown on the 
drawings. 
 
All walking surfaces shall be broomed textured perpendicular to the direction of walk in accordance 
with Section 901.37.G.2.e.1 of the Standard Specifications.  
 
Contractor to provide suitable means for concrete truck washout in an area that will prevent impact 
to wetland resources. 

 
Submittals  
The Contractor shall submit the following for review and approval: 

1. Concrete mix design conforming to the requirements specified herein. 
2. Concrete material certifications 

a. Cement certifications 
b. Aggregate test reports 
c. Fly ash certifications 

3. Shop drawings for reinforcing steel stamped by a Professional Engineer licensed in 
the Commonwealth of Massachusetts showing the following: 

a. Reinforcing steel layout 
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b. Welded wire fabric layout and schedule 
c. Bar schedule 
d. Bending details 
e. Connection details 
f. Lap splice distances and locations.  

4. Reinforcing steel material certifications: 
a. Mill certifications 

b. Epoxy coating certifications 
5. Manufacturer’s product data sheets and installation instructions: 

a. Speed Dowels 
b. Waterstop 
c. Joint sealants 
d. Bonding agents 
e. Epoxy adhesive 
f. Curing products 

6. Concrete installation procedures and joint layout. 
7. Field test results including: 

a. Slump and air entrainment tests. 
b. Cylinder break test reports. 

8. Certificate of compliance for each concrete delivery. 
9. Cold and hot weather concrete work and curing procedures. 

 
Method of Measurement 
The volume of cement concrete to be paid for under this item will be measured by the cubic yard, and 
the quantity shall be determined in accordance with the dimensions shown on the plans and such 
alterations of the plans as are specifically ordered in writing by the Engineer, and no allowance will be 
made for concrete placed beyond such limits. 
 
Basis of Payment 
Under Item 904 of the Contract, the Contractor will be paid the unit price per Cubic Yard for 4,000 
PSI Reinforced Concrete, furnished and in place, which price shall include full compensation for all 
materials, tools, equipment, grading, labor, testing and all incidental work necessary to complete the 
work under this item to the satisfaction of the Engineer. Note that the 4,000 psi concrete installed 
within the limits of the concrete sidewalk shall be paid for under Item 701 and the 4,000 psi concrete 
installed for the traffic bollards shall be paid for under Item 1000.12.  
 
Under Item 904.1 of the Contract, the Contractor will be paid the unit price per Cubic Yard for 5,000 
PSI Reinforced Concrete, furnished and in place, which price shall include full compensation for all 
materials, tools, equipment, grading, labor, testing and all incidental work necessary to complete the 
work under this item to the satisfaction of the Engineer. 
 
 

-END OF SECTION- 
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ITEM 921                             TIMBER FLOATING DOCK SYSTEM                       LUMP SUM 
 
Description 
The work under this item shall consist of the design, fabrication, delivery, and installation of a 
complete timber floating dock system, including floats, flotation units, decking, framing, fendering, 
pile guides, hardware, and all associated appurtenances, as shown on the Drawings and as specified 
herein, and as directed by the Engineer. 
 
The work shall include all labor, materials, equipment, transportation, supervision, and incidentals 
necessary to provide a fully functional floating dock system. Pile guides securing the four (4) existing 
floats to remain shall be replaced in kind.  
 

Materials and Construction Methods  
The Contractor shall fabricate and install floating dock in accordance with the Contract Drawings and 
accepted shop drawings. The float system shall be designed for marine service conditions at Plymouth 
Harbor and shall provide safe, stable access throughout the tidal cycle.  
 
Floating dock will be exposed to wind and waves during erection and while in service, and contractor 
shall analyze, design and construct accordingly. Contractor shall use bracketed connections and 
sufficient hardware to accommodate design loads and freeboard requirements as outlined above, and 
to withstand environmental wave and vessel wake action normal to the site. The following is minimum 
design criteria that shall be used for the dock system: 

1. Uniform live load (for structural components): 60 psf 
2. Uniform live load (for buoyancy and freeboard): 40 psf 
3. Maximum concentrated load: 400 lb 
4. Current velocity: < 1 knot 
5. Significant wave height (hs): 2 ft 
6. Wind load: 16 psf on a 40-ft moored vessel, and exposed float areas. 
7. Maximum cross slope and longitudinal slope shall not exceed 2% (1:50), under 

static deadload conditions. 
 
The Contractor shall provide experienced personnel from the float manufacturer to assist with 
installation and adjustment of the system. 
 
Floating dock system shall be in accordance with the following: 
 

TIMBER MATERIALS  
1. Structural framing shall consist of pressure-treated Southern Yellow Pine. 
2. Framing members shall be No. 1 grade or better. 
3. Decking shall be IPE. Coordinate type with the owner. Deck thickness shall be as 

appropriate to span the joists under structural live load conditions, meeting 
allowable bending and l/360 deflection criteria. 

4. All treatment shall be appropriate for saltwater marine exposure, in accordance 
with accordance with the latest AWPA standards for marine exposure in northern 
waters (use category uc5a). 

5. Skids shall be provided on the bottom of the floats, as shown on the drawings. 
Skids shall be securely fastened to the float framing using thru-bolts, between float 
units. 

 
FLOTATION UNITS  

1.    Flotation shall consist of encapsulated, foam-filled polyethylene float drums. 
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2. Units shall be resistant to marine exposure and meet U.S. Army Corps of 
Engineers absorption standards.  

3. Drums shall be securely through-bolted to the timber frame. 
4. Flotation shall provide sufficient buoyancy and freeboard under the specified 

design loading conditions. Freeboard requirements shall be as shown on the 
drawings, with the intent to match the existing float system under dead load 
conditions. Dead load conditions shall account for pile guide assemblies and the 
gangway. 

5. Freeboard under full live load conditions on the float shall not be less than 8 
inches.  

6. List under dead load conditions shall not be more than 2% slope (1:50). 

 

HARDWARE AND FASTENERS  
1. All hardware shall be hot-dip galvanized unless otherwise noted. 
2. Stainless steel fasteners shall be used for decking – 3”-#12 placed 2 screws per 

support at each point of contact. Pre-drill and countersink prior to placement of 
screw. 

3. Bolts shall be a minimum of ½-inch diameter and installed with washers and 
backing plates as required.  

4. All exposed fasteners shall be flush or countersunk to prevent damage to vessels. 

 

CONNECTIONS AND FITTINGS  
1. Floating dock module connections shall be compatible with the existing floating 

dock system they will be attached to. 
2. Float sections shall be connected using heavy-duty hinge and pin systems. 
3. Connections shall allow for tidal movement and seasonal removal.  
4. Cleats shall be heavy-duty galvanized units, through-bolted with backing plates. 
5. Cleats shall be hot-dipped galvanized cast steel and installed in accordance with 

the manufacturer's recommendations, using thru-bolted connections. All hardware 
shall be hot-dip galvanized.  

6. Dock fenders shall be from extruded, non-marring, EPDM conforming to the 
requirements of ASTM D-2000, 3BA, 712, A14, B13, C12, F17, and G21. The 
fenders shall be grey with a min. width of 3-1/8”, height of 2-7/8” and wall 
thickness of 11/16”. Fenders shall be weather resistant to ensure they will not 
warp, crack or deteriorate. Dock fenders shall be fastened to the floats with ½”x4” 
A316 stainless steel lag bolts with ¼”x1-1/2” aluminum flat bar. Stainless steel lag 
bolts shall be isolated from Aluminum with 1/8” thick HDPE spacer and bolt 
sleeves. Aluminum bar shall be series 6016 aluminum. Fenders shall be placed on 
all exposed sides of the float system. New pile guides (2 total) for the 12.75” 
diameter steel landing float piles shall contain 4 urethane rollers to prevent 
abrasion of pile coating.  

 

FABRICATION REQUIREMENTS  
1. Floats shall include integral skids to allow seasonal removal from the water. 
2. All structural steel components shall conform to ASTM A36 and shall be hot-

dip galvanized in accordance with ASTM A123.  
3. All fabrication shall be completed prior to delivery to the site unless otherwise 

approved. 
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INSTALLATION  
Floats shall be assembled, launched, and installed in accordance with manufacturer 
recommendations and the Contract Drawings. The Contractor shall:  

1. Align floats properly throughout one full tidal cycle
2. Adjust connections and mooring restraints to minimize movement
3. Install all components without damage to adjacent structures
4. All field cuts to treated timber shall receive preservative treatment.

ADJUSTMENT AND PERFORMANCE 
The completed float system shall:  

1. Maintain proper alignment and performance throughout tidal fluctuations
2. Provide stable and safe access throughout the complete tidal range
3. Be adjustable for seasonal removal and installation
4. The Contractor shall make any required adjustments during the first season of use

at no additional cost.

Submittals  
The Contractor shall submit the following for review and approval: 

1. Shop drawings showing layout, framing, connections, and flotation
2. Design calculations, stamped by a Professional Engineer licensed in the

Commonwealth of Massachusetts.
3. Product data for float drums and hardware
4. Timber treatment certification
5. Manufacturer warranty documentation

Quality Control  
The manufacturer shall have a minimum of five (5) years of experience producing similar floating 
dock systems. All materials and workmanship shall be subject to inspection by the Engineer. 

Method of Measurement and Basis of Payment  
Under Item 921 of the Contract, the Contractor will be paid the contract lump sum price for the 
Timber Floating Dock System, which shall include full compensation for: 

1. Design and fabrication
2. All materials, including timber, flotation, hardware, and fittings
3. Delivery and installation
4. Manufacturer support during installation
5. Adjustments and commissioning
6. All labor, tools, equipment, and incidentals

No separate payment will be made for any component of this work, all of which shall be considered 
incidental to this item.  

- END OF SECTION -
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ITEM 941  GREENHEART TIMBER PILES LINEAR FOOT 

Description 
The Contractor shall provide all labor, equipment, materials, tools and accessories to complete the 
work in this section.  This work includes, but is not necessarily limited to the supply and installation 
of timber piles to the locations and elevations as shown on the Contract Drawings for the work of the 
proposed timber guide piles. 

The Contractor shall furnish and install greenheart timber piles for the existing floating docks, as 
shown on the plans, as herein directed and as specified. The Contractor is directed to the permit 
authorizations for any “soft start” driving requirements to mitigate impacts to marine life. 

Materials and Construction Methods 
Timber pile materials and construction methods shall conform to all the applicable provisions of 
Subsection 940 of the Standard Specifications and with the additional requirements included herein. 

TIMBER PILE MATERIAL 
1. Timber piles shall be new, clean peeled greenheart piles with sizes, lengths, and

locations as indicated on the Contract Drawings.
2. All piles shall conform to the requirements of Subsection M9.05.6 of the Standard

Specifications and shall be free of excessive checks, splits, or other defects that
may impair strength or durability. Piles shall be subject to review and approval by
the Engineer prior to installation.

3. Piles shall be supplied by the Contractor and shall meet all specified material
requirements prior to delivery to the site.

4. Piles shall meet the requirements for ASTM D25-12R22 for friction piles with 44"
(14” diameter) circumferences measured 3 feet from the butt and have a minimum
9” tip diameter.

GENERAL INSTALLATION AND PILE DRIVING 
1. Construction methods shall conform to the applicable provisions of Section 940

of MassDOT Standard Specification (for Highways and Bridges, 2026 Edition)
and any and all addenda and revisions thereto, except as herein specified.

2. The Contractor shall be responsible for furnishing and installing all piles at the
locations shown on the Drawings.

3. All pile driving operations shall be conducted from the Contractor’s barge.
4. The Contractor shall take all necessary precautions to prevent damage to piles

during handling, positioning, and installation.
5. The Contractor is directed to the Order of Conditions for “soft start” driving

requirements to mitigate impacts to marine life.

PILE DRIVING METHODS 
1. Piles shall be installed using a vibratory hammer, followed by impact driving as

necessary to achieve required tip elevations.
2. Vibratory driving shall utilize a “soft start” method.
3. Piles shall be continuously driven using equipment of sufficient capacity to achieve

required penetration.
4. Piles shall be driven to:

a. Tip elevation shown on the Drawings, as approved by the Engineer.
b. If practical refusal is reached before the minimum tip elevation is achieved,

stop driving and contact the Engineer for further direction.
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5. Practical refusal shall be defined as:
a. Penetration not exceeding 1/2 inch per blow for five consecutive blows
b. Based on a hammer energy of 15,000 ft-lbs, with hammer weight

approximately equal to pile weight.

ALIGNMENT AND TOLERANCES 
1. Piles must be driven within tolerances not exceeding 2 inches out of horizontal

alignment, 1 inch out of vertical cutoff elevation, and a maximum batter of 1-inch
over a length of 20 feet. Use templates to accurately locate and install piles plumb.
Adjust guide pile locations accordingly. If pile misalignment is greater than the
tolerances stated, notify the Engineer for approved action before advancing the
work at that location.

2. Piles that do not meet tolerance requirements shall be removed and re-driven at
no additional cost to the owner.

3. Piles shall not be pulled into position after driving.

OBSTRUCTIONS AND DRIVING CONDITIONS 
The Contractor shall: 

1. Remove or relocate stones and obstructions prior to driving.
a. Provide methods such as spudding to break or clear obstructions.
b. Care shall be taken to avoid pile damage due to abrupt changes in

subsurface conditions.
2. Jetting of piles will not be permitted.
3. Any pile which may be driven in the wrong position, or which may not be

long enough for fitting after driving, or which may be split or otherwise
damaged, shall be pulled and another pile of suitable length shall be
substituted for it (without additional compensation therefore).

PILE PROTECTION 
1. Provide protection at pile tips and butts during driving.
2. Take appropriate measures to prevent splitting or damage of pile.
3. Piles damaged during fabrication, transport, storage, handling or driving shall be

replaced at no additional cost to the owner.
4. Care shall be used in handling timber piles to prevent damage. All timber piles

shall be handled and installed in a manner that will avoid damage to the surfaces.
5. Cant hooks, peavies, picaroons, and end hooks shall not be used on side surfaces

and the use of pointed tools shall be confined to end grains.

CUTOFF AND TREATMENT 
1. Piles shall be cut off at elevations shown on the Drawings. Pile cut-offs shall

remain the property of the Contractor and shall be removed from the site.
2. A minimum of 3 feet shall be removed from the pile top after installation.
3. Each timber pile shall be furnished with an approved pile cap and banded at the

top of the pile with two ¾” thick x 1” wide stainless steel straps/bands.

Submittals 
The Contractor shall submit the following for review and approval: 

1. Manufacturer’s cut sheets for timber piles indicating material type and properties
prior to purchase and installation.

2. Material certificates for pile products and preservative treatment.
3. Manufacturer information for pile driving equipment to be used for the work.
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4. Pile driving log for each pile, documenting installation details for each pile, including: 
a. Driving time 
b. Driving equipment 
c. Location and pile designation 
d. Tip elevation 
e. Cutoff elevation 

 
Method of Measurement and Basis of Payment 
Under Item 941  of the contract, the Contractor will be paid the contract unit price per linear foot 
of Greenheart Timber Piles furnished and placed as herein specified, as shown on the plans, and 
as directed, which unit price shall include full compensation for all materials, tools, equipment, 
cutting off timber piles, and incidental work necessary to complete the work under this item. No 
separate payment will be made for portions of piles cut off after driving or for pile shoes, bands and 
other appurtenances. 
 

- END OF SECTION – 
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ITEM 943.1                            STEEL PIPE PILES                       LINEAR FOOT 
 
Description 
The Contractor shall provide all labor, equipment, materials, tools and accessories to complete the 
work in this section.  This work includes, but is not necessarily limited to the supply and installation 
of steel pipe piles to the locations and elevations as shown on the Contract Drawings for the work of 
the proposed steel gangway hoist/guide piles. 
 
The gangway hoist shall be furnished as specified and paid for as part of the work of Item 954. 
 
Materials and Construction Methods 
Steel pipe pile materials and construction methods shall conform to all the applicable provisions of 
Subsection 940 of the Standard Specifications and with the additional requirements included herein. 
 

STEEL PILE MATERIAL 
1. Piles shall be ASTM A252, Grade 3 (45 ksi) steel pipe.  
2. Size and length shall be as shown on the drawings. 
3. Piles shall be shop coated as specified in the Coatings section.  
4. All materials shall be new and free from defects affecting strength or durability. 
5. Up to one pile splice is acceptable for steel pipe piles. Splices shall be shop-welded 

and develop the full structural capacity of the piles. Splice shall be located a 
minimum of 20 feet below the mudline. Splices shall be designed by a Professional 
Engineer and welded per AWS D1.1 

 
COATING MATERIALS 

1. Coating for steel pipe piles shall be a fusion bonded epoxy powder coating system.  
The coating shall be Scotchkote #206N Fusion Bonded Epoxy Coating as 
manufactured by 3M Company, Electro-Products Division, St. Paul, MN; or 
equivalent by Armstrong Products Corporation of Warsaw, Indiana; or equivalent 
by Dupont Powder Coatings of Houston, Texas or approved equal. 

2. Coating shall be factory-applied. 
3. All surfaces shall be thoroughly prepared for coating application in strict 

accordance with the coating manufacturer's recommendation and these 
specifications. All cleaning and coating work must be performed in a heated 
building. Preceding grit blasting, steel must be heated to at least 100 degrees F. to 
eliminate possibility of moisture on the surfaces to be cleaned and coated. 

4. Grit blasting shall be to clean grey metal, at least equivalent to a Near White as 
defined by SSPC Specification SP-10.  All work blasted in one day must be coated 
on that day. 

5. Any areas of the surface which show traces of oil, grease, or other organic matter 
shall be removed prior to coating.  The contamination shall be removed by using 
either a solvent or spot blasting. 

6. All surfaces to be coated must be completely dry, free of moisture, soil, dust and 
grit and the time the coating is applied.  

7. Pile shall be shop coated full length. The fusion bonded epoxy coating shall be 
applied in an environmentally controlled plant that is fully enclosed.  The coating 
system shall be fully automatic with the capabilities of preheating and post baking.  
The grit blast cleaning machine shall be fully automatic and fully enclosed in an 
environmentally controlled plant. 

8. The finished minimum coating thickness (dry-film) shall be 14 mils nominal as 
tested in accordance with ASTM-G12. 
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9. The coating material shall be applied strictly in accordance with the coating 
manufacturer's recommendation as to coating application procedure and curing 
schedule.  In no case shall the oven temperatures or temperature of the piling 
during any part of the curing process, exceed 260 C. (500 F.). 

10. The cured coating shall be of uniform color, gloss and thickness, and shall be free 
of blisters, pinholes, fish eyes, sags, runs, and any other irregularities. 

11. The coater shall be responsible for all quality control checking including visual 
inspection, thickness measurements, and holiday testing, and shall keep records on 
the results of all such inspections in a form suitable to the Engineer. 

12. The Engineer shall have access to each part of the process and shall have the right 
and opportunity to witness any of the quality control test and/or perform such 
test himself on a random sampling basis. 

 
WELDING MATERIALS 

1. Welding shall conform to AWS D1.1 requirements. 
2. Electrodes shall be low hydrogen E70XX series or compatible with base metals. 

 
HANDLING AND STORAGE 

1. Store piles to prevent distortion and excessive camber. 
2. Support piles at intervals not exceeding 10 feet. 
3. Do not drag piles on the ground. 
4. Inspect piles prior to installation for defects. 

 
PILE DRIVING EQUIPMENT 

1. Use impact or vibratory hammers sized to achieve required capacity.  
2. Equipment shall be capable of achieving required penetration without damaging 

piles or adjacent structures. 
 

GENERAL INSTALLATION AND PILE DRIVING 
1. The Contractor shall be responsible for furnishing and installing all piles at the 

locations shown on the Drawings. 
2. All pile driving operations shall be conducted from the Contractor’s barge. 
3. Maintain alignment of hammer and pile during driving. 
4. Install piles continuously until required penetration is achieved, 
5. Avoid excessive stresses during driving 
6. The Contractor shall take all necessary precautions to prevent damage to piles 

during transportation, handling, positioning, and installation. 
 

PILE INSTALLATION 
1. Piles shall be installed using a vibratory hammer, followed by impact driving as 

necessary to achieve required tip elevations. 
2. Driving shall utilize a “soft start” method. 
3. Piles shall be driven using equipment of sufficient capacity to achieve required 

penetration. 
4. Piles shall be driven to: 

a. Tip elevation shown on the Drawings, as approved by the Engineer. 
b. If practical refusal is reached before the minimum tip elevation is achieved, 

stop driving and contact the Engineer for further direction. 
5. Practical refusal shall be defined as: 

a. Penetration not exceeding 1/2 inch per blow for five consecutive blows. 
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b. Based on a hammer energy of 15,000 ft-lbs, with hammer weight 
approximately equal to pile weight. 
 

ALIGNMENT AND TOLERANCES 
1. Piles must be driven within tolerances not exceeding 2 inches out of horizontal 

alignment, 1 inch out of vertical cutoff elevation, and a maximum batter of 1-inch 
over a length of 20 feet. Use templates to accurately locate and install piles plumb. 
Adjust guide pile locations accordingly. If pile misalignment is greater than the 
tolerances stated, notify the Engineer for approved action before advancing the 
work at that location.  

2. Piles that do not meet tolerance requirements shall be removed and re-driven at 
no additional cost to the owner. 

3. Piles shall not be pulled into position after driving. 
 
OBSTRUCTIONS AND DRIVING CONDITIONS 

 The Contractor shall: 
1. Remove or relocate stones and obstructions prior to driving 
2. Provide methods such as:  

a. Spudding 
b. Excavation up to 5 feet depth 
c. Care shall be taken to avoid pile damage due to abrupt changes in 

subsurface conditions. 
3. Jetting of piles will not be permitted. 

 
PILE PROTECTION 

1. Provide protection at pile tips and butts during driving 
2. Take appropriate measures to prevent damage to the pile coating. 

 
COATING REPAIR 

1. Field touch-up of damaged coating or welded areas shall be in accordance with the 
following: 

2. Field surface preparation and coating shall only take place on items requiring field 
assembly or touch up including:    

a. Grind, wire brush, or, otherwise clean to grey metal.  Work to be at least 
equivalent to Power Tool Cleaning as defined by SSPC specification SP-3.  
All work cleaned must be coated on that day.  

b. Traces of oil, grease, or other organic matter on areas of the surface shall be 
removed prior to coating.  The contamination shall be removed by using 
either a solvent or spot blasting.   

c. All surfaces to be coated must be completely dry, free of moisture, soil, dust 
and grit at the time the coating is applied. 

d. The touch up epoxy material shall be 3M Scotchkote 323/323i Liquid 
Epoxy Coating or an approved equivalent two-part epoxy system designed 
and color-matched for patching the epoxy coating utilized during shop 
coating and with the same manufacturer. 

e. Mixing:  Mix ratio of Part A to Part B shall be 1:1 by volume.  The two parts 
must be thoroughly mixed until a uniform color is achieved.  If thinning is 
required, thin each part separately to minimize loss of pot life with thinner 
recommended by the producer.  Pot life should be approximately 8 hours. 

f. Application: Material should be capable of being applied with ordinary brush 
or roller at a temperature of 55 degrees F. and above.  Prepare surface to be 
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touched up in strict accordance with manufacturer’s recommendations, to 
provide an equivalent service life as the initially installed coating. A tack-free 
surface should be achieved in 2 to 3 hours at 72 degrees F.   Full cure should 
be achieved in 3 to 5 days at 72 degrees F.  Care should be exercised in 
handling parts before they are fully cured. 

CUTOFF AND TREATMENT 
1. Piles shall be cut off at elevations shown on the Drawings, using saw cutting to

provide a neat and level surface.
2. Exposed pile tops shall be field coated, in accordance with the Coating Repair

section.
3. Pile tops shall be capped with plastic conical pile caps, secured with four (4) self

tapping screws with pilot holes.
4. Lifting holes shall be above the final cutoff elevation and any small holes or rigging

points shall be sealed.

Submittals 
The Contractor shall submit the following for review and approval: 

1. Written pile installation plan.
2. Manufacturer’s cut sheets for steel pipe piles indicating material type and

properties prior to purchase and installation.
3. WEAP analysis, completed by a Geotechnical Engineer, licensed in the

Commonwealth of Massachusetts.
4. Material certificates for pile products and coating system.
5. Weld detail and welder qualifications for pile splices, if required.
6. Manufacturer information for pile driving equipment to be used for the work
7. Pile driving log for each pile, documenting installation details for each pile, including:

a. Driving time
b. Driving equipment
c. Location and pile designation
d. Tip elevation
e. Cutoff elevation

Method of Measurement and Basis of Payment 
Under Item 943.1 of the Contract, the Contractor will be paid the unit price per Linear Foot for Steel 
Pipe Piles, furnished and in place, which price shall include full compensation for all materials, tools, 
equipment, labor, testing and all incidental work necessary to complete the work under this item to 
the satisfaction of the Engineer. 

- END OF SECTION -
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ITEM 954            ALUMINUM GANGWAY AND GANGWAY HOIST               LUMP SUM 
 
Description 
The work under this item shall consist of the design, fabrication, delivery, and installation of aluminum 
gangways and associated components, including hinge assemblies, roller systems, transition plates, 
guide channels, turntable assemblies, gangway hoist, and all required hardware, as shown on the 
Drawings and as specified herein, and as directed by the Engineer.  
 
The work shall include all labor, materials, equipment, transportation, supervision, and incidentals 
necessary to provide a complete and fully functional gangway system connecting the upland structure 
to the floating dock system. 

The Contractor shall obtain a permit from the Town of Plymouth Fire Department for welding, torch 
cutting, or hot work performed at the site.  
 

Materials and Construction Methods 
The gangway system shall be designed and constructed to function over the full tidal range at the site 
without damage to the gangway or supporting structures. Gangway system shall be ADA compliant. 
 
Design and fabrication shall conform to the following, unless noted otherwise: 

Aluminum Association Specifications for Aluminum Structures 
AWS D1.2 Structural Welding Code – Aluminum 
AASHTO Guide Specifications for Design of Pedestrian Bridges 
ADA Accessibility Guidelines.  
ASCE 7 latest editions 

 
The following is minimum design criteria that shall be used for the gangway system: 
 

1. Uniform live load: 100 psf. 
2. Wind load based on 130 mph wind speed. 
3. Maximum allowable deflection of L/360 under live load. 
4. Gangway shall be cambered to accommodate dead load deflection. 
5. All components of the handrail including mounting brackets and welds, shall be 

designed for the following minimum load cases: 
i. A continuous uniform load of 50 plf applied along the full length of the 

handrail in any direction. 
ii. A concentrated point load of 300 lbs acting at any point in any direction. 
iii. Infill areas shall be capable of supporting a 200 lb concentrated load over a 

one square foot area.  
 
The Contractor shall provide experienced personnel from the gangway manufacturer to assist with 
installation and adjustment of the system. 
 
The aluminum gangway system shall be in accordance with the following: 
 

STRUCTURAL ALUMINUM - GANGWAY 
1. All structural components shall be fabricated from Aluminum Alloy 6061-T6. 
2. Members shall be designed to resist all applied loads without failure or excessive 

deformation. 
3. All fabrication shall be completed in accordance with AWS welding standards. 
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DECKING – ALUMINUM GANGWAY 
1. Decking shall be non-skid aluminum decking. 
2. Acceptable surfaces include: 
3. Raised rib decking (max ¼-inch rib height, perpendicular to traffic), or 
4. Carborundum-coated surface.  
5. Slip resistance shall meet: 

a. 0.8 coefficient of friction (wet) for slopes ≥ 1:33. 
b. 0.5 coefficient of friction (wet) for slopes < 1:22. 

 

CONNECTIONS AND APPURTENANCES – ALUMINUM GANGWAY 
1. Hinge Assembly (Shore Connection): Provide top link arm hinge assembly capable 

of accommodating out-of-plane movement due to float motion through the extreme 
tidal range, and coordinated with the connection at the seawall interface, complying 
with ADA requirements.  

2. Roller Assembly (Float Interface): Provide gangway roller system at float connection 
to allow free vertical movement. Rollers shall be UHMW polyurethane, with UV 
inhibitors added. Roller axles shall be solid stainless steel rod Type 316. 

3. Include non-skid transition plates and a floating dock wear plate with counter sunk 
holes to prevent abrasion and wear.  Wear plate shall be stainless steel. 

4. Guide Channels: Provide guide channels to prevent lateral movement (“walking”) 
of the gangway on the float. Guide channels shall be stainless steel.  
 

HARDWARE AND FASTENERS – ALUMINUM GANGWAY 
1. All fasteners shall be Type 316 stainless steel (ASTM 300 Series).  
2. Nuts shall be self-locking or double-nutted. 
3. Pins and sleeves shall be 316 stainless steel.  
4. Dissimilar metals shall be isolated using Nylatron-GS or approved equal, minimum 

1/16-inch thick separation material 
 
FABRICATION REQUIREMENTS – ALUMINUM GANGWAY 

1. Gangways shall be fabricated as continuous members (no splices).  
2. All welds shall be:  

a. Full-strength welds. 
b. Free from contaminants prior to welding. 
c. Sized to develop full strength of connected member. 

 
The wide flange beam gangway shall be in accordance with the following: 

 
BEAM MATERIALS 

1. Beam shall be ASTM A572, Grade 50 steel.  
2. Size and length shall be as shown on the drawings. 
3. Beam shall be shop coated as specified in the Coatings section.  
4. All materials shall be new and free from defects affecting strength or durability. 

 
COATING MATERIALS –BEAM 

1. Coating for wide flange beam and plate shall be a coal tar epoxy powder coating 
system.  The coating shall be Targuard Coal Tar Epoxy Coating as manufactured 
by Sherwin Williams; Bitumastic 300 M as manufactured by Carboline; or 
approved equal. 

2. Coating shall be factory-applied. 
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3. All surfaces shall be thoroughly prepared for coating application in strict 
accordance with the coating manufacturer's recommendation and these 
specifications. All cleaning and coating work must be performed in a heated 
building. Preceding grit blasting, steel must be heated to at least 100 degrees F. to 
eliminate possibility of moisture on the surfaces to be cleaned and coated. 

4. Grit blasting shall be to clean grey metal, at least equivalent to a Near White as 
defined by SSPC Specification SP-10.  All work blasted in one day must be coated 
on that day. 

5. Any areas of the surface which show traces of oil, grease, or other organic matter 
shall be removed prior to coating.  The contamination shall be removed by using 
either a solvent or spot blasting. 

6. All surfaces to be coated must be completely dry, free of moisture, soil, dust and 
grit and the time the coating is applied.  

7. Beam shall be coated full length. The coal tar epoxy coating shall be applied in an 
environmentally controlled plant that is fully enclosed.  The coating system shall 
be fully automatic with the capabilities of preheating and post baking.  The grit 
blast cleaning machine shall be fully automatic and fully enclosed in an 
environmentally controlled plant. 

8. Apply coating 8 mils each first and second coatings. The finished minimum coating 
thickness (dry-film) shall be 16 mils nominal as tested in accordance with ASTM-
G12. 

9. The coating material shall be applied strictly in accordance with the coating 
manufacturer's recommendation as to coating application procedure and curing 
schedule.  In no case shall the oven temperatures or temperature of the piling 
during any part of the curing process, exceed 260 C. (500 F.). 

10. The cured coating shall be of uniform color, gloss and thickness, and shall be free 
of blisters, pinholes, fish eyes, sags, runs, and any other irregularities. 

11. The coater shall be responsible for all quality control checking including visual 
inspection, thickness measurements, and holiday testing, and shall keep records on 
the results of all such inspections in a form suitable to the Engineer. 

12. The Engineer shall have access to each part of the process and shall have the right 
and opportunity to witness any of the quality control test and/or perform such 
test himself on a random sampling basis. 

13. For field coatings, work coating thoroughly into all joints, crevices, and open 
spaces. Pay special attention to welds, cutouts, sharp edges, rivets, crevices, and 
bolts to ensure proper coverage and thickness. 

 
 COATING REPAIR 

1. Field touch-up of damaged coating or welded areas shall be in accordance with the 
following: 

2. Field surface preparation and coating shall only take place on items requiring field 
assembly or touch up including:    

a. Grind, wire brush, or, otherwise clean to grey metal.  Work to be at least 
equivalent to Power Tool Cleaning as defined by SSPC specification SP-3.  
All work cleaned must be coated on that day.  

b. Traces of oil, grease, or other organic matter on areas of the surface shall be 
removed prior to coating.  The contamination shall be removed by using 
either a solvent or spot blasting.   

c. All surfaces to be coated must be completely dry, free of moisture, soil, dust 
and grit at the time the coating is applied. 
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d. The touch up epoxy material shall be the same material used for the shop- 
coating, or an approved equivalent two-part epoxy system designed and 
color-matched for patching the epoxy coating utilized during shop-coating 
and with the same manufacturer. 

e. Mix and apply the coating in accordance with manufacturer’s 
recommendations. 

 
Welding and inspection of welded connections shall be as follows: 

 
WELDING AND INSPECTION 

1. All welding shall conform to AWS D1.1 for steel members, D1.2 for aluminum 
members, and AWS D1.6 for stainless steel members.  

2. Electrodes shall be low hydrogen E70XX series or compatible with base metals. 
3. Welders shall be properly certified. 
4. Independent weld inspection shall be performed by an AWS Certified Welding 

Inspector (CWI).  
5. Inspection requirements include: 

a. Visual and/or ultrasonic testing. 
b. In-process and final inspections. 
c. Inspection of 100% of welds.  

6. All deficiencies shall be corrected at no additional cost. 
 

INSTALLATION 
The Contractor shall: 
1. Fabricate and install the wide flange beam, gangway, and hoists in accordance with 

approved shop drawings. 
2. Ensure compatibility with proposed timber float system and applicable upland 

structures. 
3. Install all hinges, rollers, and bearing elements to accommodate movement over the 

full extreme tidal range. 
4. Installation shall ensure smooth, safe operation without binding over the full 

extreme tidal range. 
 
Submittals  
The Contractor shall submit the following for review and approval: 

1. Manufacturer qualifications  
2. Welding inspector qualifications  
3. Design calculations stamped by a Professional Engineer, licensed in the 

Commonwealth of Massachusetts 
4. Material property data and certificates for steel beam and coating system 
5. Shop drawings showing all members, connections, and welds  
6. Welding procedures and certifications  
7. Weld inspection reports (in-process and final) 

 

Quality Control  
The Contractor shall provide gangways and gangway hoists fabricated by a manufacturer with a 
minimum of five (5) years of experience in similar marine structures. All work shall be subject to 
inspection and approval by the Engineer. 
 

Method of Measurement and Basis of Payment  
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Under Item 954 of the Contract, the Contractor will be paid the contract lump sum price for the 
Aluminum Gangway System, which shall include full compensation for: 
 

1. Structural design and engineering 
2. Fabrication of gangway and gangway hoist and all components 
3. All materials, hardware, and appurtenances 
4. Delivery and installation 
5. Welding, inspection, and testing 
6. Adjustment and commissioning 
7. All labor, tools, equipment, and incidentals 

 
No separate payment will be made for any component required to complete this work. 
 
 

- END OF SECTION - 
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ITEM 975.5                                  ALUMINUM RAILING         LINEAR FOOT 
 
Description 
The work under this item shall consist of the design, fabrication, delivery, and installation of aluminum 
railings, base plates, and all required hardware, as shown on the Drawings and as specified herein, and 
as directed by the Engineer.  
 
The work shall include all labor, materials, equipment, transportation, supervision, and incidentals 
necessary to provide a complete and fully functional railing system secured to the seawall, retaining 
wall, and other structures as indicated. 
 
Materials and Construction Methods 
The railing system shall consist of a complete aluminum handrail system including rails, posts, pickets, 
connectors, anchorages, and all associated components.  
 
Be designed to meet structural performance requirements of the International Building Code (IBC), a 
minimum of 42 inches above the walking surface, and include at a minimum a top and bottom rail, 
posts, pickets, base plates, and connection hardware. Railing shall be base-plate mounted. 
 
Design and fabrication shall conform to the following, unless noted otherwise: 

Aluminum Association Specifications for Aluminum Structures 
AWS D1.2 Structural Welding Code – Aluminum 

 
Railing shall be capable of resisting the following loads: 

1. Top rail: 
a. 200 lb concentrated load applied in any direction 
b. 50 lb/ft uniform load applied in any direction. 

2. Intermediate rails and pickets: 
a. 50 lb concentrated load over 1 square foot area. 

 
Railing system shall be in accordance with the following: 
 

STRUCTURAL ALUMINUM 
1. All structural components shall be fabricated from Aluminum Alloy 6061-T6. 
2. Members shall be designed to resist all applied loads without failure or deformation 

beyond allowable limits. 
3. All fabrication shall be completed in accordance with AWS welding standards. 

 
MEMBER SIZES 

1. Posts: 1-1/2 inch IPS Schedule 80 (aluminum) 
2. Rails: 1-1/2 inch IPS Schedule 40 (aluminum) 
3. Pickets: 1/2 inch minimum, maximum 4-inch spacing 
4. Base Plates: 4-inch by 6-inch minimum 
5. Anchor Bolts: minimum 3/8-inch diameter anchor bolts, with minimum 4-inch 

nominal embedment. 
 

HARDWARE AND FASTENERS 
1. All fasteners shall be Type 304 stainless steel (ASTM 300 Series).  
2. Nuts shall be self-locking or double-nutted. 
3. Anchor bolts: 

a. Expansion anchors per FF-S-325 
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b. Adhesive anchors with resin system 
4. No sheet metal screws or pop rivets permitted 
5. Dissimilar metals shall be isolated using Nylatron-GS or approved equal, minimum 

1/16-inch thick separation material. 
 

 
FLANGES AND CONNECTORS 

1. Aluminum-magnesium alloy castings (ASTM B26 or B179)  
2. Anodized finish (minimum 0.7 mil thickness)  
3. Internal locking connector system required 

 
GROUT 

1. Non-shrink, nonmetallic (ASTM C1107) 
 
The Contractor shall furnish and install the handrail system in accordance with the Contract Drawings 
and approved shop drawings. Installation shall ensure Proper alignment and secure anchorage, 
Compliance with structural loading requirements, and a clean and uniform appearance. Installation 
shall requirements shall include but not be limited to the following: 
 

ASSEMBLY 
1. Install posts plumb and aligned.  
2. Assemble rails using specified internal connector systems.  
3. Tighten all fasteners securely. 

 
ANCHORAGE 

1. Install anchor bolts and embedments in accordance with manufacturer 
recommendations.  

2. Ensure proper embedment depth and alignment.  
3. Use grout as needed for secure and level installation. 

 
QUALITY AND PROTECTION 

1. Protect installed components from damage during construction.  
2. Ensure all finishes are intact and free of defects.  
3. Replace damaged components at no additional cost. 

 
Submittals  
The Contractor shall submit the following for review and approval: 

1. Manufacturer qualifications. 
2. Design calculations stamped by a Professional Engineer, licensed in the 

Commonwealth of Massachusetts. 
3. Product data for all handrail system components, including: Rails, posts, 

connectors, anchors, grouts, and coatings. 
4. Shop drawings showing: 

a. Layout, elevations, and sections  
b. Connection details and anchorage methods  
c. Installation details and hardware requirements 

Quality Control  
The Contractor shall provide railings fabricated by a manufacturer with a minimum of five (5) years 
of experience in similar railing systems. All work shall be subject to inspection and approval by the 
Engineer. 
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Method of Measurement and Basis of Payment  
Under Item 975.5 of the Contract, the Contractor will be paid the unit bid price per Linear Foot for 
Aluminum Railings, which shall include full compensation for: 
 

1. Structural design and engineering 
2. Fabrication of railings and all components 
3. All aluminum railing materials, including base plates and anchorage hardware 
4. Delivery and installation 
5. Adjustment and commissioning 
6. All labor, tools, equipment, and incidentals. 

 
No separate payment will be made for any component required to complete this work. 
 
 

- END OF SECTION - 
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ITEM 983                            NEW ARMOR STONE                                       TON 
 
Description 
The Contractor shall provide all labor, equipment, materials, tools and accessories to complete the 
work in this section.  This work includes, but is not necessarily limited to, the supply and installation 
of additional armor stone to the lines and elevations as shown on the Contract Drawings for the work 
of extending the revetment along the existing boat ramp and seawalls as shown on the Project 
Drawings.  
 
Materials and Construction Methods 
The work shall be performed by a qualified Contractor having experience in constructing stone slope 
protection of similar type. 
 
Provide stone with the physical properties required by ASTM Standard C33 for quarry stone for 
producing coarse aggregate for concrete. Conform to ASTM C88 and C131 for the testing for 
soundness and resistance to abrasion. Conform to the requirements of the abrasion test for stone and 
provide the requirements of soundness test for all stone. Use representative chips, one inch in size, 
taken from the stone as furnished. 
 
All stone shall consist of sound, hard, dense, durable rock which has been separated from bedrock by 
quarrying. 
 
Unit weight of stone shall not be less than 165 pounds per cubic foot, dry in air, unless otherwise 
noted. 
 
The stone shall be free from open or incipient cracks, seams and fissures, and from porous structure, 
solution cavities, planes of weakness, and from component minerals and cementing or bonding 
materials that may contribute to spalling or breakdown during handling and placing and from wave 
action and chemical action from air and water. 
 
Gradation of imported stone shall meet the requirements as specified in the following sections. The 
Contractor shall coordinate with his supplier as necessary to provide material in accordance with these 
specifications. 
 
Stone used for riprap shall be hard, durable, angular in shape, resistant to weathering and shall meet 
the gradation requirement specified. Neither breadth nor thickness of a single stone should be less 
than one-third its length. Rounded stone or boulders will not be accepted unless authorized by special 
provisions. 
 
Stone shall be free from overburden, spoil, shale, and organic material.  
 
Each load of stone shall be graded as specified by the Engineer from the smallest to the maximum 
size specified. Stones smaller than the specified size and spalls will not be permitted in an amount 
exceeding 10% by weight of each load. 
 
All new stone shall conform to the stone type, dimensions, and quantity as indicated on the Drawings, 
and shall conform to the Massachusetts Standard Specifications M2.02.0. 
 
The Contractor shall conform to all applicable requirements of the State of Massachusetts regarding 
handling, delivery, and installation of stone. 
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The intent of the stone size and gradation is to provide a durable and stable slope protection system, 
that is aesthetically similar to the adjacent armor stone. The Contractor shall submit stone 
sizing/gradation for each stone type listed below to the Engineer for approval prior to ordering 
materials. 
 

 Average Stone 
Weight 

Average Stone 
Size (D50) 

Layer Thickness 

Armor Stone 1-2 Ton 2.3’-2.9’ 30”± 
Bedding Layer 10 lb. 4”-6” 12” 

 
Any stone not meeting the requirements of these specifications will be rejected at the discretion of the 
Engineer and shall be removed from the site and replaced with suitable stone at the sole expense of 
the Contractor.  
 
Placement of stone shall be from the base of the repair area upward.  
 
Height of freefall of stones shall be determined by the Engineer, but in no case shall this height exceed 
1-foot. 
 
An excavator thumb or clamshell bucket shall be used where appropriate to prevent damage of 
surrounding structures and earth. 
 
During construction, the Contractor shall take all necessary precautions to prevent displacement of 
coastal bank stabilization structures by waves, current, or any other causes. Any stone misplaced by 
the waves, current, ice, flooding, or by other causes during the progress of work shall be replaced by 
the Contractor at no additional cost to the Owner. 
 
The Contractor is advised that waves, currents, and water levels may vary substantially due to climatic 
and seasonal conditions and the Contractor shall be responsible for controlling and handling ground 
and/or surface water regardless of the volume of water and regardless of whether this flow is due to 
flood waters from storms. 
 
Revetment foundation surfaces shall be cleared of all loose material not conforming to the 
specifications for the stone material or bedding stone. Bedding stone shall be placed on and covered 
with geotextile fabric for stabilization in accordance with Item 698 prior to placement of armor stone.  
 
No compaction is required for armor stone beyond that resulting from the placing and spreading 
operations. 
 
Armor stone shall be placed so that every part of the face of the stone shall be within three (3) inches 
(above or below) of the slope indicated on the drawings.  
 
New stone shall be placed to form an interlocking, compact mass with minimum voids. Voids shall be 
chinked with stones of approximately the same size as the voids. All stone shall be properly sized and 
firmly set to prevent movement. Armor stone shall be placed manually such that a flat surface is 
provided on top in alignment with the existing adjacent revetment slope. 
 
Removal and resetting of existing armor stone as required for construction of seawalls, retaining walls, 
drainage infrastructure, and other proposed structures shall be covered under Item 112. 
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Submittals  
The Contractor shall submit the following for review and approval: 

1. Gradation Report 
2. Material Certificates. 

 
Method of Measurement and Basis of Payment 
Under Item 983 of the Contract, the Contractor will be paid the unit price per Ton for Armor Stone, 
furnished and in place, which price shall include full compensation for all materials, tools, equipment, 
grading, labor, testing and all incidental work necessary to complete the work under this item to the 
satisfaction of the Engineer. 
 
Note that that measurement and payment for removing, salvaging, and reinstalling armor stone from 
along the existing revetment for seawall, splash wall, retaining wall, and drainage infrastructure work 
is not included in this section, and is to be included with Item 112 - Demolition.  
 
 

- END OF SECTION - 
 



2-67 
 

ITEM 1000.1                  PRECAST CONCRETE BLOCK WALLS                 LINEAR FOOT 
 
Description 
The work under this item shall consist of the design, fabrication, delivery, and installation of precast 
concrete block walls, as shown on the Drawings and as specified herein, and as directed by the 
Engineer. 
 
The work shall include all labor, materials, equipment, transportation, supervision, and incidentals 
necessary to provide the precast concrete block walls. 
 

Materials and Construction Methods 
PRECAST BLOCK WALL MATERIALS  

1. Precast modular retaining wall units shall be wet-cast retaining wall block system, 
produced by a single manufacturer, and suitable for use for earth retaining walls 
and flood wall systems. 

2. Units shall conform to ASTM C1776.  
3. Minimum compressive strength: 4,000 psi at 28 days.  
4. Units shall be manufactured with Type II or IIA Portland Cement and shall be air-

entrained concrete in accordance with ASTM C94.  
5. Finish shall be coordinated with the Owner and approved by the Engineer.  
6. Units shall be free of cracking, excessive chipping, or defects affecting structural 

performance or appearance. 
7. Full block length: 48 inches minimum.  
8. Half block length: 24 inches minimum. 
9. Other dimensions: as shown on the Contract Drawings 
10. Precast concrete blocks shall be a solid-block wall system. 
11. Provide end blocks and transition blocks that are compatible and produced for 

intended transitions and wall intersections, per the manufacturer’s 
recommendations. 

12. Precast block walls shall be Reinforced Concrete blocks as manufactured by Redi-
Rock or approved equal. 

 
LEVELLING BASES 

1. The levelling base for the precast block wall shall be 3/4" crushed stone, meeting 
the requirements and paid for under Item 156.1. 

 
SEALANTS 

1. Sealant shall be applied between the horizontal and vertical joints of the western and 
southern precast concrete walls.  

2. Sealant shall be installed and surfaces shall be prepared in accordance with the 
manufacturer’s instructions.  

3. Sealant shall be a polyurethane-based, elastomeric sealant and shall be Sikaflex-2c NS 
EZ Mix as manufactured by Sika or approved equal. 
 

DELIVERY, STORAGE, AND HANDLING 
1. Inspect materials upon delivery for compliance and damage. 
2. Store units to prevent damage and excessive weathering. 
3. Protect exposed faces from staining or contamination. 
4. Do not install damaged units. 
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EXCAVATION AND FOUNDATION PREPARATION 

1. Excavate to lines and grades shown on the Drawings. Avoid disturbance of 
subgrade. 

2. Over-excavated areas shall be backfilled with borrow and compacted to 95% 
Standard Proctor. 

3. Foundation soils shall be reviewed by a qualified representative. 
4. Compact foundation soils to 95% Standard Proctor. 
5. Install crushed stone base below Precast Block Retaining Wall as shown on 

Drawings. 
 
INSTALLATION 
The Contractor shall furnish all labor, materials, and equipment necessary to construct the 
precast retaining wall in accordance with the Contract Drawings and manufacturer 
requirements.  

1. Verify site conditions prior to construction. Notify the Engineer of any conditions 
that may affect wall performance. 

2. Use appropriate lifting devices designed for unit weights. Avoid impact loading or 
improper lifting stresses. Use cables rather than chains for extended handling when 
appropriate  

3. Place base units in full contact with leveling pad 
4. Check units for: 

a. Level (side-to-side and front-to-back) 
b. Proper batter 
c. Maintain tight joints with gaps not exceeding 1/2 inch 

5. Tolerances shall be in accordance with the following:  
a. Vertical alignment: ±1.5 inches over 12 feet. ±3 inches overall. 
b. Horizontal alignment: Corners: ±1 foot, Radii: ±2 feet. 
c. Wall batter: ±2 degrees from design; minimum 2 degrees. 

6. Clean each course before installing sealant and placing subsequent course. 
7. Ensure proper engagement of unit connection features. 
8. Maintain running bond pattern where applicable. 
9. Use approved shims as necessary to maintain alignment.  

 
BACKFILL AND DRAINAGE 

1. Backfill behind units to the elevations shown on the Contract Drawings. 
2. Fill voids between Precast Block Retaining Wall units with drainage aggregate. 
3. Compact backfill in accordance with project specifications. 

 
CLEANING AND RESTORATION 

1. Remove debris and restore surrounding areas. 
2. Clean wall face of dirt and staining. 
3. Do not use chemicals that may damage the surface finish. 

 
Submittals  
The Contractor shall submit the following for review and approval: 

1. Shop drawings showing layout, block units, transitions, connections, and seals. 
2. Manufacturer’s product data and installation instructions. 
3. Manufacturer’s test reports verifying compliance with specification and design 

requirements. 
4. Sealant product data sheets. 
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Quality Control  
The manufacturer shall have a minimum of five (5) years of experience producing similar earth 
retention and flood wall systems. All materials and workmanship shall be subject to inspection by the 
Engineer. 
 

Method of Measurement and Basis of Payment  
Under Item 1000.1 of the Contract, the Contractor will be paid the unit price per Linear Foot for 
Precast Block Retaining Walls, furnished and in place, which price shall include full compensation 
for all materials, tools, equipment, grading, labor, testing and all incidental work necessary to complete 
the work under this item to the satisfaction of the Engineer. 
 
 

- END OF SECTION - 
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ITEM 1000.2                      DEPLOYABLE FLOOD BARRIERS                          LUMP SUM 
 
Description 
The Contractor shall provide all labor, equipment, materials, tools and accessories to complete the 
work in this section.  This work includes, but is not necessarily limited to the design, fabrication, 
supply, and installation of the deployable flood barrier systems to the locations and elevations as 
shown on the Contract Drawings. 
 
Following construction, the use of the flood barrier during a flood event shall be the responsibility of 
the Owner. The flood wall system shall include the following components: gasketed aluminum flood 
logs, aluminum removable jamb support brackets, aluminum mid-span posts, fasteners, accessories, 
hold down clamps and rods, gaskets, hardware or any other appurtenance necessary to provide a 
complete flood wall system.  
 
Materials, Design, and Construction Methods 
 
MATERIALS 

1. Deployable flood barriers shall consist of removable aluminum flood logs, jamb supports, 
intermediate posts, anchors, seals, and all hardware required to provide a complete flood 
protection system. Flood barrier assemblies shall be FM Approved and tested in accordance 
with ANSI/FM 2510 for flood mitigation equipment. The system shall be Floodproofing.com 
Mega Flood Log System or approved equivalent. 

 
PERFORMANCE REQUIREMENTS 

1. Engineering and Design Code Practices: Flood barrier system shall be designed by a 
Professional Engineer licensed in the Commonwealth of Massachusetts and shall comply with 
ASCE 24, ASCE 7, and applicable Massachusetts State building code requirements. Deployable 
flood barrier system manufacturer to ensure that proposed system complies with relevant 
design criteria for V and AE zones as established by the FEMA National Flood Insurance 
Program (NFIP). 
 

2. Product Criteria:  
a. Flood Log Overview: Flood barrier system shall consist of 12-inch-high x 3-inch-deep 

removeable flood logs, posts, supports, anchors, seals, and hardware necessary to 
provide a complete removeable flood protection system. The top and bottom flood 
logs shall be clearly labeled.  

i. Embed wall plates may be required at jambs based on the condition at the 
opening and the loads imposed on the system.   

ii. Jamb supports to be continuous structural aluminum or steel channels and are 
to be anchored and sealed to the condition with embeds or mechanical 
anchors. 

iii. Frames and posts to provide mounting holes for connecting anchors and bolts.  
Anchor type, size, and method dependent on load capabilities of the structure. 
 

b. Flood Log Testing: System shall be American National Standard for Flood Mitigation 
Equipment, ANSI/FM 2510 Standards tested and FM approved in accordance with 
Section 4.3 Performance Testing – Flood Barriers for Opening Barrier Applications. 
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QUALITY CONTROL  
 
The Contractor shall provide deployable flood barriers fabricated by a manufacturer with a minimum 
of five (5) years of experience in similar deployable flood barrier systems. All work shall be subject to 
inspection and approval by the Engineer. 
 
Construction Methods   

1. Verify that substrates are plumb, level and suitable before installation can begin. 
 

2. Install flood barriers in accordance with manufacturer’s instructions and approved shop 
drawings. 
 

3. Install embedded plates using an immersible sealant or waterproof grout at back of support 
covering full height and width of support and producing squeeze out on all sides to ensure a 
proper seal. 
 

4. Provide bituminous paint between finished aluminum supports and concrete to seal all joints. 
 

5. Perform operational testing after installation. 
 
Submittals 
The Contractor shall submit the following for review and approval: 

1. Product Data: Provide manufacturer’s information on each material and component of the 
flood barrier. 

2. Shop Drawings: Provide dimensioned plans, sections, connections, and anchorage details. 
a. Shop drawings to be signed and sealed by a professional engineer if required by the 

authorities having jurisdiction. 
3. Calculations: Provide calculations, signed and sealed by a qualified professional engineer 

licensed in the Commonwealth of Massachusetts, verifying the barrier’s ability to withstand the 
design pressure loading, based on building code and specified load combinations. 

4. Design Submittals: Design for installation system, including supports and anchorage to 
substrate. 

5. Test and Evaluation Reports: Manufacturer test results showing resistance to flood water 
pressures. 

6. Manufacturer’s instructions. 
7. FEMA Submittals: 

a. Flood Emergency Operation Plan per FEMA TB 3, latest edition. 
b. Inspection and Maintenance Plan per FEMA TB 3, latest edition. 

8. Operation and Maintenance Manual. 
 
Method of Measurement and Basis of Payment 
Under Item 1000.2 of the Contract, the Contractor will be paid the lump sum price for Deployable 
Flood Barriers furnished and installed which price shall include payment for all materials, labor, 
transportation, equipment, testing, design, and all incidental work necessary to complete the work under 
this item, as shown on Plans, as specified herein, and as directed by the Engineer. 
 

 
-END OF SECTION- 
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ITEM 1000.3A                 ELASTOMERIC  (DUCKBILL) TIDE GATE                        EACH 
ITEM 1000.3B       IN-LINE CHECK VALVE TIDE GATE              EACH 
  
Description 
The Contractor shall provide all labor, equipment, materials, tools and accessories to complete the 
work in this section.  This work includes, but is not necessarily limited to furnishing and installation 
of the elastomeric duckbill check valve tide gates and in-line check valve tide gates at the locations and 
elevations as shown on the Contract Drawings for the work of the proposed storm sewer system. 
 
Materials and Construction Methods 
Duckbill and in-line check valve tide gates shall both be constructed of flexible elastomeric materials 
such as natural rubber, EPDM, NBR, FKM, CR, CSM, and CIIR, with 316 stainless steel mounting 
clamps or flanges. Gates shall be securely mounted to the outfalls indicated on the plans or to cast in 
place concrete headwalls. 
 
In-line check valve tide gates shall be affixed to the outlet pipes within the interior of catch 
basins/manholes in accordance with the manufacturer’s instructions.  
 
DESIGN 

1. Valve 
a. Valves to be flow operated. 
b. Valves shall be designed to slip over specified outside pipe diameter and attach by 

vendor furnished stainless steel compression clamp(s). 
c. The compression clamp(s) shall be supplied with holes to allow valve to be pinned to 

the pipe. 
d. The port area shall contour down to a duckbill to allow passage of flow in one direction 

while preventing reverse flow.  
e. The duckbill is eccentric with the bottom of the valve flat and top is flared to form a 

duckbill shape, keeping invert of pipe parallel with invert of valve. 
f. The manufacturer’s name, location, model, and serial number shall be bonded onto 

the exterior of the valve. 
2. Bill 

a. The bill shall be thinner, formed into a curved shape and more flexible than the valve 
body. 

b. The bill slit must be at least 1.57 times the nominal pipe diameter 
c. The bill shall be curved at a minimum of 90 degrees from the direction of flow and 

permanently set through vulcanization. 
d. The curvature shall be integral to the valve body to provide closure of the bill opening 

under static conditions as well as dynamic backpressure conditions during periods of 
zero flow. 

 
MATERIALS 

1. Valve 
a. One-piece rubber construction with nylon reinforcement 
b. Compression Clamps and Bolting Hardware  

i. 316 Stainless Steel  
ii. Provided clamp type and quantities per valve size:  

Valve Size Clamp Type Quantity 
1-12” Worm Gear – Hose Clamp 1 
14-18” Bolted – Fabricated Band Clamp 1 
20-54” Bolted – Fabricated Band Clamp 2 
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INSTALLATION 

1. Install valves as specified in the manufacturer’s instructions.  
a. Valve bill opening shall be installed exactly vertical to maintain equal loads on each 

side of the valve under static and dynamic operation.  
 
Submittals 
The Contractor shall submit the following for review and approval: 

1. Valve dimensional shop drawing including orientation of valve on pipe.  
a. The drawing shall be a scaled version of the actual valve, generic drawings with listed 

dimensions will not be accepted. Dimensions required in the drawing include the 
following: 

i. Overall length  
ii. Cuff diameter  
iii. Cuff seating depth  
iv. Overall height at the bill  
v. Length of opening at the bill  
vi. Orientation of the curvature at the bill 
vii. Elastomer material used in construction 
viii. Metallic material used for clamps  

2. Manufacturer’s Certification Document 
3. Verification of Independent Laboratory Testing for Head Loss and Velocity tests and 

Backpressure Capacity of duckbill check valves 
4. Hydraulic Curve for each size valve showing head loss versus flow and backpressure rating 
5. Installation, Operation, and Maintenance Manual.  

 
Method of Measurement and Basis of Payment 
Under Item 1000.3A of the Contract, the Contractor will be paid the unit price per each for Elastomeric 
(Duckbill) Tide Gates furnished and installed which price shall include all tools, equipment, material, 
labor, and all incidental work necessary to complete this item to the satisfaction of the Engineer. 
 
Under Item 1000.3B of the Contract, the Contractor will be paid the unit price per each for In-Line 
Check Valve Tide Gates furnished and installed which price shall include all tools, equipment, material, 
labor, and all incidental work necessary to complete this item to the satisfaction of the Engineer. 
 
 

-END OF SECTION- 
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ITEM 1000.4                                       TRAFFIC BOLLARDS                                              EACH 
  
Description 
The Contractor shall install four (4) traffic bollards at the west side of the pedestrian landing in the 
locations shown on the Plans and as herein specified.  
 
Materials and Construction Methods 
The bollards shall be comprised of a 6-inch diameter Schedule 80 steel pipe measuring 7 feet in length.  
The bollards shall be powder coated yellow in accordance with ASTM D7803 standards.  
 
The bollards shall be embedded a minimum of 3 feet into the ground in a 12-inch diameter concrete 
collar with a minimum compressive strength of 4,000 psi after 28 days in accordance with Item 904.  
 
All mixing, placement, and curing methods for the concrete used for the embedment collar and interior 
of the pipe shall be in accordance with the manufacturer’s recommendations and as described in Item 
904.  
 
Method of Measurement and Basis of Payment 
Under Item 1000.4 of the Contract, the Contractor will be paid the per each price for the Traffic 
Bollards, which price shall include payment for all materials, labor, transportation, equipment, and all 
incidental work necessary to complete the work under this item, as shown on Plans, as specified herein, 
and as directed by the Engineer. 
 
 

- END OF SECTION – 
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ITEM 1000.5                        PERMEABLE PLASTIC PAVERS                           SQUARE YARD 
 
Description 
The Contractor shall provide all labor, equipment, materials, tools and accessories to complete the 
work in this section.  This work includes, but is not necessarily limited to, the design, fabrication, 
supply, delivery, and installation of the permeable plastic pavers system to the locations and elevations 
as shown on the Contract Drawings. 
 
The permeable paver system shall include the following components: permeable paver units, gravel 
base material, angular stone filler material, geotextile fabric, parking delineators, and all connection 
hardware and other appurtenance necessary to provide a complete permeable paver system. 
 
Materials and Design 
 
MATERIALS 
The permeable paver system shall consist of plastic manufactured units rated for AASHTO HS-20 
loading and shall include parking delineators as part of the units. Permeable pavers shall be TrueGrid 
Pro Plus 24”x24”x1.8” as manufactured by TrueGrid Paver or approved equal. 
 
The angular filler stone shall be a uniform size, clean, washed, angular stone measuring 1/2” to 3/4” 
in diameter in accordance with Item 156.1 – 3/4” Crushed Stone and placed between the void spaces 
in the permeable paver units filled flush to the top. The filler stone shall be included as part of the 
work of Item 1000.5, no separate payment shall be made for 3/4” Crushed Stone.  
 
The base material shall be 1-1/2” diameter crushed stone in accordance with Item 156.2 – 1-1/2” 
Crushed Stone and included as part of the work of Item 1000.5, no separate payment shall be made 
for 1 ½” base material. The base material shall be installed to a minimum depth of 6 inches below the 
permeable paver units. 
 
Geotextile fabric shall be placed beneath the base stone material and shall be in accordance with Item 
698 – Geotextile Fabric. Geotextile fabric installed as part of the permeable plastic pavers system 
shall be included as part of the work of Item 1000.5, no separate payment shall be made.  
 
Materials shall include the following:  

• Permeable plastic paver units 

• Parking delineators - “color” shall be selected and approved by the Owner 

• Gravel base material 

• Angular stone filler material 

• Geotextile fabric 
 
QUALITY CONTROL  
The Contractor shall provide a permeable plastic paver system fabricated by a manufacturer with a 
minimum of five (5) years of experience in similar permeable paver systems. All work shall be subject 
to inspection and approval by the Engineer. 
 
Construction Methods 

1. Verify field dimensions and existing conditions prior to fabrication and installation. 
2. Prepare subgrade in accordance with manufacturer’s recommendations. 
3. Install geotextile fabric in accordance with manufacturer's recommendations. 
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4. Install base material as indicated on the drawings and compact in maximum 4” lifts. Level 
base course in preparation for permeable pavers.  

5. Install permeable paver units in accordance with the manufacturer's recommendations. 
6. Install parking delineators as shown on the approved shop drawings. 
7. Place fill material within the void spaces of the permeable paver units so material is flush with 

top of plastic units. Compact in accordance with manufacturer’s recommendations. 
 
Submittals 
The Contractor shall submit the following for review and approval: 

1. Product Data: For each type of product referenced above. Include construction details, 
material descriptions, and dimensions of individual components and profiles. 

2. Installation procedure. 
3. Shop drawings: Submit manufacturer’s shop drawings including laying pattern and locations 

of parking delineators. 
4. Manufacturer Instructions 
5. Manufacturer Certificates: proof of AASHTO HS-20 rating. 
6. Operation and Maintenance Manual. 

 
Method of Measurement and Basis of Payment 
Under Item 1000.5 of the Contract, the Contractor will be paid the contract unit bid price per Square 
Yard for Permeable Plastic Pavers furnished and installed which price shall include payment for all 
materials, including geotextile fabric, stone base and stone filler, labor, transportation, equipment, testing, 
design, and all incidental work necessary to complete the work under this item, as shown on Plans, as 
specified herein, and as directed by the Engineer. 
 
 

- END OF SECTION - 
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ITEM 1000.6          GLASS FLOOD WALL EXTENSION (BID ALT.  1)         LINEAR FOOT 
 
Description 
The Contractor shall provide all labor, equipment, materials, tools and accessories to complete the 
work in this section.  This work includes, but is not necessarily limited to, the design, fabrication, 
supply, delivery, and installation of the glass flood wall extension system to the locations and elevations 
as shown on the Contract Drawings. 
 
The glass flood wall extension system shall include the following components: aluminum fixed 
framing, laminated glazed glass window panels, the steel anchorage system, watertight sealants, and all 
connection hardware and other appurtenance necessary to provide a complete glass flood wall 
extension system. 
 
Materials and Design 
 
MATERIALS 
Glass floodwall extension shall consist of an aluminum framing system with impact-resistant 
laminated glazing, anchors, sealants, hardware, and all appurtenances necessary to provide a complete 
flood protection system. Glass shall be heat-strengthened (H.S.) or fully tempered (F.T.) Materials 
shall be compatible with the marine environment. Coatings, material specifications, and suppliers shall 
be as recommended by the designer/manufacturer of the glass flood wall system. 
 
Materials shall include the following:  

• Aluminum framing  

• Laminated glazing  

• Anchorage system 

• Sealants 

• Connection hardware 
 
PERFORMANCE REQUIREMENTS 

1. Engineering and Design Code Practices: Glass flood wall extension system shall be designed 
by a Professional Engineer licensed in the Commonwealth Massachusetts and shall comply 
with ASCE 24, ASCE 7, and applicable Massachusetts State building code requirements. Glass 
flood wall extension system manufacturer to ensure that proposed system complies with 
relevant design criteria for V zones as established by the FEMA National Flood Insurance 
Program (NFIP). 
  

2. Basis of Design: Floodproofing.com Floodproof Glass Floodwall or approved equal.  
 

3. Flood Log Testing: System shall be American National Standard for Flood Mitigation 
Equipment, ANSI/FM 2510 Standards tested and FM approved. 

 
QUALITY CONTROL  
The Contractor shall provide a glass flood wall fabricated by a manufacturer with a minimum of five 
(5) years of experience in similar glass flood wall extension systems. All work shall be subject to 
inspection and approval by the Engineer. 
 
Construction Methods 

1. Verify field dimensions and existing conditions prior to fabrication and installation. 



2-78 
 

2. Install the floodwall extension in accordance with the Contract Drawings, approved shop 
drawings, and the manufacturer’s recommendations.  

3. Install framing plumb, level, and true to line in accordance with the tolerances provided by 
the glass floodwall extension system designer/manufacturer.  

4. Anchor the system using anchors and hardware designed by the Contractor’s Professional 
Engineer.  

5. Provide isolation between aluminum and dissimilar materials to prevent galvanic corrosion. 
Apply sealant tape or spacers as required.  

6. Install glazing, gaskets, sealants, and hardware to provide a complete watertight flood 
protection system.  

7. Replace damaged materials and components. 
8. Adjust and align the completed system to ensure proper performance and operation.  
9. Clean all exposed surfaces following installation. 

 
Submittals 
The Contractor shall submit the following for review and approval: 

1. Product Data: For each type of product indicated. Include construction details, material 
descriptions, dimensions of individual components and profiles, and finishes. 

2. Installation procedure 
3. Shop Drawings: Provide site-specific drawings with product elevations, connection details, 

anchorage designs, and dimensions. 
a. Include details of provisions for assembly expansion and contraction. The system shall 

be a face seal barrier wall designed system that shall preclude the entry of water within 
the framing system.  

b. All shop drawings shall bear the seal of a Professional Engineer currently licensed in the 
Commonwealth of Massachusetts. 

4. Engineering Calculations: For glazed window walls indicated to comply with performance 
requirements and design criteria, including any required data signed and sealed by the 
qualified structural engineer responsible for their preparation. 

5. Manufacturer Instructions 
6. Manufacturer Test and Evaluation Reports: test results showing resistance to flood water 

pressures. 
7. FEMA Submittals: 

a. Flood Emergency Operation Plan per FEMA TB 3, latest edition. 
b. Inspection and Maintenance Plan per FEMA TB 3, latest edition. 

8. Operation and Maintenance Manual 
 
Method of Measurement and Basis of Payment 
Under Item 1000.6 of the Contract, the Contractor will be paid the unit price per linear foot for Glass 
Flood Wall Extension furnished and installed which price shall include payment for all materials, labor, 
transportation, equipment, testing, design, and all incidental work necessary to complete the work under 
this item, as shown on Plans, as specified herein, and as directed by the Engineer. 
 
 

- END OF SECTION - 
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SPECIAL PROVISION FOR PARTICIPATION BY MINORITY OR WOMEN'S BUSINESS ENTERPRISES 

(Implementing Chapter 102, Section 24 and  

Chapter 273, Section 124, of the Acts of 1994) 

 

Revised: July 22, 1996, February 2010 

00718-1 through  

 

I.    M/WBE PARTICIPATION GOAL 

 

 On this contract, the Department of Fish and Game has established a goal for participation by Minority or 

Women Business Enterprise(s).  One half of the goal shall be met in the form of contractor activity.  This goal shall 

remain in effect throughout the life of the contract. 

 

Minority or Women Business Enterprises 11.4 %               MBE 7.4%                     WBE 4% 

 

II. POLICY 

 

 It is the policy of the Department of Fish and Game that Minority and Women Business Enterprises (M/WBEs) 

shall have the maximum opportunity to participate in the performance of its state funded contracts.   

 

III. M/WBE OBLIGATION 

 

 The contractor agrees to take all necessary and reasonable steps to ensure that MBE and WBEs have the 

maximum opportunity to compete for, and to perform, Department contracts.   

 

IV. FAILURE TO COMPLY WITH M/WBE REQUIREMENTS 

     

 All contractors and subcontractors are hereby advised that failure to carry out the requirements of these 

provisions constitutes a breach of contract which may result in termination of the contract, a determination that the 

contractor or subcontractor be barred from bidding on Department contracts for up to three (3) years, or any other 

remedy as the Department may impose under section XI of these special provisions. 

 

V. REQUIRED SUBCONTRACT PROVISIONS 

 

 The Prime Contractor shall include the provisions of sections II, III, and IV above in every subcontract making 

those provisions binding on each subcontractor, supplier, manufacturer, consultant or service provider. 

 

VI. DEFINITIONS 

 

For the purpose of these special provisions, the terms listed below are defined as follows: 

 

 "Minority Business Enterprise or MBE means any individual, business organization, or non-profit corporation 

certified as an MBE or as a Portuguese owned firm by the State Office of Minority and Women Business Assistance 

(SOMWBA), or by the Department for the purposes of a particular bid or proposal to be submitted to the 

Department.   
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 Women Business Enterprise or WBE means any individual, business or organization, or non-profit corporation 

certified as a WBE by SOMWBA, or by the Department for the purposes of a particular bid or proposal to be 

submitted to the Department.   

 

 "Contractor activity" means any work, including but not limited to, construction, demolition, renovation, 

survey, test boring services, or maintenance work performed under the contract. 

 

 "Approved Joint Venture" means a joint venture between a M/WBE(s) and a non-M/WBE(s), which has been 

established for the purpose of participation on a particular contract, where:  

 

 1. The M/WBE partner(s) shares in the ownership, control, management responsibilities, risks and profits of 

the joint venture; and 

 

 2.   The joint venture has been approved by the Department for M/WBE participation on the particular contract. 

 

 "Equipment Rental Firm" means a firm that owns equipment and assumes actual and contractual responsibility 

to rent said equipment to perform a useful function of the work of the contract consistent with normal industry 

practice. 

 

 "Material Supplier" means a vendor engaged in sales to the highway construction industry from an established 

place of business or source of supply, which: 

 

 1.   Manufactures goods from raw materials or substantially alters them before resale, or 

 

 2.  Provides and maintains a storage facility for materials used in the work, consistent with normal industry 

practice. 

 

 "SOMWBA" means the Massachusetts State Office of Minority and Women Business Assistance. 

 

VII. ELIGIBILITY of M/WBEs 

 

 Only firms, other than the Prime Contractor, which have been certified by SOMWBA and/or the Department as 

eligible to participate on state funded contracts as MBEs, Portuguese owned businesses or WBEs may be used on 

this contract for credit toward the M/WBE participation goal. 

 

 1.  SOMWBA Directory of Certified M/WBEs: The State Office of Minority and Women Business 

Assistance publishes a Directory of certified MBE and WBEs.  This Directory can be obtained from SOMWBA.  It 

lists those firms which have been certified as minority or Portuguese owned (MBEs) or women owned (WBEs) in 

accordance with the criteria of 425 CMR 2.00 et seq to participate as M/WBEs on state funded contracts.  It also 

lists the kinds of work in which each firm engages but does not constitute an endorsement of the quality or 

performance of any business and does not represent Department subcontractor approval. 

 

 2.   Application for Certification by the Department for a Particular Project: A firm which has (1) submitted a 

fully completed M/WBE application to SOMWBA at least 30 days previously, (2) has provided in a timely manner, 

any additional information which may have been requested by SOMWBA, and (3) can provide evidence, 

satisfactory to the Department, of a bidder's conditional commitment to subcontract with the firm, if certified, may 

apply directly to the Department to be certified for participation on the particular contract. 
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 3.  Joint Venture Approval: To obtain recognition as an approved joint venture between a M/WBE(s) and a 

non-/M/WBE(s), the joint venture must provide to the DF&G 

 Office of Civil Rights, at least 14 business days before the bid opening date, an application for joint venture 

participation approval, and a copy of the joint venture agreement, which shall include a detailed breakdown of the 

following: 

 

  (a)  Capital participation by the M/WBE, 

 

  (b)  Specific equipment to be provided to the joint venture by the M/WBE, 

 

  (c)  Specific responsibilities of the M/WBE in the management of the joint venture, 

 

  (d)  Workforce and specific skills to be provided to the joint venture by the M/WBE, and 

 

  (e)  Percentage distribution to the M/WBE of the projected profit or loss incurred by the joint venture. 

 

  (f)  The joint venture shall provide all such additional information as may be requested by the 

Department for the purpose of determining joint venture eligibility. 

 

VIII. COUNTING M/WBE PARTICIPATION TOWARDS M/WBE GOALS 

     

 In order for M/WBE participation to count toward the contract goal, the M/WBE must have independently 

managed, supervised and performed the contract work with its own workforce, equipment and resources.  M/WBE 

participation which fulfills these requirements shall be counted toward meeting the M/WBE goal in accordance with 

the following rules: 

 

 1.   If a firm has been determined to be an eligible MBE or WBE, the total dollar value of the contract 

performed by the M/WBE is counted toward the applicable goal as follows: 

 

  a.   Except as provided below, in section VIII (1)(g), work performed by a M/WBE prime contractor 

shall not be counted toward the M/WBE goal, and all prime contractors, including M/WBE prime contractors, must 

comply with the M/WBE requirements of this contract.   

 

  b.   For a M/WBE material supplier, sixty percent (60%) of the amount to be paid for materials and 

supplies required under this contract shall be credited toward the goal. 

 

  c.   For a M/WBE who provides a bonafide service such as professional, technical, consultant or 

managerial services and assistance in the procurement of essential personnel, facilities, equipment, materials, or 

supplies required for performance of the contract, reasonable fees or commissions charged for the service shall be 

listed, but the cost of items themselves shall not be credited. 

 

  d.   For a M/WBE hauler, trucker, or delivery service, which is not also the manufacturer of or a regular 

dealer in the materials and supplies, reasonable fees charged for delivery of materials and supplies required on the 

job site shall be credited; the cost of the materials and supplies themselves shall not be credited. 

 

  e.   For a M/WBE who provides any bonds or insurance specifically required for the performance of the 

contract, reasonable fees or commissions charged for such service shall be listed, but the face amount or actual 

premium paid for the bond or insurance shall not be credited. 

 

  f.   The Department shall determine if the fees or commissions listed in accordance with paragraphs (c), 

(d), and (e) are not excessive as compared with fees or commissions customarily allowed for similar services. 
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  g.   That portion of the contract total dollar value equal to the percentage of ownership and control of the 

M/WBE partner(s) in an approved joint venture shall be counted toward the contract goal, except that credit for 

M/WBE participation in an approved prime joint venture shall not exceed one half of the contract goal.    

 

IX. AWARD DOCUMENTATION AND PROCEDURES 

 

 1.   The two lowest bidders, including any M/WBE bidder, shall submit, by the close of business on the seventh 

day after the bid opening, a completed Schedule of M/WBE participation, in the form attached, which shall list: 

 

  a.   The full company name, address and telephone number of each M/WBE with whom the bidder 

intends to make a commitment; 

 

  b.   The contract item(s), by number(s) and quantity(ies), if applicable, or specific description of other 

business activity to be performed by each M/WBE as set forth in the Letters of Intent.  The bidder shall list only 

firms which have the capacity to perform, manage and supervise the work proposed in accordance with the 

requirements of section X of these special provisions. 

 

  c.   The total dollar amount to be paid to each M/WBE.  (Bidders are cautioned that at least one half of 

the participation goal must be met with contract work.) 

 

  d.   The total dollar amount to be paid to each M/WBE which is eligible for credit toward the M/WBE 

goal under the crediting rules set out in section VIII.   

 

  e.   The total creditable M/WBE participation as a percentage of the total bid price.   

 

 2.   All firms listed on the Schedule must be currently certified.  The bidder may list a newly certified firm 

which is not yet listed in the SOMWBA Directory, but is urged to obtain a copy of the SOMWBA certification letter 

from the M/WBE and attach it to the Schedule of Participation. 

 

 3.   The two lowest bidders shall submit with their Schedules of Participation, fully completed, signed Letters 

of Intent from each of the M/WBEs listed on the Schedule.  The Letters of Intent shall be in the form attached and 

shall identify specifically the contract activity the M/WBE proposes to perform, expressed as contract item number, 

if applicable, description of the activity, quantity, unit price and total price.  In the event of discrepancy between the 

Schedule and the Letter of Intent, the Letter of Intent shall govern. 

 

 4.   Failure to meet, or to demonstrate good faith efforts to meet, the requirements of these special provisions 

shall render a bid non-responsive.  Therefore, in order to be eligible for award, the bidder (1) must list on the 

Schedule of Participation, and provide the required Letters of Intent for, M/WBE participation which meets or 

exceeds the contract goal in accordance with the terms of these special provisions or (2) must demonstrate, to the 

satisfaction of the Department, that good faith efforts were made to achieve the goal.  If the Commission finds that 

the percentage of M/WBE participation submitted by the bidder on its Schedule does not meet the contract goal, or 

that the Letters of Intent were not timely filed, and that the bidder has not demonstrated good faith efforts to comply 

with these requirements, it shall reject the bidder's proposal and may retain the proposal guaranty.   

 

 5.   Evidence of good faith efforts will be evaluated by the Department in the selection of the lowest 

responsible bidder.   
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  All information requested by the Department for the purpose of evaluating the bidder's efforts to achieve 

the goal must be provided within seven days after the bid opening date and must be accurate and complete in every 

detail.  The apparent low bidder's attainment of the M/WBE goal or a satisfactory demonstration of good faith 

efforts, is a prerequisite for award of the contract.  Actions which constitute evidence of good faith efforts to meet a 

M/WBE goal include, but are not limited to, all of the following: 

 

  a. Efforts made to select portions of the work proposed to be performed by M/WBE's in order to 

increase the likelihood of achieving the stated goal, including, where appropriate, but not limited to, breaking down 

contracts into economically feasible units to facilitate M/WBE participation.  The value of such work is required to 

at least equal the M/WBE goal. 

 

  b.   Reasonable written notification prior to the opening of bids soliciting individual M/WBEs interested 

in participation in the contract as subcontractors, regular dealers, manufacturers, consultants, or service providers 

and identifying the specific items or type of work being solicited. 

 

  c.   Written notification to M/WBE economic development assistance agencies and organizations which 

provide assistance in recruitment and placement of M/WBEs, describing the type of work, supplies or services being 

considered for M/WBE subcontracting on this contract. 

 

  d.   Efforts made to negotiate with M/WBEs for specific items of work including evidence of: 

 

   (1)  The names, addresses, telephone numbers of M/WBEs who were contacted, the dates of 

initial contact and whether initial solicitations of interest were followed up by contacts with M/WBEs to determine 

with certainty whether the M/WBEs were interested.  Personal or phone contacts are expected. 

 

   (2)  A description of the information provided the M/WBEs regarding the plans and specifications 

and estimated quantities for portions of the work to be performed. 

 

   (3)  A statement of why additional agreements with M/WBEs were not reached.   

 

   (4) Documentation of each M/WBE contacted but rejected and the reasons for the rejection. 

 

  e.   Absence of any agreements between the contractor and the M/WBE in which M/WBE promises not 

to provide subcontracting quotations to other bidders. 

 

  f.   Efforts made to assist the M/WBEs that need assistance in obtaining bonding, insurance, or lines of 

credit required by the contractor. 

 

  g.   Documentation that qualified M/WBEs are not available, or are not interested. 

 

  h.   Attendance at any meeting scheduled by the Department to encourage better contractor-M/WBE 

relationships and/or to inform M/WBEs of forthcoming M/WBE utilization opportunities. 

  

  i.   Advertisement, in general circulation media, in trade association publications and in disadvantaged 

business enterprise-focused media, of interest in utilizing M/WBEs and the area of interest. 

 

  j.   Efforts to effectively use the services of available minority community organizations; women 

organizations, minority, women and disadvantaged contractor's groups; local, state and federal disadvantaged 

business assistance offices; and other organizations that provides assistance in recruitment and placement of 

M/WBEs. 
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 6.   The demonstration of good faith efforts must establish that the contractor has actively and aggressively 

sought out M/WBEs to participate in the project and has taken all actions which could be reasonably expected to 

achieve the goal.  Examples of circumstances or actions not acceptable as reasons for failure to meet the M/WBE 

goal, include, but are not limited to: 

 

  a.   The M/WBE was unable to provide performance and/or payment bonds. 

  

  b.   The M/WBE's commercially reasonable bid was rejected based on price. 

 

  c.   The M/WBE would not agree to perform items of work at the unit bid price. 

 

  d.   The Contractor does not want to subcontract a percentage of the work sufficient to meet the goal. 

 

  e.   Solicitation by mail or fax only. 

 

X. COMPLIANCE 

      

 1.   All activity performed by an M/WBE for credit toward the contract goal must be performed, managed and 

supervised by the M/WBE.  Prime Contractor shall not enter into, or condone, any other arrangement. 

 

 2.  The Prime Contractor shall not perform with its own organization, or assign to any other business, any 

activity designated for the M/WBE(s) named on the Schedule submitted by the Prime Contractor under section IX, 

or under section X(6), without the approval of the Department in accordance with the requirements of sections X(6) 

and (10). 

     

 3.   The Department may (1) suspend payment for any activity which was not performed by the M/WBE to 

whom the activity was committed on the approved Schedule of Participation, or which was not performed in 

accordance with the requirements of subsection X(1). 

 

 4.   The Department retains the right to approve or disapprove all subcontractors.  Requests by the Prime 

Contractor for approval of participation by a M/WBE subcontractor for credit toward the contract goal must include, 

in addition to any other requirements for subcontractor approval, the following: 

   

  a.   A copy of the proposed subcontract.  The subcontract must be for at least the dollar amount, and for 

the work described, in the Prime Contractor's Schedule of Participation. 

  

  b.   A resume stating the qualifications and experience of the M/WBE superintendent and/or foreperson 

who will supervise the on-site work.  A new resume will be required for any change in supervisory personnel during 

the progress of the work.   

 

  c.   A Schedule of Operations indicating when the M/WBE is expected perform the work. 

 

  d. A list of (1) equipment owned by the M/WBE to be used on the project, and (2) equipment to be 

leased by the M/WBE for use on the project.   

 

  e.   A list of: (1) all projects (public and private) which the M/WBE is currently performing, (2) all 

projects (public and private) to which the M/WBE is committed, (3) all projects (public and private) to which the 

M/WBE intends to make a commitment.  For each contract, list the contracting organization, the name and 

telephone number of a contact person for the contracting organization, the dollar value of the work, a description of 

the work, and the M/WBE's work schedule for each project. 
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 5.   If, pursuant to the subcontractor approval process, the Department finds that a M/WBE subcontractor does 

not have sufficient experience or resources to perform, manage and supervise work of the kind proposed in 

accordance with the requirements of section X(1), approval of the M/WBE subcontractor may be denied.  In the 

event of such denial, the Prime Contractor shall proceed in accordance with the requirements of sections X(6) and 

(10). 

 

 6.   If, for reasons beyond its control, the Prime Contractor cannot comply with its M/WBE commitment in 

accordance with the Schedule of participation submitted under section IX and the terms of these special provisions, 

the Prime Contractor shall submit to the Department the reasons for its inability to comply with its obligations under 

section I and shall submit, and request approval for, a revised Schedule of Participation.  If approved by the 

Department, the revised Schedule shall govern the Prime Contractor's performance in meeting its obligations under 

these special provisions. 

 

 7.   A Prime Contractor's compliance with the participation goal in section I shall be determined by reference to 

the required percentage of the total contract price, including any additions and modifications thereto, provided, 

however, that no decrease in the dollar amount of a bidder's commitment to any M/WBE shall be allowed without 

the approval of the Department. 

 

 8.   If the contract amount is increased, the Prime Contractor shall submit a revised Schedule of Participation in 

accordance with sections X(6) and (10).   

 

 9. In the event of the decertification of a M/WBE participating or scheduled to participate on the contract for 

credit toward the goal, the Contractor shall proceed in accordance with sections X(6) and (10). 

 

 10.   The Prime Contractor shall notify the Department immediately of any facts which come to its attention 

indicating that it may or will be unable to comply with any aspect of its M/WBE obligation under this contract. 

 

 11.   Any notice required by these special provisions shall be given in writing to the Engineer with a copy to the 

DF&G, Office of Fishing and Boating Access, 1 Rabbit Hill Road, Westborough, MA  01581.   

 

 12.   The Prime Contractor shall submit to the Department in the form attached, and in accordance with the 

directions thereon, a Record of Payment to Minority/Women/Disadvantaged Business Enterprises. 

 

 13.   The Contractor shall pay each M/WBE for satisfactory performance of its contract no later than 10 days 

from receipt of payment for the work from the Department.  Any delay or postponement of payment to the 

M/WBE(s) must be for good cause and only with the prior approval of the Department.   

 

 14.  The Department may withhold the Contractor's next periodic payment if each M/WBE is not paid in 

accordance with subsection X(13). 

 

 15.   The Department may require specific performance of the Prime Contractor's commitment under the 

contract by requiring the Prime Contractor to subcontract with a M/WBE for any contract or specialty item. 

 

XI. SANCTIONS 

 

 If the Prime Contractor does not comply with the terms of these special provisions and cannot demonstrate to 

the satisfaction of the Department that good faith efforts were made to achieve such compliance, the Department 

may, in addition to any other remedy provided for in the contract, and notwithstanding any other provision in the 

contract: 
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 1.   Retain, in connection with final acceptance and final payment, an amount determined by multiplying the 

total contract amount by the percentage in section I, less the amount paid to approve M/WBE(s) for work performed 

under the contract in accordance with the provisions of section X.  The Prime Contractor shall have the right to 

appeal such retention of funds in accordance with the provisions of M.G.L.  c.30A. 

    

 2.   Suspend, terminate or cancel this contract, in whole or in part, and call upon the Prime Contractor's surety 

to perform all terms and conditions in the contract.   

 

 3.  In accordance with 720 CMR 5.05(1)(f), modify or revoke the Prime Contractor's Prequalification status or 

recommend that the Prime Contractor not receive award of a pending contract.  The Prime Contractor may appeal 

the determination of the Prequalification Committee in accordance with the provisions of 720 CMR 5.06. 

 

 4.   Initiate debarment proceedings under M.G.L.  c.29 §29F. 

 

XII. FURTHER INFORMATION 

 

 Any proposed M/WBE, bidder, contractor or subcontractor shall provide such information as is necessary in the 

judgement of the Department to ascertain its compliance with the terms of these special provisions. 

 

END OF DOCUMENT 
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SPECIAL PROVISIONS FOR RIGHT-TO-KNOW ACT REQUIREMENTS 

00720-1 through  

January, 1986 

 

 

 The Contractor's attention is directed to Massachusetts General Laws, Chapter 111F, commonly known as the 

Right-To-Know Act, and to the regulations promulgated pursuant thereto.  Among the provisions of the Right -To-

Know Act is a requirement that employers make available to employees Materials Safety Data Sheets (MSDS) for 

any substance on the Massachusetts Substance List (MSL) to which employees are, have been, or may be exposed. 

 

  To ensure prompt compliance with these regulations and legislation, the Contractor shall: 

 

  1.  Deliver to the Department, prior to the start of any work under this contract, copies of MSDS for all MSL 

substances to be used, stored, processed or manufactured at the worksite by the Contractor. 

 

  2.  Train employees of the Department, who may be exposed to MSL substances as a result of the Contractor's 

work under this contract, with regard to those specific substances in accordance with requirements of the Right -To-

Know Act. 

 

  3. Observe all safety precautions recommended on the MSDS for any MSL substance to be used, stored, 

processed, or manufactured at the worksite by the Contractor. 

 

  4. Inform the Department in writing regarding specific protective equipment recommended in the MSDS for 

MSL substances to which employees of the Department may be exposed as a result of the Contractor's work under 

this contract. 

 

 The Department shall not be liable for any delay or suspension of work caused by the refusal of its employees to 

perform any work due to the Contractor's failure to comply with the Right-To-Know Act.  The Contractor agrees to 

hold the Department or the Commissioner of the Department harmless and fully indemnified for any and all claims, 

demands, fines, actions, complaints, and causes of action resulting from or arising out of the Contractor's failure to 

comply with the requirements of the Right-To-Know Act.          
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THE COMMONWEALTH OF MASSACHUSETTS SUPPLEMENTAL EQUAL EMPLOYMENT 

OPPORTUNITY ANTIDISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 

00820-1 through  

 

I. Definitions 

 

 For purposes of this contract, "minority" refers to Asian-Americans, Blacks, Spanish Surname Americans, 

North American Indians, and Cape Verdeans.  "Commission" refers to the Massachusetts Commission Against 

Discrimination. 

 

II.   Contractor’s Agreement 

 

 During the performance of this Contract, the Contractor and all subcontractors (hereinafter collectively referred 

to as the Contractor), for him/herself, his/her assignees and successors in interest, agree as follows: 

 

 In connection with the performance of work under this contract, the Contractor shall not discriminate against 

any employee or applicant for employment because of race, color, religious creed, national original, age or sex.  The 

aforesaid provision shall include, but not be limited to, the following: employment upgrading, demotion, or transfer; 

recruitment advertising, layoff or termination: rates of pay or other forms of compensation; conditions or privileges 

of employment; and selection for apprenticeship.   

 

  The Contractor shall post hereafter in conspicuous places, available for employees and applicants for 

employment, notices to be provided by the Commission setting forth the provisions of the Fair Employment 

Practices Law of the Commonwealth (Massachusetts General Laws Chapter 151B). 

 

 In connection with the performance of work under this contract, the Contractor, shall undertake in good faith 

affirmative action measures designed to eliminate any discriminatory barriers in the terms and conditions of 

employment on the grounds of race, color, religious creed, national original, age or sex, and to eliminate and remedy 

any effects of such discrimination in the past.  Such affirmative action shall entail positive and aggressive measures 

to ensure equal opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, layoff or 

termination, rate of compensation, and in-service or apprenticeship training programs.  This affirmative action shall 

include all action required to guarantee equal employment opportunity for all persons, regardless of race, color, 

religious creed, national origin, age or sex.  A purpose of this provision is to ensure to the fullest extent possible an 

adequate supply of skilled tradesmen for this and future Commonwealth public construction projects. 

 

III. Remedial Action 

 

 As part of his/her obligation of remedial action under foregoing section, the Contractor shall maintain on this 

project not less than the percent ratio of minority employee man hours to total man hours in each job category 

including but not limited to bricklayers, carpenters, cement masons, electricians, ironworkers, operating engineers, 

and those "classes of work" enumerated in Section 44C of Chapter 149 of the Massachusetts General Laws.  The 

percentage ratio for this project is found on page 1 of the Special Provisions. 

 

 In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor shall rely on 

referrals from a multi-employer affirmative action program approved by the Commission, traditional referral 

methods utilized by the construction industry, and referrals from agencies, not more than three in number at any one 

time, designated by the Liaison Committee or the Commission. 
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IV. Records 

 

 At the discretion of the Commission there may be established for the life of the contract a body to be known as 

the Liaison Committee.  The Liaison Committee shall be composed of one representative each from the agency or 

agencies administering this project, hereinafter called the administering agency, the Commission and such other 

representatives as may be designated by the Commission in conjunction with the administering agency.   

 

 The Contractor (or his/her agent, if any, designated by him/her as the on-site equal employment opportunity 

officer) shall recognize the Liaison Committee as an affirmative action body, and shall establish a continuing 

working relationship with the Liaison Committee, consulting with the Liaison Committee on all matters related to 

minority recruitment, referral, employment and training. 

 

 The Contractor shall prepare projected manning tables on a quarterly basis.  These shall be broken down into 

projections, by week, or workers required in each trade.  Copies shall be furnished one week in advance of the 

commencement of the period covered, and also, when updated, to the Commission and Liaison Committee. 

 

 Records of employment referral orders, prepared by the Contractor, shall be made available to the Commission 

and to the Liaison Committee on request. 

 

 The Contractor shall prepare weekly reports in a form approved by the Commission of hours worked in each 

trade by each employee, identified as minority or non-minority.  Copies of these shall be provided at the end of each 

such week to the Commission and to the Liaison Committee. 

 

V. Affirmative Action in Negotiating with Minority Subcontractors 

 

 If the Contractor shall use any subcontractor for any work performed under this contract, he/she shall take 

affirmative action to negotiate with qualified minority subcontractors.  This affirmative action shall cover both pre-

bid and post-bid periods.  It shall include notification to the Office of Minority Business Assistance (within the 

Executive Office of Communities and Development) or its designee, while bids are in preparation, of all products, 

work or services for which the Contractor intends to negotiate bids. 

 

VI. Preference in Hiring 

  

 In the employment of journeymen, apprentices, trainees and advanced trainees, the Contractor shall give 

preference, first to citizens of the Commonwealth who have served in the armed forces of the United States in time 

of war and have been honorably discharged therefrom or released from active duty therein, and who are qualified to 

perform the work to which the employment relates, and, secondly, to citizens of the Commonwealth generally, and, 

if such cannot be obtained in sufficient numbers, then to citizens of the United States. 

 

 The requirements of the above paragraph do not apply to any project or part thereof, financed in whole or in 

part with Federal Funds. 

 

VII. Access During Construction 

 

 A designee of the Commission and a designee of the Liaison Committee shall each have right of access to the 

construction site. 

 

VIII. Compliance with Requirements 

 

 The Contractor shall comply with the provisions of Executive Order No.  74, as amended by Executive Order 

No.  116 dated May 1, 1975, and of Chapter 151B as amended, of the Massachusetts General Laws, both of which 

are herein incorporated and made a part of this contract. 
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IX. Non-Discrimination 

 

 The Contractor, in the performance of all work after award, and prior to completion of the contract work, will 

not discriminate on grounds of race, color, religious creed, national origin, age or sex in employment practices, in 

the selection or retention of subcontractors, or in the procurement of materials and rentals of equipment. 

 

X. Solicitations for Subcontracts, and for the Procurement of Materials and Equipment 

 

 In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to be 

performed under a subcontract or for the procurement of materials or equipment, each potential subcontract or 

supplier shall be notified in writing by the Contractor of the Contractor's obligations under this contract relative to 

non-discrimination and affirmative action. 

 

XI. Compliance - Information, Reports and Sanctions 

 

   1. The Contractor will provide all information and reports required by the administering agency or the 

Commission on instructions issued by either of them and will permit access to its facilities and any books, records, 

accounts and other sources of information which may be determined by the Commission to effect the employment of 

personnel.  This provision shall apply only to information pertinent to the Commonwealth's supplementary 

affirmative action contract requirements.  Where information required is in the exclusive possession of another who 

fails or refuses to furnish this information, the Contractor shall so certify to the administering agency or the 

Commission as appropriate and shall set forth what efforts he has made to obtain the information. 

 

   2. Whenever the administering agency, the Commission, or the Liaison Committee believes the General 

Contractor or any subcontractor may not be operating in compliance with the terms of this Section, the Commission 

directly, or through is designated agent, shall conduct an appropriate investigation, and may confer with the parties, 

to determine if such Contractor is operating in compliance with the terms of this Section.  If the Commission or its 

agent finds the General Contractor or any subcontractor not in compliance, it shall make a preliminary report on 

noncompliance, and notify such Contractor in writing of such steps, as will in the judgement of the Commission or 

its agent bring such Contractor into compliance.  In the event that such Contractor fails or refuses to fully perform 

such steps, the Commission shall make a final report of non-compliance, and recommend to the administering 

agency the imposition of one or more of the sanctions listed below If, however, the Commission believes the 

General Contractor or any subcontractor has taken or is taking every possible measure to achieve compliance, it 

shall not make a final report of non-compliance.  Within fourteen days of the receipt of the recommendations of the 

Commission, the administering agency shall move to impose one or more of the following sanctions, as it may deem 

appropriate to attain full and effective enforcement: 

 

   a. The recovery by the administering agency from the General Contractor of 1/100 of 1% of the contract 

award price or $ 1000, whichever sum is greater, in the nature of liquidated damages or, if a subcontractor is in non-

compliance, the recovery by the administering agency from the General Contractor, to be assessed by the General 

Contractor as a back charge against the subcontractor, of 1/10 of 1% of the subcontractor price, or $ 400 whichever 

sum is greater, in the nature of liquidated damages, for each week that such party fails or refuses to comply; 

 

   b. The suspension of any payment or part thereof due under the contract until such time as the General 

Contractor or any subcontractor is able to demonstrate his/her compliance with the terms of the contract; 

 

  c. The termination, or cancellation, of the contract, in whole or in part, unless the General Contractor or any 

subcontractor is able to demonstrate within a specified time his/her compliance with the terms of the contract; 

 

   d. The denial to the General Contractor or any subcontractor of the right to participate in any future contracts 

awarded by the administering agency for a period of up to three years. 

 

 3. If at any time after the imposition of one or more of the above sanctions a Contractor is able to demonstrate 

that he/she is in compliance with this Section, he/she may request the administering agency, in consultation with the 

Commission, to suspend the sanctions conditionally, pending a final determination by the Commission as to whether 

the Contractor is in compliance.  Upon final determination of the Commission, the administering agency, based on 
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the recommendation of the Commission, shall either lift the sanctions or reimpose them. 

    4. Sanctions enumerated under Sections XI-2 shall not be imposed by the administering agency except after 

an adjudicatory proceeding, as that term is used, under Massachusetts General Laws Chapter 30A, has been 

conducted.  No investigation by the Commission or its agent shall be initiated without prior notice to the Contractor. 

 

XII. Severability 

 

 The provisions of this section are severable, and if any of these provisions shall be held unconstitutional by any 

court of competent jurisdiction, the decision of such court shall not affect or impair any of the remaining provisions. 

 

XIII. Bidders’ Requirements (Revised: March 1977) 

 

 The bidder will comply with the minority manpower ratio and specific affirmative action steps contained 

herein; and obtain from each of its subcontractors and submit to the contracting or administering agency prior to the 

award of any subcontract under this contract the subcontractor certification required by these bid conditions. 

 

XIV. Subcontractor's Certification 

 

 Prior to the award of any subcontract under this Invitation for Bids, regardless of tier, the prospective 

subcontractor must execute and submit to the Prime Contractor the following certification, which will be deemed a 

part of the resulting subcontract: 

 

SPECIMEN COPY  

 

SUBCONTRACTOR'S CERTIFICATION 

 

 

 ______________________________________________________________________________ certifies that: 

 (Subcontractor) 

 

  1. It tends to use the following listed construction trades in the work under the subcontract ______________ 

 

  ____________________________________________________________________________________ 

 

  ________________________________________________________________________________; and 

 

  2. will comply with the minority manpower ratio and specific affirmative action steps contained herein. 

   

 

  ________________________________________________________________________________ 

  (Signature of authorized representative of subcontractor) 

 

 In order to ensure that the said subcontractor's certification becomes a part of all subcontracts under the prime 

contract, no subcontract shall be executed until an authorized representative of the Public Access Board has 

determined, in writing, that the said certification has been incorporated in such subcontract, regardless of tier.  Any 

subcontract executed without such written approval shall be void. 
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XV. Materiality 

 

 The requirements made of the bidder pursuant to these bid conditions are material, and will govern the bidders 

performance on the project and will be made a part of his/her bid. 

 

MINIMUM MINORITY PERCENTAGES TO BE APPLIED TO 

STATE AND STATE-ASSISTED CONTRACTS WITHIN THE 

COMMONWEALTH OF MASSACHUSETTS 

  

 The following percentages shall apply: 

 

  Area:         Not Less Than 

  Boston: Impact Area (Jamaica Plain (part), Mattapan, South Cove, 

   Chinatown, Bay Village, Roxbury, Dorchester, South End) 30% 

   Other Areas 10% 

  Cambridge: 12% 

  New Bedford: 18% 

  Springfield: 10% 

  All other cities and towns: 5% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

COMMONWEALTH OF MASSACHUSETTS 

DEPARTMENT OF FISH & GAME 

OFFICE OF FISHING AND BOATING ACCESS 

 

                                                                                                                                                                               3-15 

COMMONWEALTH OF MASSACHUSETTS PUBLIC EMPLOYMENT LAWS 

00860-1 through  

 The Contractor's attention is directed to Massachusetts General Laws, Chapter 149, Sections 25 through 27H, 

and 150A.  This contract is considered to fall within the ambit of that law, which provides that in general, the 

Prevailing Rate or Total Rate must be paid to employees working on projects funded by the Commonwealth of 

Massachusetts or any political subdivision including Massachusetts Highway Department.   

 

 A Federal Aid project is also subject to the Federal Minimum Wage Rate law for construction.  When 

comparing a state minimum wage rate, monitored by the Massachusetts' Attorney General, versus federal minimum 

wage rate, monitored by the U.S.  Department of Labor's Wage and Hour Division, for a particular job classification 

the higher wage is at all times to be paid to the affected employee. 

 

 Every contractor or subcontractor engaged in this contract to which sections twenty-seven and twenty-seven A 

apply will keep a true and accurate record of all mechanics and apprentices, teamsters, chauffeurs and laborers 

employed thereon, showing the name, address and occupational classification of each such employee on this 

contract, and the hours worked by, and the wages paid to, each such employee, and shall furnish to the PAB's 

Resident Engineer, on a weekly basis, a copy of said record, in a form approved by PAB and in accordance with 

M.G.L.  c.  149, § 27B, signed by the employer or his/her authorized agent under the penalties of perjury. 

 

 Each such contractor or subcontractor shall preserve its payroll records for a period of three years from the date 

of completion of the contract. 

 

 The Prevailing Wage Rate generally includes the following: 

 

 Minimum Hourly Wage + Employer Contributions to Benefit Plans = Prevailing Wage Rate or Total Rate 

 

 Any employer who does not make contributions to Benefit Plans must pay the total Prevailing Wage Rate 

directly to the employee. 

 

 Any deduction from the Prevailing Wage Rate or Total Rate for contributions to benefit plans can only be for a 

Health & Welfare, Pension, or Supplementary Unemployment plan meeting the requirements of the Employee 

Retirement Income Security Act (ERISA) of 1974.  The maximum allowable deduction for these benefits from the 

prevailing wage rate cannot be greater than the amount allowed by Executive Office of Labor (EOL) for the 

specified benefits.  Any additional expense of providing benefits to the employees is to be borne by the employer 

and cannot be deducted from the Minimum Hourly Wage.  If the employer's benefit expense is less than that so 

provided by EOL the difference will be paid directly to the employee.  The rate established must be paid to all 

employees who perform work on the project. 

 

 When an employer makes deductions from the Minimum Hourly Wage for an employee's contribution to social 

security, state taxes, federal taxes, and/or other contribution programs, allowed by law, the employer shall furnish 

each employee a suitable pay slip, check stub or envelope notifying the employee of the amount of the deductions. 

 

 No contractor or subcontractor contracting for any part of the contract week shall require or permit any laborer 

or mechanic to be employed on such work in excess of eight hours in any calendar day or in excess of forty hours in 

any workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times 

his basic rate of pay for all hours worked in excess of eight hours in any calendar day or in excess of forty hours in 

such workweek, whichever is the greater number of overtime hours. 

 

 

 Apprentice Rates are permitted only when there is an Apprentice Agreement registered with the Massachusetts 

Division of Apprentice Training in accordance with M.G.L.  c.  23, § 11E-11L.   

 

 The Prevailing Wage Rates issued for each project shall be the rates paid for the entire project.  The Prevailing 

Wage Rates must be posted on the job site at all times and be visible from a public way. 
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 In addition, each such contractor and subcontractor shall furnish to the PAB's Resident Engineer, within fifteen 

days after completion of its portion of the work, a statement, executed by the contractor or subcontractor or by any 

authorized officer or employee of the contractor or subcontractor who supervises the payment of wages, in the 

following form: 

 

STATEMENT OF COMPLIANCE 

 

 Date:  ______________, 20_____ 

 

 

I , ______________________________________________________________________________do hereby state: 

  (Name of signatory party)        (Title) 

 

That I pay or supervise the payment of the persons employed by: 

 

___________________________________________________________________________________________ 

 (Contractor or Subcontractor) 

 

on the  _____________________________________________________________________________________ 

 ( Project Location and Contract Number) 

 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid 

in accordance with wages determined under the provisions of sections twenty-six and twenty-seven of chapter one 

hundred and forty-nine of the General Law. 

 

 Signature _______________________________________________ 

 

 Title _______________________________________________ 

 

 The above-mentioned copies of payroll records and statements of compliance shall be available for inspection 

by any interested party filing a written request to the Office of Fishing and Boating Access Resident Engineer for 

such inspection.   

  

 All bidders are cautioned that the aforementioned laws require that employers pay to covered employees no less 

than the applicable minimum wages.  In addition, the same laws require that the applicable prevailing wages become 

incorporated as part of this contract.  The prevailing minimum wage law establishes serious civil and criminal 

penalties for violations, including imprisonment and exclusion from future public contracts.  Bidders are cautioned 

to carefully read the relevant sections of the Massachusetts General Laws (most recently amended July, 1993). 
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THE COMMONWEALTH OF MASSACHUSETTS 
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT 

DEPARTMENT OF LABOR STANDARDS 
Prevailing Wage Rates

MAURA HEALEY
Governor

KIM DRISCOLL
Lt. Governor

As determined by the Director under the provisions of the  
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

LAUREN JONES
Secretary

MICHAEL FLANAGAN
Director

Awarding Authority: Department of Fish and Game - Fishing and Boating Access City/Town: PLYMOUTH

Contract Number: PA-425

Description of Work: Project consists of seawall reconstruction, drainage improvements, re-paving, boat ramp extension, sidewalks, gangway, floating dock, pile 
driving, and miscellaneous work.

Job Location: 19 Town Wharf, Plymouth, MA

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting 

longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was 

executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no 

later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the 

first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-

contractors, working on the construction project.

•

This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DLS 

shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered 

by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the correct rates are being 

paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request 

updated rate sheets form DLS and provide them to the contractor.

•

This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all pages of 

this schedule.

•

An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the 

wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the 

first construction scope of work must be within 90-days of the wage schedule issuance date.

•

The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be 

made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in 

accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether 

they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•

Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their 

apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage 

rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether they are registered 

with another federal, state, local, or private agency must be paid the journeyworker's rate.

•

Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the 

awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, occupational 

classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw.

•

Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617) 

626-6953.

•

Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the 

wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

•

Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney 

General at (617) 727-3465.

•
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00 $79.90

12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00 $81.64

(2 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $41.95 $16.77 $23.52 $0.00 $0.00 $82.24

6/1/2026 $42.02 $16.17 $21.78 $0.00 $0.00 $79.97

12/1/2026 $42.02 $16.17 $23.52 $0.00 $0.00 $81.71

(3 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.02 $16.77 $23.52 $0.00 $0.00 $82.31

6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00 $80.09

12/1/2026 $42.14 $16.17 $23.52 $0.00 $0.00 $81.83

(4 & 5 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.14 $16.77 $23.52 $0.00 $0.00 $82.43

ADS/SUBMERSIBLE PILOT 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

1/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17

12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06

12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01

AIR TRACK OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27AIR TRACK OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

ASPHALT RAKER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77ASPHALT RAKER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03BACKHOE/FRONT-END LOADER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

BARCO-TYPE JUMPING TAMPER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17

12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06

12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01

BLOCK PAVER, RAMMER / CURB SETTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER 

BOILERMAKERS LOCAL 29 

BOILERMAKERS LOCAL 29

1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79

2/1/2026 $67.95 $12.84 $15.57 $8.02 $0.00 $104.38

8/1/2026 $70.15 $12.84 $15.57 $8.02 $0.00 $106.58

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING) 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (QUINCY) 2/1/2027 $71.55 $12.84 $15.57 $8.02 $0.00 $107.98

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98

4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40

5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82

6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25

7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66

8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35BULLDOZER/GRADER/SCRAPER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $50.40 $10.90 $9.75 $9.80 $0.00 $80.85CAISSON & UNDERPINNING BOTTOM MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.90 $10.90 $9.75 $9.80 $0.00 $82.35

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.25 $10.90 $9.75 $9.80 $0.00 $79.70CAISSON & UNDERPINNING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.75 $10.90 $9.75 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.58 $10.90 $9.75 $9.80 $0.00 $80.03CAISSON & UNDERPINNING TOP MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.08 $10.90 $9.75 $9.80 $0.00 $81.53

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

CARBIDE CORE DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.98 $12.84 $15.57 $8.02 $0.00 $70.41

2 60.00 $40.77 $12.84 $15.57 $8.02 $0.00 $77.20

3 70.00 $47.57 $12.84 $15.57 $8.02 $0.00 $84.00

4 80.00 $54.36 $12.84 $15.57 $8.02 $0.00 $90.79

5 90.00 $61.16 $12.84 $15.57 $8.02 $0.00 $97.59

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $35.08 $12.84 $15.57 $8.02 $0.00 $71.51

2 60.00 $42.09 $12.84 $15.57 $8.02 $0.00 $78.52

3 70.00 $49.11 $12.84 $15.57 $8.02 $0.00 $85.54

4 80.00 $56.12 $12.84 $15.57 $8.02 $0.00 $92.55

5 90.00 $63.14 $12.84 $15.57 $8.02 $0.00 $99.57

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

3/1/2026 $50.85 $11.08 $11.47 $8.50 $0.00 $81.90

9/1/2026 $52.10 $11.08 $11.47 $8.50 $0.00 $83.15

CARPENTER 

CARPENTERS 

CARPENTERS -ZONE 2 (Eastern Massachusetts)
3/1/2027 $53.35 $11.08 $11.47 $8.50 $0.00 $84.40

10/1/2025 $27.37 $7.38 $4.47 $1.00 $0.00 $40.22CARPENTER WOOD FRAME 

CARPENTERS 

CARPENTERS-ZONE 3 (Wood Frame)
10/1/2026 $28.47 $7.38 $4.47 $1.00 $0.00 $41.32

All Aspects of New Wood Frame Work

Apprentice: CARPENTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $22.88 $11.08 $0.00 $1.73 $0.00 $35.69

2 45.00 $22.88 $11.08 $0.00 $1.73 $0.00 $35.69

3 55.00 $27.97 $11.08 $0.00 $3.40 $0.00 $42.45

4 55.00 $27.97 $11.08 $0.00 $3.40 $0.00 $42.45

5 70.00 $35.60 $11.08 $11.41 $5.10 $0.00 $63.19

6 70.00 $35.60 $11.08 $11.41 $5.10 $0.00 $63.19

7 80.00 $40.68 $11.08 $11.44 $6.80 $0.00 $70.00

8 80.00 $40.68 $11.08 $11.44 $6.80 $0.00 $70.00

Apprentice: CARPENTER

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26

2 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26

3 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14

4 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14

5 70.00 $36.47 $11.08 $11.41 $5.10 $0.00 $64.06

6 70.00 $36.47 $11.08 $11.41 $5.10 $0.00 $64.06

7 80.00 $41.68 $11.08 $11.44 $6.80 $0.00 $71.00

8 80.00 $41.68 $11.08 $11.44 $6.80 $0.00 $71.00

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $16.42 $7.38 $0.00 $0.00 $0.00 $23.80

2 60.00 $16.42 $7.38 $0.00 $0.00 $0.00 $23.80

3 65.00 $17.79 $7.38 $0.00 $1.00 $0.00 $26.17

4 70.00 $19.16 $7.38 $0.00 $1.00 $0.00 $27.54

5 75.00 $20.53 $7.38 $3.80 $1.00 $0.00 $32.71

6 80.00 $21.90 $7.38 $3.80 $1.00 $0.00 $34.08
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2026 $54.49 $13.35 $16.43 $7.78 $1.80 $93.85

1/1/2027 $55.94 $13.35 $16.43 $7.78 $1.80 $95.30

7/1/2027 $57.29 $13.35 $16.43 $7.78 $1.80 $96.65

CEMENT MASONRY/PLASTERING 

PLASTERERS AND CEMENT MASONS LOCAL 534 

Plasterers and Cement Masons - Zone 1

1/1/2028 $58.64 $13.35 $16.43 $7.78 $1.80 $98.00

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

7 85.00 $23.26 $7.38 $3.80 $1.00 $0.00 $35.44

8 90.00 $24.63 $7.38 $3.80 $1.00 $0.00 $36.81

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

2 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

3 65.00 $18.51 $7.38 $0.00 $1.00 $0.00 $26.89

4 70.00 $19.93 $7.38 $0.00 $1.00 $0.00 $28.31

5 75.00 $21.35 $7.38 $3.80 $1.00 $0.00 $33.53

6 80.00 $22.78 $7.38 $3.80 $1.00 $0.00 $34.96

7 85.00 $24.20 $7.38 $3.80 $1.00 $0.00 $36.38

8 90.00 $25.62 $7.38 $3.80 $1.00 $0.00 $37.80

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.25 $13.35 $16.43 $0.00 $0.00 $57.03

2 60.00 $32.69 $13.35 $16.43 $7.78 $1.80 $72.05

3 65.00 $35.42 $13.35 $16.43 $7.78 $1.80 $74.78

4 70.00 $38.14 $13.35 $16.43 $7.78 $1.80 $77.50

5 75.00 $40.87 $13.35 $16.43 $7.78 $1.80 $80.23

6 80.00 $43.59 $13.35 $16.43 $7.78 $1.80 $82.95

7 90.00 $49.04 $13.35 $0.00 $7.78 $0.00 $70.17

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.97 $13.35 $16.43 $0.00 $0.00 $57.75

2 60.00 $33.56 $13.35 $16.43 $7.78 $1.80 $72.92
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

CHAIN SAW OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $60.61 $17.05 $13.35 $3.25 $0.00 $94.26CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.09 $17.05 $13.35 $3.25 $0.00 $95.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28COMPRESSOR OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00 $79.60DEMO: ADZEMAN 

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

3 65.00 $36.36 $13.35 $16.43 $7.78 $1.80 $75.72

4 70.00 $39.16 $13.35 $16.43 $7.78 $1.80 $78.52

5 75.00 $41.96 $13.35 $16.43 $7.78 $1.80 $81.32

6 80.00 $44.75 $13.35 $16.43 $7.78 $1.80 $84.11

7 90.00 $50.35 $0.00 $16.43 $0.00 $0.00 $66.78

Apprentice to Journeyworker Ratio: 1:5

Apprentice: DELEADER (BRIDGE)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00 $81.10

6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00 $82.70

12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00 $84.30

6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00 $85.98

LABORERS 

LABORERS - ZONE 2

12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00 $80.60

12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00 $82.10

6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00 $83.70

12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00 $85.30

6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00 $86.98

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00 $80.35

12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00 $81.85

6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00 $83.45

12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00 $85.05

6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00 $86.73

DEMO: BURNERS 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00 $80.60

12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00 $82.10

6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00 $83.70

12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00 $85.30

6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00 $86.98

DEMO: CONCRETE CUTTER/SAWYER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00 $80.35

12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00 $81.85

6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00 $83.45

12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00 $85.05

6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00 $86.73

DEMO: JACKHAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00 $79.60

12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00 $81.10

6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00 $82.70

12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00 $84.30

6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00 $85.98

DEMO: WRECKING LABORER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35DIRECTIONAL DRILL MACHINE OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

DIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $78.11 $10.08 $11.62 $10.04 $0.00 $109.85

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 

DRAWBRIDGE - SEIU LOCAL 888  

DRAWBRIDGE - SEIU LOCAL 888

7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16 $37.53

9/1/2025 $52.25 $12.25 $14.86 $3.75 $0.00 $83.11ELECTRICIAN 

ELECTRICIANS LOCAL 223 

ELECTRICIANS LOCAL 223
9/1/2026 $54.72 $12.50 $15.56 $4.00 $0.00 $86.78

Apprentice: ELECTRICIAN

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $20.90 $12.25 $0.63 $0.00 $0.00 $33.78

2 45.00 $23.51 $12.25 $0.71 $0.00 $0.00 $36.47

3 50.00 $26.13 $12.25 $0.78 $0.00 $0.00 $39.16

4 55.00 $28.74 $12.25 $6.61 $2.50 $0.00 $50.10

5 60.00 $31.35 $12.25 $7.21 $2.50 $0.00 $53.31

6 65.00 $33.96 $12.25 $7.82 $2.50 $0.00 $56.53

7 70.00 $36.58 $12.25 $8.41 $2.50 $0.00 $59.74

8 75.00 $39.19 $12.25 $9.02 $2.50 $0.00 $62.96

Apprentice: ELECTRICIAN

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $21.89 $12.50 $0.66 $0.00 $0.00 $35.05

2 45.00 $24.62 $12.50 $0.74 $0.00 $0.00 $37.86

3 50.00 $27.36 $12.50 $0.82 $0.00 $0.00 $40.68

4 55.00 $30.10 $12.50 $6.92 $2.75 $0.00 $52.27

5 60.00 $32.83 $12.50 $7.54 $2.75 $0.00 $55.62
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2026 $77.26 $16.38 $11.06 $10.70 $0.00 $115.40ELEVATOR CONSTRUCTOR 

ELEVATOR CONSTRUCTORS LOCAL 4 

ELEVATOR CONSTRUCTORS LOCAL 4
1/1/2027 $80.55 $16.48 $11.16 $11.00 $0.00 $119.19

1/1/2026 $54.08 $16.38 $11.06 $10.07 $0.00 $91.59ELEVATOR CONSTRUCTOR HELPER 

ELEVATOR CONSTRUCTORS LOCAL 4 

ELEVATOR CONSTRUCTORS LOCAL 4
1/1/2027 $56.39 $16.48 $11.16 $11.00 $0.00 $95.03

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

5/1/2026 $54.40 $16.55 $13.35 $3.25 $0.00 $87.55

11/1/2026 $55.69 $16.55 $13.35 $3.25 $0.00 $88.84

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

Apprentice: ELECTRICIAN

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

6 65.00 $35.57 $12.50 $8.18 $2.75 $0.00 $59.00

7 70.00 $38.30 $12.50 $8.81 $2.75 $0.00 $62.36

8 75.00 $41.04 $12.50 $9.43 $2.75 $0.00 $65.72

Apprentice to Journeyworker Ratio: 2:3

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $38.63 $0.00 $0.00 $0.00 $0.00 $38.63

2 55.00 $42.49 $16.38 $11.06 $10.70 $0.00 $80.63

3 65.00 $50.22 $16.38 $11.06 $10.70 $0.00 $88.36

4 70.00 $54.08 $16.38 $11.06 $10.70 $0.00 $92.22

5 80.00 $61.81 $16.38 $11.06 $10.70 $0.00 $99.95

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $40.28 $0.00 $0.00 $0.00 $0.00 $40.28

2 55.00 $44.30 $16.48 $11.16 $11.00 $0.00 $82.94

3 65.00 $52.36 $16.48 $11.16 $11.00 $0.00 $91.00

4 70.00 $56.39 $16.48 $11.16 $11.00 $0.00 $95.03

5 80.00 $64.44 $16.48 $11.16 $11.00 $0.00 $103.08

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

5/1/2027 $57.12 $16.55 $13.35 $3.25 $0.00 $90.27

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

5/1/2026 $56.02 $16.55 $13.35 $3.25 $0.00 $89.17

11/1/2026 $57.32 $16.55 $13.35 $3.25 $0.00 $90.47

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
5/1/2027 $58.77 $16.55 $13.35 $3.25 $0.00 $91.92

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

5/1/2026 $26.28 $16.55 $13.35 $3.25 $0.00 $59.43

11/1/2026 $27.04 $16.55 $13.35 $3.25 $0.00 $60.19

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
5/1/2027 $27.89 $16.55 $13.35 $3.25 $0.00 $61.04

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

9/1/2025 $52.25 $12.25 $14.86 $3.75 $0.00 $83.11FIRE ALARM INSTALLER 

ELECTRICIANS LOCAL 223 

ELECTRICIANS LOCAL 223
9/1/2026 $54.72 $12.50 $15.56 $4.00 $0.00 $86.78

For apprentice rates see "Apprentice- ELECTRICIAN"

9/1/2025 $52.25 $12.25 $14.86 $3.75 $0.00 $83.11FIRE ALARM REPAIR / MAINTENANCE 

/ COMMISSIONING 

ELECTRICIANS LOCAL 223 

ELECTRICIANS LOCAL 223

9/1/2026 $54.72 $12.50 $15.56 $4.00 $0.00 $86.78

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

6/1/2026 $47.55 $17.05 $13.35 $3.25 $0.00 $81.20FIREMAN (ASST. ENGINEER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $48.73 $17.05 $13.35 $3.25 $0.00 $82.38

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $29.21 $10.90 $9.75 $9.21 $0.00 $59.07FLAGGER & SIGNALER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $29.21 $10.90 $9.75 $9.21 $0.00 $59.07

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

3/1/2026 $59.24 $10.33 $11.47 $8.80 $0.00 $89.84

9/1/2026 $60.74 $10.33 $11.47 $8.80 $0.00 $91.34

FLOORCOVERER 

FLOORCOVERERS LOCAL 2168 

FLOORCOVERERS LOCAL 2168 ZONE I
3/1/2027 $62.24 $10.33 $11.47 $8.80 $0.00 $92.84

Apprentice: FLOORCOVERER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $26.66 $10.33 $0.00 $1.76 $0.00 $38.75

2 45.00 $26.66 $10.33 $0.00 $1.76 $0.00 $38.75

3 55.00 $32.58 $10.33 $0.00 $3.52 $0.00 $46.43

4 55.00 $32.58 $10.33 $0.00 $3.52 $0.00 $46.43

5 70.00 $41.47 $10.33 $11.47 $5.28 $0.00 $68.55

6 70.00 $41.47 $10.33 $11.47 $5.28 $0.00 $68.55

7 80.00 $47.39 $10.33 $11.47 $7.04 $0.00 $76.23

8 80.00 $47.39 $10.33 $11.47 $7.04 $0.00 $76.23
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03FORK LIFT/CHERRY PICKER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28GENERATOR/LIGHTING PLANT/HEATERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 

GLAZIERS LOCAL 35 

GLAZIERS LOCAL 35 (ZONE 2)

1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03HOISTING ENGINEER/CRANES/GRADALLS 

OPERATING ENGINEERS LOCAL 4 

Apprentice: FLOORCOVERER

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $27.33 $10.33 $0.00 $1.76 $0.00 $39.42

2 45.00 $27.33 $10.33 $0.00 $1.76 $0.00 $39.42

3 55.00 $33.41 $10.33 $0.00 $3.52 $0.00 $47.26

4 55.00 $33.41 $10.33 $0.00 $3.52 $0.00 $47.26

5 70.00 $42.52 $10.33 $11.47 $5.28 $0.00 $69.60

6 70.00 $42.52 $10.33 $11.47 $5.28 $0.00 $69.60

7 80.00 $48.59 $10.33 $11.47 $7.04 $0.00 $77.43

8 80.00 $48.59 $10.33 $11.47 $7.04 $0.00 $77.43

Apprentice Notes

Steps are 750 hrs.

Apprentice to Journeyworker Ratio: 1:1

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.88 $0.00 $44.21

3 60.00 $29.44 $10.35 $0.00 $7.50 $0.00 $47.29

4 65.00 $31.89 $10.35 $0.00 $8.13 $0.00 $50.37

5 70.00 $34.34 $10.35 $12.00 $8.75 $0.00 $65.44

6 75.00 $36.80 $10.35 $12.00 $9.38 $0.00 $68.53

7 80.00 $39.25 $10.35 $12.00 $10.00 $0.00 $71.60

8 90.00 $44.15 $10.35 $12.00 $11.25 $0.00 $77.75

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

HVAC (DUCTWORK) 

SHEETMETAL WORKERS LOCAL 17 

SHEETMETAL WORKERS LOCAL 17 - A

2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

For apprentice rates see "Apprentice- SHEET METAL WORKER"

9/1/2025 $52.25 $12.25 $14.86 $3.75 $0.00 $83.11HVAC (ELECTRICAL CONTROLS) 

ELECTRICIANS LOCAL 223 

ELECTRICIANS LOCAL 223
9/1/2026 $54.72 $12.50 $15.56 $4.00 $0.00 $86.78

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 

SHEETMETAL WORKERS LOCAL 17 

SHEETMETAL WORKERS LOCAL 17 - A

2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 

PLUMBERS & PIPEFITTERS LOCAL 51 

PLUMBERS & PIPEFITTERS LOCAL 51

8/25/2025 $55.24 $10.80 $16.80 $4.60 $0.00 $87.44

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $32.66 $0.00 $0.00 $0.00 $0.00 $32.66

2 60.00 $35.63 $17.05 $13.35 $3.25 $0.00 $69.28

3 65.00 $38.60 $17.05 $13.35 $3.25 $0.00 $72.25

4 70.00 $41.57 $17.05 $13.35 $3.25 $0.00 $75.22

5 75.00 $44.54 $17.05 $13.35 $3.25 $0.00 $78.19

6 80.00 $47.50 $17.05 $13.35 $3.25 $0.00 $81.15

7 85.00 $50.47 $17.05 $13.35 $3.25 $0.00 $84.12

8 90.00 $53.44 $17.05 $13.35 $3.25 $0.00 $87.09

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $33.46 $0.00 $0.00 $0.00 $0.00 $33.46

2 60.00 $36.50 $17.05 $13.35 $3.25 $0.00 $70.15

3 65.00 $39.54 $17.05 $13.35 $3.25 $0.00 $73.19

4 70.00 $42.58 $17.05 $13.35 $3.25 $0.00 $76.23

5 75.00 $45.62 $17.05 $13.35 $3.25 $0.00 $79.27

6 80.00 $48.66 $17.05 $13.35 $3.25 $0.00 $82.31

7 85.00 $51.71 $17.05 $13.35 $3.25 $0.00 $85.36

8 90.00 $54.75 $17.05 $13.35 $3.25 $0.00 $88.40

Apprentice to Journeyworker Ratio: 1:6
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

HVAC MECHANIC 

PLUMBERS & PIPEFITTERS LOCAL 51 

PLUMBERS & PIPEFITTERS LOCAL 51

8/25/2025 $55.24 $10.80 $16.80 $4.60 $0.00 $87.44

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17

12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06

12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01

HYDRAULIC DRILLS 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27HYDRAULIC DRILLS (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2025 $60.34 $14.75 $9.52 $10.09 $0.00 $94.70INSULATOR (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
9/1/2026 $63.76 $14.75 $9.52 $10.09 $0.00 $98.12

IRONWORKER/WELDER 

IRONWORKERS LOCAL 7 

IRONWORKERS LOCAL 7 (BOSTON AREA)

3/16/2026 $58.65 $9.25 $12.75 $15.00 $0.00 $95.65

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $30.17 $14.75 $9.27 $5.05 $0.00 $59.24

2 60.00 $36.20 $14.75 $9.32 $6.05 $0.00 $66.32

3 70.00 $42.24 $14.75 $9.37 $7.06 $0.00 $73.42

4 80.00 $48.27 $14.75 $9.42 $8.07 $0.00 $80.51

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $31.88 $14.75 $9.27 $5.05 $0.00 $60.95

2 60.00 $38.26 $14.75 $9.32 $6.05 $0.00 $68.38

3 70.00 $44.63 $14.75 $9.37 $7.06 $0.00 $75.81

4 80.00 $51.01 $14.75 $9.42 $8.07 $0.00 $83.25

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

JACKHAMMER & PAVING BREAKER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

Apprentice: IRONWORKER/WELDER

Effective Date: 3/16/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 70.00 $41.06 $9.25 $12.75 $5.00 $0.00 $68.06

2 80.00 $46.92 $9.25 $12.75 $5.00 $0.00 $73.92

3 90.00 $52.79 $9.25 $12.75 $5.00 $0.00 $79.79

4 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

5 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

6 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Apprentice to Journeyworker Ratio: 1:4

Apprentice: LABORER

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.00 $10.90 $9.75 $9.11 $0.00 $54.76

2 70.00 $29.16 $10.90 $9.75 $9.11 $0.00 $58.92

3 80.00 $33.33 $10.90 $9.75 $9.11 $0.00 $63.09

4 90.00 $37.49 $10.90 $9.75 $9.11 $0.00 $67.25

Apprentice: LABORER

Effective Date: 12/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.86 $10.90 $9.75 $9.11 $0.00 $55.62

2 70.00 $30.17 $10.90 $9.75 $9.11 $0.00 $59.93

3 80.00 $34.48 $10.90 $9.75 $9.11 $0.00 $64.24

4 90.00 $38.79 $10.90 $9.75 $9.11 $0.00 $68.55
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.66 $10.90 $9.75 $9.21 $0.00 $71.52LABORER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.10 $10.90 $9.75 $9.21 $0.00 $72.96

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER: CARPENTER TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER: CEMENT FINISHER TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.75 $10.90 $9.75 $9.65 $0.00 $72.05

12/7/2026 $43.19 $10.90 $9.75 $9.65 $0.00 $73.49

6/7/2027 $44.64 $10.90 $9.75 $9.65 $0.00 $74.94

12/6/2027 $46.09 $10.90 $9.75 $9.65 $0.00 $76.39

6/5/2028 $47.59 $10.90 $9.75 $9.65 $0.00 $77.89

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $49.09 $10.90 $9.75 $9.65 $0.00 $79.39

Apprentice to Journeyworker Ratio: 1:5

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.00 $10.90 $9.75 $9.21 $0.00 $54.86

2 70.00 $29.16 $10.90 $9.75 $9.21 $0.00 $59.02

3 80.00 $33.33 $10.90 $9.75 $9.21 $0.00 $63.19

4 90.00 $37.49 $10.90 $9.75 $9.10 $0.00 $67.24

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.86 $10.90 $9.75 $9.21 $0.00 $55.72

2 70.00 $30.17 $10.90 $9.75 $9.21 $0.00 $60.03

3 80.00 $34.48 $10.90 $9.75 $9.21 $0.00 $64.34

4 90.00 $38.79 $10.90 $9.75 $9.21 $0.00 $68.65

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

LABORER: MASON TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77LABORER: MASON TENDER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER: MULTI-TRADE TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER: TREE REMOVER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance 

incidental to construction . For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

LASER BEAM OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77LASER BEAM OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

2/1/2026 $52.08 $12.84 $15.57 $5.78 $0.00 $86.27

8/1/2026 $53.84 $12.84 $15.57 $5.78 $0.00 $88.03

MARBLE & TILE FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $54.96 $12.84 $15.57 $5.78 $0.00 $89.15
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/1/2026 $67.97 $12.84 $15.57 $7.99 $0.00 $104.37

8/1/2026 $70.17 $12.84 $15.57 $7.99 $0.00 $106.57

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $71.57 $12.84 $15.57 $7.99 $0.00 $107.97

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.04 $12.84 $15.57 $5.78 $0.00 $60.23

2 60.00 $31.25 $12.84 $15.57 $5.78 $0.00 $65.44

3 70.00 $36.46 $12.84 $15.57 $5.78 $0.00 $70.65

4 80.00 $41.66 $12.84 $15.57 $5.78 $0.00 $75.85

5 90.00 $46.87 $12.84 $15.57 $5.78 $0.00 $81.06

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.92 $12.84 $15.57 $5.78 $0.00 $61.11

2 60.00 $32.30 $12.84 $15.57 $5.78 $0.00 $66.49

3 70.00 $37.69 $12.84 $15.57 $5.78 $0.00 $71.88

4 80.00 $43.07 $12.84 $15.57 $5.78 $0.00 $77.26

5 90.00 $48.46 $12.84 $15.57 $5.78 $0.00 $82.65

Apprentice to Journeyworker Ratio: 1:5

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.99 $12.84 $15.57 $7.99 $0.00 $70.39

2 60.00 $40.78 $12.84 $15.57 $7.99 $0.00 $77.18

3 70.00 $47.58 $12.84 $15.57 $7.99 $0.00 $83.98

4 80.00 $54.38 $12.84 $15.57 $7.99 $0.00 $90.78

5 90.00 $61.17 $12.84 $15.57 $7.99 $0.00 $97.57

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $35.09 $12.84 $15.57 $7.99 $0.00 $71.49

2 60.00 $42.10 $12.84 $15.57 $7.99 $0.00 $78.50

3 70.00 $49.12 $12.84 $15.57 $7.99 $0.00 $85.52

4 80.00 $56.14 $12.84 $15.57 $7.99 $0.00 $92.54
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35MECH. SWEEPER OPERATOR (ON CONST. SITES) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35MECHANICS MAINTENANCE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2) 

MILLWRIGHTS LOCAL 1121 

MILLWRIGHTS LOCAL 1121 - Zone 2

1/5/2026 $46.86 $10.58 $11.47 $10.00 $0.00 $78.91

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

MORTAR MIXER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $25.07 $17.05 $13.35 $3.25 $0.00 $58.72OILER (OTHER THAN TRUCK CRANES,GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $25.74 $17.05 $13.35 $3.25 $0.00 $59.39

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $31.17 $17.05 $13.35 $3.25 $0.00 $64.82OILER (TRUCK CRANES, GRADALLS) 

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 90.00 $63.15 $12.84 $15.57 $7.99 $0.00 $99.55

Apprentice to Journeyworker Ratio: 1:5

Apprentice: MILLWRIGHT (Zone 2)

Effective Date: 1/5/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $25.77 $10.58 $0.00 $5.50 $0.00 $41.85

2 65.00 $30.46 $10.58 $0.00 $6.50 $0.00 $47.54

3 75.00 $35.15 $10.58 $11.47 $7.50 $0.00 $64.70

4 85.00 $39.83 $10.58 $11.47 $8.50 $0.00 $70.38

Apprentice Notes

Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

12/1/2026 $31.97 $17.05 $13.35 $3.25 $0.00 $65.62

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35OTHER POWER DRIVEN EQUIPMENT - CLASS II 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00 $94.41

PAINTER (SPRAY OR SANDBLAST, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used. 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 $85.41

PAINTER (SPRAY OR SANDBLAST, REPAINT) 

PAINTERS LOCAL 35 

1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00 $83.47

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $25.23 $10.35 $0.00 $0.00 $0.00 $35.58

2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03

3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 $48.19

4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34

5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49

6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65

7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80

8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00 $79.10

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PAINTERS LOCAL 35 - ZONE 2

PAINTER / TAPER (BRUSH, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.  

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

PAINTER / TAPER (BRUSH, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00 $82.07

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.26 $10.35 $0.00 $0.00 $0.00 $34.61

2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97

3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02

4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08

5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13

6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 $68.19

7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 $71.25

8 90.00 $43.67 $10.35 $12.00 $11.34 $0.00 $77.36

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26

3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 $47.35

4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43

5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51

6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00 $68.60

7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68

8 90.00 $44.15 $10.35 $12.00 $11.34 $0.00 $77.84

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.56 $10.35 $0.00 $0.00 $0.00 $33.91

2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.66 $10.90 $9.75 $9.21 $0.00 $71.52PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.10 $10.90 $9.75 $9.21 $0.00 $72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00 $79.73

12/1/2026 $41.78 $16.17 $23.52 $0.00 $0.00 $81.47

PANEL & PICKUP TRUCKS DRIVER 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $41.78 $16.77 $23.52 $0.00 $0.00 $82.07

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 1)

8/1/2024 $55.79 $10.08 $11.62 $12.67 $0.00 $90.16

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

PIPELAYER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18

4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17

5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15

6 75.00 $35.34 $10.35 $12.00 $9.45 $0.00 $67.14

7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 $70.13

8 90.00 $42.41 $10.35 $12.00 $11.34 $0.00 $76.10

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PILE DRIVER

Effective Date: 8/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $25.11 $10.08 $0.00 $2.53 $0.00 $37.72

2 55.00 $30.68 $10.08 $0.00 $5.07 $0.00 $45.83

3 70.00 $39.05 $10.08 $11.62 $7.60 $0.00 $68.35

4 80.00 $44.63 $10.08 $11.62 $10.14 $0.00 $76.47

Apprentice to Journeyworker Ratio: 1:5
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77PIPELAYER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER 

PLUMBERS & PIPEFITTERS LOCAL 51 

PLUMBERS & PIPEFITTERS LOCAL 51

8/25/2025 $55.24 $10.80 $16.80 $4.60 $0.00 $87.44

PNEUMATIC CONTROLS (TEMP.) 

PLUMBERS & PIPEFITTERS LOCAL 51 

PLUMBERS & PIPEFITTERS LOCAL 51

8/25/2025 $55.24 $10.80 $16.80 $4.60 $0.00 $87.44

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

PNEUMATIC DRILL/TOOL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $42.66 $10.90 $9.75 $9.11 $0.00 $72.42

12/1/2026 $44.10 $10.90 $9.75 $9.11 $0.00 $73.86

6/1/2027 $45.55 $10.90 $9.75 $9.11 $0.00 $75.31

12/1/2027 $47.00 $10.90 $9.75 $9.11 $0.00 $76.76

6/1/2028 $48.50 $10.90 $9.75 $9.11 $0.00 $78.26

POWDERMAN & BLASTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.90 $9.75 $9.11 $0.00 $79.76

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.66 $10.90 $9.75 $9.21 $0.00 $72.52POWDERMAN & BLASTER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.90 $9.75 $9.21 $0.00 $73.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 8/25/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $22.10 $10.15 $2.50 $0.00 $0.00 $34.75

2 50.00 $27.62 $10.15 $2.50 $0.00 $0.00 $40.27

3 60.00 $33.14 $10.15 $8.40 $0.50 $0.00 $52.19

4 70.00 $38.67 $10.15 $13.44 $0.80 $0.00 $63.06

5 80.00 $44.19 $10.15 $16.80 $1.00 $0.00 $72.14

Apprentice to Journeyworker Ratio: 1:3
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03POWER SHOVEL/DERRICK/TRENCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35PUMP OPERATOR (CONCRETE) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28PUMP OPERATOR (DEWATERING, OTHER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER 

TEAMSTERS 653 

TEAMSTERS 653 - Southeastern Concrete (Weymouth)

8/1/2023 $25.00 $13.91 $6.90 $0.00 $0.00 $45.81

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35RECLAIMERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

RIDE-ON MOTORIZED BUGGY OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35ROLLER/SPREADER/MULCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33

2/1/2026 $53.53 $14.53 $12.67 $9.03 $0.00 $89.76

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.77 $14.53 $6.52 $9.03 $0.00 $56.85

2 60.00 $32.12 $14.53 $12.67 $9.03 $0.00 $68.35

3 65.00 $34.79 $14.53 $12.67 $9.03 $0.00 $71.02

4 75.00 $40.15 $14.53 $12.67 $9.03 $0.00 $76.38

5 85.00 $45.50 $14.53 $12.67 $9.03 $0.00 $81.73
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

ROOFER SLATE / TILE / PRECAST CONCRETE 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33

2/1/2026 $53.78 $14.53 $12.67 $9.03 $0.00 $90.01

For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER 

SHEETMETAL WORKERS LOCAL 17 

SHEETMETAL WORKERS LOCAL 17 - A

2/1/2026 $62.93 $14.91 $18.74 $9.53 $2.98 $109.09

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00 $80.48

12/1/2026 $42.53 $16.17 $23.52 $0.00 $0.00 $82.22

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.53 $16.77 $23.52 $0.00 $0.00 $82.82

SPRINKLER FITTER 

SPRINKLER FITTERS LOCAL 550 

SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

1/1/2026 $72.05 $13.45 $7.45 $18.25 $0.00 $111.20

Apprentice Notes

** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

Apprentice to Journeyworker Ratio: 1:5

Apprentice: SHEETMETAL WORKER

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 42.00 $26.43 $14.91 $6.19 $0.00 $0.00 $47.53

2 42.00 $26.43 $14.91 $6.19 $0.00 $0.00 $47.53

3 47.00 $29.58 $14.91 $10.93 $1.25 $1.62 $58.29

4 47.00 $29.58 $14.91 $10.93 $1.25 $1.62 $58.29

5 52.00 $32.72 $14.91 $11.66 $1.50 $1.74 $62.53

6 52.00 $32.72 $14.91 $11.66 $1.75 $1.75 $62.79

7 60.00 $37.76 $14.91 $12.84 $2.00 $1.93 $69.44

8 65.00 $40.90 $14.91 $13.58 $2.25 $2.04 $73.68

9 75.00 $47.20 $14.91 $15.06 $2.75 $2.28 $82.20

10 85.00 $53.49 $14.91 $16.53 $2.75 $2.49 $90.17

Apprentice to Journeyworker Ratio: 1:4

Apprentice: SPRINKLER FITTER

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 35.00 $25.22 $13.45 $13.84 $0.00 $0.00 $52.51
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35STEAM BOILER OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

9/1/2025 $42.52 $12.00 $12.05 $3.25 $0.00 $69.82

9/1/2026 $44.41 $12.25 $12.59 $3.50 $0.00 $72.75

TELECOMMUNICATION TECHNICIAN 

TELECOMMUNICATION TECHNICIAN 

ELECTRICIANS LOCAL 223 

ELECTRICIANS LOCAL 223 9/1/2027 $46.51 $12.50 $13.18 $3.75 $0.00 $75.94

For apprentice rates and ratios see "Apprentice- ELECTRICIAN"

2/1/2026 $66.89 $12.84 $15.57 $8.02 $0.00 $103.32

8/1/2026 $69.09 $12.84 $15.57 $8.02 $0.00 $105.52

TERRAZZO FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $70.49 $12.84 $15.57 $8.02 $0.00 $106.92

Apprentice: SPRINKLER FITTER

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 40.00 $28.82 $13.45 $14.75 $0.00 $0.00 $57.02

3 45.00 $32.42 $13.45 $15.67 $0.00 $0.00 $61.54

4 50.00 $36.03 $13.45 $16.57 $0.00 $0.00 $66.05

5 55.00 $39.63 $13.45 $17.49 $0.00 $0.00 $70.57

6 60.00 $43.23 $13.45 $18.40 $0.00 $0.00 $75.08

7 65.00 $46.83 $13.45 $19.32 $0.00 $0.00 $79.60

8 70.00 $50.44 $13.45 $20.22 $0.00 $0.00 $84.11

9 75.00 $54.04 $13.45 $21.15 $0.00 $0.00 $88.64

10 80.00 $57.64 $13.45 $22.05 $0.00 $0.00 $93.14

Apprentice Notes

Apprentice entered prior 9/30/10:

Apprentice to Journeyworker Ratio: 1:3

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.45 $12.84 $15.57 $8.02 $0.00 $69.88

2 60.00 $40.13 $12.84 $15.57 $8.02 $0.00 $76.56

3 70.00 $46.82 $12.84 $15.57 $8.02 $0.00 $83.25

4 80.00 $53.51 $12.84 $15.57 $8.02 $0.00 $89.94

5 90.00 $60.20 $12.84 $15.57 $8.02 $0.00 $96.63
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $53.25 $10.90 $9.75 $9.80 $0.00 $83.70TEST BORING DRILLER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $54.75 $10.90 $9.75 $9.80 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.37 $10.90 $9.75 $9.80 $0.00 $79.82TEST BORING DRILLER HELPER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.87 $10.90 $9.75 $9.80 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.25 $10.90 $9.75 $9.80 $0.00 $79.70TEST BORING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.75 $10.90 $9.75 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35TRACTORS/PORTABLE STEAM GENERATORS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $42.82 $16.17 $21.78 $0.00 $0.00 $80.77

12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00 $82.51

TRAILERS FOR EARTH MOVING EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.82 $16.77 $23.52 $0.00 $0.00 $83.11

6/1/2026 $61.48 $10.90 $9.75 $10.25 $0.00 $92.38TUNNEL WORK - COMPRESSED AIR 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $62.98 $10.90 $9.75 $10.25 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $63.48 $10.90 $9.75 $10.25 $0.00 $94.38TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $64.98 $10.90 $9.75 $10.25 $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $53.55 $10.90 $9.75 $10.25 $0.00 $84.45TUNNEL WORK - FREE AIR 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $55.05 $10.90 $9.75 $10.25 $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.55 $12.84 $15.57 $8.02 $0.00 $70.98

2 60.00 $41.45 $12.84 $15.57 $8.02 $0.00 $77.88

3 70.00 $48.36 $12.84 $15.57 $8.02 $0.00 $84.79

4 80.00 $55.27 $12.84 $15.57 $8.02 $0.00 $91.70

5 90.00 $62.18 $12.84 $15.57 $8.02 $0.00 $98.61

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $55.55 $10.90 $9.75 $10.25 $0.00 $86.45TUNNEL WORK - FREE AIR (HAZ. WASTE) 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $57.05 $10.90 $9.75 $10.25 $0.00 $87.95

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

VAC-HAUL 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

WAGON DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03WASTE WATER PUMP OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 

PLUMBERS & PIPEFITTERS LOCAL 51 

PLUMBERS & PIPEFITTERS LOCAL 51

8/25/2025 $55.24 $10.80 $16.80 $4.60 $0.00 $87.44

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, §§ 11E-11L. Minimum wage rates for apprentices employed 
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, §§ 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless 
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have 
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name: Address: Phone No.: Payroll No.:

Employer's Signature: Title: Contract No: Tax Payer ID Number Work Week Ending:

Awarding Authority's Name: Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet Number

General / Prime Contractor's Name: Subcontractor's Name: "Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (A x F)

Employee Name & Complete 
Address

Work 
Classification:

Employee 
is OSHA 

10 
certified 

(?)

Appr. 
Rate 
(%) Su. Mo. Tu. We. Th. Fr. Sa.

All Other 
Hours

Hourly 
Base 
Wage     

(B)

Health & 
Welfare 

Insurance  
(C)

ERISA 
Pension 

Plan     
(D)

Supp. 
Unemp.     

(E)

Total 
Hourly 

Prev. Wage 
(F)

Total Gross 
Wages

Check No.    
(H)

Are all apprentice employees identified above currently registered with the MA DLS's  Division of Apprentice Standards? YES  NO  

No apprentices are identified above

Date Received by Awarding Authority
Page ________of________    /                        /

NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding 
authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the 
commencement of a criminal action or the issuance of a civil citation. 

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued 
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.

Hours Worked
Project 
Gross 
Wages                  

Project 
Hours         

(A)
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WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record must 
be kept of all persons employed on the public works project for which the enclosed rates have been 
provided. A Payroll Form is available from the Department of Labor Standards (DLS) at 
www.mass.gov/dols/pw  and includes all the information required to be kept by law.  Every contractor 
or subcontractor is required to keep these records and preserve them for a period of three years from 
the date of completion of the contract.  

On a weekly basis, every contractor and subcontractor is required to submit a certified copy of 
their weekly payroll records to the awarding authority; this includes the payroll forms and the 
Statement of Compliance form.  The certified payroll records must be submitted either by regular mail 
or by e-mail to the awarding authority. Once collected, the awarding authority is required to preserve 
those records for three years from the date of completion of the project.  

Each such contractor and subcontractor shall furnish weekly and within 15 days after 
completion of its portion of the work, to the awarding authority directly by first-class mail or e-mail, a 
statement, executed by the contractor, subcontractor or by any authorized officer thereof who 
supervised the payment of wages, this form, accompanied by their payroll: 

STATEMENT OF COMPLIANCE 

            _______________, 20_______ 

   I,___________________________________,___________________________________ 
         (Name of signatory party) (Title)

   do hereby state: 
That I pay or supervise the payment of the persons employed by 

   ___________________________________ on the ______________________________ 
(Contractor, subcontractor or public body) (Building or project)

   and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on        
   said project have been paid in accordance with wages determined under the provisions of     
   sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
   General Laws.  

Signature _________________________ 
Title _____________________________ 

http://www.mass.gov/dols/pw


DIVISION 5 

Proposal (Bid Schedule) 

Board of Directors Vote 

Non-Collusive Affidavit 

Statement of Tax Compliance (REAP) 

Certificate of Compliance with Massachusetts Employment Security Law 

Contract Form 

Schedule of Participation by Minority or Women Business Enterprises 

Letter of Intent Minority or Women’s Enterprise  Participation Letter of Intent 

Minority or Women’s Business Enterprise Participation 

Commonwealth Terms and Conditions 

Request for Verification of Taxation Reporting Information 

Electronic Fund Transfer Form 
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PROPOSAL 

FOR Plymouth Public Access Facility, Plymouth Harbor Boat Ramp Improvements & Coastal 
Resiliency Project; COMMONWEALTH OF MASSACHUSETTS, (Department of Fish and 
Game, Office of Fishing and Boating Access); 

LOCATION 
The work referred to herein is in the Town of Plymouth, County of Plymouth, Commonwealth of 
Massachusetts, and as shown by a set of plans on file in the office of the Department of Fish and 
Game, Office of Fishing and Boating Access entitled: 

“Plymouth Harbor Boat Ramp Improvements & Coastal Resiliency Project, Plymouth, MA” dated 
October 2026, consisting of 31 sheets 

This Proposal includes Addendum numbered _________. 

To the Party of the First Part: 
The undersigned, as bidder, declares that the only persons or parties interested in this proposal as 
principals are those named herein, that this proposal is made without collusion with any other 
person, firm or corporation, that has carefully examined the location of the proposed work, the 
proposed form of contract, the standard specifications and plans therein referred to and the Special 
Provisions hereto annexed; and he proposes and agrees, if this proposal is accepted, that he will 
contract with the Party of the First Part, in the form of the contract referred to herein and to be 
annexed hereto, to provide all necessary machinery, tools apparatus and other means of construction 
and to do all the work and furnish all the materials specified in the contract, in the manner and time 
therein prescribed, and according to the requirements of the Engineer as therein set forth, and that he 
will take in payment therefore the following unit prices: 



ITEM NO.   QUANTITY
ITEM WITH UNIT BID PRICE

WRITTEN IN WORDS (DOLLARS)
UNIT PRICE AMOUNT

101.1 1 LS Miscellaneous Site Preparation
the unit price of (in words)

________________________________________
per Lump Sum

112 1 LS Demolition
the unit price of (in words)

________________________________________
per Lump Sum

120.2 1 LS Excavation
the unit price of (in words)

________________________________________
per Lump Sum

141.1 60 CY Test Pit
the unit price of (in words)

________________________________________
per Cubic Yard

151.1 6,600 TON Gravel Borrow
the unit price of (in words)

________________________________________
per Ton

156.1 360 TON 3/4" Crushed Stone
the unit price of (in words)

________________________________________
per Ton

156.2 205 TON 1-1/2" Crushed Stone
the unit price of (in words)

________________________________________
per Ton

AMOUNT CARRIED 
FORWARD
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ITEM NO.   QUANTITY
ITEM WITH UNIT BID PRICE

WRITTEN IN WORDS (DOLLARS)
UNIT PRICE AMOUNT

AMOUNT BROUGHT 
FORWARD

180.01 1 LS Enviromental Health & Safety Program
the unit price of (in words)

________________________________________
per Lump Sum

201 5 EA Catch Basin
the unit price of (in words)

________________________________________
per Each

202 2 EA Standard Manhole
the unit price of (in words)

________________________________________
per Each

203 1 EA Special Manhole
the unit price of (in words)

________________________________________
per Each

205 5 EA Yard Drain
the unit price of (in words)

________________________________________
per Each

221 3 EA Frame and Cover
the unit price of (in words)

________________________________________
per Each

222 3 EA Frame and Grate, MassDOT Bar Type
the unit price of (in words)

________________________________________
per Each

AMOUNT CARRIED 
FORWARD



ITEM NO.   QUANTITY
ITEM WITH UNIT BID PRICE

WRITTEN IN WORDS (DOLLARS)
UNIT PRICE AMOUNT

AMOUNT BROUGHT 
FORWARD

222.1 2 EA Double Frame and Grate
the unit price of (in words)

________________________________________
per Each

241.12 577 LF 12” Reinforced Concrete Pipe Class III
the unit price of (in words)

________________________________________
per Linear Foot

241.15 234 LF 15” Reinforced Concrete Pipe Class III
the unit price of (in words)

________________________________________
per Linear Foot

241.24 187 LF 24” Reinforced Concrete Pipe Class III
the unit price of (in words)

________________________________________
per Linear Foot

403 9,800 SY Reclaimed Base Course
the unit price of (in words)

________________________________________
per Square Yard

460 2,670 TON Class I, Bituminous Concrete Pavement 
the unit price of (in words)

________________________________________ 
per Ton

504 900 LF Granite Curb, VA4, Straight
the unit price of (in words)

________________________________________
per Linear Foot

AMOUNT CARRIED 
FORWARD
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ITEM NO.   QUANTITY
ITEM WITH UNIT BID PRICE

WRITTEN IN WORDS (DOLLARS)
UNIT PRICE AMOUNT

AMOUNT BROUGHT 
FORWARD

504.1 100 LF Granite Curb, VA4, Curved
the unit price of (in words)

________________________________________
per Linear Foot

620.13 125 LF Guardrail, W-Beam (Single Faced)
the unit price of (in words)

________________________________________
per Linear Foot

697 1,700 LF Silt Sock
the unit price of (in words)

________________________________________
per Linear Foot

697.1 10 EA Silt Sack
the unit price of (in words)

________________________________________
per Each

697.2 1 LS Floating Silt Curtain
the unit price of (in words)

________________________________________
per Lump Sum

698 2,225 SY Geotextile Fabric for Stabilization
the unit price of (in words)

________________________________________
per Square Yard

701 825 SY Concrete Sidewalk
the unit price of (in words)

________________________________________
per Square Yard

AMOUNT CARRIED 
FORWARD
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ITEM NO.   QUANTITY
ITEM WITH UNIT BID PRICE

WRITTEN IN WORDS (DOLLARS)
UNIT PRICE AMOUNT

AMOUNT BROUGHT 
FORWARD

740 1 LS Engineers Field Office
the unit price of (in words)

________________________________________
per Lump Sum

751 360 SY Loam and Seed
the unit price of (in words)

________________________________________
per Square Yard

756 1 LS NPDES SWPPP
the unit price of (in words)

________________________________________
per Lump Sum

866.106 1 LS Reflectorized Pavement Markings
the unit price of (in words)

________________________________________
per Lump Sum

904 100 CY 4,000 PSI Reinforced Concrete
the unit price of (in words)

________________________________________
per Cubic Yard

904.1 410 CY 5,000 PSI Reinforced Concrete
the unit price of (in words)

________________________________________
per Cubic Yard

921 1 LS Timber Floating Dock System
the unit price of (in words)

________________________________________
per Lump Sum

AMOUNT CARRIED 
FORWARD
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ITEM NO.   QUANTITY
ITEM WITH UNIT BID PRICE

WRITTEN IN WORDS (DOLLARS)
UNIT PRICE AMOUNT

AMOUNT BROUGHT 
FORWARD

941 272 LF Greenheart Timber Piles
the unit price of (in words)

________________________________________
per Linear Foot

943.1 156 LF Steel Pipe Piles 
the unit price of (in words)

________________________________________
per Linear Foot

954 1 LS Aluminum Gangway & Gangway Hoist
the unit price of (in words)

________________________________________
per Lump Sum

975.5 466 LF Aluminum Railing
the unit price of (in words)

________________________________________
per Linear Foot

983 60 TON Armor Stone
the unit price of (in words)

________________________________________
per Ton

1000.1 465 LF Precast Concrete Block Walls
the unit price of (in words)

________________________________________
per Linear Foot

1000.2 1 LS Deployable Flood Barriers
the unit price of (in words)

________________________________________
per Lump Sum

AMOUNT CARRIED 
FORWARD
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ITEM NO.   QUANTITY
ITEM WITH UNIT BID PRICE

WRITTEN IN WORDS (DOLLARS)
UNIT PRICE AMOUNT

AMOUNT BROUGHT 
FORWARD

1000.3A 1 LS Elastomeric Duckbill Tide Gate
the unit price of (in words)

________________________________________
per Lump Sum

1000.3B 1 LS In-Line Check Valve Tide Gate
the unit price of (in words)

________________________________________
per Lump Sum

1000.4 4 EA Traffic Bollards
the unit price of (in words)

________________________________________
per Each

1000.5 350 SY Permeable Pavers
the unit price of (in words)

________________________________________
per Square Yard

1000.6 100 LF Bid Alternate #1: Glass Flood Wall Extension
the unit price of (in words)

________________________________________
per Linear Foot

____________________________________________________________________

TOTAL AMOUNT OF 
BASE BID

TOTAL AMOUNT OF BASE BID: (WRITTEN IN WORDS)

TOTAL AMOUNT OF BID ALTERNATE #1: (WRITTEN IN WORDS)
TOTAL AMOUNT OF 
BID ALTERNATE #1

TOTAL AMOUNT OF BASE BID + BID ALT. #1: (WRITTEN IN WORDS)
TOTAL AMOUNT OF 

BASE BID + BID 
ALTERNATE #1

__________________________________________________________________
__________________________________________________________________
____________________________________________________________________

__________________________________________________________________
__________________________________________________________________
____________________________________________________________________

__________________________________________________________________
__________________________________________________________________
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The foregoing prices shall include the furnishing of all materials (except as herein otherwise 
specified) the performing of all the labor requisite or proper, and the providing of all the necessary 
machinery, tools, apparatus and other means of construction, the doing of all the above mentioned 
work in the manner set forth, described and shown in the specification and on the drawings for the 
work and in the form of the contract, and the completion thereof by April 15, 2028. The period of 
work shall begin from the day when the Contractor's copy of the contract will have been delivered. 

If this proposal shall be accepted and the undersigned shall fail to contract as aforesaid mentioned 
and to give bond in the sum to be determined as aforesaid with surety satisfactory to the Department 
within seven (7) calendar days from the date of the mailing of a notice from the Department to him 
according to the address herewith given; that the contract is ready for signature, the Department 
may at its option, determine that the bidder has abandoned the contract, thereupon this proposal and 
the acceptance thereof shall be null and void, and the proposal guaranty submitted, covering this 
proposal shall become the property of the Department otherwise the said proposal guaranty shall be 
returned to the undersigned. 

Full name and address of individual, firm, partnership or corporation submitting this bid: 

Signed by: ____________________________________ Title: _____________________ 

Federal Employers Identification No. or 
Social Security No.            __________________________ 

NOTICE:  Bid shall be signed in Black by person having proper legal authority, and the person's 
title should be given, such as "owner" in the case of an individual, "partner" in the case of a general 
partnership. "president", "treasurer,” or "clerk" in the case of a corporation. 
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If a bidder is an individual or individuals doing business as a firm, give the full name and address of 
each individual: 

_________________________________________________________________ 
Owner or Partner                Address 

If the bidder is a corporation, give the State in which incorporated and the name and business 
address of the following officers: 

_________________________________________________________________ 
President 

_________________________________________________________________ 
Treasurer 

_________________________________________________________________ 
Clerk 

State here if bid is submitted by joint venture:__________________ 

_________________________________________________________________ 
and if any of the joint ventures is a corporation, a copy of the vote of the corporation authorizing the 
joint venture should be attached hereto, 
The proposed surety on the bond to be given is: 
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SAMPLE 
At a meeting of the Board of Directors of the ____________________________________ 
                                                                                          (Name of Corporation) 
 
__________________ held on ___________________________ at which 
                                                                         (Date) 
 
all the Directors were present or waived notice, it was 

or 
At a regularly called meeting of the Board of Directors of the 
 
_____________________________________________held on ___________________ 
      (Name of Corporation)                                                                          (Date) 
 
at which a quorum was present, it was voted that _______________________________, 
                                                                                                           (Name) 
officer ________________________________________________________________ of 
 
this company, be and he hereby is authorized to execute contracts and bonds in the name and behalf 
of said company, and affix its corporate seal thereto; and such execution of any contract or 
obligation in this company’s name on behalf by such officer____________ 
 
__________________________________________________________ under seal of this company 
shall be valid and binding upon this company. 
 
                         A true copy 
 ATTEST: _______________________________________ 
                                                                                          (Clerk) 
Place of business_________________________________________________________ 
                                     
Date of this contract _______________________________________________________ 
 
I hereby certify that I am the Clerk of the ______________________ 
 
__________________________________________________________ that  
                 (Name of Corporation) 
 
_________________________________ is the duly elected officer 
             (Name) 
________________________________ of said company, and that the above vote has not been 
amended or rescinded and remains in full force and as of this date. 
 
                          _________________________________________ 
                                                                  (Clerk)                                       Corporate Seal               
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 FORM OF NON-COLLUSIVE AFFIDAVIT 
 
 
 
State of _____________________________________ 
                                                                                             )  ss. 
County of ____________________________________) 
 
 
_________________________________________________________________ 
being first sworn, depose and says: 
 
That he is ______________________________________________________ 
             (a partner or officer of the firm of, etc.) 
 
the party making the foregoing proposal bid, that such proposal or bid is genuine and non-collusive 
or sham: that said has not colluded, conspired, connived or agreed directly or indirectly with any 
bidder or person to put in a sham bid or to refrain from bidding, and has not in any manner, directly 
or indirectly, sought by agreement or collusion, or communication or conference, with any person, 
to fix the bid price of affiant or of any bidder, or to fix any overhead, profit or cost element of said 
bid price, or of that of any other bidder, or to secure any advantage against the Department of Fish 
and Game or any person interested in the contract; and that all statements in said proposal or bid are 
true. 
 
Signature of: 
 
_____________________________________________________ 
  Bidder, if bidder is an individual 
 
_____________________________________________________ 
  Partner, if the bidder is a corporation 
 
 
Subscribed and sworn to before 
 
me this_____day of __________, 20____ 
 
_____________________________________                  Seal 
         Notary Public 
 
 
My commission expires_________________ 
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REVENUE ENFORCEMENT AND PROTECTION CERTIFICATION (REAP) 
Pursuant to Section 36 of Chapter 233 of the Acts of 1983, Amending Section of 49A (b), of 
Chapter 62c, General Laws, 
 
I,_____________________________________________________________________ 
 
authorized signatory for___________________________________________________ 
 
whose principal place of business is at_______________________________________ 
 
______________________________________________________________________ 
 
do hereby certify under the penalties of perjury that to the best of my knowledge and 
belief_________________________________________________________________ 
 
has complied with any and all applicable state tax laws. 
 
Name of Corporation ____________________________________________________ 
Or Company 
 
Title of Person signing ___________________________________________________ 
 
Signature ___________________________________ Date ______________________ 
 
The bidder must demonstrate compliance with Commonwealth tax laws, including M.G.L. C. 
62C, s49A.  The bidder must submit an original or photocopy of a Certificate of Good Standing, 
which has been issued by the Massachusetts Department of Revenue within the past year.  To 
obtain a Certificate of Good Standing, the bidder must submit the request to: 

Department of Revenue, Tax Payer Division, Certificate Unit 
P.O. Box 7066, Boston, MA  02204 
(617)887-6550  (617)887-6262 FAX 

 
Include the following information: 
Name, address and telephone number of the corporation. 

    Reason for request.  Be sure to mark your request with the word “BID”.  Types of taxes to which 
the corporation is subject and the corresponding Massachusetts identification number (if any). 
Power of Attorney Form M-2848, if applicable. 
Signature of a major officer of the corporation. 
 
The Certificate of Good Standing must be provided prior to final execution of the Contract Form. 
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CERTIFICATE OF COMPLIANCE WITH 
MASSACHUSETTS EMPLOYMENT SECURITY LAW 

 
Pursuant to G.L. c. 151A, s. 19A(b), I, _______________________________________ , 
                                                 (Name and Title) 
 
signing on behalf of ______________________________________________________ ,  
                                                (Name and Title) 
 
hereby certify that the aforementioned employer has complied with all employment 
 
 security laws of the Commonwealth of Massachusetts relating to contributions and  
 
payments in lieu of contributions. 
 
 
 
Signed under the penalties of perjury this _____ day of _________________, 20____. 
 
 
 
 
__________________________________ 
          (Signature) 
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CONTRACT 
 

THE COMMONWEALTH OF MASSACHUSETTS 
 

DEPARTMENT OF FISH AND GAME 
OFFICE OF FISHING AND BOATING ACCESS 

 
 

Clause 1.  This agreement made this                   day of                                        , 20     , between the Commonwealth 
of Massachusetts, by the Department of Fish and Game, Office of Fishing and Boating Access, for the said 
Commonwealth and                                     , a corporation duly organized under the laws of the Commonwealth 
of Massachusetts and having a usual place of business in                                             , Massachusetts, herein 
called the Contractor. 
 
Clause 2.  Witnesses, The parties to this agreement, each in consideration of the agreements on the part of the other 
herein contained, do hereby agree, the Commonwealth of Massachusetts for itself, and said Contractor for itself and 
its successors and assigns as follows: 
The Contractor agrees to furnish all equipment, machinery, tools and labor and furnish and deliver all materials 
required to be furnished and delivered in and about the improvement and to do and perform all work in 
 
Project No.: PA-425 
Itemized Proposal with Special Provisions for Plymouth Public Access Facility, Plymouth Harbor Boat Ramp 
Improvements & Coastal Resiliency Project 
Bid Amount: $ 
Construction Completion Date: by no later than April 15, 2028 
 
 
 
 
 
In strict conformity with the provisions herein contained and of the Notice to Contractors, Proposal and Special 
Provisions hereto attached, and all applicable Standard Specifications for Highways and Bridges with the plans 
referred to herein.  All said plans, Standard Specifications, Supplemental Specifications, Special Provisions, Notice 
to Contractors and Proposal are hereby made part of this contract. 
 
 
 
Clause 3.  In consideration of the foregoing premises the Commonwealth agrees to pay and the Contractor agrees to 
receive as full compensation for everything furnished and done by the Contractor under this contract, including all 
work required but not shown on the plans for the items herein mentioned, and also for all loss or damage arising out 
of the nature of the work aforesaid, or from the action of the elements, or from any delay or from any unforeseen 
obstruction or difficulty encountered in the prosecution of the work, and for all risks of every description connected 
with the work, and for all expenses incurred by or in consequence of the suspension or discontinuance of the work as 
herein specified, and for well and faithfully completing the work, and the whole thereof, as herein provided, such 
unit prices are set out in the accompanying proposal, and for all work required, for which there is no item in the 
proposal, such compensation as is provided for in the aforesaid specifications. 
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In witness whereof, the said Contractor has caused these presents to be signed in its name and behalf and its 
corporate seal to be affixed by 
 
 
____________________________________________________Its_____________________ 
 
 
and _________________________________________________Its________________________ 
 
thereto duly authorized, and the said Commonwealth has executed these presents by its Department of Fish & Game 
on the year and day above written 
 
 
___________________________________________________________ 
Thomas K. O’Shea, Commissioner, Department of Fish and Game 
 
 

 
 

___________________________________________________________ 
Terrance W. Smith, P.E., Acting Director, Office of Fishing and Boating Access 

 
 
 
 
 
 
 
 

___________________________________________________________ 
 
 
BY ________________________________________________________ Contractor 
 
 
___________________________________________________________  Corporate Seal 
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COMMONWEALTH OF MASSACHUSETTS 
DEPARTMENT OF FISH AND GAME 
Office of Fishing and Boating Access 

 
SCHEDULE OF PARTICIPATION BY MINORITY OR WOMEN BUSINESS ENTERPRISES (M/WBE) 

 
PROJECT NUMBER: PA-425 
PROJECTION LOCATION: Plymouth Public Access Facility, Plymouth, MA 
DATE OF BID OPENING:_____________________________  
 
Name, Address and Name of Activity (a.) (b.) (c.) 
Phone Number of  M/WBE M/WBE Total Amount 
M/WBE  Contractor Other eligible for 
  Activity Business credit under 
  Amount Amount rules in Section 
    VIII of the  
    Special Provisions 
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
Total Bid Amount Totals $  $ 
     
$     
 M/WBE Percentage of %  % 
 Total bid:    
     
Column (a.) must be at least one-half of the M/WBE percentage goals. 
 
SIGNATURE:_______________________ DATE:______________ Tel. No._________ 
 
NAME AND TITLE (PRINT):____________________________________   
MBE _____  WBE  _____  
 
Bidders are cautioned to read the Special Provision for Participation by Minority, Women, Veteran & Service-
Disabled Veteran Owned Business Enterprises. 
 
To be submitted within seven days after the bid opening date 
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COMMONWEALTH OF MASSACHUSETTS 
DEPARTMENT OF FISH AND GAME 
Office of Fishing and Boating Access 

 
MINORITY/ WOMEN’S BUSINESS ENTERPRISE PARTICIPATION 

LETTER OF INTENT 
 

PROJECT NUMBER: PA-425 
PROJECTION LOCATION: Plymouth Public Access Facility, Plymouth, MA 
DATE OF BID OPENING:_____________________________  
 
 
FROM: ______________________________________________________________________________ 

(Minority or Women’s Business Enterprise) 
 

TO: _________________________________________________________________________________ 
(Name of Prime Contractor) 

 
1. My company is currently certified as an MBE or WBE by the Supplier Diversity Program.  There have 

been no changes affecting the ownership, control or independence of my since my last certification review. 
2. If any such change occurs prior to my company’s completion of this proposed work, I will give written 

notification to your firm and to the DF&G-Division of Marine Fisheries. 
3. (For contractor activity only.)  My firm will provide to you, upon request, for the purpose of obtaining 

subcontractor approval from DMF; (1) a resume stating the qualifications and experience of the 
superintendent or foreperson who will supervise on site-work;  (2) a list of equipment owned or leased by 
my firm for use on the project;  (3) a list of all projects (public or private) which my firm is currently 
performing, is committed to perform, or intends to make a commitment to perform.  I shall include, for 
each project, the name, telephone number of a contact person for the contracting organization, the dollar 
value of the work, description of the work, and my firm’s work schedule for the project. 

4. If you are awarded the contract, my company intends to enter into an agreement with your firm to perform 
the items of work or other activity described on the following sheet for the prices indicated. 

5. My firm has the ability to manage, supervise and perform the activity described on the following page. 
 
 
SIGNATURE: _______________________________________ DATE: ______________  
(M/WBE) 
 
NAME AND TITLE (PRINT):______________________________________  
 MBE  _____  WBE  _____ 
 
To be submitted within seven days after the bid opening date 
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COMMONWEALTH OF MASSACHUSETTS 
DEPARTMENT OF FISH AND GAME 
Office of Fishing and Boating Access 

MINORITY/WOMEN’S BUSINESS ENTERPRISE PARTICIPATION 
 

PROJECT NUMBER: PA-425 
PROJECTION LOCATION: Plymouth Public Access Facility, Plymouth, MA 
DATE OF BID OPENING:_____________________________  
 

Item Number Description of Activity Quantity Unit Amount 
if applicable with notifications such as Labor Only, or Complete  Price  

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
  TOTAL:   
     
     
 
SIGNATURE: _______________________________________ DATE: ______________  
(M/WBE) 
 
NAME AND TITLE (PRINT):________________________________________   
MBE  _____  WBE  _____ 
 
To be submitted within seven days after the bid opening date 



COMMONWEALTH TERMS AND CONDITIONS 

5-20 TC Issued 10/25/19 

This Commonwealth Terms and Conditions form is jointly 
issued by the Executive Office for Administration and 

Finance (ANF), the Office of the Comptroller (CTR) and the Operational 
Services Division (OSD) for use by all Commonwealth of Massachusetts 
(“State”) Departments and Contractors.  Any changes or electronic alterations 
by either the Department or the Contractor to the official version of this form, 
as jointly published by ANF, CTR and OSD, shall be void.  Upon execution of 
the Standard Contract Form these Commonwealth Terms and Conditions will be 
incorporated by reference.  Performance shall include services rendered, 
obligations due, costs incurred, commodities and deliverables provided and 
accepted by the Department, programs provided or other commitments 
authorized under a Contract.  A deliverable shall include any tangible product to 
be delivered as an element of performance under a Contract.  The 
Commonwealth is entitled to ownership and possession of all deliverables 
purchased or developed with State funds.  Contract shall mean the Standard 
Contract Form issued jointly by ANF, CTR and OSD. 
1. Contract Effective Start Date.  Notwithstanding verbal or other
representations by the parties, the effective start date of performance under a
Contract shall be the later of the date the Contract was executed by an authorized 
signatory of the Contractor, the date the Contract was executed by an authorized 
signatory of the Department, the date specified in the Contract, or the date of any 
approvals required by law or regulation.
2. Payments And Compensation.  The Contractor shall only be compensated for 
performance delivered and accepted by the Department in accordance with the
specific terms and conditions of a Contract.  All Contract payments are subject
to appropriation pursuant to M.G.L. c. 29, § 26, or the availability of sufficient
non-appropriated funds for the purposes of a Contract, and shall be subject to
intercept pursuant to M.G.L. c. 7A, § 3 and 815 CMR 9.00. Overpayments shall 
be reimbursed by the Contractor or may be offset by the Department from future 
payments in accordance with state finance law.  Acceptance by the Contractor
of any payment or partial payment, without any written objection by the
Contractor, shall in each instance operate as a release and discharge of the State 
from all claims, liabilities or other obligations relating to the performance of a
Contract. 
3. Contractor Payment Mechanism. All Contractors will be paid using the
Comptroller’s payment system unless a different payment mechanism is
required.  The Contractor shall timely submit invoices and supporting
documentation as prescribed in a Contract.  The Department shall review and
return rejected invoices within fifteen (15) days of receipt with a written
explanation for rejection.  Payments shall be made in accordance with the bill
paying policy issued by the Office of the Comptroller and 815 CMR 4.00, 
provided that payment periods listed in a Contract of less than forty-five (45)
days from the date of receipt of an invoice shall be effective only to enable a
Department to take advantage of early payment incentives and shall not subject 
any payment made within the forty-five (45) day period to a penalty. The
Contractor Payroll System shall be used only for Individual Contractors who
have been determined to be Contract Employees as a result of the Department’s
completion of an Internal Revenue Service SS-8 form in accordance with the
Omnibus Budget Reconciliation Act (OBRA) 1990, and shall automatically
process all state and federal mandated payroll, tax and retirement deductions.
4. Contract Termination Or Suspension.  A Contract shall terminate on the date 
specified in a Contract, unless this date is properly amended in accordance with 
all applicable laws and regulations prior to this date, or unless terminated or
suspended under this Section upon prior written notice to the Contractor.  The
Department may terminate a Contract without cause and without penalty, or may 
terminate or suspend a Contract if the Contractor breaches any material term or
condition or fails to perform or fulfill any material obligation required by a
Contract, or in the event of an elimination of an appropriation or availability of
sufficient funds for the purposes of a Contract, or in the event of an unforeseen

public emergency mandating immediate Department action.  Upon immediate 
notification to the other party, neither the Department nor the Contractor shall be 
deemed to be in breach for failure or delay in performance due to Acts of God or 
other causes factually beyond their control and without their fault or negligence.  
Subcontractor failure to perform or price increases due to market fluctuations or 
product availability will not be deemed factually beyond the Contractor’s 
control. 
5. Written Notice.  Any notice shall be deemed delivered and received when
submitted in writing in person or when delivered by any other appropriate
method evidencing actual receipt by the Department or the Contractor.  Any
written notice of termination or suspension delivered to the Contractor shall state 
the effective date and period of the notice, the reasons for the termination or
suspension, if applicable, any alleged breach or failure to perform, a reasonable
period to cure any alleged breach or failure to perform, if applicable, and any
instructions or restrictions concerning allowable activities, costs or expenditures 
by the Contractor during the notice period. 
6. Confidentiality.  The Contractor shall comply with M.G.L. c. 66A if the
Contractor becomes a “holder” of “personal data”.  The Contractor shall also
protect the physical security and restrict any access to personal or other
Department data in the Contractor’s possession, or used by the Contractor in the 
performance of a Contract, which shall include, but is not limited to, the 
Department’s public records, documents, files, software, equipment or systems.
7. Record-keeping And Retention, Inspection Of Records.  The Contractor shall 
maintain records, books, files and other data as specified in a Contract and in
such detail as shall properly substantiate claims for payment under a Contract,
for a minimum retention period of six (6) years beginning on the first day after
the final payment under a Contract, or such longer period as is necessary for the 
resolution of any litigation, claim, negotiation, audit or other inquiry involving a 
Contract.  The Department shall have access, as well as any parties identified
under Executive Order 195, during the Contractor’s regular business hours and
upon reasonable prior notice, to such records, including on-site reviews and
reproduction of such records at a reasonable expense.
8. Assignment.  The Contractor may not assign or delegate, in whole or in part, 
or otherwise transfer any liability, responsibility, obligation, duty or interest
under a Contract, with the exception that the Contractor shall be authorized to
assign present and prospective claims for money due to the Contractor pursuant
to a Contract in accordance with M.G.L. c. 106, § 9-318.  The Contractor must
provide sufficient notice of assignment and supporting documentation to enable 
the Department to verify and implement the assignment.  Payments to third party 
assignees will be processed as if such payments were being made directly to the 
Contractor and these payments will be subject to intercept, offset, counter claims 
or any other Department rights which are available to the Department or the State 
against the Contractor. 
9. Subcontracting By Contractor.  Any subcontract entered into by the
Contractor for the purposes of fulfilling the obligations under a Contract must be 
in writing, authorized in advance by the Department and shall be consistent with 
and subject to the provisions of these Commonwealth Terms and Conditions and 
a Contract.  Subcontracts will not relieve or discharge the Contractor from any
duty, obligation, responsibility or liability arising under a Contract.  The
Department is entitled to copies of all subcontracts and shall not be bound by
any provisions contained in a subcontract to which it is not a party.
10. Affirmative Action, Non-Discrimination In Hiring And Employment.  The 
Contractor shall comply with all federal and state laws, rules and regulations
promoting fair employment practices or prohibiting employment discrimination 
and unfair labor practices and shall not discriminate in the hiring of any applicant 
for employment nor shall any qualified employee be demoted, discharged or
otherwise subject to discrimination in the tenure, position, promotional
opportunities, wages, benefits or terms and conditions of their employment
because of race, color, national origin, ancestry, age, sex, religion, disability,

https://malegislature.gov/Laws/GeneralLaws/PartI/TitleIII/Chapter29/Section26
https://malegislature.gov/Laws/GeneralLaws/PartI/TitleII/Chapter7A/Section3
https://www.mass.gov/regulations/815-CMR-9-debt-collection-and-intercept
https://www.mass.gov/regulations/815-CMR-4-late-penalty-interest
https://malegislature.gov/Laws/GeneralLaws/PartI/TitleX/Chapter66A
https://www.mass.gov/executive-orders/no-195-vendor-contracts
https://malegislature.gov/Laws/GeneralLaws/PartI/TitleXV/Chapter106/Article9/Section9-318


COMMONWEALTH TERMS AND CONDITIONS 

5-21 TC Issued 10/25/19 

handicap, sexual orientation or for exercising any rights 
afforded by law.  The Contractor commits to purchasing 
supplies and services from certified minority or women-

owned businesses, small businesses or businesses owned by socially or 
economically disadvantaged persons or persons with disabilities. 
11. Indemnification.  Unless otherwise exempted by law, the Contractor shall
indemnify and hold harmless the State, including the Department, its agents,
officers and employees against any and all claims, liabilities and costs for any
personal injury or property damages, patent or copyright infringement or other
damages that the State may sustain which arise out of or in connection with the
Contractor’s performance of a Contract, including but not limited to the
negligence, reckless or intentional conduct of the Contractor, its agents, officers, 
employees or subcontractors.  The Contractor shall at no time be considered an
agent or representative of the Department or the State.  After prompt notification 
of a claim by the State, the Contractor shall have an opportunity to participate in 
the defense of such claim and any negotiated settlement agreement or judgment.
The State shall not be liable for any costs incurred by the Contractor arising under 
this paragraph. Any indemnification of the Contractor shall be subject to
appropriation and applicable law.
12. Waivers.  Forbearance or indulgence in any form or manner by a party shall 
not be construed as a waiver, nor in any way limit the legal or equitable remedies 
available to that party. No waiver by either party of any default or breach shall
constitute a waiver of any subsequent default or breach. 
13. Risk Of Loss.  The Contractor shall bear the risk of loss for any Contractor 
materials used for a Contract and for all deliverables, Department personal or
other data which is in the possession of the Contractor or used by the Contractor 
in the performance of a Contract, until possession, ownership and full legal title 
to the deliverables are transferred to and accepted by the Department.
14. Forum, Choice of Law And Mediation.  Any actions arising out of a
Contract shall be governed by the laws of Massachusetts, and shall be brought
and maintained in a state or federal court in Massachusetts which shall have
exclusive jurisdiction thereof.  The Department, with the approval of the
Attorney General’s Office, and the Contractor may agree to voluntary mediation 
through the Massachusetts Office of Dispute Resolution (MODR) of any 
Contract dispute and will share the costs of such mediation.  No legal or equitable 
rights of the parties shall be limited by this Section. 
15. Contract Boilerplate Interpretation, Severability, Conflicts With Law,
Integration.  Any amendment or attachment to any Contract which contains
conflicting language or has the effect of a deleting, replacing or modifying any
printed language of these Commonwealth Terms and Conditions, as officially
published by ANF, CTR and OSD, shall be interpreted as superseded by the
official printed language.  If any provision of a Contract is found to be
superseded by state or federal law or regulation, in whole or in part, then both
parties shall be relieved of all obligations under that provision only to the extent 
necessary to comply with the superseding law; provided however, that the
remaining provisions of the Contract, or portions thereof, shall be enforced to
the fullest extent permitted by law.  All amendments must be executed by the
parties in accordance with Section 1 of these Commonwealth Terms and
Conditions and filed with the original record copy of a Contract as prescribed by 
CTR. The printed language of the Standard Contract Form, as officially
published by ANF, CTR and OSD, which incorporates by reference these 
Commonwealth Terms and Conditions, shall supersede any conflicting verbal or 
written agreements relating to the performance of a Contract, or attached thereto, 
including contract forms, purchase orders or invoices of the Contractor.  The
order of priority of documents to interpret a Contract shall be as follows: the
printed language of the Commonwealth Terms and Conditions, the Standard
Contract Form, the Department’s Request for Response (RFR) solicitation
document and the Contractor’s Response to the RFR solicitation, excluding any 
language stricken by a Department as unacceptable and including any negotiated 
terms and conditions allowable pursuant to law or regulation. 

IN WITNESS WHEREOF, the Contractor certifies under the pains and 
penalties of perjury that it shall comply with these Commonwealth Terms 
and Conditions for any applicable Contract executed with the 
Commonwealth as certified by their authorized signatory signing the 
Standard Contract Form.  



Form W-9
(Revised April 2022) 
Massachusetts 
Substitute Form W-9 

Request for Taxpayer 
Identification Number and Certification 

▶ Online instructions at: macomptroller.org/wp-content/uploads/instructions_w-9.pdf

Give this Form to the 
requestor or the 
department you are doing 
business with. 

1  Business name/Taxpayer (as shown on your income tax return). Name is required on this line; do not leave this line blank. 

2  Business name/disregarded entity name/dba, if different from above. 

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. 
    Check only one of the following seven boxes. 

4  Exemptions (codes apply only 
to certain entities, not individuals; 
see instructions on Page 4): 

Individual/sole proprietor  
or single-member LLC 

C Corporation S Corporation Partnership Trust/estate Exempt payee code (if any):  
__________ 

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership ▶ ___________________ 

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is 
disregarded from the owner should check the appropriate box for the tax classification of its owner. 

Exemption from FATCA reporting 
code (if any):   

______________________ 

(Applies to accounts maintained  
outside the U.S.) Other (see instructions) ▶ 

5  Legal Address (number, street, and apt. or suite no.) See instructions. Requester’s name and address (optional) 

6  City, state, and ZIP code 

7  Remittance Address (if different from Legal Address) 

  Part I Taxpayer Identification Number (TIN) 
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to 
avoid backup withholding. For individuals, this is generally your social security number (SSN). 
However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, 
on Page 5. For other entities, it is your employer identification number (EIN). If you do not have a 
number, see How to get a TIN, on Page 5. 

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name 
and Number to Give the Requester for guidelines on whose number to enter. 

Social security number 

- - 

or 
Employer identification number 

- 

DUNS Number 
Please confirm with the state agency if this is required for vendors 
receiving federal funds. 

Unique Entity Identifier (SAM) 
As of April 4, 2022, all vendors that receive federal grant funds must submit their 
Unique Entity Identifier registered in the System of Awards Management (SAM). 

Part II   Certification 
Under penalties of perjury, I certify that: 
1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and 
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and 
4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You check the following box if you have been notified by the IRS that you are currently subject 
to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate 
transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation 
of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and 
dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, 
on Page 5. 

Item 2 does not apply. 

5. I am an active Commonwealth of Massachusetts state employee: (check one)

If yes, I certify compliance with the Massachusetts State Ethics Commission
requirements at https://www.mass.gov/ethics.

Yes No 

Sign 
Here 

Signature of 
U.S. person ▶ Date ▶ 

Massachusetts Substitute Form W-9 (Rev 4-2022)
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Massachusetts Substitute Form W-9 (Rev. 4-2022) Page 2
General Instructions 
Section references are to the Internal Revenue Code unless otherwise 
noted. 
Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9. 

Purpose of Form 
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification 
number (EIN), to report on an information return the amount paid to 
you, or other amount reportable on an information return. Examples of 
information returns include, but are not limited to, the following. 

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or
mutual funds)

• Form 1099-MISC (various types of income, prizes, awards, or
gross proceeds)

• Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions) 

• Form 1099-K (merchant card and third party network
transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan
interest), 1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured
property)

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you 
might be subject to backup withholding. See What is backup 
withholding, on Page 3. 

By signing the filled-out form, you: 

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or 

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income
from a U.S. trade or business is not subject to the withholding
tax on foreign partners' share of effectively connected
income, and

4. Certify that FATCA code(s) entered on this form (if any)
indicating that you are exempt from the FATCA reporting, is
correct. See What is FATCA reporting, on Page 3, for further
information.

Note: If you are a U.S. person and a requester gives you a form other 
than Form W-9 to request your TIN, you must use the requester’s form 
if it is substantially similar to this Form W-9. 
Definition of a U.S. person. For federal tax purposes, you are 
considered a U.S. person if you are: 

• An individual who is a U.S. citizen or U.S. resident alien;

• A partnership, corporation, company, or association created
or organized in the United States or under the laws of the
United States;

• An estate (other than a foreign estate); or 

• A domestic trust (as defined in Regulations section 301.7701-
7).

Special rules for partnerships. Partnerships that conduct a trade or 
business in the United States are generally required to pay a 
withholding tax under section 1446 on any foreign partners’ share of 
effectively connected taxable income from such business. Further, in 
certain cases where a Form W-9 has not been received, the rules 
under section 1446 require a partnership to presume that a partner is a 
foreign person, and pay the section 1446 withholding tax. Therefore, if 
you are a U.S. person that is a partner in a partnership conducting a 
trade or business in the United States, provide Form W-9 to the 
partnership to establish your 
U.S. status and avoid section 1446 withholding on your share of 
partnership income. 

In the cases below, the following person must give Form W-9 to the 
partnership for purposes of establishing its U.S. status and avoiding 
withholding on its allocable share of net income from the partnership 
conducting a trade or business in the United States. 

• In the case of a disregarded entity with a U.S. owner, the U.S.
owner of the disregarded entity and not the entity;

• In the case of a grantor trust with a U.S. grantor or other U.S.
owner, generally, the U.S. grantor or other U.S. owner of the
grantor trust and not the trust; and

• In the case of a U.S. trust (other than a grantor trust), the U.S.
trust (other than a grantor trust) and not the beneficiaries of the 
trust.

Foreign person. If you are a foreign person or the U.S. branch of a 
foreign bank that has elected to be treated as a U.S. person, do not 
use Form W-9. Instead, use the appropriate Form W-8 or Form 8233 
(see Pub. 515, Withholding of Tax on Nonresident Aliens and Foreign 
Entities). 
Nonresident alien who becomes a resident alien. Generally, only a 
nonresident alien individual may use the terms of a tax treaty to 
reduce or eliminate U.S. tax on certain types of income. However, 
most tax treaties contain a provision known as a “saving clause.” 
Exceptions specified in the saving clause may permit an exemption 
from tax to continue for certain types of income even after the payee 
has otherwise become a U.S. resident alien for tax purposes. 

If you are a U.S. resident alien who is relying on an exception 
contained in the saving clause of a tax treaty to claim an exemption 
from U.S. tax on certain types of income, you must attach a 
statement to Form W-9 that specifies the following five items. 

1. The treaty country. Generally, this must be the same treaty
under which you claimed exemption from tax as a
nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains
the saving clause and its exceptions.

4. The type and amount of income that qualifies for the
exemption from tax.

5. Sufficient facts to justify the exemption from tax under the
terms of the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an 
exemption from tax for scholarship income received by a Chinese 
student temporarily present in the United States. Under U.S. law, this 
student will become a resident alien for tax purposes if his or her 
stay in the United States exceeds 5 calendar years. However, 
paragraph 2 of the first Protocol to the U.S.-China treaty (dated April 
30, 1984) allows the provisions of Article 20 to continue to apply 
even after the Chinese student becomes a resident alien of the 
United States. A Chinese student who qualifies for this exception 
(under paragraph 2 of the first protocol) and is relying on this 
exception to claim an exemption from tax on his or her scholarship or 
fellowship income would attach to Form 
W-9 a statement that includes the information described above to
support that exemption.

If you are a nonresident alien or a foreign entity, give the requester 
the appropriate completed Form W-8 or Form 8233. 

5-23
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Backup Withholding 
What is backup withholding? Persons making certain payments to 
you must under certain conditions withhold and pay to the IRS 24% 
of such payments. This is called “backup withholding.” Payments 
that may be subject to backup withholding include interest, tax-
exempt interest, dividends, broker and barter exchange transactions, 
rents, royalties, nonemployee pay, payments made in settlement of 
payment card and third party network transactions, and certain 
payments from fishing boat operators. Real estate transactions are 
not subject to backup withholding. 

You will not be subject to backup withholding on payments you 
receive if you give the requester your correct TIN, make the proper 
certifications, and report all your taxable interest and dividends on 
your tax return. 
Payments you receive will be subject to backup withholding if: 

1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the
instructions for Part II for details),

3. The IRS tells the requester that you furnished an incorrect
TIN,

4. The IRS tells you that you are subject to backup withholding
because you did not report all your interest and dividends on
your tax return (for reportable interest and dividends only), or

5. You do not certify to the requester that you are not subject to
backup withholding under 4 above (for reportable interest and
dividend accounts opened after 1983 only).

Certain payees and payments are exempt from backup 
withholding. See Exempt payee code, on Page 4, and the separate 
Instructions for the Requester of Form W-9 for more information. 

Also see Special rules for partnerships, on Page 2. 

What is FATCA Reporting? 
The Foreign Account Tax Compliance Act (FATCA) requires a 
participating foreign financial institution to report all United States 
account holders that are specified United States persons. Certain 
payees are exempt from FATCA reporting. See Exemption from 
FATCA reporting code, on Page 4, and the Instructions for the 
Requester of Form W-9 for more information. 

Updating Your Information 
You must provide updated information to any person to whom you 
claimed to be an exempt payee if you are no longer an exempt payee 
and anticipate receiving reportable payments in the future from this 
person. For example, you may need to provide updated information if 
you are a C corporation that elects to be an S corporation, or if you 
no longer are tax exempt. In addition, you must furnish a new Form 
W-9 if the name or TIN changes for the account; for example, if the
grantor of a grantor trust dies.

Penalties 
Failure to furnish TIN. If you fail to furnish your correct TIN to a 
requester, you are subject to a penalty of $50 for each such failure 
unless your failure is due to reasonable cause and not to willful 
neglect. 
Civil penalty for false information with respect to withholding. If 
you make a false statement with no reasonable basis that results in 
no backup withholding, you are subject to a $500 penalty. 
Criminal penalty for falsifying information. Willfully falsifying 
certifications or affirmations may subject you to criminal penalties 
including fines and/or imprisonment. 
Misuse of TINs. If the requester discloses or uses TINs in violation of 
federal law, the requester may be subject to civil and criminal penalties. 

Specific Instructions 
Line 1 
You must enter one of the following on this line; do not leave this line 
blank. The name should match the name on your tax return. 

If this Form W-9 is for a joint account (other than an account 
maintained by a foreign financial institution (FFI)), list first, and then 
circle, the name of the person or entity whose number you entered in 
Part I of Form W-9. If you are providing Form W-9 to an FFI to 
document a joint account, each holder of the account that is a U.S. 
person must provide a Form W-9. 

a. Individual. Generally, enter the name shown on your tax
return. If you have changed your last name without informing
the Social Security Administration (SSA) of the name change,
enter your first name, the last name as shown on your social
security card, and your new last name.

b. Note: ITIN applicant: Enter your individual name as it was
entered on your Form W-7 application, line 1a. This should also
be the same as the name you entered on the Form
1040/1040A/1040EZ you filed with your application.

c. Sole proprietor or single-member LLC. Enter your
individual name as shown on your 1040/1040A/1040EZ on
line 1. You may enter your business, trade, or “doing business
as” (DBA) name on line 2.

d. Partnership, LLC that is not a single-member LLC, C
corporation, or S corporation. Enter the entity's name as
shown on the entity's tax return on line 1 and any business,
trade, or DBA name on line 2.

e. Other entities. Enter your name as shown on required U.S.
federal tax documents on line 1. This name should match the
name shown on the charter or other legal document creating
the entity. You may enter any business, trade, or DBA name
on line 2.

f. Disregarded entity. For U.S. federal tax purposes, an entity
that is disregarded as an entity separate from its owner is
treated as a “disregarded entity.” See Regulations section
301.7701-2(c)(2)(iii). Enter the owner's name on line 1. The
name of the entity entered on line 1 should never be a
disregarded entity. The name on line 1 should be the name
shown on the income tax return on which the income should
be reported. For example, if a foreign LLC that is treated as a
disregarded entity for U.S. federal tax purposes has a single
owner that is a U.S. person, the U.S. owner's name is
required to be provided on line 1. If the direct owner of the
entity is also a disregarded entity, enter the first owner that is
not disregarded for federal tax purposes. Enter the
disregarded entity's name on line 2, “Business
name/disregarded entity name.” If the owner of the
disregarded entity is a foreign person, the owner must
complete an appropriate Form W-8 instead of a Form W-9.
This is the case even if the foreign person has a U.S. TIN.

Line 2 
If you have a business name, trade name, DBA name, or disregarded 
entity name, you may enter it on line 2. 

Line 3 
Check the appropriate box on line 3 for the U.S. federal tax 
classification of the person whose name is entered on line 1. Check 
only one box on line 3. 
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IF the entity/person on line 1 is 
a(n) . . . 

THEN check the box for . . . The following chart shows types of payments that may be exempt 
from backup withholding. The chart applies to the exempt payees 
listed above, 1 through 13. 

IF the payment is for . . . THEN the payment is exempt 
for . . . 

Interest and dividend payments All exempt payees except for 7 
Broker transactions Exempt payees 1 through 4 and 

6 through 11 and all C 
corporations. S corporations 
must not enter an exempt payee 
code because they are exempt 
only for sales of noncovered 
securities acquired prior to 2012. 

Barter exchange transactions 
and patronage dividends 

Exempt payees 1 through 4 

Payments over $600 required to 
be reported and direct sales over 
$5,0001 

Generally, exempt payees 1 
through 52

Payments made in settlement of 
payment card or third party 
network transactions

Exempt payees 1 through 4 

1 See Form 1099-MISC, Miscellaneous Income, and its instructions. 
2 However, the following payments made to a corporation and 
reportable on Form 1099-MISC are not exempt from backup 
withholding: medical and health care payments, attorneys’ fees, 
gross proceeds paid to an attorney reportable under section 6045(f), 
and payments for services paid by a federal executive agency. 

Exemption from FATCA reporting code. The following codes 
identify payees that are exempt from reporting under FATCA. These 
codes apply to persons submitting this form for accounts 
maintained outside of the United States by certain foreign financial 
institutions. Therefore, if you are only submitting this form for an 
account you hold in the United States, you may leave this field blank. 
Consult with the person requesting this form if you are uncertain if the 
financial institution is subject to these requirements. A requester may 
indicate that a code is not required by providing you with a Form W-9 
with “Not Applicable” (or any similar indication) written or printed on 
the line for a FATCA exemption code. 

A—An organization exempt from tax under section 501(a) or any 
individual retirement plan as defined in section 7701(a)(37) 

B—The United States or any of its agencies or instrumentalities 
C—A state, the District of Columbia, a U.S. commonwealth or 

possession, or any of their political subdivisions or instrumentalities 
D—A corporation the stock of which is regularly traded on one or 

more established securities markets, as described in Regulations 
section 1.1472-1(c)(1)(i) 

E—A corporation that is a member of the same expanded affiliated 
group as a corporation described in Regulations section 1.1472-
1(c)(1)(i) 

F—A dealer in securities, commodities, or derivative financial 
instruments (including notional principal contracts, futures, forwards, 
and options) that is registered as such under the laws of the United 
States or any state 

G—A real estate investment trust 
H—A regulated investment company as defined in section 851 or 

an entity registered at all times during the tax year under the 
Investment Company Act of 1940 

I—A common trust fund as defined in section 584(a) 
J—A bank as defined in section 581 
K—A broker 
L—A trust exempt from tax under section 664 or described in 

section 4947(a)(1) 
M—A tax exempt trust under a section 403(b) plan or section 

457(g) plan 
Note: You may wish to consult with the financial institution 
requesting this form to determine whether the FATCA code and/or 
exempt payee code should be completed. 

• Corporation Corporation 
• Individual
• Sole proprietorship, or 
• Single-member limited

liability company (LLC)
owned by an individual and
disregarded for U.S. federal
tax purposes.

Individual/sole proprietor or single- 
member LLC

• LLC treated as a partnership
for U.S. federal tax purposes,

• LLC that has filed Form 8832
or 2553 to be taxed as a
corporation, or

• LLC that is disregarded as an
entity separate from its owner
but the owner is another LLC
that is not disregarded for
U.S. federal tax purposes.

Limited liability company and enter 
the appropriate tax classification. 
(P= Partnership; C= C corporation; 
or S= S corporation)

• Partnership Partnership 
• Trust/estate Trust/estate 

Line 4, Exemptions 
If you are exempt from backup withholding and/or FATCA reporting, 
enter in the appropriate space on line 4 any code(s) that may apply 
to you. 
Exempt payee code. 

• Generally, individuals (including sole proprietors) are not
exempt from backup withholding.

• Except as provided below, corporations are exempt from
backup withholding for certain payments, including interest
and dividends.

• Corporations are not exempt from backup withholding for
payments made in settlement of payment card or third party
network transactions.

• Corporations are not exempt from backup withholding with
respect to attorneys’ fees or gross proceeds paid to
attorneys, and corporations that provide medical or health
care services are not exempt with respect to payments
reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup 
withholding. Enter the appropriate code in the space in line 4. 

1—An organization exempt from tax under section 501(a), any IRA, 
or a custodial account under section 403(b)(7) if the account 
satisfies the requirements of section 401(f)(2) 

2—The United States or any of its agencies or instrumentalities 
3—A state, the District of Columbia, a U.S. commonwealth or 

possession, or any of their political subdivisions or instrumentalities 
4—A foreign government or any of its political subdivisions, 

agencies, or instrumentalities 
5—A corporation 
6—A dealer in securities or commodities required to register in 

the United States, the District of Columbia, or a U.S. 
commonwealth or possession 

7—A futures commission merchant registered with the 
Commodity Futures Trading Commission 

8—A real estate investment trust 
9—An entity registered at all times during the tax year under 

the Investment Company Act of 1940 
10—A common trust fund operated by a bank under section 584(a) 
11—A financial institution 
12—A middleman known in the investment community as a nominee 
or custodian 
13—A trust exempt from tax under section 664 or described in 
section 4947 
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Line 5 
Enter your address (number, street, and apartment or suite number). 
This is where the requester of this Form W-9 will mail your 
information returns. If this address differs from the one the requester 
already has on file, write NEW at the top. If a new address is 
provided, there is still a chance the old address will be used until the 
payor changes your address in their records. 

Line 6 
Enter your city, state, and ZIP code. 

Part I. Taxpayer Identification Number (TIN) 
Enter your TIN in the appropriate box. If you are a resident alien 
and you do not have and are not eligible to get an SSN, your TIN is 
your IRS individual taxpayer identification number (ITIN). Enter it in 
the social security number box. If you do not have an ITIN, see How 
to get a TIN below. 

If you are a sole proprietor and you have an EIN, you may enter 
either your SSN or EIN. 

If you are a single-member LLC that is disregarded as an entity 
separate from its owner, enter the owner’s SSN (or EIN, if the owner 
has one). Do not enter the disregarded entity’s EIN. If the LLC is 
classified as a corporation or partnership, enter the entity’s EIN. 
Note: See What Name and Number To Give the Requester, in the 
next column, for further clarification of name and TIN combinations. 
How to get a TIN. If you do not have a TIN, apply for one 
immediately. To apply for an SSN, get Form SS-5, Application for a 
Social Security Card, from your local SSA office or get this form 
online at www.SSA.gov. You may also get this form by calling 1-
800-772-1213. Use Form W-7, Application for IRS Individual
Taxpayer Identification Number, to apply for an ITIN, or Form SS-4,
Application for Employer Identification Number, to apply for an EIN.
You can apply for an EIN online by accessing the IRS website at
www.irs.gov/Businesses and clicking on Employer Identification
Number (EIN) under Starting a Business. Go to www.irs.gov/Forms
to view, download, or print Form W-7 and/or Form SS-4. Or, you
can go to www.irs.gov/OrderForms to place an order and have Form
W-7 and/or SS-4 mailed to you within 10 business days.

If you are asked to complete Form W-9 but do not have a TIN,
apply for a TIN and write “Applied For” in the space for the TIN, sign 
and date the form, and give it to the requester. For interest and 
dividend payments, and certain payments made with respect to 
readily tradable instruments, generally you will have 60 days to get 
a TIN and give it to the requester before you are subject to backup 
withholding on payments. The 60-day rule does not apply to other 
types of payments. You will be subject to backup withholding on all 
such payments until you provide your TIN to the requester. 
Note: Entering “Applied For” means that you have already applied 
for a TIN or that you intend to apply for one soon. 
Caution: A disregarded U.S. entity that has a foreign owner must 
use the appropriate Form W-8. 

Part II. Certification 
To establish to the withholding agent that you are a U.S. person, 
or resident alien, sign Form W-9. You may be requested to sign 
by the withholding agent even if item 1, 4, or 5 below indicates 
otherwise. 

For a joint account, only the person whose TIN is shown in Part I 
should sign (when required). In the case of a disregarded entity, the 
person identified on line 1 must sign. Exempt payees, see Exempt 
payee code, on Page 4. 
Signature requirements. Complete the certification as indicated in 
items 1 through 5 below. 

1. Interest, dividend, and barter exchange accounts opened
before 1984 and broker accounts considered active
during 1983. You must give your correct TIN, but you do not
have to sign the certification.

2. Interest, dividend, broker, and barter exchange accounts
opened after 1983 and broker accounts considered
inactive during 1983. You must sign the certification or
backup withholding will apply. If you are subject to backup
withholding and you are merely providing your correct TIN to
the requester, you must cross out item 2 in the certification
before signing the form.

3. Real estate transactions. You must sign the certification.
You may cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do
not have to sign the certification unless you have been
notified that you have previously given an incorrect TIN.
“Other payments” include payments made in the course of the
requester’s trade or business for rents, royalties, goods (other
than bills for merchandise), medical and health care services
(including payments to corporations), payments to a
nonemployee for services, payments made in settlement of
payment card and third party network transactions, payments
to certain fishing boat crew members and fishermen, and
gross proceeds paid to attorneys (including payments to
corporations).

5. Mortgage interest paid by you, acquisition or
abandonment of secured property, cancellation of debt,
qualified tuition program payments (under section 529),
ABLE accounts (under section 529A), IRA, Coverdell ESA,
Archer MSA or HSA contributions or distributions, and
pension distributions. You must give your correct TIN, but
you do not have to sign the certification.

What Name and Number To Give the Requester  
For this type of account: Give name and SSN of: 

1. Individual The individual 
2. Two or more individuals (joint

account) other than an account 
maintained by an FFI

The actual owner of the account or, if 
combined funds, the first 
individual on the account1 

3. Two or more U.S. persons(joint
account maintained by an FFI) 

Each holder of the account 

4. Custodial account of a minor 
(Uniform Gift to Minors Act)

The minor2 

5.  a. The usual revocable savings trust
(grantor is also trustee)
b. So-called trust account that is not 
a legal or valid trust under state law

The grantor-trustee1 

The actual owner1 

6.  Sole proprietorship or disregarded 
entity owned by an individual

The owner3 

7. Grantor trust filing under Optional
Form 1099 Filing Method 1 (see 
Regulations section 1.671-4(b)(2)(i) 
(A)) 

The grantor* 

For this type of account: Give name and EIN of: 
8. Disregarded entity not owned by an 

individual 
The owner 

9.  A valid trust, estate, or pension trust Legal entity4 

10. Corporation or LLC electing
corporate status on Form 8832 or 
Form 2553

The corporation 

11. Association, club, religious,
charitable, educational, or other tax- 
exempt organization

The organization 

12. Partnership or multi-member LLC 

13.  A broker or registered nominee 

The partnership 

The broker or nominee 

14. Account with the Department of
Agriculture in the name of a public 
entity (such as a state or local 
government, school district, or 
prison) that receives agricultural 
program payments

The public entity 

15. Grantor trust filing under the Form
1041 Filing Method or the Optional 
Form 1099 Filing Method 2 (see 
Regulations section 1.671-4(b)(2)(i)(B))

     The trust 
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1 List first and circle the name of the person whose number you 
furnish. If only one person on a joint account has an SSN, that 
person’s number must be furnished. 
2 Circle the minor’s name and furnish the minor’s SSN. 
3 You must show your individual name and you may also enter your 
business or DBA name on the “Business name/disregarded entity” 
name line. You may use either your SSN or EIN (if you have one), but 
the IRS encourages you to use your SSN. 
4 List first and circle the name of the trust, estate, or pension trust. 
(Do not furnish the TIN of the personal representative or trustee 
unless the legal entity itself is not designated in the account title.) 
Also see Special rules for partnerships, on Page 2. 
*Note: The grantor also must provide a Form W-9 to trustee of trust.
Note: If no name is circled when more than one name is listed, the 
number will be considered to be that of the first name listed. 

Secure Your Tax Records From 
Identity Theft 
Identity theft occurs when someone uses your personal information 
such as your name, SSN, or other identifying information, without 
your permission, to commit fraud or other crimes. An identity thief 
may use your SSN to get a job or may file a tax return using your 
SSN to receive a refund. 

To reduce your risk: 

• Protect your SSN, 

• Ensure your employer is protecting your SSN, and 

• Be careful when choosing a tax preparer.
If your tax records are affected by identity theft and you receive a

notice from the IRS, respond right away to the name and phone 
number printed on the IRS notice or letter. 

If your tax records are not currently affected by identity theft but 
you think you are at risk due to a lost or stolen purse or wallet, 
questionable credit card activity or credit report, contact the IRS 
Identity Theft Hotline at 1-800-908-4490 or submit Form 14039. 

For more information, see Pub. 5027, Identity Theft Information for 
Taxpayers. 

Victims of identity theft who are experiencing economic harm or a 
systemic problem, or are seeking help in resolving tax problems that 
have not been resolved through normal channels, may be eligible 
for Taxpayer Advocate Service (TAS) assistance. You can reach 
TAS by calling the TAS toll-free case intake line at 1-877-777-4778 
or TTY/TDD 1-800-829-4059. 
Protect yourself from suspicious emails or phishing schemes. 
Phishing is the creation and use of email and websites designed to 
mimic legitimate business emails and websites. The most common 
act is sending an email to a user falsely claiming to be an 
established legitimate enterprise in an attempt to scam the user into 
surrendering private information that will be used for identity theft. 

The Commonwealth of Massachusetts does not initiate contacts 
with taxpayers via emails. Also, the Comonwealth does not request 
personal detailed information through email or ask taxpayers for the 
PIN numbers, passwords, or similar secret access information for 
their credit card, bank, or other financial accounts. 

If you receive an unsolicited email claiming to be from the 
Commonwealth of Massachusetts, forward this message to 
CTREmergencyNotification@mass.gov. If you have been the victim of 
identity theft, see www.IdentityTheft.gov and Pub. 5027. You can 
contact the Federal Trade Commission at www.ftc.gov/idtheft or 877-
IDTHEFT (877-438-4338). 

Visit www.irs.gov/IdentityTheft to learn more about identity theft and 
how to reduce your risk. 

Privacy Act Notice 
Section 6109 of the Internal Revenue Code requires you to provide 
your correct TIN to persons (including federal agencies) who are 
required to file information returns with the IRS to report interest, 
dividends, or certain other income paid to you; mortgage interest you 
paid; the acquisition or abandonment of secured property; the 
cancellation of debt; or contributions you made to an IRA, Archer 
MSA, or HSA. The person collecting this form uses the information 
on the form to file information returns with the IRS, reporting the 
above information. Routine uses of this information include giving it 
to the Department of Justice for civil and criminal litigation and to 
cities, states, the District of Columbia, and U.S. commonwealths and 
possessions for use in administering their laws. The information also 
may be disclosed to other countries under a treaty, to federal and 
state agencies to enforce civil and criminal laws, or to federal law 
enforcement and intelligence agencies to combat terrorism. You 
must provide your TIN whether or not you are required to file a tax 
return. Under section 3406, payers must generally withhold a 
percentage of taxable interest, dividend, and certain other payments 
to a payee who does not give a TIN to the payer. Certain penalties 
may also apply for providing false or fraudulent information. 
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COMMONWEALTH OF MASSACHUSETTS 
OFFICE OF THE COMPTROLLER 
Electronic Funds Transfer Sign Up Form 

This form should be sent to a department with whom you do business. 

Request type must be checked:  Initial Request  Changing Existing Account  Closing Account 

I , hereby certify that the account/s indicated on this form is under my direct control and 
access; therefore, I authorize the State Treasurer as fiscal agent for the State of Massachusetts to initiate, change 
or cancel credit entries to that account/s as indicated on this form. For ACH debits consistent with the 
International ACH Transaction (IAT) rules check one: 

 I affirm that payments authorized hereunder are not to an account that is subject to being transferred to 
a foreign bank account. 

 I affirm that payments authorized hereunder are to an account that is subject to being transferred to a 
foreign bank account. 

This authority is to remain in full force and effect until the Office of Comptroller has received written notification, 
from either me or an authorized officer of organization of the account's termination in such time and in such a 
manner as to afford CTR a reasonable opportunity to act upon it. 

VENDOR BANK INFORMATION 

Vendor Bank Name: 
Vendor Bank Transit Number (ABA): 
Vendor Bank Account Number: 
Account Type: 

Filling out this field is a requirement for changing account number 
Vendor Bank Old Account Number: 
Account Type: 

VENDOR INFORMATION 

Vendor Tax Identification Number (TIN): 
Vendor/Business Name: 
Vendor Contact Name: 
E-mail:
Telephone:
Address:
City: State: Zip: 

This authorization will remain in effect until either canceled in writing or an updated form changing information 
is sent to the Department you currently do business with. 

AUTHORIZED SIGNATURE: 
Print Name: Title: Date: 

Form forwarded to Commonwealth Department: 
Attached voided check here: 



ATTACHMENTS 

Permits:  

Plymouth Conservation Commission - Order of Conditions SE57-3495

Plymouth Planning Board Decision - Pending

MA DEP Chapter 91 License No. WW01-0000825

USACE General Permit - Pending

Contract Plans: 

Bid Issue: Project No. PA-425, Plymouth Harbor Boat Ramp Improvments & Coastal Resiliency Project, 

Plymouth, MA, date October 2026, consisting of 31 sheets 







































Commonwealth of Massachusetts I Executive Office of Energy and Environmental Affairs 

Department of Environmental Protection 
Southeast Regional Office 

Address: 20 Riverside Drive, Lakeville, MA 02347 I Phone: 508-946-2700 

Maura T. Healey 

Governor 

Oc...+o� l'S", 2o2-lP 

Kim Driscoll 

Lieutenant Governor 
Rebecca Tepper 

Secretary 
Bonnie Heiple 

Commissioner 

Massachusetts Department of Fish and Game, Office of Fishing and Boating Access, Terrance Smith 
c/o Allison Varanelli, Collins Engineering 
1485 South County Trail Suite 103 
East Greenwich, RI 02818 

RE: ISSUANCE OF CHAPTER 91 LICENSE; Chapter 91 License Application No. 26-WW0l-0058-
APP, License No. WW0l-0000825: Massachusetts Department of Fish and Game, Office of Fishing 
and Boating Access, Town of Plymouth Boat Ramp, 0 Town Wharf, Plymouth, Plymouth County 

Dear Sir or Madam: 

The Department of Environmental Protection hereby issues the above-referenced License, enclosed, 
authorizing you to perform certain activities pursuant to M.G.L. c. 91, the Public Waterfront Act and its 
regulations 310 CMR 9 .00. Any change in use or alteration of any structure or fill not authorized by this 
license may render this license void. 

No work shall be undertaken until the License has been recorded in the Registry of Deeds or the Land Court 
for the district in which the land is located, within the chain of title of the affected property 

RECORDING OF THE LICENSE 
This License must be recorded at the Registry of Deeds or, if registered land, with the Land Registration 
Office within sixty ( 60) days from the date of license issuance. In the case of recorded land, the License 
shall also be noted in the Registry's Grantor Index under the name of the owner of the land upon which the 
project is located. In the case of the registered land, the License shall be noted on the Land Court Certificate 
of Title of the owner of the land upon which the project is located. Failure to record this license within 
sixty (60) days of the date of issuance will render this license void pursuant to 310 CMR 9.18. 

Upon recording the License and Plan, you must notify the Department by accessing your Authorization 
record at https://eplace.eea.mass.gov/citizenaccess and entering the recording information. Instructions for 
entering recording information may be found at: https://www.mass.gov/doc/eplace-waterways-recording­
information-amendment/download. Failure to notify the Department of the recording of this License is a 
violation of310 CMR 9.00. 

REQUEST CERTIFICATE OF COMPLIANCE 
Pursuant to 310 CMR 9 .19, once the proposed project is completed you must file a Request for a Certificate 
of Compliance fonn, BRP WW05, within sixty (60) days of completion but in no event later than five (5) 
years from the License's issuance date. The license for any project for which such a request is not filed and 
certificate issued may be revoked pursuant to 310 CMR 9 .26. 
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Please contact Vin Manfredi of the Waterways Program, (857) 283-5901 or vin.manfredi@mass.gov, if 
there are any questions. 

Sincerely, 

7> t2 I P.�� ____ ..... --.�-
Daniel J. Padien 
Program Chief 
Waterways Program 

cc: w/enc. Office of Coastal Zone Management 
Chad Hunter, Plymouth Harbormaster 
Plymouth Conservation Commission 
Massachusetts Department of Fish and Game, Office of Fishing and Boating Access, 
Terrance Smith 
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No. WW0l-0000825 

Wbtrea�, Massachusetts Department of Fish and Game Office of Fishing and 
Boating Access 

of -- Westborough -- in the County of -- Worcester -- and Commonwealth aforesaid, has applied 
to the Department of Environmental Protection for license to -- construct and maintain resiliency 
and functionality improvements to a public waterfront access facility, as further detailed below ----

and has submitted plans of the same; and whereas due notice of said application, and of the time 
and place foced for a hearing thereon, has been given, as required by law, to the -- Municipal 
Official -- of the -- Town - of -- Plymouth;------------------------------------------------------------------------

Jlotu, said Department, having heard aU parties desiring to be heard, and having fully considered 
said application, hereby, subject to the approval of the Governor, authorizes and licenses the said 

-- Massachusetts Department of Fish and Game Office of Fishing and Boating Access 
-- subject to the provisions of the ninety-first chapter of the General Laws, and of all laws which 
are or may be in force applicable thereto, to -- construct and maintain resilience and functionality 
improvements to the existing public waterfront access facility, including the following activities: 

• Removal of a portion of seawall along the south and west sides of the wharf, and removal 
of the L-shaped dock located north of the boat ramp, including the pier, ramp, and piles; 

• Installation of stormwater management infrastructure, including new outfalls, 
• Placement of fill within the footprint of the existing wharf to increase the elevation and 

construction of sidewalks, roadways, parking, and other pedestrian access areas; 
• Construction of a new retaining wall along the landward side of the project site; 
• Construction of a new floodwall around the Harbormaster building; 
• Installation of a new splash wall along the north side of the wharf; 
• Installation of a new seawall around the south and west sides of the wharf; 
• Replacement of any improvements to the riprap revetment toe and armor stone around 

the seaward perimeter of the wharf; 
• Excavation within the landward area of the boat ramp to create an approximately 800-

square foot expansion of the ramp area; 
• 1,040-square foot pile-held floating dock and ramp -------------------------------------------------
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within Filled and Flowed Tidelands of -- Plymouth Harbor -- located at -- 0 Town Wharf (Property 
ID: 014A-000-021A-000) -- in the -- Town of Plymouth -- and in accordance with the locations 
shown and details indicated on the accompanying License Plan No. WW0l-0000825 signed and 
sealed on September 21, 2026 by Allison P. Varanelli, Massachusetts Professional Engineer No. 
60378 (15 Sheets). 

Specific Legislative Authorizations and Licenses issued previously at the project site include: 
Department of Environmental Quality Engineering License Contract Nos. 83-PA (1976) and 95-PA 
(1980), Department of Environmental Protection (DEP) License No. 13645 issued June 13, 2014 and 
DEP License No. 14775 issued on September 26, 2018. These authorized structures and/or fill shall 
be maintained in accordance with the terms and conditions of said Licenses and plans, except as may 
be modified by subsequent licenses or as may be modified herein. 

The structures and fill authorized hereby shall be limited to the following uses: flood control, 
conveyance and discharge of stormwater, shoreline protection and stabilization, and public 
access to waterfront open space for boating and other recreational uses, including accessory 
parking. 

This license is valid for an unlimited term pursuant to 310 CMR 9.15(1)(c). 

This License is subject to the following Special Conditions and Standard Conditions: 

Special Chapter 9 1  License Conditions 

1. In accordance with any license condition, easement, or other public right of lateral passage that 
exists in the area of the subject property lying between the high and low water marks, the 
Licensee shall allow the public in the exercise of such rights to pass freely over, under, or around 
all structures within such intertidal area. Accordingly, the Licensee shall place and maintain, in 
good repair, public access signs on both ends of the property that identify the areas for pedestrian 
passage. Signs shall be designed in accordance with the signage specifications provided by the 
Department, attached hereto and shall be installed within 30 days of completion of construction. 
Nothing in this condition shall be construed as preventing the Licensee from excluding the public 
from portions of said structure(s) or property not intended for lateral passage. 

2. In partial compensation for use of fill and structures on tidelands of the Commonwealth, which 
interferes with the rights of the public to use such lands, the Licensee shall allow the public to 
pass on foot, for any purpose and from dawn to dusk, within the area of the subject property 
lying seaward of the high water mark. This condition shall not be construed to prevent the 
Licensee from taking reasonable measures to discourage unlawful activities by users of the 
area(s) intended for public passage, including but not limited to depositing of refuse of any kind 
or nature in the water or on the shore. Further, the exercise by the public of free on-foot passage 
in accordance with this condition shall be considered a permitted use to which the limited liability 
provisions of M.G.L. c.21, s.17c apply. 



3. No dredging (including, but not limited to the effects of prop wash) is permitted herein. 
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4. The use of unencapsulated polystyrene as part of any permanent or temporary component of 
the structures and/or fill authorized herein is prohibited. 

5. Any structural alteration, change in use, or any other modification from that explicitly authorized 
herein and contained on said License Plans, shall require the prior review of the Department to 
determine whether additional licensing is required pursuant to M.G.L. Chapter 91 and the 
Waterways Regulations at 310 CMR 9.00. 

6. All structures authorized under this License shall be maintained to meet the Engineering and 
Construction Standards pursuant to 310 CMR 9.37. 

7. The Licensee shall construct and maintain all structures and fill in accordance with the terms and 
conditions specified herein or this License may expire, pursuant to 310 CMR 9.25(1)(c). 

8. The Licensee shall allow agents of the Department to enter the project site to verify compliance 
with the conditions of this License. 

9. All work authorized herein shall be completed within five (5) years of the date of license issuance. 
Said construction period may be extended by the Department for one or more one year periods 
without public notice, provided that the Applicant submits to the Department thirty (30} days prior 
to the end of the construction period, a written request to extend the period and provides adequate 
justification for said extension. 

10. The Licensee shall request in writing that the Department issue a Certificate of Compliance within 
sixty (60) days completion of the licensed project, but in no event later than five (5) years from the 
date of License issuance, or any extension thereof, in accordance with 310 CMR 9.19(1}. The 
request shall be accompanied by a certification by a registered professional engineer licensed to do 
business in the Commonwealth that the project was completed substantially in accordance with 
the plans, specifications, and conditions of this License. 

See below for additional conditions to this License. ------------------=-

Duplicate of the plan for License Number WW0l-0000825 is on file in the office of the Department, 
and original of said plan accompanies this License and is to be referred to as a part hereof. 
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Standard Chapter 91 License Conditions 

1. Acceptance of this License shall constitute an agreement by the Licensee to conform with all terms and conditions 
stated herein. 

2. This License is granted upon the express condition that any and all other applicable authorizations necessitated due to 
the provisions hereof shall be secured by the Licensee prior to the commencement of any activity or use authorized 
pursuant to this License. 

3. Any change in use or any substantial structural alteration of any structure or fill authorized herein shall require the 
issuance by the Department of a new License in accordance with the provisions and procedures established in Chapter 
91 of the Massachusetts General Laws. Any unauthorized substantial change in use or unauthorized substantial 
structural alteration of any structure or fill authorized herein shall render this License void. 

4. This License shall be revocable by the Department for noncompliance with the terms and conditions set forth herein. 
This License may be revoked after the Department has given written notice of the alleged noncompliance to the 
Licensee and those persons who have filed a written request for such notice with the Department and afforded them 
a reasonable opportunity to correct said noncompliance. Failure to correct said noncompliance after the issuance of a 
written notice by the Department shall render this License void and the Commonwealth may proceed to remove or 
cause removal of any structure or fill authorized herein at the expense of the Licensee, its successors and assigns as an 
unauthorized and unlawful structure and/or fill. 

5. The structures and/or fill authorized herein shall be maintained in good repair and in accordance with the terms and 
conditions stated herein and the details indicated on the accompanying License plans. 

6. Nothing in this License shall be construed as authorizing encroachment in, on or over property not owned or controlled 
by the Licensee, except with the written consent of the owner or owners thereof. The Licensee stated that the Town 
of Plymouth was the property owner at the time the application was submitted. 

7. This License is granted subject to all applicable Federal, State, County, and Municipal laws, ordinances and regulations 
including but not limited to a valid final Order of Conditions issued pursuant to the Wetlands Protection Act, M.G.L. 
Chapter 131, §40. 

8. This License is granted upon the express condition that the use of the structures and/or fill authorized hereby shall be 
in strict conformance with all applicable requirements and authorizations of the Department. 

9. This License authorizes structure(s) and/or fill on 

___ Private Tidelands - In accordance with the public easement that exists by law on Private Tidelands, the Licensee 
shall allow the public to use and to pass freely upon the area of the subject property lying between the high and 
low water marks, for the purposes of fishing, fowling, navigation, and the natural derivatives thereof. 

X Commonwealth Tidelands - The Licensee shall not restrict the public's right to use and to pass freely, for any lawful 
purpose, upon lands lying seaward of the low water mark and upon any other lands defined as Commonwealth 
Tidelands. Said lands are held in trust by the Commonwealth for the benefit of the public. 

___ Great Pond of the Commonwealth - The Licensee shall not restrict the public's right to use and to pass freely upon 
lands lying seaward of the high water mark for any lawful purpose. 

___ Navigable River or Stream - The Licensee shall not restrict the public's right to use and to pass freely, for any 
lawful purpose, in the waterway. 

No restriction on the exercise of these public rights shall be imposed unless otherwise expressly provided in this 
License. 

10. Unless otherwise expressly provided by this License, the Licensee shall not limit the hours of availability of any areas 
of the subject property designated for public passage, nor place any gates, fences, or other structures on such areas in 
a manner that would impede or discourage the free flow of pedestrian movement thereon. 
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The amount of tidewater displaced by the work hereby authorized has been ascertained by the 
Department, and compensation thereof has been made by the said -- Town of Plymouth -- by 
paying into the treasury of the Commonwealth -- two dollars {$2.00} -- for each cubic yard so 
displaced, being the amount hereby assessed by said Department -- N/A. 

Nothing in this License shall be so construed as to impair the legal rights of any person. 

This License shall be void unless the same and the accompanying Mylar plans are recorded within 
the chain of title for all affected properties within sixty (60) days from the date hereof, in the 
appropriate Registry of Deeds for the -- County of -- Plymouth. 

1fn blitnegg blbereag, said Department of Environmental Protection have hereunto set 

their hand this 15°""" day of Oc+o'r.?...uc 

Commissioner 
Bonnie Heiple 

Program Chief 

in the year Z02-UJ 

Department of 
Environmental Protection 

T H E  COM MONWEA LTH OF MASSAC HUS ETTS 

This License is approved in consideration of the payment into the treasury of the Commonwealth 
by the said -- Town of Plymouth -- the further sum of -- N/ A -- the amount determined by the 
Governor as a just and equitable charge for rights and privileges hereby granted in the land of 
the Commonwealth. 

BOSTON, 

Approved by the Governor. 



I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER 11, 2026 
NAME DATE 

DRAWING INDEX 

SHEET 
1 
2 
3 
4 
5 
6 
7 
8 

TITLE 
TITLE SHEET 
EXISTING CONDITIONS PLANS OVERALL 
EXISTING CONDITIONS PLAN WEST 
EXISTING CONDITIONS PLAN EAST 
PROPOSED SITE PLAN WEST 
PROPOSED SITE PLAN EAST 

0 2000' 

SCALE IN FEET 
SCALE: 1 "= 2000' 

4000' LOCUS 

9 
10 

PROPOSED STORMWATER PLAN WEST 
PROPOSED STORMWATER PLAN EAST 
PROPOSED SECTIONS 1 
PROPOSED SECTIONS 2 

LEGEND 
HISTORIC LOW WATER (HLWM) 
HISTORIC HIGH WATER (HHWM) 

LOCUS MAP 
SCALE: 1" = 2000' 

11 
12 
13 
14 
15 

NOTES: 

PROPOSED BOAT RAMP PLAN 
PROPOSED BOAT RAMP DETAILS 
PROPOSED DETAILS 1 
PROPOSED DETAILS 2 
TIMBER PILE RELOCATION SECTION 

AUTHORIZATION 

NO. 9983 

NO. 13645 

NO. 14775 

NO. 83-PA 

--1--

----rn-
-lr.-
-D---D-

-X---X-

EXISTING CONTOUR 
MEAN HIGH WATER (MHW, EL. 4.3' NAVD88) 
MEAN LOW WATER (MLW, EL. -5.2' NAVD88) 
PROPOSED CONTOURS 
PROPERTY LINE 
PROJECT SITE 
DRAINAGE LINE 
CHAIN LINK FENCE 

PRIOR AUTHORIZATIONS 
ISSUING AGENCY DATE 

MASSDEP CH. 91 5/12/2004 

MASSDEP CH. 91 6/13/2014 

MASSDEP CH. 91 9/26/2018 

MASSDEQE 10/1976 

1. VERTICAL DATUM REFERENCES THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD88). 
2. HORIZONTAL DATUM REFERENCES THE MASSACHUSETTS STATE PLANE, NORTH AMERICAN DATUM OF 1983 (NAD83). 
3. TIDAL DATUM IS IN NAVD88 AND REFERENCES NOAA STATION 8446493, PLYMOUTH HARBOR, MA FOR THE 

1983-2001 EPOCH. 
4. FEMA FLOOD ELEVATIONS REFERENCE FEMA FIRM MAP NUMBER 25023C0358L DATED JULY 6, 2021. 
3. HISTORIC HIGH WATER (HHW) REFERENCES PLAN TITLED "U.S. COAST SURVEY PLYMOUTH HARBOR AND VICINITY" 

BY S.A. GILBERT ASSIST. DATED JULY-SEPT 1853. 
4. HISTORIC LOW WATER (HLW) REFERENCES DRAWING TITLED "MAP OF THE MILE AND A HALF TRACT OF PLYMOUTH 

MASS IN 1701, POPULATION ABOUT 600". 
5. PROPERTY INFORMATION OBTAINED FROM THE MASSACHUSETTS TAX ASSESSORS DATABASE ON JANUARY 19, 2026. 
6. ALL WORK SHOWN IS LOCATED WITHIN FLOWED AND/OR FILLED TIDELANDS SUBJECT TO MASSACHUSETTS CHAPTER 

91 JURISDICTION UNLESS OTHERWISE NOTED. 
PLANS ACCOMPANYING PETITION OF THE MASSACHUSETTS 
DEPARTMENT OF FISH AND GAME - OFFICE OF FISHING 
AND BOATING ACCESS TO MAINTAIN AN EXISTING 
REVETMENT, CONSTRUCT A NEW CONCRETE SPLASH WALL, 
REPLACE CONCRETE RECURVE SEAWALLS WITH NEW 
CONCRETE RECURVE SEAWALLS AT A HIGHER ELEVATION, 
RELOCATE EXISTING FLOATING DOCKS, INSTALL NEW TIMBER 
GUIDE PILES, REMOVE A TIMBER LANDING AND REPLACE 
WITH AN ALUMINUM GANGWAY, CONSTRUCT RETAINING 
WALLS, PLACE STRUCTURAL FILL, EXTEND A BOAT RAMP 
INLAND, INSTALL A 24" STORMWATER OUTFALL WITH 
DUCKBILL, AND INSTALL BITUMINOUS PAVEMENT WITHIN 
FILLED TIDELANDS OF PLYMOUTH HARBOR AT THE 
PLYMOUTH HARBOR BOAT RAMP (0 TOWN WHARF, 
PLYMOUTH, PLYMOUTH COUNTY, MA) 

SHEET 1 OF 15 
SEPTEMBER 11, 2026 

Approved by Department of Environmental Protection 
of Massachusetts 

l..u 



(2) STORY 
WOOD BUILDING 

EAST BAY GRILL INC 
173 WA TERi STREET 

MAP 14A PARCEL'17 
J r1 . 

T'OWN OF' PLYMOUTH 
TOW� WHARF MAP 
14A PARCEL �2, 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

MHW 
EL. 4.3' 

/ PROJECT 
SITE 

TOWN OF PLYMOUTH 
TOWN WHARF MAP 
14A PARCEL 10 

NAME 

(2) STORY WOOD 
BUILDING (LIC. NO 14 775) 

SEPTEMBER 11, 2026 

TOWN OF PLYMOUTH 
197 WATER STREET 
MAP 14A PARCEL 1A 

DATE 

EXISTING USACE REVETMENT ALONG 
NORTH FACE OF SITE TO REMAIN 

TOWN OF PLYMOUTH 
TOWN WHARF MAP 
14A PARCEL 21A 

l() 
I 

PUBLIC ACCESS TO 
USACE BREAKWATER 

r 

\\ ..--
I 

I 
J,.._/ 

0 � 

(:)r7 
< EXISTING 
FLOATING 

"DOCKS 
(LIC. NO. 
9983) 

EXISTING 
GANGWAY 
(LIC. NO. 
9983) 

_ v� MLW EL. -5.2' EXISTING 
TIMBER PIER 
(LIC. NO. 9983) 

NOTES: EXISTING BOAT RAMP 
(LIC. NO. 13645) 1. EXISTING CONDITIONS REFERENCE PLANS PREPARED BY 

DIPRETE ENGINEERING DATED SEPTEMBER 12, 2024, PLANS 
PREPARED BY CR ENVIRONMENTAL DATED MAY 21, 2024, 
AND A SITE VISIT BY COLLINS ENGINEERS, INC. ON JULY 26, 
2024. 

2. FEMA FLOOD ZONES VE 15 AND AE 14 FULLY SUBMERGE 

EXISTING ARMOR STONE 
REVETMENT TO REMAIN 

PROJECT SITE, AND THEREFORE THE FLOOD ZONE BOUNDARY _________________ ..,. 
IS NOT DEPICTED ON THE PLANS. 

3. THE ENTIRETY OF THE SITE IS CONSIDERED A WATER 
DEPENDENT USE ZONE (WDUZ), AND THEREFORE IS NOT 
DEPICTED ON THE PLANS. 

0 150' 

SCALE IN FEET 
SCALE: 1 "= 150' 

300' 

EXISTING 
LICENSE PLAN NO. Vi; WO 1-D000'/,'25 

CONDITIONS PLAN OVERALL Approved by Department Of Environmental Protection 
SHEET 2 OF 15 Date; Oc.At>'al<_ l£", -Z..O'Z..1P 

SEPTEMBER 11, 2026 



0 

MHW EL. 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER 11, 2026 
DATE 

USACE REVETMENT CREST TO REMAIN 

US ACE RE VE TM ENT ------,t-+--c--F�----,--------i---ttt--:1 

ALONG NORTH FACE -
OF SITE TO REMAIN - \) 

/--
\)--

HHWM LOCATED ±380 LF 
WEST OF PROJECT SITE 

\ 
CATCH 

EXISTING ARMOR STONE 
REVETMENT TO REMAIN 

\ 

CONCRETE SEAWALL TO 
REMAIN (±100 LF) 

50' 

SCALE IN FEET 
SCALE: 1 "= 50' 

100' 

EXISTING CONDITIONS PLAN WEST 
SHEET 3 OF 15 

SEPTEMBER 11, 2026 

) 

EXISTING 12"¢ ACCMP 
OUTFALL AND ASSOCIATED 
PIPE TO REMAIN, INV=:2.2' 

LICENSE PLAN NO. W \J O \ - t)DOO� 
Approved by Department of Environmental Protection 

Date; Oc . .-to\i..t< \ t;, -WU, 



0 

PROJECT SITE 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER 11, 2026 

I 
EXISTING USACE REVETMENT ALONG 
NORTH FACE OF SITE TO REMAIN 

REVETMENT 

DATE 

PLYMOUTH\ 
t-\ HARBOR 

w t-------'--�:;_,_.=,_------'--�..:::::,,,__-�=f s :===II:====-'ta====-.tl:::�----
'--- ,  
/ DISTANCE TO OPPOSITE 
' SHORELINE ±15,000 LF 

I r-------------= 
u 
f-

� ,  
CONCRETE SEAWALL TO 
BE REMOVED ( ± 230 LF) 

I 

I 

p 

EXISTING 4"¢ PVC 
PIPE TO BE REMOVED / 

I 
EX I ST I � 

�VE M E N T  

- - - - o _ -

EXISTING 16"¢ 
METAL PIPE TO 
BE REMOVED 

- -

----- PUBLIC ACCESS TO 

/ _.,, �

'> 

� \_ 

USACE BREAKWATER 

MLW EL. - 5 . 4 ' 
CRUSHED STONE -

ARMOR STONE 
REVETMENT TO REMAIN 

EXISTING 12"¢ ACCMP OUTFALL 
/ AND ASSOCIATED PIPE TO BE 

12"¢ TIMBER GUIDE PILE TO B E  
REMOVED (TYP OF 6 ,  ±5  SF) 

/ REMOVED , INV=1. 4' 
/ ---- N: 2812955.1256 

E: 882870. 6 873 

50' 

CONCRETE SEAWALL TO 
BE REMOVED (±80 LF) 

D I 
( 4) 8x20 AND (1) 8x24 
CONCRETE FLOATING 
DOCKS TO BE RELOCATED 

/ 
I 

DISTANCE TO OPPOSITE 
SHORELINE ±6 ,000 LF 

__,. - __,, / 

N: 2812845.6 533 
( . E: 8�2891.06 44 

GANGWAY, TIMBER PIER, AND (2) TIMBER PILES 
(±2 SF) TO BE REMOVED (LIC. NO. 9 9 83) 

{"--._ 
CONCRETE BOAT J 
RAMP TO REMAIN ,,, I 
(LIC. NO. 136 45) _ 

DISTANCE TO 
ADJACENT DOCK ' --- 7 5 
±275 LF 

/\--- ( 

FLOATING DOCKS, GUIDE PILES, 
AND GANGWAYS TO REMAIN 

EXISTING ARMOR STONE 
REVETMENT TO REMAIN 

100' 

EXISTING CONDITIONS PLAN EAST 

• •  
LICENSE PLAN NO. WWOI  - ocooiz..s 

Approved by Department of Environmental Protection 
SCALE IN FEET 

SCALE: 1 "= 50' 
SHEET 4 OF 15 

SEPTEMBER 11, 2026 
Date; Oc._--h, 'a.v- l 5 , 'ltfUt, 



I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER  1 1 , 2026 
DATE 

R E STORE  B I TU M I N OU S  
WA LK WAY A T  R E C O N F I G U R E D  

S I D E WALK ( ± 30 SF )  

N E W CON C R ETE S P LASH  WA LL ,  
E L .  1 2 . 5 ' ( ± 480 LF  TOTAL)  lO I 

� �  

� �  

t-1- tff � 
S�f�!;Sf_�{-:l:!::.:;0:::�K:::��������::=���������������=��= � 

1 I 
-:--�....;:,-.c...,---r � l  -

0 

N E W C O N C R E TE S I D EWALK 
C O N F I G U R A TI ON , G R A D E  TO 
M EE T  E X I S T I N G  ( ± 600  SF)  

N E W P R E C A S T  
C O N C R E TE B LOCK  WA LL ,  

E L .  1 1 . 5 ' ( ± 26 5  LF)  

'\ 
N E W P R EC A S T  CON CR E TE 

WA LL ,  E L .  1 1 . 5 ' ( ± 1 35  LF)  
• - \ 

�� 
N EW GLASS  FLOODWALL  E X TE N S I ON 

I N STA LLED  ON  E X I S T I N G  SEAWALL ,  
TOP EL .  1 2 . 3 ' ( ± 1 00  LF)  

CON C R E TE S I D E WALK , • 2
_ · I E L .  9 . 5 '  TO 1 1 . 0 ' 

( ± 5 , 3 00 SF  TOTA L)  

I 
FU LL D E P TH P A VE M E N T  · I R ECLAM AT I ON  A N D  

R A I SE TO P R OPOSED  .
1 G R A D E S  ( ± 86 , 200  SF )  

o> I 

I 

I 

I 

I 

I 

N E W  CON C R E TE R E C U R VE 
SEAWA LL ,  EL .  1 1 . 5 ' ( ± 80 LF) ' 

50' 

SCALE IN FEET 
SCALE: 1 "= 50' 

100' 

PROPOSED  S ITE P LAN WEST 
SHEET 5 O F  1 5  

SEPTEMBER  1 1 , 2026 

• •  
LICENSE PLAN NO. vJ Wt>l- t'iQ00'625 

Approved by Department of Environmental Proteciion 
Date; Oc-'1:>� \S , ?.oU., 



0 

8 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

N E W CON C R E TE SPLASH  WALL ,  TOW EL .  1 2 . 5 ' 
( ± 480 LF  TOTAL ,  SEE  D E TA I L  3 ,  S H E E T  1 4 ) 

SEPTEMBER  1 1 , 2026 
DATE 

R A I SE E X I S TI N G  C R U S H E D  \ S TON E  P E D E S TR I AN P L YM OU TH ) 
A R E A  ( ± 85� SF( / \ H A R B O R  

N E W CON C R ETE STA I R S  
/ 

,..,-,- . · ·· I 

/ 

I 

• . . G R A D E  CON C R E TE 
� S I D E WALK  TO EL .  1 1 . 5 ' ::. : • ·\_·· 

I 
M H W  EL .  4 . 3 '  

M LW EL .  - 5 . 4 ' ' · \ \  
I N E W P R E C A S T  CON C R E TE BLOCK  •••• •• .... "' 

R E STOR E  E X I S TI N G  C O N C R E TE S I D E WALK , • 
E L  9 . 5 '  TO 1 1 . 0 ' ( ± 5 , 300  SF  TOTAL)  

I 
WALL ,  EL .  1 1 . 5 ' ( ± 1 35  LF)  

I 

1 . 

I 

I 

1-...... 
I 

I 
/ . 

I 

50' 

SCALE IN FEET 
SCALE: 1 "= 50' 

. E X TE N D R I P R A P  
R E VE TM E N T  . \ 

N E W  CON C R E TE 
. R E TA I N I N G  
WA LL ,  E L .  1 1 . 5 ' 

� . ✓a;< . 
--- ........ � . 

I 

I -

�>b"',_,..,,l>i<�,, - N E W  CON C R E TE R E C U R VE S E A WALL ,  
EL .  1 1 . 5 ' ( ± 230  LF)  

• N :  28 1 2 9 5 5 . 1 2 5 6  
E :  882870 . 6 8 7 3  

a 8O ' x5 '  A D A  ....... 
; A LU M I N U M  GAN G WA Y  

WI TH ( 2 )  1 4" 0  
STE E L  P I P E  P I LE S  
A N D  H O I ST FR A M E  
( TYP , ± 3  SF  TOTAL)  
/ 

I 

T7f---t-� ( 4)  N E W 1 4" 0  TI M B E R  
GU I D E  P I LE S  ( ± 3  SF)  
AND R E LOCATE D  
E X I S TI N G  FLOATI N G  

/ D O C K S  ( SE E  S H E E T  1 5 ) 
N :  2 8 1 2845 . 6 5 3 3  
E :  88289 1 . 06 44 

N E W  CON C R E TE R E TA I N I N G  
WALL E X TE N S I ON , EL .  1 1 . 5 ' 

'V( ( 
N E W  CON C R E TE B O A T  R A M P  E X TE N S I O N  

N E W  B O A T  R A M P  R E TA I N I N G  WALL ,  E L .  1 1 . 5 ' 
( ± 50 LF ,  S E E  D E TA I L  1 ,  S H E E T  1 3 ) 

100' 

G R A D E  S I D E WALK TO EL .  1 0 . 8 ' TO N E W 
CON C R E TE P E D E S TR I A N  LAN D I N G  ( ± 1 , 050 SF )  

N E W CON C R E TE R E C U R VE 
SEAWALL ,  E L .  1 1 . 5 ' ( ± 80 LF)  

PROPOSED  S ITE P LAN EAST 
SH E ET 6 OF 1 5  

SEPTEMBER  1 1 , 2026 

___________ ..,. _____ -t 

LICENSE PLAN No. \VWO\- DoCo'6� Approved by Department of Environmental Protection 
Date; Oc.h,\u.r l51 '2Cfl.1, 



NOTES: 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER 11 , 2026 
NAME ' ' 

DATE 

ro I 
���--...,.��-���r 

w 

��-"-----� _ __, _ _.� _ __l_�c,,._ _ _L_s�- � t  -------=-7r--�=--============= � t  

DEEP SUMP CATCH 
BASIN (TYP OF 8) 

'\ 

12" RCP DOUBLE INLET 
CATCH BASIN 

DOUBLE INLET 
CATCH BASIN 

12" RCP 

EXISTING SOUTHERN CATCH 
BASIN AND ASSOCIATED 

OUTFALL TO REMAIN 

� I  

I 

I 

I 

I 

1. DRAINAGE FEATURES SHOWN FOR LOCATION 
REFERENCE ONLY; DETAILED HYDRAULIC 
DESIGN IS OUTSIDE THE SCOPE OF CHAPTER 
91 REVIEW. 

0 50' 

SCALE IN FEET 
SCALE: 1 "= 50' 

100' 

PROPOSED STORMWATER PLAN WEST 
SHEET 7 OF 15 

SEPTEMBER 11, 2026 

• .  
L ICENSE PLAN NO. W W  O l - bO�O B z_<' 

Approved by Department of Environmental Protection 
Date; (9c +z, ht.<" l'5 -zefl_(p 

• ' 



r----
1-
w 
w 
:r: =-'7"¥��ef4;=e--=,ry==--=�p-=�;',..__ 

w 
z 
_J 

:r: 
u 
I­
<( 
2 

NOTES : 

D EEP SUMP CATCH 
BASIN (TYP OF 8) 

2 4 "  Rep 

DRAINAGE MANHOLE 
(TYP OF 3) 

1 .  DRAINAGE FEATU RES SHOWN FOR LOCATION 
REFERENCE ONLY; DETAILED  HYDRAU LIC 
DESIGN IS OUTSIDE THE SCOPE OF CHAPTER 
9 1  REVIEW. 

2 .  FLOATING DOCKS  NOT SHOWN FOR C LARITY 

0 50' 100' 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER 11, 2026 
NAME DATE 

) 

I 

\ 
I 

MHW EL. 4.3 '  
J 

J -
? - \ 

/ 
I 

HARBOR 
� 
'--._ !'·· · · · 

\ / 
\ ' 

( - ---- - --- ---

/ ---- ---- 7 
I S ..__  

I 
'---

I 
, 

OUTFALL WITH 24" 
DUCK BILL CHECK VALVE 
INV EL. 0. 98 '  

I 
I 
I 
\ 
I 

D 

MLW EL. 

/ 
LICENSE PLAN 0. \)J W 1> l - ()C)bC)'6 Z.,5 

SCALE IN FEET 
SCALE: 1 "= 50' 

PROPOSED STORMWATER P LAN EAST 
SHEET 8 OF 15 

Approved by Department of Environmental Protection 
Date; Oc...--\-t,\:u.r ls, 'lbUP 

SEPTEMBER 1 1, 2026 



RAISE EXISTING CONCRETE 
SIDEWALK (10.o · -11.5 ')  

RAISE EXISTING BITUMINOUS 
PAR KING LOT (EL. VARIES) 

NEW STRUCTURAL FILL 

EXISTING FILL 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER 11, 2026 
NAME DATE 

[ 
FU TU R E  S E A WALL  EXTE N S I ON TO EL .  1 4 . 5  

- - - ,  I / 

: / TOP OF NEW RECURVE SEAWALL EL. 1_12' 
TOP OF EXISTING SEAWALL EL. 9 .5 '  fil 

NEW CIP CONCRETE 
RECURVE SEAWALL 

MHW EL. 4.3' 

EXISTING STONE REVETMENT 

MUDLINE (EL. VARIES) 
MLW EL. - 5.4 '  

A - P RO POSED  EAST R ECU RVE S EAWALL 
SCALE :  1 "=  1 O '  

RAISE 6 '  WIDE CONCRETE 
SIDEWALK (EL. 9.5' -10.5 ' ) 

RAISE EXISTING BITUMINOUS 
PAR KING LOT (EL .  VARIES) 

NEW STRUCTURAL FILL 

EXISTING FILL 

FUTURE SPLASH WALL EXTENSION TO EL. 14.5' 

NEW CONCRETE SPLASH WALL 
(SEE DETAIL 3, SHEET 14) 

_ NEW TOP OF SPLASH__WALL, EL. 12.5' 

_ EL. 9 .0' C.!.2_ 

MHW EL. 4.3' 

EXISTING USACE 
BREAKWATER 

REMOVE AND RESET EXISTING B REAKWATER AS 
REQUIRED TO INSTALL PROPOSED SPLASH WALL 

VARIES) 

0 1 0' 

SCALE IN FEET 
SCALE: 1 "= 1 O' 

20' 

B - P RO POSED  CO NCRETE  S P LASH WALL 
SCALE :  1 "= 1 0 ' 

PROPOSED SECTIONS 1 
SHEET 9 OF 15 

SEPTEMBER 11, 2026 

• 
LICENSE PLAN NO. vJ W O ( - ()\)()C>'oz.G"' Approved by Department of Environmental Protection 

Date; Oc.%bo.t-r LG, -z_cfUp 



0 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER 1 1 , 2026 
NAME DATE 

RAISE EXISTING CONCRETE 
SIDEWALK, EL. 11. 5' 

PRECAST CONCRETE 
NEW CIP CONCRETE SEAWALL 
GANGWAY LANDING EXTENSION 

WALL, TOP EL. 11. 5' 

RAISE EXISTING 
BITUMINOUS PARKING 

LOT, EL. VARIES 

NEW STRUCTUR 
FILL (TYP) 

/,' 

NEW 80 ' ADA-COMPLIANT ALUMINUM GANGWAY 

_ TOP Q[_NEW SEAWALL ELJ1.£(tl 
TOP OF EXISTING SEAWALL EL. 9� (tl 

STONE REVETMENT 
MHW EL. 4.3' 

EXISTING FILL C- PROPOSED  EXTEN DED  GAN GWAY 
SCALE :  1 "= 1 O '  

FU TU R E  S E A WALL l 
'
_ g •:J��

-- :  
EXTENSION TO EL. 14. 5  '\, : 

TOP OF NEW RE CURVE SEAWALL EL. J.L5' _ : 
. I  I 

MHW EL. 4.3' 

NEW CIP CONCRETE 
RECURVE SEAWALL 

I I 

GRADE CONCRETE SIDEWALK TO EL. 
10 .8 '  AT PEDESTRIAN LANDING 

NEW STRUCTURAL FILL (TYP) 

PRECAST CONCRETE 
WALL, TOP EL. 11. 5' 

RAISE EXISTING BITUMINOUS 
PARKING LOT, EL. VARIES 

. . . .. . . .  

D - PROPOSED  SOUTH  R ECU RVE S EAWALL 
SCALE : 1 "= 5 '  

.,._ ' 

5' 

SCALE IN FEET 
SCALE: 1 "= 5' 

1 0' 
PROPOSED SECTIONS 2 

SHEET 1 0 OF 15 
SEPTEMBER 1 1 , 2026 

LICENSE PLAN NO. W W D I - DOC6�t--� 
Approved by Department of Environmental Protection 

Date; Oc � \ s- 7-02.J, ' 



N E W  CON C R E TE R E TA I N I N G  WA LL ,  
TOP OF  WA LL EL .  1 1 . 5 ' ( SE E  

D E TA I L  1 ,  S H E E T  1 3 ) 

N E W CON C R E TE P E D E S TR I A N  
LAN D I N G  A R E A ,  E L .  1 0 . 8 ' 

N E W  CON C R E TE SEAWA LL ,  
TOP OF  WA LL  EL .  1 1 . 5 ' 

( S E E  S E C TI ON  D S H E E T  1 0 ) 

P R E C AST  C O N C R E TE 
WALL ,  TOP EL .  1 1 . 5 ' 

G R A D E  S I D E WALK 
TO EL .  1 0 . 8 ' TO 
N E W  C O N C RE TE 

P E D E S TR I A N  
LAN D I N G  

( ± 1 , 050  SF )  

E X I S TI N G  FLOATI N G  
D O C K S  TO R E M A I N 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

NAME 

N E W  CON C R E TE 
D O C K  P E D E STR I A N  
R A M P  E X TE N S I ON 

SEPTEMBER  1 1 , 2026 
DATE 

R A I SE E X I S TI N� 

\
B l ��M I N OU S  P A R �I N G\ 

�
OT ( E L . VA R I E S )  

........-+-���-.-----. 1 0 1---�� 
"' ' ""' "-

N E W 1 2 " CON C R E TE C U R B  
E X TE N S I ON ( ± 45 LF )  

1 0  
N E W CON C R E TE 

B O A T  R A M P  
E X TE N S I ON WI TH 

V- GR OOVE F I N I SH 
( ± 1 , 7 50  SF)  

' "' 

N EW CON C R E TE R E TA I N I N G  
WALL ,  TOP O F  WALL  EL .  1 1 . 5 ' 
( ± 40 LF ,  S E E  D E TA I L 2 ,  
SH E E T  1 3 ) 

N E W STO N E  R E VE TM E N T  
E X TE N S I ON ( ± 1 9 0  SF ,  S EE  
S E C TI ON F SHEET  1 2 ) 

J'---------11-"--7-'-t-t--- E X I STI N G  CON C R E TE 
B O A T  R A M P  TO R E M A I N  
N E W  CON C R ETE R E TA I N I N G  

,___ WALL E X TE N S I ON ,  TOP OF  
WALL  EL .  1 1 . 5 ' ( ± 6 5  LF )  

PRO POS ED  BOAT RAM P  P LAN  

R A I S ED  CON C R E TE 
S I D E WALK , EL .  VA R I E S  

0 20' 

SCALE IN FEET 
SCALE: 1 "= 20' 

40' 

SCALE :  1 " = 2 0 '  

PROPOSED  BOAT RAM P  P LAN 
SHEET 1 1  OF 1 5  

SEPTEM BER 1 1 , 2026 

E X I S TI N G  R I P R A P  R E VE TM E N T  
TO R E M A I N  ( TYP ) 

LICENSE PLAN N0."4\J 6 \ ---Dooo -=t>Z.S' 
Approved by Depa, tment o Environmental Protection 

Date; OC.-4-ob.t< \5 2ofu ' 



I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

EXISTING CONC. BOAT 
RAMP LANDING, ±EL. 7. 5' 

EXISTING CONC. BOAT RAMP 
EXISTING CRUSHED STONE 

atfa'vfV� NAME 

H OR I ZON TA L  B O AT  R A M P 

EXTEN S I ON  4 7 ' - 0 "  

SEPTEMBER 1 1 , 2026 
DATE 

NEW CONCRETE PEDESTRIAN 
RAMP (BEYOND)  

CONCRETE BOAT RAMP 
EXTENSION (SLOPE VARIES) 

RAISE EXISTING 
BITUMINOUS PARKING LOT 
(EL. VARIES) 

TOP OF PROPOSED 
BOAT RAMP 

EXTENSION EL. 1 0.0 '  
b:::zf:t=t.�����7-��":'==� - - - -TOP-OF EXISTING -

ALUMINUM 
RAILING (TYP) 

1 2" CRUSHED 
STONE 

TIE IN PROPOSED BOAT 
RAMP EXTENSION INTO 
EXISTING 

�TING ' FILL . / ,  

STRUCTURAL FILL 

E - P ROPOSED  BOAT RAM P  ELEVAT ION  

SCALE :  1 " =  1 O '  

CONCRETE PEDESTRIAN 
RAMP (EL. VARIES) 

ARMOR STONE 
REVETMENT 
EXTENSION 

- -
"-

�OAT_RAMP _!:� I_: �  

�� ___ M_H_W_EL_._4_._3' 

M LW EL. -5.4' 

CONCRETE RETAINING 
WALL, TOP EL. 1 1 . 5' (SEE 
DETAIL 2, SHEET 1 3) 

CONCRETE 
PEDESTRIAN 

LANDING, EL. 1 0.8 '  

CONCRETE CURB (TYP) 

CONCRETE BOAT 
RAMP EXTENSION 

CONCRETE SIDEWALK 
(EL. VARIES) 

0 1 0' 

SCALE IN FEET 
SCALE: 1 "= 1 O' 

1 2" CRUSHED STONE 

CONCRETE RETAINING WALL, TOP 
EL. 1 1 . 5' (SEE DETAIL 1 ,  SHEET 1 3) 

CRUSHED STONE 
BASE (TYP) 

F - PROPOSED BOAT RAM P  S ECT I O N  

SCALE :  1 "=  1 O '  

M HW EL. 4.3' 

20' 
PROPOSED BOAT RAMP DETAILS 

SHEET 1 2  OF 1 5  
SEPTEMBER 1 1 , 2026 

LICE SE PLAN NO. wWo\ - o\;()C1t,1''5 
Approved by Department of Environmental Protection 

Date; Oc...,-ti> Ut..<" \S , 7.,,rn..J.p 



0 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER  1 1 , 2026 
NAME DATE 

4"  CON C R E TE P E D E S TR I A N  
LAN D I N G  A R E A ,  E L .  1 0 . 5 ' 

1 ' - 0 "  N E W C O N C R E TE R E TA I N I N G  WALL ,  TOP 
OF  WA LL  EL  1 1 . 5 ' 

N E W STR U C TU R A L  F I LL  

E X I S TI N G  
SU B GR A D E  

I 
• . . 

q 

/ • 
q 

. • 
. N / 

·
q 

.
. _ .

. 

• • 
. . � · .·

· 

/ 7 . / .  

"' / ·"' 

q 

• I 

C O N C R E TE P E D ESTR I AN R A M P ,  
( VA R I E S  B E TWE E N  E L .  7 ' - 1 0 ' )  

1 2 " C R U S H E D  STON E 

• . j q · • � . 

�

q 

�·..J .  

q

�..J �·

. 

q'j@9'' /  � � 

1 - P R O POSED S O U T H E R N  BOAT RA M P  R ETA I N I N G WA L L  
SCAL E :  1 " = 2

' N E W  C O N C R ETE R E TA I N I N G  
WALL ,  TOP O F  WALL  E L  1 1 . 5 ' 

A R M OR STON E 
R E VE TM E N T  EXTE N S I O N  

1 2 " C R U S H E D  STON E 

1 ' - 0 "  
1 - -- 1  CON C R E TE S I D E WALK , 

E L .  VA R I E S  

C R U S H E D  STO N E  B A S E  

N E W STR U C TU R A L  F I LL  

E X I S TI N G  
SU B GR A  

2 - P R O P O S E D  N O RTH E R N  BOAT RA M P  R ETA I N I N G WA LL  EXT EN S I O N  

2' 

SCALE IN FEET 
SCALE: 1 "= 2' 

4' 

S CAL E :  1 " = 2 '  -------------------t 

PROPOSED  D ETAI LS 1 
S H E ET 1 3  O F  1 5  

SEPTEMBER  1 1 , 2026 

L r. SE PLAN t10. W'-.J O\ -t,t)OO"b1.':, Approved by Depd1 trnent of Environmental Protection 
Date; D ut,k,r tG 1.J>ZlP ' 



0 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

SEPTEMBER 11, 2026 
DATE 

NEW REINFORCED CONCRETE RETAINING 
WALL,  TOP EL. 1 2. 5' 

CONCRETE SIDEWALK ,  
EL. VARIES 

NEW STRUCTURAL FILL 

. ·-1 • .  .,, 
� �­

f"--,,,,......--'<--< --<--"�-,�.__,....,, ,,-,,,. -1 
';;JJ;, j {jJj , ;! j, ; r � -- ·�. - �  (.[) 

I 
L() 

EXISTING USACE 
BREAKWATER 

CRUSHED 
STONE 

3 - PROPOSED  S P LAS HWALL  AT USAGE B R EAKWATER 

2' 

SCALE IN FEET 
SCALE: 1"= 2' 

4' 

SCALE :  1 " = 2 '  

PROPOSED DETAILS 2 
SHEET 14 OF 15 

SEPTEMBER 11, 2026 

LICE SE PLAN N - WWo \ - t/:Jr)(:fl,1}J 
Approved by Department of Environmental Protection 

Date; 00-'l>w l$
1 
� 



0 

PROPOSED TOP OF PILE EL. 20 . 0 ' 

FEMA • 1 00- YEAR FLOOD EL. 1 5 ' 

EXISTING TOP OF PILE EL. 1 2. 5 ' 

REMOVE EXISTING ---­
TIMBER PILES USING A 

VIBRATORY HAMMER 

MHW EL. 4 .3' 

EXISTING MUDLINE 
±EL. -15 '  (VARIES) 

3' 6' 

I CERTIFY THAT THIS PLAN, AS PREPARED, CONFORMS TO 
THE RULES AND REGULATIONS OF THE REGISTERS OF 
DEEDS OF THE COMMONWEAL TH OF MASSACHUSETTS. 

ClWh f, � NAME 
SEPTEMBER 1 1 , 2026 

DATE 

±13' - 9 "  

INSTALL NEW 14"¢ 
TIMBER GUIDE PILE 

REPLACE 1-1 /2"¢ PILE HOOP 
IN- KIND ON EXISTING FLOATING 
DOCKS 

REINSTALL EXISTING FLOATING DOCKS 
IN- KIND TO NEW GUIDE PILES 

I 
EXISTING TIMBER FLOAT __/ 

TO BE REINSTALLED 
(DRAWN SCHEMA Tl CALLY) 

± 1  O '  TO 25 '  
----

( VA R I E S )  

/ /, '{ /, '-: / '-. '  / 

>;>" '-/'-. <>'>-,_ 'v»'f"' / 
0 
� 
1/ 
1/ 

/ 

PILE TIP EL. - 45 . 0 '  

T I M B E R  P I LE R E LOCAT I O N  S ECT I O N  
SCALE :  1 " = 3 '  

SCALE IN FEET 
SCALE: 1"= 3' 

TIM BER PILE RELOCATION SECTION 
SHEET 1 5  OF 1 5  

SEPTEMBER 11, 2026 

LICE SE PLAN NO. v} l,V t> ( - 0000 <i f5 
Approved by Department of Environmental Protection 

Date; Odi,ht..r ' '-3  202" 
r 



A PROJECT OF:
COMMONWEALTH OF MASSACHUSETTS, DEPARTMENT OF FISH AND GAME,

OFFICE OF FISHING AND BOATING ACCESS
AND

TOWN OF PLYMOUTH, MASSACHUSETTS

PROJECT NO: PA-425
PLYMOUTH HARBOR BOAT RAMP IMPROVEMENTS & COASTAL RESILIENCE PROJECT

PLYMOUTH, MASSACHUSETTS
OCTOBER, 2026
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G3SILT FENCE DETAIL

G1SILT SOCK DETAILS

G2FLOATING SILT CURTAIN (I.E. FULL DEPTH TURBIDITY CURTAIN) DETAIL 

ABBREVIATIONS

LEGEND

E
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W

S

G

E

D

OHW

U
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U

G4SILT SACK DETAIL

7.9##



S
S

E

9
.0

UP

E

S

UP

176

WV

UP

1763

O
H
W

O
H
W

X

X

X

X

X

X

X

X

XX

X

X

X

X

X

X

X

X

X

S

D

G

G

G

G

G

G

G

OHW

OHW

OHW

E E

E

E E E E E E E E E E E E E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

S

S

S

G

-5

-10

-10

-15

-10

-15

-15

E

E

E

E

E

E

G

G

G

E

E

E

E

E

E

E

E

E

E

W

W

W

W

W

W

W

W

W

W

W

W

S

S

S

S

D D D

W

W

U

U

U

U

U

1
4

8
5

 S
. 

C
o

u
n
ty

 T
ra

il,
 S

u
ite

 1
0

3
E

a
st

 G
re

e
n
w

ic
h
, 

R
I 0

2
8

1
8

vo
ic

e
: 
(4

0
1

) 7
3

2
-7

7
1

4
w

e
b

: 
co

lli
n
se

n
g

r.
co

mISSUED FOR BIDDING
-NOT FOR CONSTRUCTION-

CONSTRUCTION PHASING PLAN
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G

G
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5.4

5.7

5.6

5.4

A

12" PVC

B

6" CLAY

6" CLAY

A

B

C

3
6
" 
R
C
P

6
" 
IR

O
N

4
" 
P
V
C

36
" P

IPE

36"
 PIP

E24" RCP

A

B

8"
 P
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E

A

B

A

B

16
" 
R
C
P

A

B
C

16" METAL

A
B

C

16" M
ETAL

A

B

12" M
ETAL

12" M
E
T
A
L

A

B

A
B

18" R
CP

15
" R

C
P

BENCHMARK
SPIKE IN SIGN POST
ELEV.=9.27

BENCHMARK
SPIKE IN GUARDRAIL
ELEV.=11.70
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PARCEL ID 014A-000-021A-000
N/F

TOWN OF PLYMOUTH
HARBORMASTER DEPARTMENT

PARCEL ID 014A-000-017-000
N/F

EAST BAY GRILL INC

173 WATER STREET
EAST BAY GRILL

PARCEL ID 014A-000-010-000
N/F

TOWN OF PLYMOUTH

PARCEL ID 014A-000-017-000
N/F

TOWN OF PLYMOUTH

PARCEL ID 014A-000-001A-000
N/F

TOWN OF PLYMOUTH SEWER DEPARTMENT
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NO VISIBLE PIPES
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E3EXISTING SEAWALL AND REVETMENT SECTION (SOUTH)
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mISSUED FOR BIDDING
-NOT FOR CONSTRUCTION-

E5EXISTING BOAT RAMP ELEVATION

E4EXISTING BOAT RAMP SECTION

EXISTING BOAT RAMP PLAN
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SITE PREPARATION AND DEMOLITION PLAN

LEGEND
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D1BREAKWATER DEMOLITION SECTION

D2SEAWALL DEMOLITION SECTION
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