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SECTION 001000 
 

NOTICE TO BIDDERS 
 
The Town of Falmouth Manager acting on behalf of the Falmouth Waterways Committee will accept 
sealed bids for the Great Harbor Ramp Reconstruction.  
 
Bids will be received in the Office of the Town Manager, 59 Town Hall Square, Falmouth, MA 02540 on 
or before the following time and date: 10:00 AM on October 25, 2024, at which time and place the Bids 
will be publicly opened and read. 
 
The work consists of the Great Harbor Ramp Reconstruction as shown on the plan prepared by Cape & 
Islands Engineering, Inc. dated March 8, 2023, and consisting of 1 sheet. The Bidder agrees to begin 
construction of this work by December 2, 2024.     
 
Bidding Documents will be available after 10:00 AM on September 24, 2024, and may be examined 
and/or obtained at the Office of the Harbormaster Department/Waterways Committee, 180 Scranton 
Avenue, Falmouth, MA 02540.  A voluntary pre-bid meeting is tentatively scheduled for October 18, 
2024, at 10:00 AM in the Select Board meeting room. 
 
A deposit of a non-refundable $25.00 in cash, money order, bank treasurer's check or certified check 
payable to the Town of Falmouth will be required for 1 set of the Contract Documents.   
 
Bidders requesting Contract Documents by mail shall include an additional nonrefundable treasurer's or 
cashier’s check, payable to the Town of Falmouth, MA in the amount of $15.00 per set to cover costs of 
handling and mailing.   
 
General Bids must be accompanied by a bid deposit.  The amount of the bid deposit shall be an amount 
of 5 percent (5%) of the Bidder's maximum total bid price, payable to the Town of Falmouth, MA. The 
bid security will be retained until the successful bidder has executed the contract with the Town, 
whereupon it will be returned.  If the bidder fails to execute the contract within 30 calendar days of the 
Notice of Award, the Town may annul the award and the bid security will be forfeited. 
 
Bidders may not withdraw their Bids for a period of 120 calendar days, after the actual date of the 
opening of the Bids. 
 
The successful Bidder must furnish a 100 percent (100%) Construction Performance Bond and a 100 
percent (100%) Construction Payment Bond with a surety company licensed to do business in the 
Commonwealth of Massachusetts. 
 
Wage rates for this Project are subject to the minimum wage rates as per M.G.L. Chapter 149, 
Section 26 to 27D inclusive.  
 
The bidding and award of this Contract will be under the provisions of M.G.L. Chapter 30, Section 
39M. 
 
Bidders shall indicate their intent to comply with the Town of Falmouth's Supplemental Equal 
Employment Opportunity, Anti-Discrimination and Affirmative Action Program. 
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The Town reserves the right to waive any informality in or reject all Bids, or to accept the Bid deemed to 
be in the best interest of the Town of Falmouth. 
 
Bids are welcome from minority owned and female owned businesses. 
 
       

Office of Harbormaster 
Gregg Fraser, Harbormaster 

 
 
 
 
 
 
 
Advertise:     
   Central Register    September 24, 2024 
    Falmouth Enterprise  September 27, 2024 
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SECTION 002100 
       

INFORMATION TO BIDDERS / GENERAL CONDITIONS 
 
 1. Attention of all bidders is directed to Massachusetts General Laws and to all other applicable 

sections of the General Laws as most recently amended which govern the award of this Contract. 
 
 2. The bidder shall submit his bid upon forms furnished by the office of the Harbormaster 

Department/Waterways Committee. The bidder shall specify the price in figures and in words, if 
space for words is provided. All words and figures shall be typewritten or in ink. In case of 
discrepancy, the amount shown in words will govern. 

 
 3. All bids shall be signed correctly in ink by the individual or in case of a firm, partnership or 

corporation, it shall be signed by a person having a legal authority from said firm, partnership or 
corporation. 

 
 4. All bids shall be submitted to the Town Manager, 59 Town Hall Square, Falmouth, Massachusetts 

02540, on or before the date stated in the Notice to Bidders. Each bid shall be in a sealed envelope, 
clearly marked to indicate the contents, together with the name and address of the bidder and the 
time and date of bid opening. 

 
 5. Bids will be publicly opened and read at the time and place indicated in the Notice to Bidders. 

Bidders or their authorized agents are invited to be present. 
 
 6. Bid forms shall be filled in.  Bids which are incomplete, conditional, or obscure, or which contain 

additions not called for will be rejected. Use the pages of this Document when submitting Bid and 
submit Agreement Document intact. All bids along with the qualifying statements, shall be 
considered firm prices for the period of the Bid as submitted by the bidder. Any Bid received after 
the time and date of opening stated in the "Notice" shall not be opened. Unopened Bids will be 
returned to the respective Bidders. No award will be made to any bidder who cannot satisfy the 
Office of the Harbormaster/Waterways Committee that he has sufficient ability and experience in 
this class of work and sufficient capital and plant to enable him to prosecute and complete the work 
successfully within the time named. The Owner's decision or judgment on these matters will be 
final, conclusive and binding. 

 
 7. The Office of the Harbormaster/Waterways Committee may make such investigations as it deems 

necessary to determine the ability of the bidder to perform the work, and the bidder shall furnish to 
the Office of the Harbormaster/Waterways Committee all such information and data for this 
purpose that the Office of the Harbormaster/Waterways Committee may request. The Office of the 
Harbormaster/Waterways Committee reserves the right to reject any bid if the evidence submitted 
by, or investigation of, such bidder fails to satisfy the Office of the Harbormaster/Waterways 
Committee, that such bidder is properly qualified to carry out the obligations of the Agreement and 
to complete the work contemplated therein within the time set forth in the Bid Bid. 

 
 All applicable Federal, State and Local Laws, ordinance and rules, regulations (including but not 

limited to any laws, ordinances or regulations relating to the Town of Falmouth, or the 
Massachusetts Department of Environmental Protection) of any authorities shall be binding upon 
the bidder throughout the pendency of this Contract. The bidder shall be responsible for compliance 
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with any such law, ordinance rule, or regulation, and shall hold the Town harmless and indemnify 
same in the event of noncompliance the pendency of this Contract.  

 
 8. Certificate of Insurance acceptable to the Town shall be filed with the Town prior to execution of 

any contractual Agreement. These Certificates shall contain a provision that coverage afforded 
under the policies will not be reduced or canceled unless at least fifteen (15) days prior written 
notice has been given to the Town. 

 
 The Contractor shall procure and maintain, at the Contractor's own expense, during the Contract 

time, liability insurance as specified in the Contract, a form of which is attached hereto.  
 
 9. A Performance and Payment Bond in the amount of One Hundred (100%) percent of the annual 

contract price will be required for the faithful performance of the Contract.  The Contractor shall 
obtain and submit the bond within ten (10) days after notification of the bid award.  The successful 
bidder's Bid Bond shall not be released until such time the Performance and Labor and Materials 
Bonds have been posted.  Within seven (7) working days of receipt of acceptable Payment Bond 
and Agreement signed by the party to whom the Agreement was awarded, the Town shall sign the 
Agreement and return to such party an executed duplicate of the Agreement. 

 
 At the time of the opening of bids, each bidder will be presumed to have read and to be thoroughly 

familiar with the Contract Documents (including all addendum).  The failure or omission of any 
bidder to examine any form, instrument or document shall in no way relieve the bidder from any 
obligation with respect to his bid.  Each bidder shall acknowledge receipt of all the addendum 
issued to the invitation for bids by so indicating on the Bid Sheet. Failure to do so shall be cause to 
reject the bid as being non-responsive. 

 
10. Each bidder must sign and submit the “Certificate of Non-Collusion” “EEO/AA Certification,” and 

a “Certificate of Tax Compliance” with the bid sheet. 
 
 As per regulations, the Contractor shall give priority to utilizing resources in the area (Town of 

Falmouth) including Subcontractors, and employee workers. 
 
11. The Contractor shall comply with all requirements set out in the following: 
  
 · Notice to Bidders 
 · Information for Bidders/General Conditions 
 · Special Conditions 
 · Bid 
 · Certificate of Non-Collusion 
 · EEO/AA Certificate 
 · Certificate of Tax Compliance 
 · Falmouth Affirmative Action Plan 
 · Contractor's Certification 
 · Subcontractor's Certification 
 · Statement of Compliance 
 · Minimum Wage Rates 
 · Contract for Construction of Public Works 
 · Statement of Acceptance 
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 · Specifications 
 · Order of Conditions 
 
 The Contractor shall comply with all Rules and Regulations of the Massachusetts Dept. of 

Environmental Protection (MassDEP) as apply to the maintenance and management of the site. 
  
12. The Contractor must provide all necessary equipment to perform the required work in the time 

allowed as per the terms of this Bid. The Contractor shall furnish and pay the cost of all the 
necessary materials and furnish and pay for all Superintendents, labor, tools equipment and 
transportation and perform all work required for and the restoration of the property in strict 
accordance with this Contract, and any amendments thereto and such supplemental plans and 
Specifications which may hereafter be approved. 

  
13. The actual performance of work and superintendence shall be performed by the Contractor, but the 

Town shall, always, have access to the premises for the purpose of observing or inspecting the work 
performed by the Contractor. Town's approval to allow Contractor to assign, subcontract or sublet 
any portion or all this work shall not diminish or reduce Contractor's responsibility to perform 
under this Contract. Contractor shall have full responsibility for all subcontractors or assignments 
under this Contract. In the event the Town is dissatisfied with the progress or performance of the 
Work in accordance with the Standard of Work or time of completion set forth in the Agreement, 
the Town shall give the Contractor or his representative written notice in which the Town shall state 
the cause of dissatisfaction; provided however, no written notice or opportunity for remedy shall be 
provided, if Town finds the site unattended at any time or is violating any major operating 
conditions established by Occupational Safety and Health Administration (OSHA).  Should the 
Contractor fail to remedy the matters complained of within one (1) day after the written notice is 
received by the Contractor or his representatives, the Contractor shall be deemed in default of this 
Agreement and shall be paid only for such work as has been completed prior to default. Again, the 
Contractor shall not be provided a one (1) day remedy period if site is found unattended at any time 
and the Town shall be entitled to automatically terminate the Contract without notice if aforesaid 
circumstances occur. 

 
14. In any case, where there is a matter of opinion concerning any portion of the Specifications, work 

methods, work to be accomplished or any other matter concerning this Contract, the final decision 
shall be that of the Town. 

 
15. The Contractor shall indemnify and save harmless the Town and the Town's agents and employees 

from and against all losses and all claims, demands, payments suits, actions recoveries, and 
judgments of every nature and description brought or recovered against them by reason of any act 
or omission of the said Contractor, its agent, or employees, in the execution of the work or in 
guarding the same. All lawsuits arising out of the contract activity shall be resolved in courts 
located in Barnstable County, MA. 

 
16. The Contractor shall not allow any other business interest or operation to interfere with or diminish 

his ability to perform services required under this Contract with maximum efficiency. 
 
17. All quantities are approximate and do not expressly or by implication agree that the actual 

quantities will correspond therewith, but the Office of the Harbormaster/ Waterways Committee 
reserves the right to increase or decrease the quantity. An increase or decrease in the quantity for 
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any item shall not be regarded as cause for an increase or decrease in the prices.  Once the bidder 
has submitted his bid, and said bid is properly received by the Town for consideration and 
comparison with other bids similarly submitted, the bidder agrees that he may not and will not 
withdraw it for a period of fifteen (15) consecutive calendar days after the actual date of the 
opening bids. 

 
18. The Town of Falmouth has in place an Affirmative Action Policy and a Minority Business 

Enterprise Program. Attention is called to the Certification that the bidder shall comply with the 
minority manpower ratio. This Certification, of the Bid must be signed and submitted with the Bid. 

 
19. Where applicable, all bid prices shall include the cost of mobilization of equipment within the 

boundaries of the Town of Falmouth and no extra payment will be made for such mobilization or 
movement of equipment from job-to-job site. 

  
 The Town may waive any formalities or minor defects or reject all bids. Any bid may be withdrawn 

prior to the above scheduled time for opening of bids or authorized postponement thereof. Any bid 
received after the time and date specified shall not be considered. Should there be reasons why the 
Contract cannot be awarded within the specified period, the time may be extended by mutual 
agreement between the Town and the bidder. 

 
20. Payroll Records, Labor, Maximum Hours of Employment. Every employee in public work shall 

lodge, board and trade where and with whom he elects; and no persons or his agents or employees 
under Contract with the Commonwealth, a county, city or town or with a department, board, 
commission or officer acting therefore, for the doing of public work, shall directly or indirectly 
require as a condition of employment therein, that the employee shall lodge, board or trade at a 
particular place or with a particular person (Chapter 49, Section 25 of the MA General Laws).   

 
 No laborer, workman, mechanic, foreman or inspector working within this Commonwealth, in the 

employment of the Contractor, Subcontractor or other persons doing or contracting to do the whole 
or a part of the work contemplated by this Contract, shall be required or permitted to work no more 
than eight (8) hours in any one day or no more than 48 hours in any one week, or no more than six 
(6) days in any one week, except in cases of emergency, or in case any town subject to Section 149 
of the General Laws is a party to such a Contract, more than eight (8) hours in any one day, except 
as aforesaid. The Department or the Contract or any Subcontractor may employ laborers, workmen, 
mechanics, foreman and inspectors for more than eight (8) hours in any one day in the work to be 
done or under Contract when in the opinion of the Commissioner of Labor and Industries, public 
necessity so requires (Chapter 149, Section 34 of the General Laws, as amended). 

 
 Attention of Bidders is called to Section 148 of Chapter 149 of the General Laws and Amendments 

thereof requiring the weekly payment of employees. 
 
 Upon request of the Engineer of the Massachusetts Department of Labor and Industries, the 

Contractor shall furnish certified copies of any or all payrolls for the Contract, showing the name, 
address, and occupational classification of each employee on said works, and the hours worked by, 
and the wages paid each such employee. Such payroll shall also include the rates paid for rented 
trucks or rental equipment of any kind used on the work. This requirement shall also apply to the 
work of any Subcontractor having a Subcontract for any of the work performed on the project. Such 
records shall be kept in such manner as the Commissioner of Labor and Industries shall prescribe 
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and shall be open to inspection by the Engineer or any authorized representative of the Department 
of Labor and Industries at any reasonable time and as often as may be necessary. In the case the 
work covered by this Contract is financed from Federal Funds the above provisions relative to the 
hours of employment shall be subject to such revisions and amendment as are required by the Rules 
and Regulations controlling the expenditures of such Federal Funds. 

 
21.  Buy American. The Contractor agrees that preference will be given to domestic material by the 

Contractor, sub-contractors, material men, and suppliers for this Contract. 
 
22. Compliance with Laws.  The Contractor shall keep himself fully informed of all existing and future 

Federal, State, and Local Laws, ordinances, rules, and regulations affecting those engaged or 
employed on the Work, the materials and equipment used in the Work or the conduct of the Work, 
and of all orders, decrees and other requirements of bodies or tribunals having any jurisdiction or 
authority over the same. If any discrepancy or inconsistency is discovered in the Drawings, 
Specifications or other Contract Documents in relation to any such law, ordinance, rule, regulation, 
order, decree or other requirement, the Contractor shall forthwith report to the Manager in writing. 
The Contractor shall at all times observe and comply with, and cause all his agents, servants and 
employees to observe and comply with all such existing and future laws, ordinances, rules, 
regulations, orders, decrees and other requirements and he shall protect, indemnify and save 
harmless the Owners, its officers, agents, servants and employees from and against any and all 
claims, demands, suits, liabilities, judgments, penalties, losses, damages, costs and expenses, 
including attorney's fee, arising from or based upon any violation or claimed violation of any such 
law, ordinance, rule, regulation, order, decree or other requirements, whether committed by the 
Contractor or any of his agents, servants, or employees. 

 
23. Provisions Required by Law Deemed Inserted.  Each provision of Law and clause required by Law 

to be inserted in the Contract shall be deemed to be inserted herein, and the Contract shall be read 
and enforced as though they were included herein. If through mistake or otherwise any such 
provision is not inserted, or is not correctly inserted, then upon the application of either party, the 
Contract shall forthwith be physically amended to make such insertion. 

 
24. Massachusetts Sales and Use Tax.  Materials and equipment purchased for permanent installation in 

this project will be exempt from the Massachusetts Sales and Use Tax. The exemption certificate 
number is E-046-001-148. Each Bidder shall take this exemption into account in calculating his Bid 
for the Work. 

 
25. Any temporary utility of the Contractor's convenience, other than as stated in the Contract, shall be 

the Contractor's responsibility and at his own expense. 
 
26. [Intentionally omitted.]  
 
27. Open Excavations:  All open excavations shall be adequately safe guarded by providing temporary 

barricades, caution signs, lights and other means to prevent accidents to persons, and damage to 
property, in accordance with OSHA Trench Regulations. The length of open trench will be 
controlled by the surrounding conditions but shall always be confined to the limits prescribed by the 
Owner. If the excavation becomes a hazard, or if it excessively restricts traffic at any point, special 
construction procedures shall be taken, such as limiting the length of open trench or requiring that 
the trench shall not remain open overnight. 
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28. Work during Inclement Weather:  No work shall be done under these Specifications except by 

permission of the Engineer when the weather is unfit for good and careful work to be performed. 
Should the severity of the weather continue, the Contractor upon the direction of the Owner, shall 
suspend all work until instructed to resume operations by the Owner and the Contractor time shall 
be extended to cover the duration of the order. Work damaged during periods of suspension due to 
inclement weather shall be repaired and/or replaced by the Contractor. No earth fill or embankment 
shall be placed upon frozen material. If there is a delay in the Work due to the weather conditions, 
the necessary precautions must be taken to bond new Work to old. 

 
29. A contact person must be designated by the Contractor upon award of the Contract who will be 

accessible on a twenty-four-hour per day basis. 
 
30. Written notice shall be given by the Contractor to all public service corporations or officials owning 

or having charge of publicly or privately owned utilities of his intention to commence operations 
affecting such utilities at least one (1) week in advance  of the commencement of such 
operations that may affect their utilities and the Contractor shall at the same time file a copy of such 
notice with the Engineer. 

 
Following are the names and addresses of the utilities presume to be affected, but the completeness 
of the list is not guaranteed. 

 
EVERSOURCE Falmouth Water Department 
484 Willow Street 416 Gifford Street 
Hyannis, MA 02601 Falmouth, MA 02540 
Attn. Robert Forde Attn. Matt Lanen 
(508) 957-4513 (508) 457-2543 

 
National Grid Falmouth Fire Dept. 
127 Whites Path Main Street 
So. Yarmouth, MA 02664 Falmouth, MA 02540 
Attn. Stan Algore Attn. Tim Smith, Chief 
1-800-287-6111 (508) 495-2500 

 
Verizon Falmouth Police Dept. 
44 Old Town House Road Main Street 
So. Yarmouth, MA 02664 Falmouth, MA 02540 
Attn. Eric Samuels                                       Attn. Chief Jeff Lourie 
(508) 398-5724 (774) 255-4527 

 
Comcast Falmouth DPW 
35 Resnick Road 416 Gifford Street 
Plymouth, MA 02360 Falmouth, MA 02540 
Attn. Gene Lyczynski Attn. Peter McConarty 
(508) 732-0649 (508) 457-2543 

 
31.   Extra Work: Extra work shall be defined as follows: 
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Work which was not originally anticipated and/or contained in the contract; and therefore, is 
determined by the Engineer to be necessary for the proper completion of the project. 

  
The Contractor shall do any work not herein otherwise provided for when and as ordered in writing 
by the Engineer, such written order shall be prior to the Contractor performing the work and shall 
set forth the Extra Work to be done, the basis of payment time adjustments, if any. 

     
32. Wage Rates. Prevailing Wage Rates (schedules of rates are included in Section XI) as determined 

by the Commissioner of Department of Labor and Industries under the provision of the 
Massachusetts General Laws, Chapter 149, Section 26 to 27D, as amended, apply to this project. It 
is the responsibility of the Contractor, before bid opening, to request, if necessary, any additional 
information on Prevailing Wage Rates for those trades people who may be employed for the 
proposed work under this Contract. 

 
33. [Intentionally omitted.] 
 
34.   Boycott.  The Contractor shall not participate in or cooperate with an international boycott, as 

defined in Section 999 (b)(3) and (4) of the Internal Revenue Code of 1954, as amended, or engage 
in conduct declared to be unlawful by Section 2 of Chapter 151E of the Massachusetts General 
Laws. 

 
35.   Safety and Health Regulations.  This project is subject to the Safety and Health regulations of the 

U.S. Department of Labor set forth in 29 CFR, Part 1926, and to the Massachusetts Department of 
Labor and Industries, Division of Industrial Safety "Rules and Regulations for the Prevention of 
Accidents in Construction Operations" (Chapter 454 CMR 10.00 et seq.). Contractors shall be 
familiar with the requirements of these regulations. 

 
The Successful Bidder shall comply with the Department of Labor Safety and Health Regulations 
for Construction promulgated under the Occupational Safety and Health Act of 1970 (PL-91- 596) 
and under Section 107 of the Contract Work Hours and Safety Standards Act (PL-91-54). 

 
The Successful Bidder shall have a competent person or  persons, as required under the 
Occupational Safety Health Act on the Site to inspect the Work and to supervise the conformance 
of the Work with the regulations of the Act. 

 
36.   Manufacturer's Experience.  Wherever it is written that an equipment manufacturer must have a 

specified period of experience with its product, equipment which does not meet the specified 
experience period can be considered if the equipment supplier or manufacturer is willing to provide 
a bond or cash deposit for the duration of the specified time which will guarantee replacement of 
that equipment in the event of failure.  Such bond shall be an Efficiency Guarantee Bond executed 
on a form to be approved by the Owner. 

 
37.   Access to Work.  Representatives of the Commonwealth and any local agencies having a direct 

interest in the Work shall have access to the Work under this contract wherever it is in preparation 
or progress and the Contractor shall provide proper facilities for such access and inspection. 

 
38.   Laws and Regulations.  Applicable provisions of Massachusetts General Laws and Regulations 

and/or the United States Code and Code of Federal Regulations Govern this Contract and any 
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provision violation of the foregoing shall be deemed null, void and of no effect. Where conflict 
between Code of Federal Regulations and State Laws and Regulations exist, the more stringent 
requirement shall apply. 

 
39.   Examination of Contract Documents and Site.  Before submitting a Bid, each Bidder must examine 

the Contract Documents thoroughly, visit the site to become familiar with local conditions that may 
in any manner affect cost, progress or performance of the Work and become familiar with Federal, 
State, and local laws, ordinances, rules and regulations that may in any manner affect cost, progress 
or performance of the Work.   

 
 Before submitting a Bid, Bidders may, at their own expense, make such additional investigations 

and test as they may deem necessary to determine their Bid for performance of the Work in 
accordance with the time, price and other terms and conditions of the Contract Documents. 

 
 On request, Owner will provide each Bidder access to the site to conduct such investigations and 

tests as each Bidder deems necessary for the submission of a Bid. 
 
 The submission of a bid will constitute an incontrovertible representation that the Bidder has 

complied with every requirement of the Contract Documents which are sufficient in scope and 
detail to indicate and convey understanding of all terms and conditions for performance of the 
work. 

 
40.   Interpretations.  All questions about the meaning or intent of the Contract Documents shall be 

received in writing by Cape & Islands Engineering, Inc., 800 Falmouth Road, Mashpee, MA 02649 
Attn: Raul Lizardi-Rivera, at least seven (7) days before the date set herein for the opening of bids. 

  
Written clarifications or interpretations will be issued by Addenda not later than five (5) days 
before the bid opening date. Only questions answered by formal written Addenda will be binding. 
Oral and other clarifications or interpretations will be without legal effect. Addenda will be mailed 
via certified mail with return receipt requested, to all parties recorded as having received the 
Contract Documents. 

 
Bidders are responsible for determining that they have received all addenda issued. 

 
41. Bid Security.  Each Bid must be accompanied by a bid bond, or a certified check on, or a treasurer's 

or a cashier's  check issued by a responsible bank or trust company, payable to Owner. The Bid 
Security shall be in the amount stated in the Notice to Bidders and shall be sealed in a separate 
envelope from the Bid and then attached to the envelope containing the Bid. All Bid Securities will 
be returned on the execution of the Agreement or if no award is made, within one hundred twenty 
(120) calendar days after the actual date of opening of the Bids, unless forfeited under the 
conditions herein stipulated. 

 
In case a party to whom a Contract is awarded shall fail or neglect to execute the Agreement and 
furnish the satisfactory bonds within the time specified, Owner may determine that the Bidder has 
abandoned the Contract, thereupon the Bid Forms and acceptance shall be null and void and the Bid 
Security accompanying the Bid Form shall be forfeited to Owner as liquidated damages for such 
failure or neglect and to indemnify said Owner for any loss which may be sustained by failure of 
the Bidder to execute the Agreement and furnish the bonds as aforesaid, provided that the amount 
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forfeited to Owner shall not exceed the difference between the Bid Price of said Bidder and that of 
the next lowest responsible and eligible bidder and provided further that, in case of death, disability, 
or other unforeseen circumstances affecting the bidder, such Bid Security may be returned to the 
Bidder.   After execution of the agreement and acceptance of the bonds by Owner, the Bid Security 
accompanying the  Bid Form of the Successful Bidder will be returned. 

 
Bids by corporations shall be executed in the corporate name by the president or a vice-president 
(or other corporate officer accompanied by evidence of authority to sign), and the corporate seal 
shall be affixed and attested by the secretary or an assistant secretary. The corporate address and 
state of incorporation shall be shown below the signature. 

 
Bids by partnerships shall be executed in the partnership  name and signed by a partner, whose 
title shall appear under this signature.  The official address of the partnership shall be shown below 
the signature. 

 
42. Modification and Withdrawal of Bids.  Bids may be modified only by an appropriate document 

duly executed (in the manner that a Bid must be executed) and delivered to the place where Bids 
are to be submitted at any time prior to the opening of Bids.  Bids may be withdrawn prior to the 
scheduled time (or authorized postponement thereof) for the opening of Bids. 

 
 Any Bid received after the time and date specified shall not be considered.  No Bid may be 

withdrawn for a period of one hundred twenty calendar (120) days after the actual date of the 
opening of the Bids. 

 
43.   Competitive Bidding.  The bidding and award of the Contract shall be in full compliance with 

Section 39M inclusive of Chapter 30 of the General Laws of the Commonwealth of Massachusetts 
as last revised. 

 
44.   Daily Cleanup 
 
 A. The Contractor shall clean up, at least daily, all refuse, rubbish, scrap and surplus material, 

debris and unneeded construction equipment resulting from the  construction operations and 
sweep the area. The site of the work and the adjacent areas affected there shall always present a 
neat, orderly and workmanlike appearance.   

 
 B. Upon written notification by the Engineer, the Contractor shall within 24 hours clean up those 

areas, which in the Engineer's opinion, are in violation of this section and the above referenced 
sections of the specifications. 

 
 C. If in the opinion of the Owner/Engineer, the referenced areas are not satisfactorily cleaned up, all 

other work on the project shall stop until the cleanup is satisfactory. 
 
45. Sequence of Work.  The Contractor shall submit to the Engineer a proposed construction schedule 

ten (10) days after receipt of Notice to Proceed and shall provide revised schedules should progress 
of the work vary from the proposed schedule. The schedule shall indicate all important construction 
activities and milestones and shall provide for the proper sequence of construction giving 
consideration for purchasing time, submittal approval process, material delivery, and other similar 
time-consuming factors. The schedule shall include start and finish times and it shall be updated at 
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least every month and submitted with the periodic payment estimates. The schedule items 
developed shall correspond to all the items of the schedule of values and payments estimates.  

 
46. Final Cleanup.  Before acceptance by the Owner, the Contractor shall perform a final cleanup to 

bring the construction site to its original or specified condition. This cleanup shall include removing 
all trash and debris off of the premises. Before acceptance, the condition of the site shall be 
approved by the Engineer. 

 
47. Hours of Construction Activity.  Contractor shall conduct all construction activity between 7:00 

A.M. and 5:00 P.M., Monday through Friday. No construction work shall be allowed on Saturdays, 
Sundays, Holidays, or on the day/ Friday before the weekend, which involves a holiday without 
written authorization from the Owner. 

 
48. Project Record Documents.  Keep accurate record documents for all additions, substitution of 

material, variations in work, and any other revisions to the Contract Documents. 
 
49. Contractor's Representative.  The Contractor shall designate a representative who will be available 

to respond to emergency calls by the Owner at any time day and night and on weekends and 
holidays should such a situation arise. 

 
50. Preconstruction Conference.  After the Notice of Award is issued by the Owner the Harbormaster 

or Town official designee will schedule a preconstruction conference. Representatives of the 
Owner, the Engineer, and the Contractor shall attend. The agenda shall include, but not be limited 
to, the following: 

 
a. Distribution of extra sets of contract documents if required due to changes to documents. 

 
b. Submission of list of Subcontractors, list of products, schedule of values, and the progress 

schedule.     
 
c. Designation of personnel representing the parties of the Contractor and the Engineer. 
 
d. Procedures and processing of submittal, substitutions, applications for payments, change 

orders and contract closeout procedures. 
 
51. Coordination of Work.  The General Contractor shall be  responsible for coordinating his own 

work as well as that of any subcontractors. He shall be responsible for notification of the Engineer 
when each phase of work is expected to begin and the approximate completion date. 

 
52. Time for Completion of Contract. 
 

a. The time for completion of this contract is stipulated in Section 004100, BID SHEET. The Bidder 
shall base his bid on completing the proposed work by the completion date stipulated. 
 

b. After receiving the Notice to Proceed the Contractor shall submit for approval, the construction 
schedule which states the dates on which each task will be started and completed including a 
final completion date. 
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53.   Site Security.  The Contractor shall be responsible for site security to prevent vandalism and 
accidents by unauthorized access to the site prior to completion of the work. 

 
54. Construction Permits.  The Contractor shall obtain, pay, and be responsible for necessary 

construction permits from those authorities having jurisdiction over the land, utilities, or structures 
which are located within the limits of work which will be impacted by the Contractor's operations.  
However, the Contractor is informed that the Building Permit Fees are waived for this project. 

 
55. Award of Contract.   The Contract will be awarded, if at all, within 14 calendar days after the actual 

date of the opening of the bids to the lowest responsible and eligible Bidder (Successful Bidder).  
Such a Bidder shall possess the skill, ability, and integrity necessary for the faithful performance of 
the work.  The term "lowest responsible and eligible Bidder" as used herein shall mean the Bidder 
whose Bid is the lowest of those Bidders possessing the skill, ability, and integrity necessary to the 
faithful performance of the Work.  The award of the Contract shall be made by the Falmouth Town 
Manager, Mike Renshaw. 

  
            In evaluating the bids, The Town will evaluate the total sum of the addition of the Base Bid and 

Alternate Work (Section 004223). The Town will then decide what the scope of work for the 
project will be based on available funds. The Town must have on hand available or sufficient funds, 
in the Town's judgment, necessary to complete the project including some amounts for 
contingencies. If there are sufficient funds for the Base Bid and Alternate Work, then the Town will 
award the contract for both the Base Bid. If the Town does not have sufficient funds, the Town will 
award the project based on the Base Bid and the Alternate Work will not be done under this 
contract.   

  
Owner reserves the right to reject all Bids, to waive all informalities if it is in the Owner's best 
interest to do so, and the right to disregard all nonconforming, non-responsive or conditional Bids. 

 
The selected Contractor shall, within five (5) days (Saturdays, Sundays, and legal holidays 
excluded) after presentation thereof by the Town, execute a contract in accordance with the terms 
of their bid and furnish a performance bond and a labor and materials payment bond as described in 
the contract documents and in accordance with Massachusetts General Laws.  

 
In the event that the selected Contractor fails to execute the contract upon their part or fails to 
furnish satisfactory surety upon the performance bond and labor and materials bond, the Town 
reserves the option to accept the bid of the next lowest and eligible bidder, in which case such 
acceptance shall have the same effect on such bidder as if they were the original selected bidder.  

 
56.   Notice to Proceed.  The Town, after the execution of the Contract, will send the "Notice to Proceed" 

to the Contractor within 7 calendar days. 
 
 

Office of Harbormaster/Waterways Committee 
Gregg Fraser, Town of Falmouth Harbormaster 
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SECTION 002200 
 

SPECIAL CONDITIONS 
 
Existing Utilities.  All utilities as shown on the plans are as best as can be obtained from available 
information.  The Contractor is to further check with the Town of Falmouth Water Department, NSTAR, 
National Grid, Comcast and Verizon, etc. for exact location of utilities as shown and those not shown.  
Call Dig Safe prior to start of any excavation. 
 
Water for Construction Purposes.  The Contractor shall furnish water required for all purposes at his own 
expense. 
 
Property Corners.  The Contractor shall replace all existing property corners and markers (i.e., iron pins, 
stone monuments, etc.) that are moved during the Contract.  Replacement of these corners and markers 
shall be done by a Registered Professional Land Surveyor at the Contractor's own expense. 
 
Underground Utilities. The Contractor shall be responsible for any damage that occurs to the underground 
utilities (i.e., electrical, sanitary sewer lines etc.).  Caution is to be exercised when the Contractor is 
crossing these lines. The Contractor's attention is directed to the necessity of making his own 
investigation to assure that no damage to existing structures, drainage lines, traffic signal conduits, etc., 
will occur. The Contractor shall notify "Mass. DIG SAFE" and procure a DIG SAFE number for each 
location prior to disturbing existing ground. 
 
Uniformed Police Officers for Traffic Control.  The item for "Maintenance and Protection of Traffic" 
does not include the cost of uniformed police officers for traffic control, and the Contractor is not to 
figure this cost in, in submitting his bid.  This item does include costs for flag men employed by the 
Contractor.  When in the opinion of the Engineer and the Chief of Police, uniformed police officers are 
needed for traffic control; they shall be put on by the Engineer and Chief of Police and all cost shall be 
borne by the Town. 
 
Dust Control.  The Contractor shall take all necessary precautions to prevent and abate nuisance caused 
by dust arising from his operations.  Approved methods applicable to various parts of the work such as 
application of water spray, oils, tars, emulsions, or calcium shall be employed. 
 
Bituminous Concrete Patch.  Bituminous concrete necessary to patch between the new curbing and 
existing street pavement will not be paid for as a separate item but shall be included in the overall cost of 
the Project.  Material used shall be Type 1 surface course. 
 
Final Payment Constitutes Release.  The acceptance by the Contractor of the final payment of the five 
percent (5%) withheld shall operate as a release to the Town of all claims and all liabilities to the 
Contractor for all work done or materials furnished in connection with the Work. 
The payment to the Contractor of said final payment does not, however, release him or his sureties from 
any obligation under this Contract. 
 
Existing Pavement Cuts.  All existing pavement (cement concrete and bituminous concrete) shall be saw 
cut for its entire thickness.  Pavement breaker or other means of cutting joints will not be allowed. 
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Cutting, Fitting and Patching.  Workmanship and materials of patching and repair work shall match the 
adjacent similar work and shall conform to the applicable sections of the specifications.  Patches and 
joints with existing work shall provide (as applicable in each case), visual, structural, and waterproofing 
continuity. 
 
Hauling, Handling and Storage of Materials.  The Contractor shall, at his own expense, handle and haul 
all material furnished by him and shall remove any of his surplus materials at the completion of the Work.  
The Contractor shall provide suitable and adequate storage for equipment and materials furnished by him 
that are liable to injury and shall be responsible for any loss of or damage to any equipment or materials 
by theft breakage or otherwise.  The Contractor shall be responsible for all damage to the work under 
construction during its progress and until final completion and acceptance even though partial payments 
have been made under the Contract. 
 
Adjust Gate Boxes or M.H. cover to Grade.   The Contractor shall be responsible for notifying each utility 
if proposing to adjust gate boxes or manhole covers to grade when calling Dig Safe. 
 
Bitumen for Tack Coat.  A Tack Coat of RS-1 rapid setting emulsion conforming to Section M3.03.0 
shall be applied to the existing road surface, where the thickness of the new pavement is less than two (2) 
inches and in areas of Bituminous Concrete excavation by cold planer and sections of driveways that will 
be resurfaced.  The rate of application shall be 1/20 gallon per square yard and the cost will be considered 
incidental to the item involved with no separate payment. 
 
Steel Plate in Construction Zone.  At the end of each working day where trenches in areas of public travel 
are covered with steel plates, each edge of such plates shall either be beveled or protected by a slope of 
two (2) feet horizontally to one (1) inch vertically.  Any temporary patching material may be used to 
construct the ramps.  The cost of necessary patching materials, and their maintenance and removal, will 
be considered incidental to the item involved with no separate payment. 
 
It shall also be a requirement of this Contract that all structures in traveled ways or deemed hazardous by 
the Engineer be protected with suitable covers (steel plates or equal) capable of withstanding a 36.5-ton 
load with impact until the castings are available. 
 
Buried Warning and Identification Tape.  Polyethylene plastic warning tape manufactured specifically for 
warning and identification of buried utility lines.  Provide tape on rolls, three (3) inches minimum width, 
color coded as stated below for the intended utility with warning and identification imprinted in bold 
black letters continuously over the entire tape length.  Warning and identification to read, "CAUTION, 
BURIED (intended service) LINE BELOW" or similar wording.  Color and printing are to be permanent, 
unaffected by moisture soil. 
 
Warning Tape Color Codes 
 
  RED:  Electric 
  YELLOW: Gas, Oil, Dangerous Materials 
  ORANGE: Telephone and Other Communications 
  BLUE:  Water Systems 
  GREEN: Sewer Systems 
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Warning Tape for Metallic Piping: Acid and alkali-resistant polyethylene plastic tape conforming to the 
width, color and printing requirements indicated above.  Minimum thickness of the tape shall be 0.003 
inch.  Tape shall have a minimum strength of 1,500 PSI lengthwise and 1,250 PSI crosswise.  The tape 
shall be manufactured with integral wires, foil backing, or other means of enabling detection by a metal 
detector when the tape is buried up to three (3) feet deep.  Encase the metallic element of the tape in a 
protective jacket or provide with other means of corrosion protection. 
 
For the purpose of this Contract, "Engineer" shall refer to Cape & Islands Engineering, Inc., acting for the 
Office of the Office of Harbormaster/Waterways Committee, or his authorized representative. 
 
Standard Specifications.  The term "Standard Specifications" shall refer to the "Commonwealth of 
Massachusetts, Department of Public Works (DPW), Standard Specifications for Highway and Bridges", 
latest edition. 
 
Abbreviations are used in these Specifications.  Current Amendments apply, except where date is 
indicated. 
 
AASHTO  - The American Association of State Highway and 
      Transportation Officials 
ACI        - American Concrete Institute 
AGA   - American Gas Association 
AGMA   - American Gear Manufacturers Association 
AIEE       - American Institute of Electrical Engineers 
AISC   - American Institute of Steel Construction 
AISI   - American Iron and Steel Institute 
ANSI   - American National Standards Institute 
ASCE   - American Society of Civil Engineers 
ASME   - American Society of Mechanical Engineers  
ASTM   - American Society of Testing Materials 
AWPA   - American Wood Preservers Association 
AWS   - American Welding Society 
AWWA  - American Water Works Association 
Fed. Spec. -  Federal Specifications 
DIPRA   - Ductile Iron Pipe Research Association 
NCPI   - National Clay Pipe Institute 
NEMA   - National Electrical Manufacturers Association 
NFPA   - National Fire Protection Association 
NEWWA  - New England Water Works Association 
PCA   - Portland Cement Association 
PCI   - Prestressed Concrete Institute 
 
Insufficiency of Safety Precautions.  If, at any time, in the judgment of the Engineer or the Town, the 
Work is not properly made safe in regard to public travel, persons on or about the Work, or public or 
private property, the Engineer or Town shall have the right to order such safeguards to be erected and 
such safeguards to be erected and such precautions to be taken as he deems advisable, and the Contractor 
shall comply promptly with such precautions to be taken as he deems advisable, and the Contractor shall 
comply promptly with such orders.  If, under such circumstances, the Contractor does not or cannot 
immediately put the work and the safeguard into proper and approved condition or if the Contractor or his 
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representative is not upon the site so that he can be notified immediately of the insufficiently of safety 
precautions, the Engineer or Town may put the work into such condition that it shall be in his opinion, in 
all respects safe.  The Contractor shall pay all costs and expenses incurred by the Engineer or Owner in so 
shall pay all costs and expenses, losses liability, claims, suits, proceedings, judgments, awards or damages 
resulting from, by reason of, or in connection with any failure to take safety precautions or the 
insufficiency of the safety precautions taken by him or by the Engineer acting under authority of this 
subsection. 
 
Lines, Grades, and Measurements.  The Contractor will establish all lines, elevations, reference marks, 
batter boards, etc., needed by the Contractor and, during the progress of the Work from time to time, will 
verify such marks by instrument or other appropriate means.  The Contractor shall make, check, and be 
responsible for all measurements and dimensions necessary for the proper construction of and the 
prevention of misfitting in the work. 
 
The Town will provide the Contractor with reference points and reference lines from which the 
Contractor may proceed.  Once the initial points are provided, the Contractor will be expected to provide 
his own engineering help as needed. 
 
Work to Conform.  During its progress and on its completion, the Work shall conform to the lines, levels, 
and grades indicated on the Drawings or given by the Engineer and shall be built in a work man like 
manner, in strict accordance with the Drawings, Specifications, and other Contract documents and the 
directions given from time to time by the Engineer. 
 
Electrical Energy.  The Contractor shall make all necessary applications and arrangements and pay all 
fees and charges for electrical energy for power and light necessary for the proper completion of the work 
and during its entire progress.  The Contractor shall provide and pay for all temporary wiring, switches 
connections and meters. 
 
The Contractor shall provide sufficient electric lighting so that all Work may be done in a workman like 
manner when there is not sufficient daylight. 
 
Sanitary Regulations.  Sanitary conveniences for the use of all persons employed on the work, properly 
screened from public observation, shall be provided in sufficient numbers in such manner and at such 
locations as may be approved.  The contents shall be removed and disposed of in a satisfactory manner, as 
the occasion requires.  The Contractor shall rigorously prohibit the committal of nuisances within, on or 
about the work.  Any employees found violating these provisions shall be discharged and not again 
employed on the work without the written consent of the Owner.  The sanitary conveniences specified 
above shall be the obligation and responsibility of the Contractor. 
 
Coordination with Utility Companies.  The Contractor shall notify all utility companies at least seven (7) 
days in advance of his proposed date of start of work in any area where utilities may be affected. 
 
The Contractor shall coordinate with the utility companies and shall allow the utility companies 
unhampered access to the construction site.  The Contractor shall satisfy himself as to the existing 
conditions of the areas in which he is to perform his work.  He shall conduct and arrange his work so as 
not to impede or interfere with the work of other contractors working in the same or adjacent areas. 
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Adjacent Contracts.  The Contractor's attention is directed to the fact that work by utility companies and 
departments of the Town may be carried on concurrently within and adjacent to the limits of this Contract 
and will require access over the site and the Contractor shall do his work in cooperation with them. 
 
Control of Material.  Only new materials and equipment shall be incorporated in the work.  All materials 
and equipment furnished by the Contractor shall be subject to the inspection and approval of the 
Engineer.  No material shall be delivered to the Work without prior approval of the Engineer. 
 
As soon as possible after the Contract has been executed, the Contractor shall submit to the Engineer, data 
relating to materials and equipment he proposes to furnish for the work.   
 
Such data shall be in sufficient detail to enable the Engineer to identify the product and to form an 
opinion as to its conformity to the Specifications. 
The Contractor shall submit shop drawings to the Engineer in accordance with the requirements stated in 
the General Conditions as supplemented. 
 
The Contractor shall furnish all Facilities and labor for handling and inspection of all materials and 
equipment.  If the Engineer requires, either prior to beginning or during the progress of the work, the 
Contractor shall submit samples of materials for such special tests as may be necessary to demonstrate 
that they conform to the Specifications.  Such samples shall be furnished, stored, packed, and shipped as 
directed at the Contractor's expense. 
 
The Contractor shall submit data and samples sufficiently early to permit consideration and approval 
before materials are necessary for incorporation in the work.  Any delay of approval resulting from the 
Contractor's failure to submit samples or data promptly shall not be used as a basis of a claim against the 
Owner or the Engineer. 
 
The materials and equipment used on the Work shall correspond to the approved samples or other data. 
 
All materials and equipment to be incorporated in the Work shall be handled and stored by the Contractor 
before, during and after shipment in a manner to prevent warping, twisting, bending, breaking, chipping, 
rusting and any injury, theft or damage of any kind whatsoever to the material or equipment. 
 
All materials, which in the opinion of the Engineer have become so damaged as to be unfit for the use 
intended or specified shall be promptly removed from the site of the work, and the Contractor shall 
receive no compensation for the damaged material or its removal.  All pipe and other materials delivered 
to the job shall be unloaded and placed in a manner which will not interfere with the flow of necessary 
traffic. 
 
Care shall be taken when unloading materials at the site.  Materials shall not be dropped when unloaded.  
The Contract shall use a backhoe with adequate slings, chairs, etc., subject to the approval of the 
Engineer, for unloading the material.  Chains and cables shall not be used.  Materials damaged during 
unloading shall not be used in the Work and shall be removed from the site. 
 
The Contractor shall be solely responsible for the cost of transporting demolition materials removed from 
the project.  The Contractor shall also be responsible for all dumping fees of demolition material. 
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Protection of Utilities and Properties.  In case of damages of utilities, the Contractor shall promptly notify 
the Owner and shall, if requested, furnish manpower at the Owner's direction in getting access to the 
utility.  Pipes or other structures damaged by the operation of the Contractor may be repaired by the 
Owner, either the municipality or the utility company.  The cost of such repair shall be borne by the 
Contractor without compensation. 
 
Any temporary utility for the Contractor's convenience, other than as stated in the Contract, shall be the 
Contractor's responsibility and at his own expense.  
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SECTION 004100 
 

BID SHEET 
 
BIDDER and his surety, where appropriate, have completed and executed the attached documents which 
are identified below. 
 
The following pages must be filled out in their entirety by the General Bidder and submitted with the Bid. 
 
 
1. Bid Sheets 
 
2. Contractor's Certification (Section 004500) 
 
3. Certificate of Vote, if applicable (Section 004501) 
 
4. Certificate of Non-Collusion and non-debarment certification (Section 004519) 
 
5. EEO/AA Certification and references (Section 004539) 
 
6. Certificate of Tax Compliance (Section 004546) 
 
7. OSHA Training Certification of Contractors (Section 004550) 
 
8. Statement of Compliance (Section 006513) 
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TO: Town of Falmouth, Massachusetts represented by the Office of the Harbormaster 
Department/Waterways Committee. 
 
A.  The undersigned hereby proposes to furnish all labor, materials, equipment and tools incidental 
thereto for the project, described in phases below.  
  

The Propose Base Bid to complete work for the GREAT HARBOR RAMP RECONSTRUCTION 
and to do and complete all work in its entirety in the manner and under the conditions required and 
stated in the Plans and Specifications and at the prices listed below and for the time period set forth 
and including: 
 

1. Removing and disposing of approximately 1,000 square feet of boat ramp.  
2. Sawcut for removal of approximately 200 square feet of pavement and replacement with cast 

in place concrete. 
3. Removal, stacking and reinstallation of the existing landing ramps and floats.  

 
 Price in dollars ($                ). 
 
 ____________________________________________________________                  _      
 (Contract Price in Words) 

 
B.  This Bid includes Addenda Number(s):                                             
  
C.    If the required quantities of the items listed below are increased by Change Order, the adjustment 
unit prices set forth below shall apply to such increased quantities: 

 
1. Removing and disposing of additional bituminous pavement inclusive of additional 

pavement sawcut more than quantities specified in the contract Base Bid price. 
per square yard:….… ($                                 ) 
 

2. Replacing gravel base and bituminous pavement for additional bituminous pavement 
removed more than quantities specified in the contract Base Bid price. 
per square yard:….… ($                                 ) 

 
3. Removing and disposing of ledge, rock or boulder in excess of four (4) cubic yards. 

per cubic yard:….… ($                                 ) 
 

 
D.   The Undersigned agrees that, if he is selected as General Contractor, he will, within seven (7) 
calendar days after presentation thereof by the Awarding Authority, execute a Contract in accordance 
with the terms of this General Bid and furnish a Performance Bond and also a Labor and Material or 
Payment Bond, each of a surety company qualified to do business under the laws of the Commonwealth 
and satisfactory to the Awarding Authority, and each in the sum of 100% of the Contract Price, the 
premiums for which are to be paid by the General Contractor  and are included in the Contract Price. 
 
E. The Undersigned Agrees to complete the work by March 4, 2024.  The Contract will be awarded 
within fourteen (14) calendar days after the actual date of the Opening of the Bids.  A “Notice” to proceed 
will be issued within seven (7) calendar days after the agreement is signed by both parties.  
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F. If the Bidder is a corporation, indicate State of Incorporation under the signature and affix 
corporate seal; if a partnership, give full names and residential address of all partners; and if an 
individual, given residential address if different from business address.   
 
G. If the Bidder to whom the Contract is awarded is a corporation an affidavit giving the principal 
the right to sign the Contract must accompany the executed Contract. 
 
 
 
 
 
                    ___________________________________________________________         
 Company Name 
    
  

                                             
Authorized Signature              Contractor’s Federal Tax ID No. 

 
 
                                                      
 Name & Title (type or print) 
 
 
                                                    
 Mailing Address                Telephone # 
 
 
                                                                   

City     State  Zip  Date 
 

 
NOTE:  Failure to complete this form will result in the Bid being declared non-Responsive and not 

eligible for award consideration. 
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SECTION 004223 
 

ALTERNATES  
 

PART 1 GENERAL 
 
1.01 THERE ARE NO ALTERNATES IDENTIFIED AT THIS TIME 
 
 

 
 

END OF SECTION 



 
Town of Falmouth: Harbormaster  
Great Harbor Ramp Reconstruction 24 Bid Set – 09/10/2024 
 

SECTION 004343 
 

PREVAILING WAGE SCHEDULE 
 
 
 
 

Prevailing Wages Insert 
Provided by the Commonwealth of Massachusetts 

Executive Office of Labor and Workforce Development 
(page 1 through page 40)



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
MAURA HEALEY LAUREN JONES

SecretaryGovernor

MICHAEL FLANAGAN

Work is to Reconstruct the Great Harbor Ramp as shown on the plan prepared by Cape & Islands Engineering, Inc. 

dated Mar/8/2023. The existing concrete ramp will be removed and replaced.

Director

Awarding Authority: Town of Falmouth

City/Town:Contract Number: FALMOUTH

Description of Work:

Job Location: 12 Albatross Street, Woods Hole, MA 02543

Wage Request Number:    20240905-043Issue Date: 09/05/2024

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors 

•  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction 

projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the 

date the contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must 

request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP 

Amendment, or (b) the execution date of the first amendment to permit procurement of construction services.  The updated wage schedule must be 

provided to all contractors, including general and sub-contractors, working on the construction project. 

•  This annual update requirement is generally not applicable to 27F “rental of equipment” contracts.  For such contracts, the prevailing wage rates issued 

by DLS shall remain in effect for the duration of the contract term.  However, if the prevailing wage rate sheet issued does not contain wage rates for each 

year covered by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the 

correct rates are being paid throughout the duration of the contract.  Additionally, if an Awarding Authority exercises an option to renew or extend the 

contract term, they must request updated rate sheets form DLS and provide them to the contractor.

•  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all 

pages of this schedule. 

•  An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance 

of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid 

for the first construction scope of work must be within 90-days of the wage schedule issuance date.

•  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall 

be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project 

in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project 

whether they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•  Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep 

their apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower 

apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether 

they are registered with another federal, state, local, or private agency must be paid the journeyworker's rate.

•  Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to 

the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, 

occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw. 

•  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at 

(617) 626-6953. 

•  Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed 

on the wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor 

to civil and criminal penalties.

•  Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the 

Attorney General at (617) 727-3465. 

KIM DRISCOLL 

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.69 06/01/2024 $15.07 $0.00 $39.95 $18.67

$75.19 12/01/2024 $15.07 $0.00 $39.95 $20.17

$75.69 01/01/2025 $15.57 $0.00 $39.95 $20.17

$76.69 06/01/2025 $15.57 $0.00 $40.95 $20.17

$78.30 12/01/2025 $15.57 $0.00 $40.95 $21.78

$78.90 01/01/2026 $16.17 $0.00 $40.95 $21.78

$79.90 06/01/2026 $16.17 $0.00 $41.95 $21.78

$81.64 12/01/2026 $16.17 $0.00 $41.95 $23.52

$82.24 01/01/2027 $16.77 $0.00 $41.95 $23.52

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.76 06/01/2024 $15.07 $0.00 $40.02 $18.67

$75.26 12/01/2024 $15.07 $0.00 $40.02 $20.17

$75.76 01/01/2025 $15.57 $0.00 $40.02 $20.17

$76.76 06/01/2025 $15.57 $0.00 $41.02 $20.17

$78.37 12/01/2025 $15.57 $0.00 $41.02 $21.78

$78.97 01/01/2026 $16.17 $0.00 $41.02 $21.78

$79.97 06/01/2026 $16.17 $0.00 $42.02 $21.78

$81.71 12/01/2026 $16.17 $0.00 $42.02 $23.52

$82.31 01/01/2027 $16.77 $0.00 $42.02 $23.52

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.88 06/01/2024 $15.07 $0.00 $40.14 $18.67

$75.38 12/01/2024 $15.07 $0.00 $40.14 $20.17

$75.88 01/01/2025 $15.57 $0.00 $40.14 $20.17

$76.88 06/01/2025 $15.57 $0.00 $41.14 $20.17

$78.49 12/01/2025 $15.57 $0.00 $41.14 $21.78

$79.09 01/01/2026 $16.17 $0.00 $41.14 $21.78

$80.09 06/01/2026 $16.17 $0.00 $42.14 $21.78

$81.83 12/01/2026 $16.17 $0.00 $42.14 $23.52

$82.43 01/01/2027 $16.77 $0.00 $42.14 $23.52

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 2)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.73 06/01/2024 $9.65 $0.00 $39.28 $17.80

$68.06 12/01/2024 $9.65 $0.00 $40.61 $17.80

$69.45 06/01/2025 $9.65 $0.00 $42.00 $17.80

$70.83 12/01/2025 $9.65 $0.00 $43.38 $17.80

$72.27 06/01/2026 $9.65 $0.00 $44.82 $17.80

$73.71 12/01/2026 $9.65 $0.00 $46.26 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SOUTHERN MASS)

$67.35 06/01/2024 $14.50 $0.00 $41.80 $11.05

$68.35 12/01/2024 $14.50 $0.00 $42.80 $11.05

$69.35 06/01/2025 $14.50 $0.00 $43.80 $11.05

$70.35 12/01/2025 $14.50 $0.00 $44.80 $11.05

ASPHALT RAKER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.73 06/01/2024 $9.65 $0.00 $39.28 $17.80

$68.06 12/01/2024 $9.65 $0.00 $40.61 $17.80

$69.45 06/01/2025 $9.65 $0.00 $42.00 $17.80

$70.83 12/01/2025 $9.65 $0.00 $43.38 $17.80

$72.27 06/01/2026 $9.65 $0.00 $44.82 $17.80

$73.71 12/01/2026 $9.65 $0.00 $46.26 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$75.79 01/01/2024 $7.07 $0.00 $48.12 $20.60
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.28 $7.07 $13.22 $0.00 $51.57 65

 2 $31.28 $7.07 $13.22 $0.00 $51.57 65

 3 $33.68 $7.07 $14.23 $0.00 $54.98 70

 4 $36.09 $7.07 $15.24 $0.00 $58.40 75

 5 $38.50 $7.07 $16.25 $0.00 $61.82 80

 6 $40.90 $7.07 $17.28 $0.00 $65.25 85

 7 $43.31 $7.07 $18.28 $0.00 $68.66 90

 8 $45.71 $7.07 $19.32 $0.00 $72.10 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (NEW BEDFORD)

$99.58 08/01/2024 $11.49 $0.00 $64.50 $23.59

$100.88 02/01/2025 $11.49 $0.00 $65.80 $23.59

$103.03 08/01/2025 $11.49 $0.00 $67.95 $23.59

$104.38 02/01/2026 $11.49 $0.00 $69.30 $23.59

$106.58 08/01/2026 $11.49 $0.00 $71.50 $23.59

$107.98 02/01/2027 $11.49 $0.00 $72.90 $23.59

BRICK/PLASTER/CEMENT MASON - Local 3 New BedfordApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.25 $11.49 $23.59 $0.00 $67.33 50

 2 $38.70 $11.49 $23.59 $0.00 $73.78 60

 3 $45.15 $11.49 $23.59 $0.00 $80.23 70

 4 $51.60 $11.49 $23.59 $0.00 $86.68 80

 5 $58.05 $11.49 $23.59 $0.00 $93.13 90

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.90 $11.49 $23.59 $0.00 $67.98 50

 2 $39.48 $11.49 $23.59 $0.00 $74.56 60

 3 $46.06 $11.49 $23.59 $0.00 $81.14 70

 4 $52.64 $11.49 $23.59 $0.00 $87.72 80

 5 $59.22 $11.49 $23.59 $0.00 $94.30 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$74.50 06/01/2024 $9.65 $0.00 $46.63 $18.22

$75.97 12/01/2024 $9.65 $0.00 $48.10 $18.22

$77.47 06/01/2025 $9.65 $0.00 $49.60 $18.22

$78.97 12/01/2025 $9.65 $0.00 $51.10 $18.22

$80.52 06/01/2026 $9.65 $0.00 $52.65 $18.22

$82.02 12/01/2026 $9.65 $0.00 $54.15 $18.22
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$73.35 06/01/2024 $9.65 $0.00 $45.48 $18.22

$74.82 12/01/2024 $9.65 $0.00 $46.95 $18.22

$76.32 06/01/2025 $9.65 $0.00 $48.45 $18.22

$77.82 12/01/2025 $9.65 $0.00 $49.95 $18.22

$79.37 06/01/2026 $9.65 $0.00 $51.50 $18.22

$80.87 12/01/2026 $9.65 $0.00 $53.00 $18.22
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$78.17 09/01/2024 $9.83 $0.00 $48.37 $19.97

$79.42 03/01/2025 $9.83 $0.00 $49.62 $19.97

$80.67 09/01/2025 $9.83 $0.00 $50.87 $19.97

$81.92 03/01/2026 $9.83 $0.00 $52.12 $19.97

$83.17 09/01/2026 $9.83 $0.00 $53.37 $19.97

$84.42 03/01/2027 $9.83 $0.00 $54.62 $19.97
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 2 Eastern MAApprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.77 $9.83 $1.73 $0.00 $33.33 45

 2 $21.77 $9.83 $1.73 $0.00 $33.33 45

 3 $26.60 $9.83 $3.40 $0.00 $39.83 55

 4 $26.60 $9.83 $3.40 $0.00 $39.83 55

 5 $33.86 $9.83 $16.51 $0.00 $60.20 70

 6 $33.86 $9.83 $16.51 $0.00 $60.20 70

 7 $38.70 $9.83 $18.24 $0.00 $66.77 80

 8 $38.70 $9.83 $18.24 $0.00 $66.77 80

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.33 $9.83 $1.73 $0.00 $33.89 45

 2 $22.33 $9.83 $1.73 $0.00 $33.89 45

 3 $27.29 $9.83 $3.40 $0.00 $40.52 55

 4 $27.29 $9.83 $3.40 $0.00 $40.52 55

 5 $34.73 $9.83 $16.51 $0.00 $61.07 70

 6 $34.73 $9.83 $16.51 $0.00 $61.07 70

 7 $39.70 $9.83 $18.24 $0.00 $67.77 80

 8 $39.70 $9.83 $18.24 $0.00 $67.77 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS-ZONE 3 (Wood Frame)

$37.37 10/01/2023 $7.02 $0.00 $25.55 $4.80

$38.47 10/01/2024 $7.02 $0.00 $26.65 $4.80

$39.57 10/01/2025 $7.02 $0.00 $27.75 $4.80

$40.67 10/01/2026 $7.02 $0.00 $28.85 $4.80
All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - Zone 3Apprentice -

10/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.33 $7.02 $0.00 $0.00 $22.35 60

 2 $15.33 $7.02 $0.00 $0.00 $22.35 60

 3 $16.61 $7.02 $1.00 $0.00 $24.63 65

 4 $17.89 $7.02 $1.00 $0.00 $25.91 70

 5 $19.16 $7.02 $4.80 $0.00 $30.98 75

 6 $20.44 $7.02 $4.80 $0.00 $32.26 80

 7 $21.72 $7.02 $4.80 $0.00 $33.54 85

 8 $23.00 $7.02 $4.80 $0.00 $34.82 90

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.99 $7.02 $0.00 $0.00 $23.01 60

 2 $15.99 $7.02 $0.00 $0.00 $23.01 60

 3 $17.32 $7.02 $1.00 $0.00 $25.34 65

 4 $18.66 $7.02 $1.00 $0.00 $26.68 70

 5 $19.99 $7.02 $4.80 $0.00 $31.81 75

 6 $21.32 $7.02 $4.80 $0.00 $33.14 80

 7 $22.65 $7.02 $4.80 $0.00 $34.47 85

 8 $23.99 $7.02 $4.80 $0.00 $35.81 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $18.52/ 3&4 $21.07/ 5&6 $28.70/ 7&8 $31.26

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (NEW BEDFORD)

$87.20 01/01/2024 $13.00 $1.30 $49.33 $23.57

CEMENT MASONRY/PLASTERING - Eastern Mass (New Bedford)Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.67 $13.00 $15.93 $0.00 $53.60 50

 2 $29.60 $13.00 $18.57 $1.30 $62.47 60

 3 $32.06 $13.00 $19.57 $1.30 $65.93 65

 4 $34.53 $13.00 $20.57 $1.30 $69.40 70

 5 $37.00 $13.00 $21.57 $1.30 $72.87 75

 6 $39.46 $13.00 $22.57 $1.30 $76.33 80

 7 $44.40 $13.00 $23.57 $1.30 $82.27 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$88.85 06/01/2024 $15.30 $0.00 $57.15 $16.40

$90.33 12/01/2024 $15.30 $0.00 $58.63 $16.40

$91.66 06/01/2025 $15.30 $0.00 $59.96 $16.40

$93.13 12/01/2025 $15.30 $0.00 $61.43 $16.40

$94.46 06/01/2026 $15.30 $0.00 $62.76 $16.40

$95.94 12/01/2026 $15.30 $0.00 $64.24 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.23 $9.95 $0.00 $0.00 $39.18 50

 2 $32.15 $9.95 $6.66 $0.00 $48.76 55

 3 $35.08 $9.95 $7.26 $0.00 $52.29 60

 4 $38.00 $9.95 $7.87 $0.00 $55.82 65

 5 $40.92 $9.95 $20.32 $0.00 $71.19 70

 6 $43.85 $9.95 $20.93 $0.00 $74.73 75

 7 $46.77 $9.95 $21.53 $0.00 $78.25 80

 8 $52.61 $9.95 $22.74 $0.00 $85.30 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 2)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 223

$76.48 09/01/2023 $11.75 $0.00 $47.87 $16.86

ELECTRICIAN - Local 223Apprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.15 $11.75 $0.57 $0.00 $31.47 40

 2 $21.54 $11.75 $0.65 $0.00 $33.94 45

 3 $23.94 $11.75 $0.72 $0.00 $36.41 50

 4 $26.33 $11.75 $7.79 $0.00 $45.87 55

 5 $28.72 $11.75 $8.31 $0.00 $48.78 60

 6 $31.12 $11.75 $8.65 $0.00 $51.52 65

 7 $33.51 $11.75 $9.38 $0.00 $54.64 70

 8 $35.90 $11.75 $9.90 $0.00 $57.55 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$101.86 01/01/2022 $16.03 $0.00 $65.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.81 $16.03 $0.00 $0.00 $48.84 50

 2 $36.09 $16.03 $20.21 $0.00 $72.33 55

 3 $42.65 $16.03 $20.21 $0.00 $78.89 65

 4 $45.93 $16.03 $20.21 $0.00 $82.17 70

 5 $52.50 $16.03 $20.21 $0.00 $88.74 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$82.17 01/01/2022 $16.03 $0.00 $45.93 $20.21

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$82.19 05/01/2024 $15.00 $0.00 $50.79 $16.40

$83.48 11/01/2024 $15.00 $0.00 $52.08 $16.40

$84.92 05/01/2025 $15.00 $0.00 $53.52 $16.40

$86.21 11/01/2025 $15.00 $0.00 $54.81 $16.40

$87.65 05/01/2026 $15.00 $0.00 $56.25 $16.40

$88.94 11/01/2026 $15.00 $0.00 $57.54 $16.40

$90.37 05/01/2027 $15.00 $0.00 $58.97 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$83.77 05/01/2024 $15.00 $0.00 $52.37 $16.40

$85.07 11/01/2024 $15.00 $0.00 $53.67 $16.40

$86.52 05/01/2025 $15.00 $0.00 $55.12 $16.40

$87.82 11/01/2025 $15.00 $0.00 $56.42 $16.40

$89.27 05/01/2026 $15.00 $0.00 $57.87 $16.40

$90.57 11/01/2026 $15.00 $0.00 $59.17 $16.40

$92.02 05/01/2027 $15.00 $0.00 $60.62 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$56.31 05/01/2024 $15.00 $0.00 $24.91 $16.40

$57.07 11/01/2024 $15.00 $0.00 $25.67 $16.40

$57.92 05/01/2025 $15.00 $0.00 $26.52 $16.40

$58.68 11/01/2025 $15.00 $0.00 $27.28 $16.40

$59.53 05/01/2026 $15.00 $0.00 $28.13 $16.40

$60.29 11/01/2026 $15.00 $0.00 $28.89 $16.40

$61.14 05/01/2027 $15.00 $0.00 $29.74 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 223

$69.22 09/01/2020 $10.90 $0.00 $43.66 $14.66

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 223

$60.21 09/01/2020 $10.90 $0.00 $36.86 $12.45

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$76.93 06/01/2024 $15.30 $0.00 $45.23 $16.40

$78.11 12/01/2024 $15.30 $0.00 $46.41 $16.40

$79.17 06/01/2025 $15.30 $0.00 $47.47 $16.40

$80.34 12/01/2025 $15.30 $0.00 $48.64 $16.40

$81.40 06/01/2026 $15.30 $0.00 $49.70 $16.40

$82.58 12/01/2026 $15.30 $0.00 $50.88 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$54.46 06/01/2024 $9.65 $0.00 $27.01 $17.80

$54.46 12/01/2024 $9.65 $0.00 $27.01 $17.80

$55.54 06/01/2025 $9.65 $0.00 $28.09 $17.80

$55.54 12/01/2025 $9.65 $0.00 $28.09 $17.80

$56.66 06/01/2026 $9.65 $0.00 $29.21 $17.80

$56.66 12/01/2026 $9.65 $0.00 $29.21 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE II

$78.57 03/01/2024 $8.83 $0.00 $49.47 $20.27
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IIApprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.74 $8.83 $1.76 $0.00 $35.33 50

 2 $27.21 $8.83 $1.76 $0.00 $37.80 55

 3 $29.68 $8.83 $3.52 $0.00 $42.03 60

 4 $32.16 $8.83 $3.52 $0.00 $44.51 65

 5 $34.63 $8.83 $16.75 $0.00 $60.21 70

 6 $37.10 $8.83 $16.75 $0.00 $62.68 75

 7 $39.58 $8.83 $18.51 $0.00 $66.92 80

 8 $42.05 $8.83 $18.51 $0.00 $69.39 85

Notes: Steps are 750 hrs.

     % After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $32.63/ 3&4 $39.28/ 5&6 $59.86/ 7&8 $66.52

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 1333

$60.43 06/01/2020 $10.80 $0.00 $39.18 $10.45
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 1333Apprentice -

06/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.59 $10.80 $1.80 $0.00 $32.19 50

 2 $22.04 $10.80 $1.80 $0.00 $34.64 56

 3 $24.49 $10.80 $2.45 $0.00 $37.74 63

 4 $26.94 $10.80 $2.45 $0.00 $40.19 69

 5 $29.39 $10.80 $3.15 $0.00 $43.34 75

 6 $31.83 $10.80 $3.15 $0.00 $45.78 81

 7 $34.28 $10.80 $10.45 $0.00 $55.53 88

 8 $36.73 $10.80 $10.45 $0.00 $57.98 94

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.82 $15.30 $0.00 $0.00 $46.12 55

 2 $33.62 $15.30 $16.40 $0.00 $65.32 60

 3 $36.42 $15.30 $16.40 $0.00 $68.12 65

 4 $39.22 $15.30 $16.40 $0.00 $70.92 70

 5 $42.02 $15.30 $16.40 $0.00 $73.72 75

 6 $44.82 $15.30 $16.40 $0.00 $76.52 80

 7 $47.63 $15.30 $16.40 $0.00 $79.33 85

 8 $50.43 $15.30 $16.40 $0.00 $82.13 90

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.61 $0.00 $0.00 $0.00 $31.61 55

 2 $34.49 $15.30 $16.40 $0.00 $66.19 60

 3 $37.36 $15.30 $16.40 $0.00 $69.06 65

 4 $40.24 $15.30 $16.40 $0.00 $71.94 70

 5 $43.11 $15.30 $16.40 $0.00 $74.81 75

 6 $45.98 $15.30 $16.40 $0.00 $77.68 80

 7 $48.86 $15.30 $16.40 $0.00 $80.56 85

 8 $51.73 $15.30 $16.40 $0.00 $83.43 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - B

$76.95 04/01/2024 $14.59 $2.24 $41.08 $19.04

$78.20 10/01/2024 $14.59 $2.24 $42.33 $19.04

$79.70 04/01/2025 $14.59 $2.24 $43.83 $19.04

$80.95 10/01/2025 $14.59 $2.24 $45.08 $19.04

$82.45 04/01/2026 $14.59 $2.24 $46.58 $19.04
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 223

$69.22 09/01/2020 $10.90 $0.00 $43.66 $14.66

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - B

$92.79 04/01/2024 $30.43 $2.24 $41.08 $19.04

$94.04 10/01/2024 $30.43 $2.24 $42.33 $19.04

$95.54 04/01/2025 $30.43 $2.24 $43.83 $19.04

$96.79 10/01/2025 $30.43 $2.24 $45.08 $19.04

$98.29 04/01/2026 $30.43 $2.24 $46.58 $19.04
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS & PIPEFITTERS LOCAL 51

$84.84 08/26/2024 $10.15 $0.00 $54.74 $19.95

$87.59 08/25/2025 $10.15 $0.00 $57.49 $19.95
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC MECHANIC
PLUMBERS & PIPEFITTERS LOCAL 51

$84.84 08/26/2024 $10.15 $0.00 $54.74 $19.95

$87.59 08/25/2025 $10.15 $0.00 $57.49 $19.95
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.73 06/01/2024 $9.65 $0.00 $39.28 $17.80

$68.06 12/01/2024 $9.65 $0.00 $40.61 $17.80

$69.45 06/01/2025 $9.65 $0.00 $42.00 $17.80

$70.83 12/01/2025 $9.65 $0.00 $43.38 $17.80

$72.27 06/01/2026 $9.65 $0.00 $44.82 $17.80

$73.71 12/01/2026 $9.65 $0.00 $46.26 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SOUTHERN MASS)

$85.59 09/01/2024 $14.75 $0.00 $51.23 $19.61

$88.67 09/01/2025 $14.75 $0.00 $54.31 $19.61

$91.74 09/01/2026 $14.75 $0.00 $57.38 $19.61

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Southern MAApprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.62 $14.75 $14.32 $0.00 $54.69 50

 2 $30.74 $14.75 $15.37 $0.00 $60.86 60

 3 $35.86 $14.75 $16.43 $0.00 $67.04 70

 4 $40.98 $14.75 $17.49 $0.00 $73.22 80

09/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.16 $14.75 $14.32 $0.00 $56.23 50

 2 $32.59 $14.75 $15.37 $0.00 $62.71 60

 3 $38.02 $14.75 $16.43 $0.00 $69.20 70

 4 $43.45 $14.75 $17.49 $0.00 $75.69 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 37

$67.26 03/16/2021 $7.70 $0.00 $42.46 $17.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 37Apprentice -

03/16/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.72 $7.70 $17.10 $0.00 $54.52 70

 2 $31.85 $7.70 $17.10 $0.00 $56.65 75

 3 $33.97 $7.70 $17.10 $0.00 $58.77 80

 4 $36.09 $7.70 $17.10 $0.00 $60.89 85

 5 $38.21 $7.70 $17.10 $0.00 $63.01 90

 6 $40.34 $7.70 $17.10 $0.00 $65.14 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 2Apprentice -

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.12 $9.65 $18.40 $0.00 $51.17 60

 2 $26.97 $9.65 $18.40 $0.00 $55.02 70

 3 $30.82 $9.65 $18.40 $0.00 $58.87 80

 4 $34.68 $9.65 $18.40 $0.00 $62.73 90

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.92 $9.65 $18.40 $0.00 $51.97 60

 2 $27.90 $9.65 $18.40 $0.00 $55.95 70

 3 $31.89 $9.65 $18.40 $0.00 $59.94 80

 4 $35.87 $9.65 $18.40 $0.00 $63.92 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.98 06/01/2024 $9.65 $0.00 $38.53 $17.80

$67.31 12/01/2024 $9.65 $0.00 $39.86 $17.80

$68.70 06/01/2025 $9.65 $0.00 $41.25 $17.80

$70.08 12/01/2025 $9.65 $0.00 $42.63 $17.80

$71.52 06/01/2026 $9.65 $0.00 $44.07 $17.80

$72.96 12/01/2026 $9.65 $0.00 $45.51 $17.80

LABORER (Heavy & Highway) - Zone 2Apprentice -

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.12 $9.65 $17.80 $0.00 $50.57 60

 2 $26.97 $9.65 $17.80 $0.00 $54.42 70

 3 $30.82 $9.65 $17.80 $0.00 $58.27 80

 4 $34.68 $9.65 $17.80 $0.00 $62.13 90

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.92 $9.65 $17.80 $0.00 $51.37 60

 2 $27.90 $9.65 $17.80 $0.00 $55.35 70

 3 $31.89 $9.65 $17.80 $0.00 $59.34 80

 4 $35.87 $9.65 $17.80 $0.00 $63.32 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$64.80 12/01/2023 $9.65 $0.00 $37.95 $17.20

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$66.58 06/01/2024 $9.65 $0.00 $38.53 $18.40

$67.91 12/01/2024 $9.65 $0.00 $39.86 $18.40

$69.30 06/01/2025 $9.65 $0.00 $41.25 $18.40

$70.68 12/01/2025 $9.65 $0.00 $42.63 $18.40

$72.12 06/01/2026 $9.65 $0.00 $44.07 $18.40

$73.56 12/01/2026 $9.65 $0.00 $45.51 $18.40

$75.01 06/01/2027 $9.65 $0.00 $46.96 $18.40

$76.46 12/01/2027 $9.65 $0.00 $48.41 $18.40

$77.96 06/01/2028 $9.65 $0.00 $49.91 $18.40

$79.46 12/01/2028 $9.65 $0.00 $51.41 $18.40
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$82.43 08/01/2024 $11.49 $0.00 $49.32 $21.62

$83.47 02/01/2025 $11.49 $0.00 $50.36 $21.62

$85.19 08/01/2025 $11.49 $0.00 $52.08 $21.62

$86.27 02/01/2026 $11.49 $0.00 $53.16 $21.62

$88.03 08/01/2026 $11.49 $0.00 $54.92 $21.62

$89.15 02/01/2027 $11.49 $0.00 $56.04 $21.62
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.66 $11.49 $21.62 $0.00 $57.77 50

 2 $29.59 $11.49 $21.62 $0.00 $62.70 60

 3 $34.52 $11.49 $21.62 $0.00 $67.63 70

 4 $39.46 $11.49 $21.62 $0.00 $72.57 80

 5 $44.39 $11.49 $21.62 $0.00 $77.50 90

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.18 $11.49 $21.62 $0.00 $58.29 50

 2 $30.22 $11.49 $21.62 $0.00 $63.33 60

 3 $35.25 $11.49 $21.62 $0.00 $68.36 70

 4 $40.29 $11.49 $21.62 $0.00 $73.40 80

 5 $45.32 $11.49 $21.62 $0.00 $78.43 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$99.57 08/01/2024 $11.49 $0.00 $64.52 $23.56

$100.87 02/01/2025 $11.49 $0.00 $65.82 $23.56

$103.02 08/01/2025 $11.49 $0.00 $67.97 $23.56

$104.37 02/01/2026 $11.49 $0.00 $69.32 $23.56

$106.57 08/01/2026 $11.49 $0.00 $71.52 $23.56

$107.97 02/01/2027 $11.49 $0.00 $72.92 $23.56
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.26 $11.49 $23.56 $0.00 $67.31 50

 2 $38.71 $11.49 $23.56 $0.00 $73.76 60

 3 $45.16 $11.49 $23.56 $0.00 $80.21 70

 4 $51.62 $11.49 $23.56 $0.00 $86.67 80

 5 $58.07 $11.49 $23.56 $0.00 $93.12 90

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.91 $11.49 $23.56 $0.00 $67.96 50

 2 $39.49 $11.49 $23.56 $0.00 $74.54 60

 3 $46.07 $11.49 $23.56 $0.00 $81.12 70

 4 $52.66 $11.49 $23.56 $0.00 $87.71 80

 5 $59.24 $11.49 $23.56 $0.00 $94.29 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2)
MILLWRIGHTS LOCAL 1121 - Zone 2

$74.31 01/01/2024 $10.08 $0.00 $42.76 $21.47

$76.64 01/06/2025 $10.08 $0.00 $45.09 $21.47

$78.97 01/05/2026 $10.08 $0.00 $47.42 $21.47
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 2Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.52 $10.08 $5.50 $0.00 $39.10 55

 2 $27.79 $10.08 $6.50 $0.00 $44.37 65

 3 $32.07 $10.08 $18.97 $0.00 $61.12 75

 4 $36.35 $10.08 $19.97 $0.00 $66.40 85

01/06/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.80 $10.08 $5.50 $0.00 $40.38 55

 2 $29.31 $10.08 $6.50 $0.00 $45.89 65

 3 $33.82 $10.08 $18.97 $0.00 $62.87 75

 4 $38.33 $10.08 $19.97 $0.00 $68.38 85

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

     but do receive annuity. (Step 1 $5.72, Step 2 $6.66)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$56.41 06/01/2024 $15.30 $0.00 $24.71 $16.40

$57.07 12/01/2024 $15.30 $0.00 $25.37 $16.40

$57.67 06/01/2025 $15.30 $0.00 $25.97 $16.40

$58.33 12/01/2025 $15.30 $0.00 $26.63 $16.40

$58.92 06/01/2026 $15.30 $0.00 $27.22 $16.40

$59.59 12/01/2026 $15.30 $0.00 $27.89 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$61.98 06/01/2024 $15.30 $0.00 $30.28 $16.40

$62.78 12/01/2024 $15.30 $0.00 $31.08 $16.40

$63.50 06/01/2025 $15.30 $0.00 $31.80 $16.40

$64.30 12/01/2025 $15.30 $0.00 $32.60 $16.40

$65.02 06/01/2026 $15.30 $0.00 $33.32 $16.40

$65.82 12/01/2026 $15.30 $0.00 $34.12 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.23 $9.95 $0.00 $0.00 $39.18 50

 2 $32.15 $9.95 $6.66 $0.00 $48.76 55

 3 $35.08 $9.95 $7.26 $0.00 $52.29 60

 4 $38.00 $9.95 $7.87 $0.00 $55.82 65

 5 $40.92 $9.95 $20.32 $0.00 $71.19 70

 6 $43.85 $9.95 $20.93 $0.00 $74.73 75

 7 $46.77 $9.95 $21.53 $0.00 $78.25 80

 8 $52.61 $9.95 $22.74 $0.00 $85.30 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$82.06 07/01/2024 $9.95 $0.00 $48.16 $23.95

$83.26 01/01/2025 $9.95 $0.00 $49.36 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.08 $9.95 $0.00 $0.00 $34.03 50

 2 $26.49 $9.95 $6.66 $0.00 $43.10 55

 3 $28.90 $9.95 $7.26 $0.00 $46.11 60

 4 $31.30 $9.95 $7.87 $0.00 $49.12 65

 5 $33.71 $9.95 $20.32 $0.00 $63.98 70

 6 $36.12 $9.95 $20.93 $0.00 $67.00 75

 7 $38.53 $9.95 $21.53 $0.00 $70.01 80

 8 $43.34 $9.95 $22.74 $0.00 $76.03 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.68 $9.95 $0.00 $0.00 $34.63 50

 2 $27.15 $9.95 $6.66 $0.00 $43.76 55

 3 $29.62 $9.95 $7.26 $0.00 $46.83 60

 4 $32.08 $9.95 $7.87 $0.00 $49.90 65

 5 $34.55 $9.95 $20.32 $0.00 $64.82 70

 6 $37.02 $9.95 $20.93 $0.00 $67.90 75

 7 $39.49 $9.95 $21.53 $0.00 $70.97 80

 8 $44.42 $9.95 $22.74 $0.00 $77.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$80.12 07/01/2024 $9.95 $0.00 $46.22 $23.95

$81.32 01/01/2025 $9.95 $0.00 $47.42 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.11 $9.95 $0.00 $0.00 $33.06 50

 2 $25.42 $9.95 $6.66 $0.00 $42.03 55

 3 $27.73 $9.95 $7.26 $0.00 $44.94 60

 4 $30.04 $9.95 $7.87 $0.00 $47.86 65

 5 $32.35 $9.95 $20.32 $0.00 $62.62 70

 6 $34.67 $9.95 $20.93 $0.00 $65.55 75

 7 $36.98 $9.95 $21.53 $0.00 $68.46 80

 8 $41.60 $9.95 $22.74 $0.00 $74.29 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.71 $9.95 $0.00 $0.00 $33.66 50

 2 $26.08 $9.95 $6.66 $0.00 $42.69 55

 3 $28.45 $9.95 $7.26 $0.00 $45.66 60

 4 $30.82 $9.95 $7.87 $0.00 $48.64 65

 5 $33.19 $9.95 $20.32 $0.00 $63.46 70

 6 $35.57 $9.95 $20.93 $0.00 $66.45 75

 7 $37.94 $9.95 $21.53 $0.00 $69.42 80

 8 $42.68 $9.95 $22.74 $0.00 $75.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.98 $9.95 $0.00 $0.00 $33.93 50

 2 $26.38 $9.95 $6.66 $0.00 $42.99 55

 3 $28.78 $9.95 $7.26 $0.00 $45.99 60

 4 $31.17 $9.95 $7.87 $0.00 $48.99 65

 5 $33.57 $9.95 $20.32 $0.00 $63.84 70

 6 $35.97 $9.95 $20.93 $0.00 $66.85 75

 7 $38.37 $9.95 $21.53 $0.00 $69.85 80

 8 $43.16 $9.95 $22.74 $0.00 $75.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$78.72 07/01/2024 $9.95 $0.00 $44.82 $23.95

$79.92 01/01/2025 $9.95 $0.00 $46.02 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.41 $9.95 $0.00 $0.00 $32.36 50

 2 $24.65 $9.95 $6.66 $0.00 $41.26 55

 3 $26.89 $9.95 $7.26 $0.00 $44.10 60

 4 $29.13 $9.95 $7.87 $0.00 $46.95 65

 5 $31.37 $9.95 $20.32 $0.00 $61.64 70

 6 $33.62 $9.95 $20.93 $0.00 $64.50 75

 7 $35.86 $9.95 $21.53 $0.00 $67.34 80

 8 $40.34 $9.95 $22.74 $0.00 $73.03 90

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.01 $9.95 $0.00 $0.00 $32.96 50

 2 $25.31 $9.95 $6.66 $0.00 $41.92 55

 3 $27.61 $9.95 $7.26 $0.00 $44.82 60

 4 $29.91 $9.95 $7.87 $0.00 $47.73 65

 5 $32.21 $9.95 $20.32 $0.00 $62.48 70

 6 $34.52 $9.95 $20.93 $0.00 $65.40 75

 7 $36.82 $9.95 $21.53 $0.00 $68.30 80

 8 $41.42 $9.95 $22.74 $0.00 $74.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.98 06/01/2024 $9.65 $0.00 $38.53 $17.80

$67.31 12/01/2024 $9.65 $0.00 $39.86 $17.80

$68.70 06/01/2025 $9.65 $0.00 $41.25 $17.80

$70.08 12/01/2025 $9.65 $0.00 $42.63 $17.80

$71.52 06/01/2026 $9.65 $0.00 $44.07 $17.80

$72.96 12/01/2026 $9.65 $0.00 $45.51 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.52 06/01/2024 $15.07 $0.00 $39.78 $18.67

$75.02 12/01/2024 $15.07 $0.00 $39.78 $20.17

$75.52 01/01/2025 $15.57 $0.00 $39.78 $20.17

$76.52 06/01/2025 $15.57 $0.00 $40.78 $20.17

$78.13 12/01/2025 $15.57 $0.00 $40.78 $21.78

$78.73 01/01/2026 $16.17 $0.00 $40.78 $21.78

$79.73 06/01/2026 $16.17 $0.00 $41.78 $21.78

$81.47 12/01/2026 $16.17 $0.00 $41.78 $23.52

$82.07 01/01/2027 $16.77 $0.00 $41.78 $23.52
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 2)

$78.63 08/01/2020 $9.40 $0.00 $46.11 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$78.63 08/01/2020 $9.40 $0.00 $46.11 $23.12

PILE DRIVER - Local 56 Zone 2Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$57.06/2$61.96/3$66.87/4$69.32/5$71.78/6$71.78/7$76.68/8$76.68

Apprentice to Journeyworker Ratio:1:5

PIPELAYER
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS & PIPEFITTERS LOCAL 51

$84.84 08/26/2024 $10.15 $0.00 $54.74 $19.95

$87.59 08/25/2025 $10.15 $0.00 $57.49 $19.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/PIPEFITTER - Local 51Apprentice -

08/26/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.90 $10.15 $2.50 $0.00 $34.55 40

 2 $27.37 $10.15 $2.50 $0.00 $40.02 50

 3 $32.84 $10.15 $8.80 $0.00 $51.79 60

 4 $38.32 $10.15 $14.08 $0.00 $62.55 70

 5 $43.79 $10.15 $17.60 $0.00 $71.54 80

08/25/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.00 $10.15 $2.50 $0.00 $35.65 40

 2 $28.75 $10.15 $2.50 $0.00 $41.40 50

 3 $34.49 $10.15 $8.80 $0.00 $53.44 60

 4 $40.24 $10.15 $14.08 $0.00 $64.47 70

 5 $45.99 $10.15 $17.60 $0.00 $73.74 80

Notes: 

     Steps 2000hrs. Prior 9/1/05; 40/40/45/50/55/60/65/75/80/85

     

Apprentice to Journeyworker Ratio:1:3

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS & PIPEFITTERS LOCAL 51

$84.84 08/26/2024 $10.15 $0.00 $54.74 $19.95

$87.59 08/25/2025 $10.15 $0.00 $57.49 $19.95
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWDERMAN & BLASTER
LABORERS - ZONE 2

$67.58 06/01/2024 $9.65 $0.00 $39.53 $18.40

$68.91 12/01/2024 $9.65 $0.00 $40.86 $18.40

$70.30 06/01/2025 $9.65 $0.00 $42.25 $18.40

$71.68 12/01/2025 $9.65 $0.00 $43.63 $18.40

$73.12 06/01/2026 $9.65 $0.00 $45.07 $18.40

$74.56 12/01/2026 $9.65 $0.00 $46.51 $18.40

$76.01 06/01/2027 $9.65 $0.00 $47.96 $18.40

$77.46 12/01/2027 $9.65 $0.00 $49.41 $18.40

$78.96 06/01/2028 $9.65 $0.00 $50.91 $18.40

$80.46 12/01/2028 $9.65 $0.00 $52.41 $18.40
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.48 06/01/2024 $9.40 $0.00 $39.53 $17.55

$67.81 12/01/2024 $9.40 $0.00 $40.86 $17.55

$69.20 06/01/2025 $9.40 $0.00 $42.25 $17.55

$70.58 12/01/2025 $9.40 $0.00 $43.63 $17.55

$72.02 06/01/2026 $9.40 $0.00 $45.07 $17.55

$73.46 12/01/2026 $9.40 $0.00 $46.51 $17.55
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 653 - Southeastern Concrete (Weymouth)

$45.81 08/01/2023 $13.91 $0.00 $25.00 $6.90

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$66.83 06/01/2024 $9.65 $0.00 $38.78 $18.40

$68.16 12/01/2024 $9.65 $0.00 $40.11 $18.40

$69.55 06/01/2025 $9.65 $0.00 $41.50 $18.40

$70.93 12/01/2025 $9.65 $0.00 $42.88 $18.40

$72.37 06/01/2026 $9.65 $0.00 $44.32 $18.40

$73.81 12/01/2026 $9.65 $0.00 $45.76 $18.40

$75.26 06/01/2027 $9.65 $0.00 $47.21 $18.40

$76.71 12/01/2027 $9.65 $0.00 $48.66 $18.40

$78.21 06/01/2028 $9.65 $0.00 $50.16 $18.40

$79.71 12/01/2028 $9.65 $0.00 $51.66 $18.40
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$85.76 08/01/2024 $12.78 $0.00 $51.53 $21.45

$87.01 02/01/2025 $12.78 $0.00 $52.78 $21.45

$88.51 08/01/2025 $12.78 $0.00 $54.28 $21.45

$89.76 02/01/2026 $12.78 $0.00 $55.53 $21.45

ROOFER - Local 33Apprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.77 $12.78 $6.21 $0.00 $44.76 50

 2 $30.92 $12.78 $21.45 $0.00 $65.15 60

 3 $33.49 $12.78 $21.45 $0.00 $67.72 65

 4 $38.65 $12.78 $21.45 $0.00 $72.88 75

 5 $43.80 $12.78 $21.45 $0.00 $78.03 85

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.39 $12.78 $6.21 $0.00 $45.38 50

 2 $31.67 $12.78 $21.45 $0.00 $65.90 60

 3 $34.31 $12.78 $21.45 $0.00 $68.54 65

 4 $39.59 $12.78 $21.45 $0.00 $73.82 75

 5 $44.86 $12.78 $21.45 $0.00 $79.09 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$86.01 08/01/2024 $12.78 $0.00 $51.78 $21.45

$87.26 02/01/2025 $12.78 $0.00 $53.03 $21.45

$88.76 08/01/2025 $12.78 $0.00 $54.53 $21.45

$90.01 02/01/2026 $12.78 $0.00 $55.78 $21.45
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - B

$76.95 04/01/2024 $14.59 $2.24 $41.08 $19.04

$78.20 10/01/2024 $14.59 $2.24 $42.33 $19.04

$79.70 04/01/2025 $14.59 $2.24 $43.83 $19.04

$80.95 10/01/2025 $14.59 $2.24 $45.08 $19.04

$82.45 04/01/2026 $14.59 $2.24 $46.58 $19.04

SHEET METAL WORKER - Local 17-BApprentice -

04/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.43 $14.59 $4.18 $1.09 $36.29 40

 2 $18.49 $14.59 $4.71 $1.17 $38.96 45

 3 $20.54 $14.59 $11.84 $1.45 $48.42 50

 4 $22.59 $14.59 $11.84 $1.52 $50.54 55

 5 $24.65 $14.59 $15.53 $1.64 $56.41 60

 6 $26.70 $14.59 $15.84 $1.71 $58.84 65

 7 $28.76 $14.59 $16.15 $1.78 $61.28 70

 8 $30.81 $14.59 $16.45 $1.86 $63.71 75

 9 $32.86 $14.59 $16.76 $1.93 $66.14 80

 10 $34.92 $14.59 $17.07 $2.00 $68.58 85

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.93 $14.59 $4.18 $1.09 $36.79 40

 2 $19.05 $14.59 $4.71 $1.17 $39.52 45

 3 $21.17 $14.59 $11.84 $1.45 $49.05 50

 4 $23.28 $14.59 $11.84 $1.52 $51.23 55

 5 $25.40 $14.59 $15.53 $1.64 $57.16 60

 6 $27.51 $14.59 $15.84 $1.71 $59.65 65

 7 $29.63 $14.59 $16.15 $1.78 $62.15 70

 8 $31.75 $14.59 $16.45 $1.86 $64.65 75

 9 $33.86 $14.59 $16.76 $1.93 $67.14 80

 10 $35.98 $14.59 $17.07 $2.00 $69.64 85

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$74.27 06/01/2024 $15.07 $0.00 $40.53 $18.67

$75.77 12/01/2024 $15.07 $0.00 $40.53 $20.17

$76.27 01/01/2025 $15.57 $0.00 $40.53 $20.17

$77.27 06/01/2025 $15.57 $0.00 $41.53 $20.17

$78.88 12/01/2025 $15.57 $0.00 $41.53 $21.78

$79.48 01/01/2026 $16.17 $0.00 $41.53 $21.78

$80.48 06/01/2026 $16.17 $0.00 $42.53 $21.78

$82.22 12/01/2026 $16.17 $0.00 $42.53 $23.52

$82.82 01/01/2027 $16.77 $0.00 $42.53 $23.52

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section B) Zone 2

$96.95 03/01/2024 $11.51 $0.00 $62.14 $23.30

$98.57 10/01/2024 $11.51 $0.00 $63.76 $23.30

$100.19 03/01/2025 $11.51 $0.00 $65.38 $23.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section B) Zone 2Apprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.75 $11.51 $12.90 $0.00 $46.16 35

 2 $24.86 $11.51 $13.70 $0.00 $50.07 40

 3 $27.96 $11.51 $14.50 $0.00 $53.97 45

 4 $31.07 $11.51 $15.30 $0.00 $57.88 50

 5 $34.18 $11.51 $16.10 $0.00 $61.79 55

 6 $37.28 $11.51 $16.90 $0.00 $65.69 60

 7 $40.39 $11.51 $17.70 $0.00 $69.60 65

 8 $43.50 $11.51 $18.50 $0.00 $73.51 70

 9 $46.61 $11.51 $19.30 $0.00 $77.42 75

 10 $49.71 $11.51 $20.10 $0.00 $81.32 80

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.32 $11.51 $12.90 $0.00 $46.73 35

 2 $25.50 $11.51 $13.70 $0.00 $50.71 40

 3 $28.69 $11.51 $14.50 $0.00 $54.70 45

 4 $31.88 $11.51 $15.30 $0.00 $58.69 50

 5 $35.07 $11.51 $16.10 $0.00 $62.68 55

 6 $38.26 $11.51 $16.90 $0.00 $66.67 60

 7 $41.44 $11.51 $17.70 $0.00 $70.65 65

 8 $44.63 $11.51 $18.50 $0.00 $74.64 70

 9 $47.82 $11.51 $19.30 $0.00 $78.63 75

 10 $51.01 $11.51 $20.10 $0.00 $82.62 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 223

$66.97 09/01/2024 $11.75 $0.00 $40.69 $14.53

TELECOMMUNICATION TECHNICIAN - Local 223Apprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: See Electrician Apprentice Wages

     

     Telecom Apprentice Wages shall be the same as the Electrician Apprentice Wages

Apprentice to Journeyworker Ratio:2:3***

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$98.52 08/01/2024 $11.49 $0.00 $63.44 $23.59

$99.82 02/01/2025 $11.49 $0.00 $64.74 $23.59

$101.97 08/01/2025 $11.49 $0.00 $66.89 $23.59

$103.32 02/01/2026 $11.49 $0.00 $68.24 $23.59

$105.52 08/01/2026 $11.49 $0.00 $70.44 $23.59

$106.92 02/01/2027 $11.49 $0.00 $71.84 $23.59

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.72 $11.49 $23.59 $0.00 $66.80 50

 2 $38.06 $11.49 $23.59 $0.00 $73.14 60

 3 $44.41 $11.49 $23.59 $0.00 $79.49 70

 4 $50.75 $11.49 $23.59 $0.00 $85.83 80

 5 $57.10 $11.49 $23.59 $0.00 $92.18 90

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.37 $11.49 $23.59 $0.00 $67.45 50

 2 $38.84 $11.49 $23.59 $0.00 $73.92 60

 3 $45.32 $11.49 $23.59 $0.00 $80.40 70

 4 $51.79 $11.49 $23.59 $0.00 $86.87 80

 5 $58.27 $11.49 $23.59 $0.00 $93.35 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$77.68 06/01/2024 $9.65 $0.00 $49.81 $18.22

$79.15 12/01/2024 $9.65 $0.00 $51.28 $18.22

$80.65 06/01/2025 $9.65 $0.00 $52.78 $18.22

$82.15 12/01/2025 $9.65 $0.00 $54.28 $18.22

$83.70 06/01/2026 $9.65 $0.00 $55.83 $18.22

$85.20 12/01/2026 $9.65 $0.00 $57.33 $18.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$73.47 06/01/2024 $9.65 $0.00 $45.60 $18.22

$74.94 12/01/2024 $9.65 $0.00 $47.07 $18.22

$76.44 06/01/2025 $9.65 $0.00 $48.57 $18.22

$77.94 12/01/2025 $9.65 $0.00 $50.07 $18.22

$79.49 06/01/2026 $9.65 $0.00 $51.62 $18.22

$80.99 12/01/2026 $9.65 $0.00 $53.12 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$73.35 06/01/2024 $9.65 $0.00 $45.48 $18.22

$74.82 12/01/2024 $9.65 $0.00 $46.95 $18.22

$76.32 06/01/2025 $9.65 $0.00 $48.45 $18.22

$77.82 12/01/2025 $9.65 $0.00 $49.95 $18.22

$79.37 06/01/2026 $9.65 $0.00 $51.50 $18.22

$80.87 12/01/2026 $9.65 $0.00 $53.00 $18.22
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$74.56 06/01/2024 $15.07 $0.00 $40.82 $18.67

$76.06 12/01/2024 $15.07 $0.00 $40.82 $20.17

$76.56 01/01/2025 $15.57 $0.00 $40.82 $20.17

$77.56 06/01/2025 $15.57 $0.00 $41.82 $20.17

$79.17 12/01/2025 $15.57 $0.00 $41.82 $21.78

$79.77 01/01/2026 $16.17 $0.00 $41.82 $21.78

$80.77 06/01/2026 $16.17 $0.00 $42.82 $21.78

$82.51 12/01/2026 $16.17 $0.00 $42.82 $23.52

$83.11 01/01/2027 $16.77 $0.00 $42.82 $23.52

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$86.36 06/01/2024 $9.65 $0.00 $57.71 $19.00

$87.83 12/01/2024 $9.65 $0.00 $59.18 $19.00

$89.33 06/01/2025 $9.65 $0.00 $60.68 $19.00

$90.83 12/01/2025 $9.65 $0.00 $62.18 $19.00

$92.38 06/01/2026 $9.65 $0.00 $63.73 $19.00

$93.88 12/01/2026 $9.65 $0.00 $65.23 $19.00
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$88.36 06/01/2024 $9.65 $0.00 $59.71 $19.00

$89.83 12/01/2024 $9.65 $0.00 $61.18 $19.00

$91.33 06/01/2025 $9.65 $0.00 $62.68 $19.00

$92.83 12/01/2025 $9.65 $0.00 $64.18 $19.00

$94.38 06/01/2026 $9.65 $0.00 $65.73 $19.00

$95.88 12/01/2026 $9.65 $0.00 $67.23 $19.00
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$78.43 06/01/2024 $9.65 $0.00 $49.78 $19.00

$79.90 12/01/2024 $9.65 $0.00 $51.25 $19.00

$81.40 06/01/2025 $9.65 $0.00 $52.75 $19.00

$82.90 12/01/2025 $9.65 $0.00 $54.25 $19.00

$84.45 06/01/2026 $9.65 $0.00 $55.80 $19.00

$85.95 12/01/2026 $9.65 $0.00 $57.30 $19.00
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$80.43 06/01/2024 $9.65 $0.00 $51.78 $19.00

$81.90 12/01/2024 $9.65 $0.00 $53.25 $19.00

$83.40 06/01/2025 $9.65 $0.00 $54.75 $19.00

$84.90 12/01/2025 $9.65 $0.00 $56.25 $19.00

$86.45 06/01/2026 $9.65 $0.00 $57.80 $19.00

$87.95 12/01/2026 $9.65 $0.00 $59.30 $19.00
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$67.33 06/01/2024 $9.65 $0.00 $39.28 $18.40

$68.66 12/01/2024 $9.65 $0.00 $40.61 $18.40

$70.05 06/01/2025 $9.65 $0.00 $42.00 $18.40

$71.43 12/01/2025 $9.65 $0.00 $43.38 $18.40

$72.87 06/01/2026 $9.65 $0.00 $44.82 $18.40

$74.31 12/01/2026 $9.65 $0.00 $46.26 $18.40

$75.76 06/01/2027 $9.65 $0.00 $47.71 $18.40

$77.21 12/01/2027 $9.65 $0.00 $49.16 $18.40

$78.71 06/01/2028 $9.65 $0.00 $50.66 $18.40

$80.21 12/01/2028 $9.65 $0.00 $52.16 $18.40
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$66.23 06/01/2024 $9.65 $0.00 $38.78 $17.80

$67.56 12/01/2024 $9.65 $0.00 $40.11 $17.80

$68.95 06/01/2025 $9.65 $0.00 $41.50 $17.80

$70.33 12/01/2025 $9.65 $0.00 $42.88 $17.80

$71.77 06/01/2026 $9.65 $0.00 $44.32 $17.80

$73.21 12/01/2026 $9.65 $0.00 $45.76 $17.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Issue Date: Wage Request Number:09/05/2024 Page 39 of 4020240905-043



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & PIPEFITTERS LOCAL 51

$84.84 08/26/2024 $10.15 $0.00 $54.74 $19.95

$87.59 08/25/2025 $10.15 $0.00 $57.49 $19.95
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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Town of Falmouth: Harbormaster  
Great Harbor Ramp Reconstruction 65 Bid Set – 09/10/2024 
 
 
 
 

SECTION 004500 
 

CONTRACTOR'S CERTIFICATION 
 
 
 

Name of Project:  Great Harbor Ramp Reconstruction 
 
 A Contractor will not be eligible for award of a Contract unless such Contractor has submitted the 

following Certification, which is deemed a part of the resulting contract: 
 
 

CONTRACTOR'S CERTIFICATION 
 
   

            certifies that 
 
 1. It tends to use the following listed construction trades in the work under the Contract. 
   
                                                               
 
                                                               
 
                                                               
 
 and 
 
 2. Will comply with the minority manpower ratio and specific Affirmative Action steps contained 

herein 
 
  
 
              
   (Signature of Authorized Representative or Contractor) 
 
 
       



 
Town of Falmouth: Harbormaster  
Great Harbor Ramp Reconstruction 66 Bid Set – 09/10/2024 
 
 
 
 

SUBCONTRACTOR'S CERTIFICATION 
 
 
 

Name of Project:  Great Harbor Ramp Reconstruction 
  
 A Subcontractor will not be eligible for award of contract unless such Subcontractor has 

submitted the following Certification, which is deemed a part of the resulting contract: 
 
 

SUBCONTRACTOR'S CERTIFICATION 
 
   

           certifies that 
 
 1. It tends to use the following listed construction trades in the work under the Contract. 
   
                                                               
 
                                                               
 
                                                               
 
 and 
 
 2. Will comply with the minority manpower ratio and specific Affirmative Action steps contained 

herein 
 
  
 
              
  (Signature of Authorized Representative or Subcontractor) 
 



 
Town of Falmouth: Harbormaster  
Great Harbor Ramp Reconstruction 67 Bid Set – 09/10/2024 
 
 
 
 

SECTION 004501 
 

CERTIFICATE OF VOTE 
(To be filled if Contractor is a corporation) 

 
 
 
I, ___________________________________ hereby certify that I am a duly qualified and acting  
            (Secretary of the Corporation) 
 
Secretary of       and I further certify that a meeting of the  

(Name of Corporation)  
 
Directors of said company, duly called and held on     , at which all Directors  
                                                 (Date of Meeting) 
 
were present and voting, the following vote was unanimously passed: 
 
 VOTED: To authorize and empower 
 
                                                          
 
                                                          
 
                                                         
 
                                                            
 
                                                    
 
anyone acting singly, to execute Forms of General Bid, Contracts or bonds on behalf of the Corporation. 
 
I further certify that the above is still in effect and has not been changed or modified in any respect. 
 
 
By:         
  (Secretary of Corporation) 
 
True Copy: 
 
Attest:         
               (Notary Public) 
 
My commission expires:                                  



 
Town of Falmouth: Harbormaster  
Great Harbor Ramp Reconstruction 68 Bid Set – 09/10/2024 
 
 
 
 

SECTION 004519 
 

CERTIFICATE OF NON-COLLUSION 
 
The undersigned certifies, under the pains and penalties of perjury, that this is in all respects bona fide, 
fair and made without collusion of fraud with any other person.  As used in this Section, the word 
"person" shall mean any natural person, joint venture, partnership, corporation, or other business, legal 
entity, or group of individuals. 
 
DATE:                               
 
 
SIGNATURE:                                                            
 
The required names, address, and telephone numbers of all persons interested in the foregoing Bid, as 
Principals, are as follows: 
 
                                                              
 
                                                              
 
                                                              
 
                                                              
 
                                                              
 
 

NON-DEBARMENT CERTIFICATE 
 
"The undersigned further certifies under penalty of perjury that the said undersigned is not presently 
debarred from doing public construction work in the Commonwealth under the provisions of Section 
Twenty-Nine F of Chapter Twenty-Nine, or any other applicable debarment provisions of any other 
Chapter of the General Laws of any rule or regulation promulgated there under". 
 
NAME:                                     
 
TITLE:                                     
 
SIGNATURE:                                                            
         
DATE:                                                                 
      



 
Town of Falmouth: Harbormaster  
Great Harbor Ramp Reconstruction 69 Bid Set – 09/10/2024 
 
 
 
 

SECTION 004536 
 

TOWN OF FALMOUTH - SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY, 
ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 

 
I. For the purposes of this Contract, minority refers to Asian Americans, Blacks, Spanish 

Surnamed Americans, North American Indians, and Cape Verdeans. Commission refers to 
the Massachusetts Commission Against Discrimination. Town hereinafter refers to the 
Town of Falmouth. 
 

II. During the performance of this Contract, the Contractor and all (his) Sub-contractors 
(hereinafter collectively referred to as the Contractor), for himself, his assignee, and 
successors in interest, agree as follows: 

 
1. In connection with the performance of work under this Contract, the Contractor shall not 

discriminate against any employee or applicant for employment because of race, color 
religious creed, national origin, age, or sex. The aforesaid provisions shall include, but 
not be limited to the following: employment, upgrading, demotion or transfer; 
recruitment advertising, recruitment; termination; rates of pay or other forms of 
compensation; conditions or privileges of employment, and selection of apprenticeship. 
The Contractor shall post hereafter in conspicuous places, available for employees and 
applicants for employment, notices to be provided by the Town setting forth the 
provisions of the Fair Employment Practices Law of the Commonwealth (M.G.L. 
Chapter 151B). 

 
2. In connection with the performance of work under this Contract, the Contractor shall undertake in 

good faith Affirmative Action measures designed to eliminate any discriminatory barriers in the 
terms and conditions of employment on the grounds of race, color, religious creed, national 
origin, age, or sex, and to eliminate and remedy any effects of such discrimination in the past. 
Such Affirmative Action shall entail positive and aggressive measures to ensure equal 
opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, layoff or 
termination, rate of compensation, and in-service or apprenticeship training programs. This 
Affirmative Action shall include all action required to guarantee equal opportunity in 
employment for all persons, regardless of race, color, religious creed, national origin, age, or sex. 
A purpose of this provision is to fully ensure possible an adequate supply of skilled tradesmen for 
this and future Town public construction projects. 

 
III. As part of this obligation of remedial action under the foregoing section, the Contractor 

shall maintain on this project a not less than 5% ratio of minority employee man hours to 
total man hours in each job category including but not limited to bricklayers, carpenters, 
cement masons, electricians, ironworkers, operating engineers, and those classes of work 
enumerated in Section 44C of Chapter 149 of the Massachusetts General Laws. 
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2. In the hiring of minority journeymen, apprentices, trainees, and advanced trainees, the Contractor 
shall rely on referrals from a multi-employer Affirmative Action program by the Town, traditional 
referral methods utilized by the construction industry, and referrals from agencies, not more than 
three in number at any time, designated by the Liaison Committee or the Town. 
 

IV. At the discretion of either the Commission or the Town, there may be established for the life 
of this Contract a body to be known as the Liaison Committee. The Liaison Committee shall 
be composed of one representative each from the agency or agencies administering this 
project, hereinafter called the administering agency, the Town and such other 
representatives as may be designated by the Town in conjunction with the administering 
agency. 

 
2. The Contractor (or his agent, if any, designated by him as the on-site equal employment 
opportunity officer) shall recognize the Liaison Committee as an Affirmative Action body and shall 
establish a continuing working relationship with the Liaison Committee, consulting with the Liaison 
Committee on all matters related to minority recruitment, referral, employment and training. 
 
3. The Contractor shall prepare projected manning tables on a quarterly basis. These shall be broken 
down into projections by week, or workers required in each trade. Copies shall be furnished one (1) 
week in advance of the commencement of the period covered, and when updated, to the Town and 
Liaison Committee. 
 
4. Records of employment referral orders, prepared by the Contractor, shall be available to the Town 
and to the Liaison Committee on request. 
 
5. The Contractor shall prepare weekly reports in a form approved by the Town of hours worked in 
each trade by each employee, identified as minority or non-minority. Copies of these shall be 
provided at the end of each week to the Town and to the Liaison Committee. 

 
V. If the Contractor shall use any sub-contractor on any work performed under this Contract, 

he shall take affirmative action to negotiate with qualified sub-contractors. This affirmative 
action shall cover both pre-bid and post-bid periods. It shall include notification to the 
Office of Minority Business Assistance (within the executive Office of Commerce and 
Development) or its designer, while bids are in preparation of all products work or service 
for which the Contractor intends to negotiate bids. 
 

VI. In the employment of journeymen, apprentice’s, trainees and advanced trainees, the 
Contractor shall give preference, first, to citizens of the Commonwealth who have served in 
the Armed Forces of the United States in time of war and have been honorably discharged 
there from or released from active duty therein, and who are qualified to perform the work 
to which the employment relates, and secondly, to citizens of the Commonwealth generally, 
and if such  cannot be obtained in sufficient numbers, then to citizens of the United States. 
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VII. A designee of the Town and a designee of the Liaison Committee shall each have right of 
access to the construction site. 
 

VIII. Compliance with Requirements. 
 
The Contractor shall comply with the provisions of Executive Order No.74, as amended by 
executive Order No.116 dated May 1, 1975, and of Chapter 151B as amended, of the Massachusetts 
General Laws, both of which are herein incorporated by reference and made a part of this Contract. 

 
IX. Non-Discrimination. 

 
The Contractor, in performance of all work after award, and prior to completion of the Contract 
work, will not discriminate on grounds of race, color, religious creed, national origin, age or sex in 
employment practices, in the selection or retention of sub-contractors, or in the procurement of 
materials and rentals of equipment. 

 
X. Solicitations for Sub-Contractors, and for the Procurement of Material and Equipment. 

 
In all solicitations either by competitive bidding or negotiation made by the Contractor either for 
work to be performed under a sub-contractor or for the procurement of materials or equipment. Each 
potential sub-contractor supplier shall be notified in writing by the Contractor of the Contractor’s 
obligations under this Contract relative to non-discrimination and Affirmative Action. 

 
XI. Bidders Certification Requirement. 

 
The following certification statement will be inserted in the Bid document just above the bidder’s 
Signature, as a substitute for the present bidder Certification Form: The bidder hereby certifies he 
shall comply with the minority manpower ratio and specific steps contained in the Appendix EEO 
attached hereto, including compliance with the Minority Contractor Compliance specified in Section 
V of said Appendix. The Contractor receiving the award of the Contract shall be required to obtain 
from each of its sub-contractors and submit to the contracting or administering agency prior to the 
performance of any work under said Contract a certification by said sub-contractor, regardless of 
tier, that it will comply with the minority manpower ration and specific affirmative steps contained 
in the Appendix EEO. 

 
XII. Contractor’s Certification. 

 
The Contractor’s Certification form must be signed by all successful low bidder(s) prior to award by 
the contracting agency. (See attachment) 

 
XIII. Compliance-Information, Reports and Sanctions. 

 
1. The Contractor will provide all information and reports required by the administrating agency or 
the Town on instructions issued by either of them and will permit access to its facilities and any 
books, records, accounts and other sources of information, which may be determined by the Town to 
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affect the employment of personnel. This provision shall apply only to information pertinent to the 
Town’s supplementary Affirmative Action Contract requirements. Where information required is in 
the exclusive possession of another who fails or refuses to furnish this information, the Contractor 
shall so certify to the administering agency or the Town as appropriate and shall set forth what 
efforts he has made to obtain the information. 

 
2. Whenever the administrating agency, the Town, or the Liaison Committee believes the General 
Contractor or any Sub-Contractor may not be operating in compliance with the terms of this Section, 
the Town directly or through its designated agent, shall conduct appropriate investigation, and may 
confer with the parties, to determine if such Contractor is operating in compliance with the terms of 
this Section. If the Town or its agent finds the General Contractor or any Sub-contractor not in 
compliance, it shall make a preliminary report on non-compliance, and notify such Contractor in 
writing of such steps as will in the judgment of the Town or its agent bring such Contractor into 
compliance. If such Contractor fails or refuses to fully perform such steps, the Town shall make a 
final report of non-compliance, and recommend to the administering agency the imposition of one or 
more of the sanctions listed below. If, however, the Town believes the General Contractor or any 
Sub-Contractor has taken or is taking every possible measure to achieve compliance, it shall not 
make a final report of non-compliance. Within fourteen (14) days of the receipt of the 
recommendations of the Town the administering agency shall move to impose one or more of the 
following sanctions, as it may deem appropriate to attain full and effective enforcement. 

 
A. The recovery by the administering agency from the General Contractor of 1/100 of 1% of the 

Contract award price or $1,000 whichever sum is greater, in the nature of liquidated damages or, 
if a Sub-Contractor is in non-compliance, the recovery by the administrating agency from the 
General Contractor, to be assessed by the General Contractor as a back charge against the Sub-
Contractor, of 1/100 of 1% of the Sub-Contractor price, or $400 whichever is greater, in the 
nature of liquidated damages, for each week that such party fails or refuses to comply. 
 

B. The suspension of any payment or part thereof due under the Contract until such time as the 
General Contractor or any Sub-Contractor can demonstrate his compliance with the terms of the 
Contract.  
 

C. The termination, or cancellation, of the Contract, in whole or in part, unless the General 
Contractor or any Sub-Contractor can demonstrate within a specified time his compliance with 
the terms of the Contract.  
 

D. The denial to the General Contractor or any Sub-Contractor of the right to participate in any 
future contracts awarded by the administering agency for a period of up to three years. 

 
3. If at any time after the imposition of one or more of the sanctions a Contractor can demonstrate 
that he follows this Section, he may request the administering agency, in consultation with the Town, 
to suspend the sanctions conditionally, pending a final determination by the Town as to whether the 
Contractor complies. Upon final determination of the Town, the administering agency, based on the 
recommendation of the Town, shall either lift the sanctions or re-impose them. 
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4. Sanctions enumerated under Section XII-2 shall not be imposed by the administering agency 
except after an adjudicatory proceeding, as that term is used M.G.L. c. 30A, has been conducted. No 
investigation by the Town or its agent shall be initiated without prior notice to the Contractor. 

 
XIV. Severability. 

 
The provisions of this Section are severable, and if any court of competent jurisdiction the decision 
of such court shall hold any of these provisions unconstitutional shall not affect or impair any of the 
remaining provisions. 
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SECTION 004539 
 

EEO/AA CERTIFICATE 
 
 
The Bidder hereby certifies he/she shall comply with the minority manpower ratio and specific action 
steps contained in SECTION IX attached here, including compliance with the minority contractor 
compliance specified in Section V of said Appendix.  The Contractor receiving the award of the Contract 
shall be required to obtain from each of his subcontractors and submit to the Contracting or 
Administering Agency prior to the performance of any work under this Contract, a Certification by said 
subcontractor, regardless of tier, that he will comply with the minority manpower and specific 
Affirmative Action steps contained in the EEO/AA Program. 
 
 
NAME:                                            
    
TITLE:                                           
 
SIGNATURE:                                     
 
DATE:                                            
 
 
      REFERENCES 
 
The Bidder is requested to state below what work is of a similar character to that included in the proposed 
Contract he has done and to give references that will enable the Owner to judge his experience, skill and 
business standing. List Name, Title and Telephone Numbers of references: 
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SECTION 004546 
 
 

CERTIFICATE OF TAX COMPLIANCE 
 
 
 
I Certify under the penalties of perjury that I, to my best knowledge and belief, have filed all State 
(Commonwealth of Massachusetts) tax returns and paid all State (Commonwealth of Massachusetts) 
taxes under law. 
 
 
 
        
*Signature of Individual or Corporate Name (Mandatory)  
 
 
By:        
Corporate Officer (Mandatory if applicable) 
 
 
        
**Social Security No. or Federal I.D. No. 
 
 
 
*Approval of a Contract or other agreement will not be granted unless this Certificate Clause is signed by 
the applicant.   
 
**Your Social Security Number will be furnished to the Massachusetts Department of Revenue to 
Determine whether you have met tax filing or tax payment obligations.  Providers who fail to correct their 
non-filing or delinquency will not have a Contract or other Agreement issued, renewed or extended.  This 
request is made under the authority of Massachusetts General Laws, Chapter 62C, Section 49A.     
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SECTION 004550 
 

OSHA Training Certification of Contractors 
 
The Town of Falmouth will comply with the amended MGL, Chapter 30: Section 39D “Contracts for 
Construction: Requirements” as follows. 
 
The Town in all bids and contracts that fall under the application of this law, as amended, will require 
bidders and/or contractors to comply with the requirements of certifying that they and their employees 
have complied with MGL Chapter 30: Section 39S.  This law requires successful completion of a 10-hour 
OSHA safety training course prior to working on the Town’s worksite or in the work subject to the bid or 
contract. 
 
The Town will reject any bids that do not include proper certification submitted with the bids at the 
posted time for bid opening, however, the Town may, at its sole discretion, allow up to two (2) working 
days for the contractor to submit the required certification.  In those cases where contracts are offered 
without using the sealed bid process, the same certification will be due upon contract signing. 
 
It is expected that the contractor, by signing the certification form provided with the bid, is fully meeting 
the language of the law, as amended, and that they are accepting the responsibilities to comply with the 
law for the full term of the law. 
 
The Town of Falmouth will pay certified payrolls that are deemed complete.  The statute indicates that 
with the first certified payroll submitted to the Town, documentation must be provided that each 
employee on the payroll documents submitted to the Town has successfully completed the OSHA 
training. 
 
Any employee whose name does not appear on the first certified payroll must submit certification with 
the first payroll they do appear on.  Failure to provide full documentation may result in a delay in 
payment to the vendor as the packet submitted for payment will be determined to be incomplete. 
 
Any employee found in the worksite subject to this section without documentation of successful 
completion of a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate 
removal. 
 
This certification requirement will go into effect for any bids received or contracts awarded after July 1, 
2010, in accordance with MGL 30 30S as amended by Chapter 306 of the Act of 2004. 
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CERTIFICATION 
OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) TRAINING 

 
In accordance with Massachusetts General Law 30: Section 39S, as amended.  

Section 39S. (a) As used in this section the word “person” shall mean any natural person, joint venture, 
partnership corporation or other business or legal entity. Any person submitting a bid for, or signing a 
contract to work on, the construction, reconstruction, alteration, remodeling or repair of any public work 
by the commonwealth, or political subdivision thereof, or by any county, city, town, district, or housing 
authority, and estimated by the awarding authority to cost more than $10,000, and any person submitting 
a bid for, or signing a contract to work on, the construction, reconstruction, installation, demolition, 
maintenance or repair of any building by a public agency, estimated to cost more than $10,000, shall 
certify on the bid, or contract, under penalties of perjury, as follows:  

(1) that he is able to furnish labor that can work in harmony with all other elements of labor employed or 
to be employed in the work; (2) that all employees to be employed at the worksite will have successfully 
completed a course in construction safety and health approved by the United States Occupational Safety 
and Health Administration that is at least 10 hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified payroll 
report for each employee; and (3) that all employees to be employed in the work subject to this bid have 
successfully completed a course in construction safety and health approved by the United States 
Occupational Safety and Health Administration that is at least 10 hours in duration.  

(b) Any employee found on a worksite subject to this section without documentation of successful 
completion of a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate 
removal.  

(c) The attorney general, or his designee, shall have the power to enforce this section including the power 
to institute and prosecute proceedings in the superior court to restrain the award of contracts and the 
performance of contracts in all cases where, after investigation of the facts, he has made a finding that the 
award or performance has resulted in violation, directly or indirectly, of subsection (b), and he shall not 
be required to pay to the clerk of the court an entry fee in connection with the institution of the 
proceeding.  

The undersigned hereby certifies under the penalties of perjury to the above: 
 
Company:           

Authorized signature:           

Print name:           

Title:           

Date:           

Telephone:    Fax:      
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SECTION 005200 
 
 
 
 

Town of Falmouth Contract  - INSERT 
(with page 1 through page 16)
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TOWN OF FALMOUTH 

CONTRACT FOR CONSTRUCTION OF PUBLIC WORKS 

(G.L. Chapter 30, §39M) 
 
 
 
 
 
 
 

GREAT HARBOR RAMP RECONSTRUCTION 

12 ALBATROSS STREET (FORMERLY 0 ALBATROSS ST) 

WOODS HOLE, FALMOUTH 
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TOWN OF FALMOUTH 

CONTRACT FOR CONSTRUCTION OF PUBLIC WORKS 

 This Contract entered into this  ______ day of   ______________ , 2024, by and between  
the TOWN OF FALMOUTH (hereinafter the "OWNER" or "TOWN"), a body politic organized 
under the laws of the Commonwealth of Massachusetts, with offices at 59 Town Hall Square, 
Falmouth, MA 02540, and , _____________________________ a [corporate form] with offices 
at___________________________________ Massachusetts (hereinafter the "CONTRACTOR").  

WHEREAS, the OWNER seeks to construct the following:  
 
Great Harbor Ramp Reconstruction 
12 Albatross Street aka 0 Albatross Street 
Woods Hole, Falmouth, MA 
 

WHEREAS, pursuant to contracts for public works construction or for the purchase of 
any material, shall be awarded to the lowest responsible and eligible bidder on the basis of 
competitive bids; and  

WHEREAS, the OWNER has requested and received proposals for bids and selected the 
lowest responsible and eligible bidder.  

NOW THEREFORE, the OWNER and the CONTRACTOR for valuable consideration 
agree as follows:  

ARTICLE 1: THE CONTRACT DOCUMENTS AND BID PROCEDURES  

The Contract Documents consist of the Contract and its Appendices (See Table of 
Appendices, above). These documents form the Contract and are as fully a part of the Contract as 
if attached to this Contract or repeated herein. The Contract represents the entire and integrated 
Agreement between the parties hereto and supersedes prior negotiations, representations or 
agreements, either written or oral.  

ARTICLE 2: THE WORK OF THIS CONTRACT  

The CONTRACTOR shall execute the entire Work described in the Contract 
Documents, except to the extent specifically indicated in the Contract Documents to be the 
responsibility of others.  

ARTICLE 3: DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION  

 The date of commencement shall be not later than 10 days after issuance of notice to 
proceed by the OWNER, Gregg Fraser the Town of Falmouth Harbormaster, or as mutually agreed 
upon. The CONTRACTOR shall perform everything agreed by it to be performed properly and 
promptly in accordance with the terms of this Contract and to the satisfaction of the TOWN or its 
duly authorized representative; shall observe and comply with all existing and future state and 
federal laws and TOWN by-laws and regulations in any manner affecting those engaged or 
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employed in the performance of this Contract.  

             The CONTRACTOR shall achieve substantial completion of the entire work not  later 
than [DATE] or other date as agreed upon with the OWNER, subject to adjustments of this 
Contract Time as provided in the Contract Documents. By executing this Contract, the 
CONTRACTOR confirms that the contract time is a reasonable period of time for performing the 
work and achieving substantial completion.   

             The CONTRACTOR and the CONTRACTOR's surety shall be liable for and  shall pay 
the OWNER the sum of ___________ dollars ( $ __________) hereinafter stipulated as liquidated 
damages for each calendar day of delay until the Work is substantially completed.  

Substantial completion shall mean either that the Work required by the Contract has been 
completed except for work having a Contract Price of less than one per cent of the then adjusted 
total Contract Price, or substantially all of the Work has been completed and opened to public use 
except for minor incomplete or unsatisfactory Work items that do not materially impair the 
usefulness of the Work required by the Contract. Partial use or occupancy shall not result in the 
work being deemed substantially complete, and such partial use or occupancy shall not be 
evidence of substantial completion.  

ARTICLE 4: CONTRACT PRICE 

1. LUMP SUM AGREEMENT:  In consideration for CONTRACTOR’s Performance of this 
Agreement, the TOWN agrees to pay CONTRACTOR the total sum of _____________________  
Dollars ($___________.00), subject to additions or deductions by Approved Change Order(s).    

2. The Unit Prices, if any, approved by the TOWN are those included in the CONTRACTOR’s 
bid or proposal.   
 
ARTICLE 5: CANCELLATION AND UNANTICIPATED CONDITIONS  

If the CONTRACTOR shall neglect to perform the terms of this Contract promptly, the 
OWNER, by its duly-authorized representative may, after twenty-four (24) hours written notice to 
the CONTRACTOR, without prejudice to any other remedy it may have, make good such 
deficiencies, and may deduct the cost thereof from any payments then or thereafter due to the 
CONTRACTOR.  

A. Unanticipated Subsurface or Latent Physical Conditions. Pursuant to G.L. c.30, 
§39N, if, during the progress of the Work, the CONTRACTOR or the awarding authority 
discovers that the actual subsurface or latent physical conditions encountered at the site differ 
substantially or materially from those shown on the plans or indicated in the Contract Documents, 
either the CONTRACTOR or the contracting authority may request an equitable adjustment in the 
Contract Price of the Contract applying to Work affected by the differing site conditions. A request 
for such an adjustment shall be in writing and shall be delivered by the party making such claim 
to the other party as soon as possible after such conditions are discovered. Upon receipt of such a 
claim from the CONTRACTOR, or upon its own initiative, the contracting authority shall make 
an investigation of such physical conditions, and, if they differ substantially or materially from 
those shown on (he plans or indicated in the Contract Documents or from those ordinarily 
encountered and generally recognized as inherent in Work of the character provided for in the 
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plans and Contract Documents and are of such a nature as to cause an increase or decrease in the 
cost of performance of the Work or a change in the construction methods required for the 
performance of the Work which results in an increase or decrease in the cost of the Work, the 
contracting authority shall make an equitable adjustment in the Contract Price and the Contract 
shall be modified in writing accordingly.  
 
ARTICLE 6: SUSPENSIONS AND DELAYS BY THE OWNER  

In the event that a suspension or delay, interruption or failure to act by the OWNER 
increases the cost of performance to any Subcontractor, that Subcontractor shall have the same 
rights against the General CONTRACTOR for payment for an increase in the cost of his 
performance as provisions A and B below give the General CONTRACTOR against the OWNER, 
but nothing in provisions A and B below shall in any way change, modify or alter any other rights 
which the General CONTRACTOR or the Subcontractor may have against each other.  

A. Suspensions, Delays, Interruptions. The OWNER may order the General 
CONTRACTOR in writing to suspend, delay, or interrupt all or any part of the Work for such 
period of time as it may determine to be appropriate for the convenience of the OWNER; provided 
however, that if there is a suspension, delay or interruption for fifteen (15) days or more due to a 
failure of the OWNER to act within the time specified in this Contract, the OWNER shall make 
an adjustment in the Contract Price for any increase in the cost of performance of this Contract, 
but shall not include any profit to the General CONTRACTOR on such increase; and provided 
further that the OWNER shall not make any adjustment in the Contract Price under this provision 
for any suspension, delay, interruption or failure to act to the extent that such is due to any cause 
for which this Contract provides for an equitable adjustment of the Contract Price under any other 
Contract provisions.  

B. Claims. The General CONTRACTOR must submit the amount of a claim under 
provision 6A to the OWNER in writing as soon as practicable after the end of the suspension, 
delay, interruption or failure to act and, in any event, not later than the date of final payment under 
this Contract and, except for costs due to a suspension order, the OWNER shall not approve any 
costs in the claim incurred more than twenty (20) days before the General CONTRACTOR 
notified the OWNER in writing of the act or failure to act involved in the claim.  

All claims by the CONTRACTOR shall set forth in detail all known facts and 
circumstances supporting the claim. The CONTRACTOR shall continue its performance under 
this Contract regardless of the submission or existence of any claims.  

The liability of the OWNER under this Agreement is limited to the compensation 
provided herein for work actually performed to the extent that such compensation is permitted by 
law. The OWNER's liability shall in no event include liability for incidental, special or 
consequential damages or lost profits or for damages of loss from causes beyond the OWNER's 
reasonable control.  

ARTICLE 7: PAYMENT TO CONTRACTORS  

 A.  Payment to Contractors. Notwithstanding anything in the Contract Documents to the 
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contrary, any and all payments that the TOWN is required to make under this Contract shall be 
subject to appropriation or other availability of funds as certified by the Town Accountant. 
Payments shall be made in accordance with G.L. c.30, §39G. In the case of periodic payments, the 
TOWN will deduct from its payment a retention based on its estimate of the fair value of its claims 
against the CONTRACTOR, a retention for direct payments to subcontractors based on demands 
for same in accordance with the provisions of G.L. c. 30, §39F, and a retention to secure 
satisfactory performance of the contractual work not exceeding five per cent of the approved 
amount of any periodic payment, and the same right to retention shall apply to bonded 
subcontractors entitled to direct payment under G.L. c. 30, §39F; provided, that a five per cent 
value of all items that are planted in the ground shall be deducted from the periodic payments until 
final acceptance. 

Acceptance of periodic payments by the CONTRACTOR shall constitute a waiver of 
claims known or knowable at the time by the payee except those previously made in writing and 
identified by the payee as unsettled at the time of periodic payment.  

The payment of any periodic estimate or of any retained percentage shall in no way 
constitute an acceptance of the work or in no way prejudice or affect the obligation of the 
CONTRACTOR at its own cost or expense to repair, correct, renew, or replace any defects or 
imperfections in the work as well as all damages due or attributable to such defects, nor shall any 
such payments for any current estimate or of any retained percentages prejudice or affect the 
rights of the TOWN to hold the CONTRACTOR liable for breach of contract or avail itself of 
other remedies under this Contract.  

If at any time there shall be evidence of any lien or other claim for which, if established, 
the TOWN may become liable, directly or indirectly, and which is chargeable to the 
CONTRACTOR, the TOWN may retain out of the payment then due or thereafter to become due, 
an amount sufficient to completely indemnify it against any such claim. If there proves to be any 
such claims after all the payments are made, the CONTRACTOR shall refund to the TOWN all 
moneys that the TOWN pays in discharging such claim in consequence of the CONTRACTOR's 
default.  

B. [INTENTIONALLY OMITTED] 

C. Payment if the OWNER Causes Delay. In accordance with G.L. c.30, §39O(a), the 
OWNER may order the CONTRACTOR in writing to suspend, delay, or interrupt all or any part 
of the Work for such period of time as it may determine to be appropriate for the convenience of 
the OWNER; provided however, that if there is a suspension, 'delay or interruption for fifteen 
(15) days or more or due to a failure of the OWNER to act within the time specified in this 
Contract, the OWNER shall make an adjustment in the Contract Price for any increase in the cost 
of performance of this Contract but shall not include any profit to the General CONTRACTOR 
of such increase; and provided further, that the OWNER shall not make any adjustment in the 
Contract Price under this provision for any suspension, delay, interruption or failure to act to the 
extent that such is due to any cause for which this Contract provides for an equitable adjustment 
of the Contract Price under any other Contract provisions.  

G.L. c.30, §39O(b) provides that the CONTRACTOR must submit the amount of a claim 
under provision (a) to the OWNER in writing as soon as practicable after the end of the 
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suspension, delay, interruption or failure to act and, in any event, not later than the date of final 
payment under this Contract and, except for costs due to a suspension order, the OWNER shall 
not approve any costs in the claim incurred more than 20 days before the CONTRACTOR notified 
the OWNER in writing of the act or failure to act involved in the claim.  

ARTICLE 8: FINAL PAYMENT  

Final payment shall be made by the OWNER to the CONTRACTOR when (a) a final 
Application for Payment, certified for payment by the Architect, Engineer, or the OWNER as the 
case may be, has been submitted to the OWNER, and (b) whichever of the following first occurs: 
(i) the CONTRACTOR has substantially completed the Work so that the value of the work 
remaining to be done is, in the estimate of the OWNER, less than one (1 %) per cent of the original 
Contract Price, or (ii) the CONTRACTOR has substantially completed the work and the OWNER 
takes possession for occupancy.  

Final payment shall constitute payment of the entire balance due on the Contract less (i) a 
retention based on the OWNER's estimate of its claims against the CONTRACTOR and of the 
cost of completing the incomplete and unsatisfactory items of  work and less (ii) a retention for 
direct payments to Subcontractors pursuant to the provisions of G.L. c.30, §39F.  

Interest on overdue payments shall be paid pursuant to the provisions of G.L. c.30, 
§39K.  

The final payment for Work done under this Contract shall be made only after the 
CONTRACTOR has signed a statement under the penalty of perjury certifying that the Work 
described in this Contract has been completed by him.  

The payments of the amounts due under this Contract or in accordance with any written 
alterations of the same by the parties hereto shall release the OWNER and all of its officers, agents, 
and employees from any and all claims and liability in any way relating to this Contract or any 
such alternation thereof or anything relating thereto.  

ARTICLE 9: PROJECT GUARANTEE  

The CONTRACTOR guarantees that the Work and services to be performed under the 
Contract and all workmanship, material, and equipment performed, furnished, used or installed in 
the construction of the same, shall be free from defects and flaws and shall be performed and 
furnished in strict accordance with the Drawings, Specifications, and other Contract Documents; 
that the strength of all parts of all manufactured equipment shall be adequate and as specified; and 
that the performance test requirements of the Contract shall be fulfilled. This guarantee shall be 
for a period of one (1) year from and after the date of final completion and acceptance of the 
Work. If part of the Work is accepted by the OWNER, the guarantee for that part of the Work 
shall be for a period of one (1) year from the date fixed for such acceptance.  

If at any time within said period of guarantee any part of the Work requires repairing, 
correction, or replacement, the OWNER may notify the CONTRACTOR in writing to make the 
required repairs, corrections, or replacements. If the CONTRACTOR neglects to commence 
making such repairs, corrections, or replacements to the satisfaction of the OWNER within three 
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(3) days from the date of receipt of such notice, or having commenced, fails to prosecute such 
Work with diligence, the OWNER may employ other persons to make the same, and all direct and 
indirect costs of making said repairs, corrections, or replacements, including compensation for 
additional professional services, shall be paid by the CONTRACTOR.  

ARTICLE 10: TERMINATION, SUSPENSION, OR DELAY  

A. Termination for Cause. The OWNER may terminate this Contract for cause by written 
notice, in accordance with Article 14.C. if the OWNER determines that any of the following 
circumstances have occurred:  

1. The CONTRACTOR is adjudged bankrupt or has made a general assignment for 
the benefit of its creditors;  

 2.  A receiver has been appointed of the CONTRACTOR's property;  

 3.  All or a part of the Work has been abandoned;  

4. The CONTRACTOR has sublet or assigned all or any portion of the Work, the 
Contract, or claims thereunder, without the prior written consent of the OWNER, 
except as provided in the Contract;  

5. The Architect or the OWNER has determined that the rate of progress required on 
the Project is not being met; or  

6. The CONTRACTOR has substantially violated any provisions of this Contract.  

In the event of such termination, the OWNER may hold the CONTRACTOR and its 
sureties liable in damages as for a breach of contract, and/or the OWNER may notify the 
CONTRACTOR to discontinue all work, or any part thereof, and the CONTRACTOR shall 
discontinue all Work, or any part thereof, as the OWNER may designate.  

The OWNER may complete the Work, or any part thereof, and charge the expense of 
completing the Work or part thereof, to the CONTRACTOR.  

The OWNER may take possession of and use any materials, machinery, implements and 
tools found upon the site of said Work. The OWNER shall not be liable for any depreciation, loss 
or damage to said materials, machinery, implements or tools during said use and the 
CONTRACTOR shall be solely responsible for their removal from the Project site after the 
OWNER has no further use for them.  

The OWNER may, at its option, require the surety or sureties to complete the Contract.  

B. Termination Liabilities. All expenses charged under paragraph A shall be deducted 
and paid by the OWNER out of any monies then due or to become due the CONTRACTOR under 
this Contract; and in such accounting the OWNER shall not be held to obtain the lowest figures, 
by competitive bid or otherwise, for the work of completing the Contract or any part thereof. 
Because both parties recognize (1) that the time for completion of this Contact is of the essence, 
(2) that the Town will suffer loss if the work is not completed within the contract time specified, 
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plus any extension thereof allowed in accordance with the provisions of this Contact, and (3) the 
delays, expense and difficulties involved in a legal proceeding to determine the actual loss suffered 
by the Town if the work is not completed in time, it is agreed that the CONTRACTOR will pay 
the Town as liquidated damages the sum of _________ ($_____) per day for each and every day 
thereafter that it fails to deliver such work completed according to the requirements of the 
Contract. Such liquidated damages shall be paid not as a penalty, but to cover losses and expenses 
to the OWNER, including intangible costs and losses that are or may be impracticable to ascertain. 
Allowing the CONTRACTOR to continue to finish the work (or any portion of the work) after 
the time specified for completion of the work shall not operate as a waiver on the part of the Town 
of any of its rights under the Contract or otherwise under law or equity.  

All sums actually paid by the OWNER to complete the Work shall be charged to the 
CONTRACTOR. In case the expenses charged are less than the sum which would have been 
payable under this Contract if the same had been completed by the CONTRACTOR, the 
CONTRACTOR shall be entitled to receive the difference. In case such expenses shall exceed the 
said sum, the CONTRACTOR shall pay the amount of the excess to the OWNER.  

C. Termination for Convenience of Owner- No Fault. The OWNER may terminate this 
Agreement by notice to the CONTRACTOR for the convenience of the OWNER. In the event 
that this Contract is so terminated by the OWNER or otherwise terminated by the OWNER, by 
written notice in accordance with Article 14.C., and termination is not based on a reason listed in 
paragraph A., the CONTRACTOR shall be compensated for its costs incurred on the Project, 
including reasonable costs of demobilization, calculated on a percent completion basis, covering 
the period of time between the last periodic payment and the date of termination, less any hold 
back due to claims against the CONTRACTOR, pending resolution of same.  

Payment by the OWNER pursuant to this paragraph shall be considered to fully 
compensate the CONTRACTOR for all claims and expenses and those of any consultants, 
Subcontractors, and suppliers, directly or indirectly attributable to the termination, including any 
claims for lost profits.  

D. Should any termination for cause be determined to be invalid or not for proper cause, 
then the termination shall be deemed to have been for the convenience of the OWNER and the 
CONTRACTOR shall be entitled to payment as provided for herein.  

Any termination or suspension shall not impair the right of the OWNER to recover 
damages occasioned by the fault of the CONTRACTOR. Any suspension shall not limit the right 
of the OWNER to terminate.  

E. Suspension and Delay. Should the OWNER be prevented or enjoined from proceeding 
with Work either before or after the start of construction by reason of any litigation or other reason 
beyond the control of the OWNER, the CONTRACTOR shall not be entitled to make or assert 
claim for damage by reason of said delay but time for completion of the Work will be extended to 
such reasonable time as the OWNER may determine will compensate for time lost by such delay 
with such determination to be set forth in writing. See also Article 7C, citing G.L. c.30, § 390(a) 
and (b).  
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ARTICLE 11: REPRESENTATIONS AND CERTIFICATIONS OF THE 
CONTRACTOR  

The CONTRACTOR hereby represents and certifies under the pains and penalties of 
perjury:  

A. Organization. The CONTRACTOR is a duly organized and validly existing 
corporation/partnership/trust/sole proprietorship [select one] and is qualified to do business and is 
in good standing in the Commonwealth of Massachusetts, with full power and authority to 
consummate the transactions contemplated hereby.  

B. Authority. (Not applicable to sole proprietorships) This Agreement has been duly 
executed and delivered on behalf of the CONTRACTOR by its president/treasurer/general 
partner/trustee/other [select one] to and in full compliance with the authority granted by its 
organizational documents and its votes or resolutions, which authority has not been amended, 
modified or rescinded as of the date hereof. The person executing this Agreement is, as of the date 
hereof, the president/treasurer/general partner/trustee/other [select one] of the CONTRACTOR.  

C. Non-Collusion. The bid upon which this Agreement was based was made without 
collusion or fraud with any other person and was in all respects bona fide and fair. As used in this 
paragraph, the word, "person," shall mean any natural person, joint venture, partnership, 
corporation or other business or legal entity.  

D. Tax and Contributions Compliance. The CONTRACTOR is in full compliance with 
all laws of the Commonwealth of Massachusetts relating to taxes and to contributions and 
payments in lieu of contributions.  

CONTRACTOR's tax identification number is: _________________________ 

E. Municipal Taxes and Liens. The CONTRACTOR has paid all real estate, personal 
property or excise tax, water charges, fines and or any other municipal lien charges due to the 
Town of Falmouth.  

F. Debarment. The CONTRACTOR certifies that neither it nor its principals are presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction by any federal or state department or agency.  

G. Minimum Wage. The CONTRACTOR shall comply with the requirements of the G.L. 
c.l49, §§26 through 30, inclusive, as amended, all of which are hereby incorporated herein by 
reference, and Minimum Wage Rates and Health and Welfare and Pension Fund Contributions as 
determined by the Commissioner of Labor and Industries under the provision of the aforesaid 
statutes as applicable.  

 
H. Licenses and Permits. The CONTRACTOR is in possession of all required licenses 

and permits for any activity that may occur from the CONTRACTOR's operations under this 
Agreement. The CONTRACTOR will submit copies of such licenses and/or permits upon request.  

I. Discrimination. It is understood and agreed that it shall be a material breach of any 
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contract resulting from this bid for the CONTRACTOR to engage in any practice which shall 
violate any provision of G.L. c.151B, relative to discrimination in hiring, discharge, compensation, 
or terms, conditions, or privileges of employment because of race, color, religion, creed, national 
origin, sex, sexual orientation, age or ancestry.  

J. Conflict of Interest. The bidder certifies that no official or employee of the OWNER 
has a financial interest in this quotation or in the Contract which the bidder offers to execute or in 
the expected profits to arise there from, unless there has been compliance with provisions of G.L. 
c.43, §27 (Interest in Public Contracts by Public Employees), and G.L. c.268A, §20 (Conflict of 
Interest), and that this quotation is made in good faith without fraud or collusion or connection 
with any other person submitting a quotation.  

ARTICLE 12: INSURANCE  

A. Insurance Generally.  
 

1. The CONTRACTOR shall purchase and maintain insurance of the type and limits 
listed in this Article with respect to the operations as well as the completed operations 
of this Contract. This insurance shall be provided at the CONTRACTOR's expense 
and shall be in full force and effect for the full term of the Contract or for such longer 
period as this Article requires.  
 

2. All policies shall be written on an occurrence basis and be issued by companies 
lawfully authorized to write that type of insurance under the laws of the 
Commonwealth with a financial strength rating of A- or better as assigned by AM 
Best Company, or an equivalent rating assigned by a similar rating agency acceptable 
to the TOWN, or otherwise acceptable to the TOWN.  

 
3. CONTRACTOR shall submit certificates of insurance, acceptable to the TOWN, 

simultaneously with the execution of this Contract. Certificates shall show each type 
of insurance, insurance company, policy number, amount of insurance, deductibles 
and/or self-insured retentions, and policy effective and expiration dates.  Certificates 
shall show the TOWN and anyone else the TOWN requests as an additional insured 
as to all policies of liability insurance.  Certificates shall specifically note the 
following:  

• that the General Liability policy includes contractual liability  
• that the General Liability policy includes the TOWN as additional insureds for 
ongoing operations (CG 20 10) and for completed operations (CG 20 37) or 
equivalent endorsements.  
• that the automobile liability, umbrella liability and pollution liability policies, if 
applicable, include the TOWN as additional insureds  
• that the General Liability policy includes endorsement CG 24 04 or equivalent, a 
Waiver of Subrogation in favor of the TOWN 
• that the Builders’ Risk or Installation Floater, if applicable, is on an all risk basis 
including earthquake and flood, and includes the TOWN, CONTRACTOR, 
subcontractors and suppliers of any tier as named insureds or loss payees as their 
interests may appear.    
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and coverage must be on an occurrence basis.  The amount of coverage shall be as 
follows:  

  
Limit of liability    $1,000,000 per occurrence  

$3,000,000 aggregate  
  

E. Worker's Compensation.  
 

1. The CONTRACTOR shall provide the following coverage in accordance with G.L. 
c.149 §34A and c.152 as amended:  

 
  

Worker's Compensation    Statutory limits  
Employer's Liability       $ 500,000 each accident  

$ 500,000 disease per employee  
$ 500,000 disease policy aggregate  

      
2. If specified in the Paragraph 8 below, the policy must be endorsed to cover United 

States Longshoremen & Harborworkers Act (USLHW), or Maritime Liability.  
 

3. The policy shall contain a Waiver of Subrogation in favor of the TOWN.   
  

F. [INTENTIONALLY OMITTED] 
 

G. Umbrella Coverage.  
 

The CONTRACTOR shall provide Umbrella Coverage in a form at least as broad as 
primary coverages required by Sections 2, 3 and 5 of this Article in the following amount 
 
Limit of liability: $1,000,000 per occurrence.   

 
ARTICLE 13: INDEMNIFICATION  

The CONTRACTOR shall indemnify, defend and save the OWNER harmless from and 
against any and all liabilities, losses, damages, costs, expenses (including reasonable attorneys' 
expenses and fees), causes of action, suits, claims, demands or judgments or any nature whatsoever 
that may be imposed upon or incurred by or asserted against the OWNER by reason of any of the 
following occurrences during the term of this Contract:  

(1) any accident, injury to, or death of any person or any damage to property arising out of 
or in any way referable to the work or the exercise by the CONTRACTOR or any of his 
employees, agents or Subcontractors, of any right or privilege hereby granted; or  

(2) any use, non-use, condition, or occupation of the CONTRACTOR or any of his 
employees, agents or Subcontractors of the property; or  

(3) any failure of the CONTRACTOR or any of his employees, agents or Subcontractors, 
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to perform or comply with any contracts, agreements or restrictions, statutes, laws, 
ordinances or regulations affecting the Work or any part thereof.  

ARTICLE 14: MISCELLANEOUS PROVISIONS  

A. References. Where reference is made in this Contract to a provision of the General 
Conditions, the Technical Specifications or another Contract Documents, the reference refers to 
that provision as amended or supplemented by other provisions of the Contract Documents.  

B. Terms Required by Law. All terms required by law to be included in this Contract 
are hereby included and shall be in as full effect as if set forth in full herein.  

C. Notice.  

1. Any notice required to be given to the CONTRACTOR under the terms of this 
Agreement shall be in writing and sent by registered or certified mail,  
Postage, prepaid, return receipt requested to: 59 Town Hall Square #1, Falmouth, 
MA 02540 or such other address as the CONTRACTOR from time to time may 
have designated by written notice to the OWNER and shall be deemed to have 
been given when mailed by the OWNER. All such addresses shall contain a street 
address.  

2. Any notice required to be given to the OWNER by the CONTRACTOR under the 
terms of this Agreement shall be in writing and sent by registered or certified mail, 
postage prepaid, return receipt requested to:  
________________________________ or such other address as the OWNER from 
time to time may have designated by written notice to the CONTRACTOR and 
shall be deemed to have been given when mailed by the OWNER  

D. Independent Contractor. The CONTRACTOR is not an agent or employee of the 
OWNER and is not authorized to act on behalf of the OWNER. The CONTRACTOR is not 
entitled to any benefits or privileges of the OWNER's employees by reason of this agreement.  

E. Complete Agreement. This Agreement supersedes all prior agreements and 
understandings between the parties and may not be changed unless mutually agreed upon in 
writing by both parties.  

F. Assignment. The CONTRACTOR shall not assign this agreement, or any interests 
therein, without prior written consent of the TOWN.  

G. Subcontractors. The CONTRACTOR shall not engage any other company, 
Subcontractor or individual to perform any obligation hereunder, without the prior written consent 
of the OWNER.  

H. Governing Law. This Agreement shall be governed by the law of the Commonwealth 
of Massachusetts.  
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I. Enforceability. In the event any provision of this Agreement is found to be legally 
unenforceable, such unenforceabi1ity shall not prevent enforcement of any other provision of the 
Agreement.  

J. Personal Liability. No member, employee, official, office, agent, staff or consultant of 
the OWNER shall be under any personal obligation or liability by reason of this Contract, the 
execution thereof or anything relating thereto.  

K. All section headings and captions used in this Agreement are solely for convenience 
and shall not affect the interpretation of this Agreement.  

L. This Contract shall not be enforceable against the Town unless and until the 
CONTRACTOR complies with this section. This Contract is only binding upon, and 
enforceable against the Town if:  

 (i)  The Contract is signed by the Town Manager or its designee;  

 (ii)  Endorsed with approval by the Town Accountant as to  
Appropriation, or availability of funds; and   

 M.  This contract shall be binding upon the CONTRACTOR, its assigns,  
transferees, and/or successors in interest and, where not corporate, the heirs and estate of the 
CONTRACTOR.  

IN WITNESS WHEREOF, the said OWNER and the said CONTRACTOR have 
executed this Agreement as a sealed instrument, as of the date first written above.  

 
Executed this __________ day of ___________, _______ by 
 
 
The Town of Falmouth:  _________________________________   
                 Town Manager, duly authorized 
 

_________________________________ 
Town Accountant  

 
     
 
 
The Contractor:   _________________________________    
 



 
Town of Falmouth: Harbormaster  
Great Harbor Ramp Reconstruction 95 Bid Set – 09/10/2024 
 
 
 
 

SECTION 006513 
 

STATEMENT OF COMPLIANCE 
 
DATE:                                                 
 
 
I,         ,        
   (Name of Signatory Party)     (Title) 
 
 
do hereby state: 
 
That I pay or supervise the payment of the persons employed by 
 
               on the 
         (Contractor, subcontractor of public body) 
 
Great Harbor Ramp Reconstruction (Project) 
 
And that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on said project have 
been paid in accordance with wages determined under the provisions of Section Twenty-seven (27) and 
Twenty-Seven A (27A) of Chapter One Hundred and Forty-Nine (149) of the General Laws. 
 
 
Signature:             
 
 
Title:              
 
(Signed under penalties of perjury as provided for under Section 27B of Chapter 149, General Laws.) 
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011100 - SUMMARY OF WORK 

1.1 GENERAL REQUIREMENTS 

A. The Contractor shall furnish and install all the work shown on the plans and specifications 
required for completing the work in this Contract including all labor, machinery, material, 
tools and incidentals. 

B. Each bidder or their authorized representatives shall, before preparing their proposal, visit 
the site and familiarize themselves with the existing conditions in which work under this bid 
is to be performed.  The submission of the proposal by the bidder shall be considered 
evidence that they have visited the sites and noted the locations and conditions under which 
the work will be performed and that they take full responsibility for complete knowledge of 
visible factors governing his work. 

C. After completion of work and prior to acceptance by the Owner the Contractor shall clean 
the work areas and other areas used for staging, storing, piling, stocking within the site from 
construction debris or excess material not to be used on the site. 

D. If the issue of priority is due to a conflict or discrepancy between the provisions of the 
Contract Documents and any referenced standard, code of any technical society, 
organization or association, the provisions of the Contract Documents will take precedence 
if they are more stringent or presumptively cause a higher level of performance.  If there is 
any conflict or discrepancy between standard specifications, or codes of any technical 
society, organization or association, or between Laws and Regulations, the higher 
performance requirement shall be binding on the Contractor, unless otherwise directed by 
the Engineer. 

1.2 LOCATION OF WORK 

A. The work proposed under this Contract is located at the Great Harbor Landing at 12 
Albatross Street (formerly 0 Albatross Street) in Woods Hole, Falmouth, Massachusetts. 

B. The work for this Contract includes: 1. the demolition, removal and replacement of the 
concrete boat launch ramp; 2. the temporary removal, stacking and re-setting of the existing 
ramp and floating pier as shown on the Construction Drawings. Other structures and 
facilities on the site shall not be interfered with during this work. 

1.3 RELATED WORK 

A. The Contractor shall remove and dispose of those materials as indicated within these 
specifications and the Construction Drawings. 

B. The Contractor shall properly isolate the Construction area and restrict general public access 
to the work area while maintaining safety access and operations to the adjacent facilities. 

C. The Contractor shall properly identify public access routes diverting the general public 
around the Construction area. The Contractor shall coordinate with the Owner the 
temporary traffic patterns to be implemented for the public and the facilities operation during 
the duration of this Work. 

1.4 CLERK OF THE WORKS 

A. The Owner, Town of Falmouth, may engage a Clerk of the Works. The Clerk shall represent 
the Owner and the Engineer, and the Clerk will keep close watch over the progress of the 
work but have no authority to speak for or in any manner that binds the Owner or the 
Engineer. 
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1.5 DESCRIPTION OF WORK 

A. The Contractor shall install temporary construction perimeter barriers and/or fences to 
protect the work area and in accordance with these specifications to isolate and restrict 
access to and from the Work Area. The Contractor shall install a temporary silt curtain 
(boom) in the harbor waters to protect the marine environment from suspended sediments.  

B. The Contractor shall perform the demolition and construction work as indicated in the 
Construction Drawings and Specifications. 

C. The Contractor shall properly remove and dispose at an approved disposal facility all refuse 
and/or unsuitable materials. 

D. The Contractor shall construct the proposed concrete boat ramp as depicted in the 
Construction Drawings with bituminous pavement repairs as necessary. 

E. The Contractor shall remove, stack, and replace the existing floating ramp and floats. 

F. The Contractor shall remove all temporary erosion and sedimentation control measures and 
restore all disturbed areas as indicated in the Construction Drawings. 

++ END OF SECTION ++ 

014126 - PERMITS 

1.1 GENERAL INFORMATION 

A. The Contractor is advised that this project and activities related to the work involve with this 
Contract are subject to Federal, State and Local laws and regulations.  The Contractor shall 
comply with the permits obtained and that are necessary for the duration of the project or as 
stated on the permits. 

B. Per State Law, Massachusetts General Laws Chapter 131, §40, the project is under the 
jurisdiction of The Wetlands Protection Act (310 CMR 10.00) for project within and near 
wetland resource areas. 

C. Per Local Town of Falmouth Regulations, the project is under the jurisdiction of the 
Falmouth Conservation Commission and its regulations overseeing the protection of the 
wetland resource areas.   

D. All local permit fees are waived given this is a town project. 

1.2 PERMITS 

A. Wetland Protection Act / Falmouth Conservation Commission: The Contractor will be 
provided with a copy of the Order of Conditions (SE 25-4862) issued for the activities 
proposed under this contract.  

B. State Department of Environmental Protection – Chapter 91: The Owner (Town of 
Falmouth) obtained a license (License No. 8626 and 2957) with conditions for the proposed 
work. The Contractor will be provided a copy of such license. 

1.3 REFERENCES 

A. Wetland Protection Act – Massachusetts: https://www.mass.gov/doc/310-cmr-1000-the-wetlands-
protection-act 

https://www.mass.gov/doc/310-cmr-1000-the-wetlands-protection-act
https://www.mass.gov/doc/310-cmr-1000-the-wetlands-protection-act
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B. Falmouth Conservation Commission – FWR 10.00: https://ecode360.com/12120136  

++ END OF SECTION ++ 

013323 - SHOP DRAWINGS, PRODUCTS & SAMPLES 

1.1 APPROVAL OF MATERIALS 

A. Unless otherwise specified, only new materials and equipment shall be incorporated in the 
work. All materials and equipment furnished by the Vendor shall be subject to the inspection 
and approval of the Engineer or the Owner.  No material shall be delivered to the site 
without prior approval of the Engineer. 

B. As specified in this Section, the Contractor shall submit to the Engineer data relating to 
materials and equipment proposed to furnish for the work.  Such data shall be in sufficient 
detail to enable the Engineer to identify the particular product and to form an opinion as to 
its conformity to the Specifications. 

C. Any delay of approval resulting from the Contractor’s failure to submit samples, data, or 
methodologies promptly shall not be used as a basis of a claim against the Owner or the 
Engineer. 

D. The materials and equipment used for the work shall correspond to the approved samples or 
other data submitted and approved by the Engineer. 

E. If the issue of priority is due to a conflict or discrepancy between the provisions of the 
Contract Documents and any referenced standard, or code of any technical society, 
organization or association, the provisions of the Contract Documents will take precedence 
if they are more stringent or presumptively cause a higher level of performance.  If there is 
any conflict or discrepancy between standard specifications, or codes of any technical 
society, organization or association, or between Laws and Regulations, the higher 
performance requirement shall be binding on the Contractor, unless otherwise directed by 
the Engineer. 

1.2 SHOP DRAWINGS AND SAMPLES 

A. The Contractor shall provide shop drawings and any technical literature and specification for 
review by the Engineer or Owner’s representative in electronic format via email attachments.   

B. The Contractor shall furnish copies of manufacturers' shop drawings, specific design data as 
required herein, in the General Conditions and in the Contract specifications, and technical 
literature covering all equipment and fabricated materials proposed to furnish under this 
Contract in sufficient detail to indicate full compliance with the specifications. Shop 
drawings shall indicate the method of installing, the exact layout dimensions of the 
equipment or materials, including the location, size, and details of pipe connections, etc. 

C. No equipment or materials shall be shipped until the manufacturer’s shop drawings and 
specifications or other identifying data, assuring compliance with these Specifications, are 
approved by the Engineer. 

D. The Contractor shall check and verify all field measurements and shall be responsible for the 
prompt submission of all shop and working drawings so that there shall be no delay in the 
work. 

E. Regardless of corrections made in or approval given to such drawings by the Engineer, the 
Contractor will nevertheless be responsible for the accuracy of such drawings and for their 
conformity to the Specifications, unless they notify the Engineer in writing of any deviation. 

https://ecode360.com/12120136
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F. Approval by the Engineer of any deviation in material, workmanship or equipment proposed 
subsequent to approval of shop drawings or design data, shall be requested in writing by the 
Contractor. 

G. All shop drawings submitted by equipment manufacturers and subcontractors for approval 
shall be sent directly to the Contractor for preliminary checking.  The Contractor shall be 
responsible for their submission at the proper time so as to prevent delays in delivery of 
materials. 

H. The Contractor shall check all subcontractors’ shop drawings regarding measurements, size 
of members, materials, and details to satisfy that they conform to the intent of the Contract 
Specifications.  Drawings found to be inaccurate or otherwise in error shall be returned to 
the subcontractors for correction before submission thereof. 

1.3 SUBMISSION REQUIREMENTS 

A. Make submittals promptly in accordance with approved schedule and in such sequence as to 
cause no delay in the Work or in the work of any other contractor. 

B. Each submittal, appropriately coded, will be returned within 14 calendar days following 
receipt of submittal by the Engineer. 

C. Submittals shall be provided by the Contractor in electronic format via electronic mail (e-
mail) correspondence.  E-mail contact information to be provided and coordinated after 
contract has been awarded. 

Submittals shall contain: 

a. The date of submission and the dates of any previous submissions. 
b. The Project title and number (if any assigned). 
c. Contractor identification. 
d. The name of Contractor or subcontractor installing the product. 
e. The name of Supplier and Manufacturer. 
f. Identification of the product, with the specification section number, page and 

paragraph(s) (i.e., 321723 - 2.1 - A.). 
g. Where field dimensions are required or deemed necessary for submission, clearly 

identified as such and the location where measurements are taken.  Include the 
relation to adjacent or critical features of the work or materials. 

h. Applicable standards, such as ASTM or Federal Standards numbers. 
i. Identification of deviations from Contract Documents. 
j. Identification of revisions on re-submittals. 
k. A blank space suitably sized for Contractor and Engineer stamps. 

 
D. Whenever calculations are required for submittal by the Contractor, a qualified individual 

should have checked the calculations prior to submission.  The submitted calculations shall 
clearly show the name and title of the qualified individual. 

1.4 REVIEW OF SHOP DRAWINGS, PRODUCT DATA, WORKING DRAWINGS AND 
SAMPLES 

A. The review of shop drawings, data and samples will be for general conformance with the 
design concept and Contract Documents. They shall not be construed as: 

a. Permitting any departure from the Contract requirements. 
b. Relieving the Contractor of responsibility for any errors, including details, 

dimensions, and materials. 
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c. Approving departures from details furnished by the Engineer, except as otherwise 
provided herein. 

B. The Contractor remains responsible for details and accuracy, for coordinating the work with 
all other associated work and trades, for selecting fabrication processes, for techniques of 
assembly, and for performing work in a safe manner. 

Submittals will be returned to the Contractor under one of the following codes: 

Final Unrestricted Release:  Where marked “Approved”, "Approved as Submitted" or 
"Revised, no exceptions taken", the work covered by the submittal may proceed 
provided it complies with the requirements of the Contract Documents. The 
Contractor may release the equipment and/or material for manufacture. Acceptance of 
the work will depend upon that compliance.   
 
Final-But-Restricted Release: When marked "Approved as Noted", "Approved with 
comments", "Reviewed - Make corrections noted", "Reviewed - Note 
markings/comments attached", the work covered by the submittal may proceed 
provided it complies with the Engineers notations or corrections on the submittal and 
complies with the requirements of the Contract Documents. Acceptance of the work 
will depend upon these compliances.  
 
Returned for Resubmittal:  When marked "Revise and Resubmit" or “Approved as 
Noted/Resubmit”, the work covered by the submittal (purchasing, fabrication, delivery 
or other activity) should not proceed. The submittal should be revised, or a new 
submittal resubmitted without delay, in accordance with the Engineer’s notations 
stating the reasons for returning the submittal. Resubmittal is to be received by the 
Engineer within 7 calendar days of the date of the Engineer transmittal requiring the 
resubmittal. 
   
Returned for Resubmittal: When marked “Rejected” or “Not Approved", the work 
covered by the submittal does not meet the intent of the Contract Documents. The 
Contractor must resubmit the entire package revised to bring the submittal into 
conformance even if using a different manufacturer/vendor to meet requirements. 

Resubmittals will be handled in the same manner as first submittals. On resubmittals, the 
Contractor shall identify all revisions made to the submittals, either in writing on the letter of 
transmittal or on the shop drawings by use of revision triangles or other similar methods. 
The resubmittal shall clearly respond to each Engineer’s comment on the previous 
submission. Additionally, the Contractor shall pay specific attention to any revisions made 
other than the corrections requested by the Engineer on previous submissions. 

1.5 SCHEDULES 

A. Provide a schedule describing the work to be performed by tasks with durations. 

B. The Schedule shall account for all Contract work.  In addition to all reasonably important 
construction activities, the Schedule shall provide for the proper sequence of construction 
considering the various crafts, purchasing time, submittal approval, material delivery, 
equipment fabrication, and similar time-consuming factors. 

C. The Schedule shall include as a minimum, the earliest starting and finish dates, latest starting 
and finish dates, and the total float for each task. The Contractor shall update and rerun the 
Schedule at least biweekly and shall submit to the Owner. 

++ END OF SECTION ++ 
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025600 - TEMPORARY BARRIERS AND ENCLOSURES 

1 GENERAL REQUIREMENTS 

1.1 SCOPE OF WORK 

A. Use of Barriers and Enclosures: The Contractor shall furnish, erect and maintain temporary 
barriers, barricades, enclosures, and temporary construction fencing as required for the 
following: 

a. To protect the health and safety of occupants and the general public from exposure 
to immediate physical harm as well as to noise, dust, and fumes. 

b. To protect new and existing adjacent construction from exposure to physical 
damage, dust, dirt, and water. 

c. To provide adequate avenues for vehicular and pedestrian traffic flows. 
d. To protect existing vegetation, wetland resources and nearby utilities. 

1.2 GENERAL REQUIREMENTS 

A. All construction activities are required to be secured with barriers as described in this section.  

B. The general public, as well as adjacent vegetation and wetlands shall be protected from harm 
by the installation of continuous, durable fencing. Fencing shall be in the form of temporary 
staked silt fence or construction chain link fence with posts on foot and weights. 

C. No unapproved signage or graphics shall be affixed to the public side of barricades or fences. 
Acceptable warning and traffic directional signage is allowed. 

D. Movable barricades shall be used when work areas require large open space during work 
hours for equipment and access to and from the work site. 

E. The face of the barricades shall be smooth and free from protrusions with edges and corners 
eased with no gaps. Nails, screws and other fasteners shall be installed flush with the face of 
the barricade. 

F. Gates shall be chained and locked at all times after and before work hours. 

G. Barriers and enclosures shall be of adequately substantial construction to serve their purpose 
without failure throughout the duration of their use. Materials may be new or used, suitable 
for the intended purpose, but shall not violate the requirements of applicable codes and 
standards. 

H. Barricades shall be constructed with integral base or other devices to resist an overturning 
moment created by the force of wind force. Stakes and other ground fastening options such 
as post weights and sandbags should be considered depending on the circumstances of the 
area and the scale of the barricade. Any implemented fastening shall not present a trip 
hazard. 

I. Caution tape is not an approved barrier for any Construction Site. Caution tape shall only be 
used in an emergency situation as a quick response until the time a substantial barrier is 
installed, or the emergency has been addressed. Caution tape is also permitted for use within 
the inside of the work area for a short period of time when the caution tape is to be removed 
on the same day of its installation.  

J. Reflectorized orange drums and/or cones are allowed within paved areas to separate 
vehicular traffic lanes and for indicating hazard zone areas. 
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1.3 RELATED DOCUMENTS 

A. All of the Contract Documents, including General and Supplementary Conditions and 
Division 1 General Requirements, apply to the work of this section. 

Massachusetts Department of Transportation (Mass DOT) specification M9.30.9. 

Other specifications sections, which directly relate to the work of this section include, but are 
not limited to, the following: 

a. Section 024100 – Demolition 
b. Section 312500 – Erosion and Sedimentation Control 
c. Section 320523 – Concrete for Exterior Improvements  

American Society for Testing and Materials (ASTM): 

d. ASTM A123 / A123M Standard Specification for Zinc (Hot-Dip Galvanized) 
Coatings on Iron and Steel Products 

1.4 PROJECT CONDITIONS 

A. Weather: Perform work only when existing and immediate forecasted weather conditions 
are acceptable for the installation of this Work. 

1.5 SEQUENCING AND SCHEDULING 

A. Conference: Convene a pre-installation conference to establish procedures to maintain 
optimum working conditions and to coordinate this work with the protected work area. 

B. The Contractor may properly schedule the use of reflectorized drums for traffic management 
control only for the time necessary to deliver equipment or mobilize to the site and to 
complete the work. The Contractor shall perform the work in a timely manner to return 
traffic patterns to its normal conditions as soon as possible. 

2 PRODUCTS AND MATERIALS 

2.1 PRODUCTS 

A. Temporary Chain Link Fencing: 

a. Fabric shall be 1-3/4” or 2” 9-gauge nominal wire mesh with 2” minimum diameter 
schedule 40 post frame and with a minimum 6 feet in height. 

b. Fabric shall be knuckled top and bottom with single width to full fence height. 
c. Fittings, clips, bolts, bands, bars, post tops/covers and other hardware necessary for 

a complete fence system shall not be protruding as to cause an obstruction or become 
a hazard. 

d. All fencing installation will be secured or anchored using weights. 

B. Construction entrances shall be of framed chain linked fence gate panels. The gate width 
shall be appropriate to allow construction vehicles to enter and exit the site.  

a. Gate Posts shall be 3½” diameter for man gates (if used) and 6.625-inch diameter for 
vehicular gates properly secured to the ground.  

C. Silt Fence: refer to Section 312500 – Erosion and Sedimentation Control Part 2.1 B. 

D. Temporary Signage shall be provided as depicted in the Traffic Management Plan of the 
Construction Drawings.  

E. Temporary Work in Public Ways: 
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a. The Contractor shall use reflectorized orange plastic drums as barriers (M9.30.9) to 
channel traffic safely around the construction zone. 

b. Barriers must be properly lit with electric, or battery powered safety lights and must 
be maintained in good working order by the Contractor for the duration of the time 
such barriers are required. 

3 EXECUTIONS 

3.1 WORK AREA EXAMINATION 

A. Examine areas and conditions, for compliance with requirements for site clearing, 
earthwork, pavement work, and other conditions affecting performance of the Work. 

3.2 INSTALLATION 

A. Install temporary barriers so as to not create new hazards such as tripping or protrusions that 
might be a source of safety concern to pedestrians or passersby. 

B. When installing temporary fencing set posts at intervals not to exceed 10 feet. 

C. Attach hardware with the nuts inside the property thus making the assembly tamper-proof 
that will prevent unauthorized removal. Install ground-set items in concrete for anchorage. 

D. Establish reasonable alternative access when necessary due to placement of barriers. 

E. Maintain barriers during entire construction period, or construction phasing. 

F. Relocate and / or remove barriers as required by progress of construction. 

3.3 EXISTING VEGETATION PROTECTION REQUIREMENTS 

A. Preserve and protect existing trees and plants at and adjacent to the work site. 

B. Removal of any existing vegetation is prohibited other than that specified for this project. 

C. Any disturbance or removal of vegetation shall be properly restored to pre-construction 
conditions at no additional cost to the Owner. 

3.4 CLEANUP 

A. Completely remove temporary barriers; including foundations, when construction has 
progressed to the point that they are no longer needed, and the Owner approves completed 
work. 

++ END OF SECTION ++ 

012410 - DEMOLITION 

1 GENERAL REQUIREMENTS 

1.1 RELATED DOCUMENTS 

A. All of the Contract Documents, including General and Supplementary Conditions and 
Division 1 General Requirements, apply to the work of this section. 

B. All local and state regulatory permits obtained prior to construction. 

1.2 DESCRIPTION OF WORK 

A. The work of this section includes the removal and disposal of the existing concrete boat 
ramp. 
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B. The work includes the removal and disposal of bituminous pavement structures to the limits 
as noted on the Construction Drawings. 

C. The temporary removal, stacking, protecting, and replacement of the existing floating dock.  
Care will be taken during this process to not damage the floating dock and ramp.  Contractor 
to coordinate with Owner to identify a secure and safe storage location during the 
construction process. Contractor is responsible for safe storage and care during this process.  

D. This section also includes the removal and proper disposal of unsuitable material 
encountered during excavation and/or construction. 

1.3 RELATED WORK SPECIFIED ELSEWHERE 

A. Carefully examine all of the Contract Documents for requirements affecting the work of this 
section. 

B. Other specifications sections which directly relate to the work of this section include, but are 
not limited to, the following: 

a. Section 014126 – Permits 
b. Section 015600 – Temporary Barriers and Enclosures 
c. Section 310000 – Earthwork 
d. Section 312500 – Erosion and Sedimentation Control 

1.4 QUALITY ASSURANCE 

A. Firm: A firm with at least three years’ experience in work required by this section. 

1.5 TESTS (NONE REQUIRED) 

1.6 SUBMITTALS (NONE REQUIRED) 

1.7 PROJECT CONDITIONS 

A. Weather:  Perform work only when existing weather conditions are suitable. 

1.8 SEQUENCING AND SCHEDULING 

A. Conference:  Convene a pre-work conference to establish procedures to maintain optimum 
working conditions and to coordinate this work with adjacent work 

2 PRODUCTS (NONE REQUIRED) 

3 EXECUTIONS 

3.1 INSPECTION 

A. The firm performing the work shall examine the site under which this work is to be 
performed and notify the Contractor, in writing, of conditions detrimental to the property 
prior to completion of the work. 

3.2 DISPOSAL OF DEMOLITION MATERIAL 

A. The Contractor shall remove, at his own expense, all refuse from the site to a permitted 
disposal site as soon as practical following the demolition work.  The Contractor shall pay all 
disposal fees. 

B. No debris or refuse shall be stored on the site for prolonged periods of time, unless these are 
the areas subject to the work being performed and the refuse material is stored temporarily 
until it is loaded to vehicles for offsite disposal. Coordinate with Owner/Engineer. 
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C. At no time shall debris or refuse material be piled on travelled ways or within the range of 
the harbor tides.  

D. It may be necessary for the Contractor to maintain a construction garbage bin on site where 
demolition debris can be temporarily stored and later hauled away for proper disposal. 

3.3 EXECUTION 

A. Pavement removal: 

a. The edges of pavement for removal shall be sawn cut to a straight edge with the cut 
edges protected from damage.   

b. Removed pavement shall not be incorporated into embankment or used as ordinary 
backfill material.   

c. Removed pavement shall be disposed in a suitable disposal area or recycled at a 
Department of Environmental Protection (DEP) accepted plant.   

d. This execution also applies to removal of any concrete materials. 

B. Concrete boat ramp removal:  

a. The Contractor shall break up the existing boat ramp pad and remove and dispose of 
the material at a suitable disposal site. 

C. It is not believed that there are existing utilities that will be affected with this work. However, 
the Contractor shall arrange for Dig-SAFE to mark utilities on the property.  If utilities are 
encountered, the Contractor shall take care not to disturb any existing utilities. If disturbance 
is unavoidable due to construction restriction, the Contractor must notify the Owner for 
approval and notify the affected party(s) for consent. Any disconnected utilities are to be 
terminated by the appropriate trade professional with approval of the Utility. 

3.4 TOLERANCES 

A. Pavement removal shall be limited to the area as shown in the Construction Drawings. 

B. If changes in the amount of pavement removal is necessary, the Contractor shall obtain 
approval from the Owner. 

3.5 PROTECTION 

A. Provide temporary protection to ensure the pavement saw-cut edge does not crack or 
crumble before the proposed poured concrete pad is installed. 

B. Provide temporary protective storage for the floating ramp and floats during construction. 

++ END OF SECTION ++ 

310000 - EARTHWORK 

1 GENERAL 

1.1 SCOPE OF WORK  

A. The work covered by this Section, without limiting the generality thereof, consists of 
furnishing all labor, equipment, products and material and performing all operations in 
connection with excavation, filling and grading, to the lines and grades shown on the 
Construction Drawings and as specified herein, including but not limited to; excavation for 
unsuitable materials, roadways, placement of backfill, construction of embankments, 
disposal of surplus excavated material, fine grading and compaction. 



SITE WORK SPECIFICATIONS     Great Harbor Boat Ramp Reconstruction 

12 Albatross Street, Falmouth, MA   Page 11 
 
 
 

1.2 SPECIAL CONDITIONS 

A. Surface restoration for all areas impacted by this Contract shall be performed as indicated 
and in accordance with the Drawings and Specifications. The Contractor shall conduct their 
operations so as to avoid impacts to areas outside limits of work. 

B. The Contractor shall examine substrates and conditions under which this work is to be 
performed and notify the Owner, in writing, of conditions detrimental for the proper 
completion of the work.  Do not proceed with work until conditions deemed unsatisfactory 
are corrected.  By beginning work that means the Contractor/installer accepts substrates and 
existing conditions. 

1.3 REFERENCES  

A. All of the Contract Documents, including General and Supplementary Conditions apply to 
the work of this Section. 

B. Where referenced, work specified in this Section shall conform to the Commonwealth of 
Massachusetts Standard Specifications for Highways and Bridges latest revision, herein 
referred to as “State Standards” and to the supplemental requirements contained in this 
Section. 

C. All materials and workmanship shall be provided in accordance with the latest issue of the 
following specifications:  

a. OSHA 29 CFR 1926 Subpart P – Excavations 
b. MGL 520 CMR 14.00 – Excavation and Trench Safety 

1.4 DEFINITIONS 

A. Relative Compaction The ratio, in percent, of the as-compacted field dry density to the 
laboratory maximum dry density as determined by ASTM D1557.  Corrections for oversize 
material may be applied to either the as-compacted field dry density or the maximum dry 
density, as determined by the Engineer.       

B. Optimum Moisture Content Determined by the ASTM standard specified to determine the 
maximum dry density for relative compaction. 

C. Relative Density As defined by ASTM D4254. 

D. Prepared Ground Service The ground surface after clearing, grubbing, stripping, excavation, 
and scarification and/or compaction. 

E. Completed Courses A course or layer that is ready for the next layer or phase of the work. 

F. Well-Graded A mixture of particle sizes that has no specific concentration or lack thereof 
one or more sizes.  Well-graded does not define any numerical value that must be placed on 
the coefficient of uniformity, coefficient or curvature, or other specific grain size distribution 
parameters.  Well-graded is used to define a material type that, when compacted produces a 
strong and relatively incompressible soil mass free from detrimental voids. 

G. Influence Area The area within planes sloped downward and outward at 1:1 slope from (a) 1 
foot outside the outermost edge at the base of foundations or slabs; or (b) 1 foot outside the 
outermost edge of the surface of roadways or shoulder: or (c) 0.5 foot outside the exterior 
edge at the spring line of pipes and culverts.   

H. Unclassified Excavation The nature of materials to be encountered that has not been 
identified or described herein 
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I. Imported Material: Material obtained by the Contractor from sources off the site. 

J. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, or boulders 
of rock material exceeding 4 cubic yards.  Weathered rock, dense consolidated deposits, or 
conglomerate materials excluding pavements which usually require the use of heavy 
excavated equipment, ripper teeth, or jack hammers for removal 

K. Non-hazardous Contaminated Material: Material, water or soil that does not meet the 
definition of hazardous contaminated materials but contains detectable qualities of VOC’s, 
petroleum, PCBs, or other hazardous materials or metals. 

L. Non-Contaminated Material: Material, water or soil which following laboratory testing, is 
determined to contain no detectable concentrations of VOC’s, petroleum, PCBs, or other 
hazardous material or metals. 

M. Backfill: Material used in refilling a trench or other excavation. 

N. Cohesive Material: Soils classified by ASTM D 2487 as GC, SC, ML, CL, MH, and CH.  
Materials classified as GM and SM will be identified as cohesive only when fines have a 
plasticity index greater than zero. 

O. Cohesionless Material: Soils classified by ASTM D 2487 as GW, GP, SW, and SP.  
Materials classified as GM and SM will be identified as cohesionless only when the fines 
have a plasticity index of zero. 

P. Compaction:  Any method of mechanically stabilizing a material by increasing its density at 
a controlled moisture condition.  "Degree of Compaction" is expressed as a percentage of the 
maximum density obtained by the test procedure described in ASTM D 1557. 

Q. Lift: A layer or course of soil placed on top of unprepared sub grade or a previously prepared 
or placed soil in a fill or backfill. 

R. Topsoil: In natural or undisturbed soil formations, the fine-grained, weathered material on 
the surface or directly below any loose or partially decomposed organic matter.  Topsoil may 
be a dark-colored, fine, silty or sandy material with a high content of well-decomposed 
organic matter, often containing traces of the parent rock material.  Gradation and material 
requirements specified herein apply to all topsoil references in this contract.  The material 
shall be representative of productive soils in the vicinity. 

S. Unsatisfactory/Unsuitable Material: Soil or other material identified as having insufficient 
strength or stability to carry intended loads on backfills without excessive consolidation or 
loss of stability.  Material that does not conform to the State’s Title V requirements for use in 
leaching systems.  Also backfill material that contains refuse, frozen material, large rocks, 
debris and other material that could damage pipe or conduits or cause the backfill not to 
compact.  Materials classified as PT, OH, or OL by ASTM D 2487 are unsatisfactory. 

T. Unstable Material: Material in the trench bottom that lacks firmness to maintain alignment 
and prevent joints from separating in the pipe, conduit, or appurtenance structure during 
backfilling.  This may be material otherwise identified as satisfactory which has been 
disturbed or saturated. 

1.5 EXISTING UTILITIES 

A. Call DIG SAFE 1-888-DIG-SAFE (1-888-344-7233) 72 hours before commencing any 
excavation, in order that all pertinent utility companies become informed of such work.     

B. If active utilities existing on the site are encountered, they shall be carefully protected from 
damage.  When an active utility line is exposed during construction, its location and 
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elevation shall be documented, and both the Owner and the Utility Company notified in 
writing.     

C. Active utility lines damaged in the course of construction shall be repaired or replaced as 
determined by the Owner and Utility Company, without additional cost to the Owner.  

1.6 USE OF EXPOLSIVES 

A. Use of explosives is not recommended and deemed not necessary for this work.  If the 
situation merits use of explosives it should be performed in accordance with the 
requirements set forth by all regulations and laws of local, State, and Federal agencies. 

1.7 SUBMITTALS 

A. Provide the following submittals in conformance with Section 013000: 

a. Gradation tests shall be completed for all imported materials and the data shall be 
submitted to the Engineer for review. 

b. Dewatering is not anticipated for this Work. If dewatering is found to be necessary 
during site construction the Contractor shall submit a dewatering plan conforming to 
these specifications for Engineer review. 

1.8 IMPORTED MATERIALS ACCEPTANCE 

A. Imported earth materials specified in this Section are subject to the following requirements: 

a. The Contractor shall be responsible for all gradation testing in order to locate 
acceptable materials to be imported from off-site locations.  For each additional 500 
tons of material, the Contractor shall perform one additional gradation test.  
Certification that the material conforms to the Specification requirements along with 
copies of the test results from a qualified commercial testing laboratory shall be 
submitted to the Owner for approval at least 21 calendar days before the material is 
required for use.  All material supplies shall be representative and be clearly marked 
to show the source of the material and the intended use on the project.  The 
Contractor shall perform sampling of the material source in accordance with the 
specifications of ASTM D75.  Tentative acceptance of the material shall be based on 
an inspection of the source by the Engineer and/or the conformance of certified test 
results submitted by the Contractor to the Engineer at the Engineer’s discretion.  No 
imported material shall be delivered to the site until the Owner or the Owner’s 
designee accepts the materials tests in writing.  Final acceptance will be based on 
Quality Control and Quality Assurance tests made on samples of material taken 
from the completed and compacted course. 

b. Gradation tests for the proposed materials shall be made on the samples taken at the 
place of production prior to shipment.  Samples of the finished product for gradation 
testing shall be taken as specified, or more often as directed by the Engineer if 
variation in gradation is occurring, or if the material appears to depart from the 
Specifications.  Test results shall be forwarded to the Owner or the Engineer within 
48 hours of testing. 

c. If tests conducted by the Contractor or the Owner indicate that the material does not 
meet Specification requirements, material placement will be terminated until 
corrective measures are taken.  Material that does not conform to the Specification 
requirements and installed, shall be removed and replaced at the Contractor’s sole 
expense.  Retesting of material that does not meet specification requirements shall be 
performed at the Contractor’s sole expense. 



SITE WORK SPECIFICATIONS     Great Harbor Boat Ramp Reconstruction 

12 Albatross Street, Falmouth, MA   Page 14 
 
 
 

d. All gradation testing and associated costs necessary to conform to this Specification 
shall be the responsibility of the Contractor. 

1.9 DELIVERY, STORAGE AND HANDLING 

A. If required, Gravel Borrow and Ordinary Borrow are to be delivered in covered trucks. 

1.10 REUSE OF ON-SITE MATERIAL 

A. The Owner permits reuse of on-site material from excavations if it meets Specification 
requirements for its intended use and upon approval of the material. 

1.11 SHORING, SHEETING, BRACING, AND SLOPING   

A. All excavations in excess of 5 feet deep shall be sheeted and braced to safely support the sides 
of the excavation or sloped in accordance with OSHA and other Federal, State and Town 
specifications and requirements.  

B. Sheeting shall be put in place and braced to prevent any movement which could, in any way, 
diminish the width of excavation needed for proper construction and to protect adjacent 
structures or surfaces from undermining or other damages.    

C. All sheeting and bracing shall be designed and installed as specified in accordance with the 
applicable OSHA and other Federal, State and Town requirements.    

D. Prior to installation of sheeting the Contractor should locate existing utilities to prevent 
damaging those utilities and services.    

E. Any excavation trench shall be permitted in accordance with 520 CMR 14.00 and shall 
comply with all provisions of the permit.  

F. When the work is completed, all sheeting shall be carefully removed so as not to endanger 
the work or other structures, utilities or property.    

1.12 EXCAVATION SAFETY 

A. The Contractor shall be solely responsible for making all excavations in a safe manner, 
provide appropriate measures to retain excavation side slopes and prevent earth slides to 
ensure that persons working in or near the excavation are protected. 

2 MATERIALS & PRODUCTS 

2.1 GENERAL REQUIREMENTS 

A. All soil fill materials shall consist of hard, durable, sand and gravel and shall be free from ice 
and snow, roots, sod, rubbish, and other deleterious or organic matters 

B. The Contractor shall furnish water for compaction. Water for compaction from sources 
other than potable sources shall be as approved by the Owner. 

2.2 ORDINARY BORROW 

A. Imported Ordinary Borrow shall be material conforming to Item M1.01.0 of the State 
Standards, except that no more than 10% shall pass the #200 sieve. Onsite granular material, 
free from stones, silt, clay, roots, organic matter and of suitable gradation for satisfactory 
compaction, may be reused as Ordinary Borrow upon approval by the Engineer. 

2.3 GRAVEL BORROW/SCREENED GRAVEL BORROW 

A. Imported Gravel Borrow shall be material conforming to Item M1.03.0 Type B of the State 
Standards. 
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2.4 CRUSHED STONE BASE FOR CONCRETE RAMP 

A. Imported material for installation as base for the boat ramp shall be inert durable crushed 
rock, angular in shape and shall be washed prior to delivery to the site. 

B. Washed crushed stone size shall be 2 ½” ballast stone.  The ballast stone shall be infilled 
with 3/8” to 1” choker-crushed stone set in two layers to install mid-depth geogrid. 

2.5 DEWATERING (IF NECESSARY) 

A. Bales of straw: Refer to Section 312500–Erosion and Sedimentation Control. 

B. Geotextile fabric: Refer to Section 334000–Storm Drainage Utilities. 

C. Sediment filter bags or dewatering bags: bags made from geotextile fabric as provided by 
Ultra Tech supplied by Cape Cod Winwater or approved equal. 

D. Catch basin inlet silt protection: Dandy sack as provided by TenCate Mirafi, Ultra Tech 
supplied by Cape Cod Winwater or approved equal. 

3 EXECUTIONS 

3.1 GENERAL 

A. All unsuitable or excess materials shall be stripped from areas impacted by construction.  
Materials suitable for reuse shall be stored in approved locations that will not interfere with 
construction operations and will not be in violation of retained permits for the work.  The 
Contractor shall legally dispose of all excess and unsuitable materials off-site. 

B. Earth excavation is unclassified and shall include the excavation, removal and satisfactory 
disposal of all materials of whatever nature encountered from within the limits indicated or 
specified (other than rock) or as directed in writing.  It shall include, but not be limited to, 
earth material such as peat, organic or inorganic silts, clay, sand and gravel, cobbles and 
boulders less than 4 cubic yards in volume, soft or disintegrated rock which, in the opinion of 
the Engineer, can be removed without blasting or drilling, pavement, and all obstructions not 
specifically included in other sections.  

C. All excavation shall be backfilled as specified.  All compacted fills shall be placed in layers 
(Refer to Part 3.05 of this Specification).  Each layer shall be systematically compacted by 
approved compaction equipment. 

D. Shoring and Sheeting:  Shore and sheet excavations as required to prevent injury to persons 
and damage to structures.  Shoring should also be used for protection of excavation bank 
during installation of vinyl sheathing.  Arrange shoring and sheeting to preclude injuries 
from occurring during removal.  Obtain approval from the Owner prior to removing any 
shoring, sheeting, or bracing in excavations adjacent to on-grade slabs, foundations, or other 
structural elements. 

3.2 WORK IN FREEZING WEATHER 

C. Protect excavation bottoms against freezing when atmospheric temperature is less than 35 
degrees Fahrenheit.  Contractors shall avoid leaving open excavations overnight during 
below freezing weather conditions. 

D. The Contractor shall not place a layer of compacted fill on snow, ice or soil that was 
permitted to freeze prior to compaction.  Removal of these unsatisfactory materials will be 
required as directed by the Engineer at no additional cost to the owner. 
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3.3 REMOVAL OF WATER 

A. The Contractor shall install dewatering basins as needed during construction. The 
Contractor shall submit to the Engineer the method for dewatering to be used. 

B. All dewatering shall be performed without damage to the work or adjacent wetland 
resources.  Dewatering shall be accomplished in a manner that will prevent seepage, boils, 
quick conditions, softening of the base material or migration of fines. 

C. Dewatering Plan:  If required by the Engineer or Owner, prepare a dewatering plan based on 
site surface and subsurface conditions, available soil, and hydrological data. Remove water 
by pumping or other methods to prevent the softening of surfaces exposed by excavation, 
prevent hydrostatic uplift, and provide a stable trench condition for installation.  Use screens 
and gravel packs or other filtering systems on the dewatering devices to prevent the removal 
of fines from the soil.  

D. Operation and Performance:  Operate the dewatering system continuously until construction 
work below existing water levels is complete. After construction within the water table range 
is complete and the initial backfill takes place, the water level may be allowed to rise but at 
no time allow it to rise higher than one foot below the prevailing level of excavation or 
backfill. A back-up pump and system should be available for immediate use. 

3.4 EXCAVATION 

A. The Contractor shall provide temporary service(s) if it is necessary to interrupt existing 
surface drainage, or sub-surface drainage, conduits, utilities, or similar underground 
structures and parts thereof.  When such facilities are encountered, the Contractor shall 
remove or temporarily relocate the utility or notify and arrange for the owner of each utility 
to remove or temporarily relocate their utility at no additional cost to the Owner.  The 
Contractor shall satisfactorily repair all damage to such facilities or structures which 
occurred from the Contractor or subcontractor’s operations during the period of the contract, 
at no additional cost to the Owner 

B. Dispose of excavated material not intended for reuse so that it will not obstruct the 
operations of the site, endanger structure, impair the efficiency or appearance of any 
facilities, or be detrimental to the completed work. 

C. Excavation for Structures 

a. Shall conform to dimensions and elevation indicated.  Excavations shall be 
performed to allow sufficient room for construction and inspection. 

b. Do not disturb bottom of foundation excavations.  Excavate by hand to final grade 
just before placement of concrete. Trim bottoms to required grades and lines to leave 
solid base for concrete 

D. Disturbed Subgrade 

c. The Contractor shall, at the request of the Engineer, place a 12- to 18-inch layer of 
Gravel Borrow or 6-inches of Crushed Stone over natural underlying soil to stabilize 
areas that may become disturbed as a result of groundwater. Particular attention 
shall be paid to areas beneath foundations. 

E. Excavation for Pavement 

a. Excavation for pavement shall be accomplished by first saw-cutting the area in 
question and made to lines and grades as shown on the Drawings.  All excavations 
beyond such limits shall be done at the Contractor’s expense.  Furnishing, placing 
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and compacting suitable backfill material for pavement excavation beyond the limits 
shown on the drawings or as otherwise directed by the Engineer, shall be repaired to 
the satisfaction of the Engineer at no additional cost to the Owner. 

F. Ledge Excavation:   

a. If the Contractor encounters ledge, rock or boulders exceeding 4 cubic yards, the 
Contractor shall immediately notify the Owner and the Engineer.  The rock, ledge or 
stone shall be removed to an elevation of 1 foot below any roadway gravel base 
associated with pavement installation or as shown on the drawings for trench 
excavation.  Compensation shall be based on in-place volumes measured by the 
Engineer.  Blasting of any ledge shall not be permitted. 

b. No ledge excavation will be paid for or shall be removed without authorization from 
the Owner and in conformance with the policies as stated in the Standard Form of 
Agreement Between Owner and Contractor. 

3.5 BACKFILL 

A. Prior to placing any backfill, remove all trash, debris, and/or any other unsuitable material 
from areas where the backfill is to be placed.  Do not place frozen backfill on frozen ground 
or in areas where standing water is present. 

B. General backfill should be performed at lifts no thicker than twelve inches. 

C. Compact loose lifts as specified in Part 3.6 “Compaction” before placing the next lift.  Do 
not backfill in freezing weather or where the material in the trench is already frozen or is 
muddy, except as authorized.  Where settlements occur in trenches and pits due to improper 
compaction, excavate to the depth necessary to rectify the problem, then backfill and 
compact the excavation as specified herein and restore the surface to the required elevation.  
Coordinate backfilling with testing of utilities 

D. Do not operate earth-moving or other heavy equipment within a distance that will cause 
damage to new or existing structures. Hand operated vibratory compactors shall be used at 
all levels above the harbor tide range.   

E. Backfill excavations as promptly as work permits, but not until inspection, testing approval 
and recording locations of underground utilities or structures have been performed.  

3.6 COMPACTION 

A. Compaction within the depth influenced by the water table should not be subject to a relative 
compaction rate. The contractor should carefully compact within this depth with plate 
compactors and with the use of the excavator’s bucket or as otherwise deemed appropriate 
by the Engineer. 

B. Provide not less than the following percent relative compaction at optimal moisture content, 
as determined by ASTM D-1557, Modified Proctor Test.     

C. Base Course: Compact base course material below bituminous pavement to not less than 
95% relative compaction. 

D. Subbase:  Compact subbase course material not less than 90% relative compaction. 

E. All other fill materials, with the exception of Crushed Stone and unless otherwise specified, 
shall be compacted to not less than 90% relative compaction. 

F. All materials placed below foundations and below or around subsurface utilities and within 
their zone influence area, shall be compacted to not less than 95% relative compaction. 
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G. Place Ordinary Borrow in 12-inch maximum loose lifts and compact each lift to not less than 
90% relative compaction. Make proper allowances for pavements and topsoil. 

H. Place the Gravel Borrow in previously excavated areas under and within the influence area 
of slab or structure shown. In no case, provide less than 12 inches of compacted Gravel 
Borrow beneath concrete slabs. Compact each lift to not less than 95% relative compaction. 

3.7 BACKFILL FOR FINAL GRADING 

A. Backfill or filling required below gravel subgrade elevation shall be with Ordinary Borrow 
placed in layers having a minimum loose lift thickness of 12-inches.  

B. Subbase and base course shall be placed in layers having a maximum loose lift thickness of 
8-inches and 6-inches, respectively, except in confined areas or within 3 feet of new or 
existing structures where maximum loose lift thickness shall be 8-inches or less as 
determined by the Engineer. All base courses shall be compacted to 95%. 

3.8 PROTECTION 

A. Shoring and Sheeting:  Provide shoring, bracing, trench boxes, and sheeting as required. 
Include provisions in the shoring and sheeting plan that will accomplish the following: 

B. Prevent undermining of pavements and slabs. 

C. Prevent slippage or movement in banks or slopes adjacent to the excavation. 

D. Structures and Surfaces:  Protect newly backfilled areas and adjacent structures, slopes, or 
grades from traffic, erosion settlement, and any other damage. Repair and reestablish 
damaged or eroded grades and slopes and restore surface construction prior to acceptance.  
Protect existing manhole covers with metal plates or other appropriate means. 

3.9 MOISTURE CONTROL 

A. During the compacting operations, the moisture content of the material shall be within the 
range necessary to obtain the specified compaction, as determined by laboratory testing. 

B. Maintain moisture content throughout the lift.  Insofar as practicable, add water to the 
material at the site of excavation.  If required, supplement the material by sprinkling the 
material with water. 

C. In-place material shall be of proper moisture content before working to obtain the specified 
compaction.  Wetting or drying of the material and manipulation when necessary to secure 
uniform moisture content throughout the layer shall be required.  Should the material be too 
wet to permit proper compaction, all work on all portions of the areas affected shall be 
delayed until the material has dried to the required moisture content.  Sprinkling shall be 
done with approved equipment that will sufficiently distribute the water. 

3.10 MAINTENANCE 

A. Protect newly graded areas from erosion and keep free of trash and debris.  Repair and re-
establish grades in settled, eroded and rutted areas to specified tolerances 

B. Where compacted areas are disturbed by subsequent construction operations or adverse 
weather, scarify, reshape and compact to required relative compaction 

3.11 CONTAMINATED SOIL 

A. Existing soil or water at the work sites that the Contractor encounters that appear oily, have 
a chemical odor, or appear to be contaminated, shall immediately be brought to the attention 
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of the Owner.  Any contaminated material shall be handled in accordance with the State 
Standards and shall be disposed of in a legal manner. 

B. Any cleared and excavated materials, which are suspected of being contaminated, shall be 
stockpiled on-site and in an envelope of polyethylene sheeting. 

3.12 SURFACE RESTORATION 

A. Upon completion of this work, the Contractor shall restore surface areas as described in the 
Construction Drawings.  Refer to corresponding specifications for loam and mulching areas, 
bituminous pavement areas, stormwater utility areas, etc. 

++ END OF SECTION ++ 

312500 – EROSION AND SEDIMENTATION CONTROLS 

1 GENERAL 

1.1 RELATED DOCUMENTS 

A. All of the Contract Documents, including General and Supplementary Conditions apply to 
the work of this Section. 

1.2 DESCRIPTION OF WORK 

A. The Section includes description of, but is not limited to, establishing erosion control 
procedures and establishing limits of work during the construction of the proposed site 
improvements as specified on the Construction Drawings and within these Specifications. 

B. This Section also includes the protection to existing stormwater systems near the 
construction zone area that may receive runoff water from the construction activities. 

C. The entire property slopes towards the Harbor. The Contractor shall protect the Harbor from 
sediments and siltation during construction. 

1.3 RELATED WORK SPECIFIED ELSEWHERE 

A. All of the Contract Documents, including General and Special Conditions apply to the 
Work of this Section. 

B. Other specifications sections which directly relate to the work of this section include, but are 
not limited to, the following:   

a. Section 310000 – Earthwork 
b. Section 321123 – Aggregate Base Courses 
c. Section 321200 – Flexible Paving 
d. Section 334000 – Storm Drainage Utilities 

1.4 QUALITY ASSURANCE  

A. Installer:  A firm that has at least 3 years’ experience in work of the type required by this 
section.   

1.5 DELIVERY, STORAGE AND HANDLING 

A. Deliver, store and handle materials and products in strict compliance with manufacturer's 
instructions and recommendations. Protect from all possible damage. 

B. Areas chosen for storage shall not be in conflict with any previously attained permits nor 
shall they be in conflict with the areas where work is taking place. 
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1.6 SEQUENCING AND SCHEDULING 

A. Complete work of this section before any excavation work that could cause erosion and 
before materials other than allowed by this section are stored on the site.  

1.7 TESTS (NONE REQUIRED) 

1.8 SUBMITTALS 

A. Submit samples and/or materials certification and/or documentation, and test results shall 
be in accordance with provisions of Section 013323 - Shop Drawing, Product Data and 
Samples.   

2 PRODUCTS 

2.1 MATERIALS AND PRODUCTS 

A. Bales of Straw: As deemed necessary or as directed by the Engineer, new bales of straw of 
standard size shall be used. The Contractor shall replace bales of straw as they become 
deteriorated or damaged during construction. 

B. Silt fence:  As indicated in the Construction Drawings, a pre-assembled fence of support 
netting and posts as manufactured by Uline or approved equal shall be installed.  The silt 
fence must be new. 

C. Silt Curtain (Boom):  As indicated in the Construction Drawings the Contractor shall set a 
silt curtain to filter and suspend sediments from in-water activities. 

D. Crushed stone or gravel for the construction entrance tracking pad, if used, shall conform to 
ASTM C-33, 2” size No. 2 or 3. Pad dimensions and depth shall be submitted as a shop 
drawing by the Contractor and approved by the Engineer prior to construction 

3 EXECUTIONS 

3.1 INSPECTION 

A. The Installer shall examine the work area and site conditions under which this work is to be 
performed.  

B. The Installer shall be familiar with the areas where excavation will take place and areas 
where materials will be piled and/or stored to avoid conflicting placement of erosion control.  

3.2 PREPARATION 

A. When needed the Contractor shall perform minimal removal of brush and establish a clean 
working area to install the silt fence. 

B. Excavated material or imported material shall not be piled in areas where sediments may 
damage the existing stormwater system on the site. 

C. The Contractor shall install silt sacks in nearby catch basin grates to protect the drainage 
system that may be affected during construction. 

3.3 INSTALLATION 

A. Refer to Section “310000 – Earthwork” for dewatering basin installation. 

B. The Contractor shall install a silt curtain (boom) to enclose all the in-water work areas.  The 
silt curtain shall be of a floatation type that drops down to the harbor bottom.  The silt 
curtain shall be kept in place during all times when in-water work is performed.  The 
removal of the silt curtain will only be done after all sedimentation prone activities are 
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complete and the enclosure water is clear.  The Contractor shall install a secondary silt 
curtain within high sediment activities should a single silt curtain is found to be insufficient 
to keep sediments within the enclosure.  

C. If necessary, the Contractor may furnish and install a pre-assembled siltation fence in 
strategic upland locations to protect the site and the work.  

a. The siltation fence and associated materials must be new.  
b. The fence must be installed by excavating a continuous 6" deep x 6" wide trench 

along the line of the fence with the spoil piled up-grade.  
c. The fence is unrolled by section on the ground.  
d. The fence is then installed by driving the oak posts securely into the bottom of the 

excavated trench on the downgrade side of the trench.  
e. The spoil is then back filled and mounded up against the fence and tamped by foot.  
f. The fence shall be lapped at ends of section a minimum of 12-inches.  
g. The fence shall be maintained continuously during the construction.  
h. After final cleanup, the Contractor shall remove and properly dispose of all fence 

materials. 

D. If necessary or as directed by the Owner or by the Engineer, the Contractor shall furnish and 
install a row of bales of straw or silt sock in appropriate locations for the prevention of 
excavation material washout into stormwater system excavation. The bales of straw must be 
new at the beginning of the construction.      

E. When the use of bales of straw is in place the installation should be in one row and laying 
the bales end to end.  At each end of the row there should be two additional bales at a 
staggered placement. 

F. The Contractor shall maintain 200 linear feet of silt fence onsite in the event erosion occurs. 
If erosion occurs during construction the Contractor shall take steps to control the erosion.  

G. When used the silt fence shall be lapped at ends of section a minimum of 12-inches. The 
fence shall be maintained continuously until any erosion problem has been contained. After 
final cleanup, the Contractor shall remove and properly dispose of the fence. 

H. The Contractor shall clean any paved surface along the site access route of any silt. 

++ END OF SECTION ++ 

320523 – CONCRETE FOR EXTERIOR IMPROVEMENTS 

1 GENERAL 

1.1 SCOPE OF WORK 

A. Cement concrete is required for the installation of the boat ramp as part of the site work.   

B. The boat ramp construction consists of both cast in-place concrete and prefab concrete slab 
sections. 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

A. All of the Contract Documents, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to the work of this Section. Also, the following 
Construction Specifications: 

a. Section 310000 – Earthwork 
b. Section 321200 – Flexible Paving 
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B. Where referenced, work specified in this Section shall conform to the Commonwealth of 
Massachusetts Standard Specifications for Highways and Bridges latest revision, herein 
referred to as “State Standards” and to the supplemental requirements contained in this 
Section. 

1.3 REFERENCES 

A. Referenced Standards and Codes: 

a. ACI 301 - Specifications for Structural Concrete for Buildings 
b. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing 

Concrete 
c. ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement 
d. A497 - Welded Deformed Steel Wire Fabric for Concrete Reinforcement 
e. C33 - Concrete Aggregates 
f. C94 - Ready Mix Concrete 
g. ASTM C150 - Portland Cement 
h. ASTM C260 - Air-Entraining Admixtures for Concrete 
i. ASTM C309 - Liquid Membrane-Forming Compounds for Curing Concrete 
j. ASTM C494 - Chemical Admixtures for Concrete 
k. ASTM D1751 - Preformed Expansion Joint Fillers for Concrete Paving and 

Structural Construction 
l. D1752 - Preformed Sponge Rubber and Cork Expansion Joint Fillers for Concrete 

Paving and Structural Construction 

1.4 SUBMITTALS  

A. Product Data:  Provide data on joint filler, admixtures, curing compounds and concrete mix 
formula. 

1.5 QUALITY ASSURANCE 

A. Perform work in accordance with MHD Standard Specifications and local codes. 

B. Obtain cementitious materials from same source throughout. 

1.6 ENVIRONMENTAL REQUIREMENTS 

A. Conform to local municipality, state and federal codes for installation of the Work of this 
section. 

B. Do not place concrete when weather is not favorable such as temperatures below 40° F or 
when ground is frozen. 

2 PRODUCTS AND MATERIALS 

2.1 FORM MATERIALS 

A. Wood or Steel form material, profiled to suit conditions.  Use only non-staining form release 
compounds. 

B. Joint Filler: ASTM D1752 non-bituminous rubber or cork filler 

2.2 REINFORCEMENT 

A. Use #6 epoxy coated rebar 

2.3 CONCRETE MATERIALS 

A. Cement: ASTM C150, Type II 
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B. Fine and Coarse Mix Aggregates: ASTM C33, ¾” Aggregate 

C. Water: Potable, not detrimental to concrete 

2.4 ACCESSORIES  

A. Curing Compound: ASTM C309, Type 1 

B. Joint Sealers: As specified 

C. Joint Filler: Pre-molded Type III, ASTM D1752 

D. Spacers and chairs shall have plastic tips 

2.5 STAINLESS-STEEL CONNECTING STRAPS 

A. Stainless-steel straps ¾” thick x 29” long x 3” wide with 3 one-inch diameter holes spaced 
10” on-center and one slotted hole 1” in diameter. 

2.6 CONCRETE MIX 

A. Concrete mix for boat ramp shall be made of maximum 3/4" aggregate, with design strength 
of 5,000 psi at 28 days.  An air entraining agent, either Master Builders MBVR, Darex AEA, 
or approved equal shall be added at the mixer in accurately proportioned amounts to give air 
content to the concrete of not less than 3 percent and not more than 6 percent by volume. A 
high range water reducing agent (super-plasticizer) such as Master Builders Pozzolith 400-N, 
Mighty 150 or approved equal shall be added at the mixer in accurately proportioned 
amounts to meet design strength requirements and maintain a smooth, dense surface on the 
curb units. 

2.7 PRE-FAB CONCRETE SLABS 

A. Prefab slabs shall be constructed of the same concrete design mix noted here and to include 
the following design parameters: 

a. slabs shall have an overall width of eighteen-feet (18’-0”), 

b. slabs shall have a 30-degree diagonal coarse boom finish texture away from the 
center of the slab towards the side curbs, 

c. slabs shall be at a minimum eight-inch (8”) in thickness, 

d. slabs shall be furnished with six-inch (6”) high and six-inch (6”) wide concrete curbs, 

e. slabs shall have imbedded stainless steel straps at two-feet on-center (2’-0” O.C.) to 
interconnect with subsequent slabs. 

3 EXECUTIONS 

3.1 EXAMINATION 

A. Verify compacted subgrade and/or base is acceptable and ready to support paving and 
imposed loads. 

B. Verify gradients of base are correct for positive drainage. 

3.2 PREPARATION 

A. Moisten base to minimize absorption of water from fresh concrete. 

B. Notify the Engineer and/or Surveyor of record a minimum of 24 hours in advance if survey 
markings for elevations and locations are needed prior to commencement of concrete 
operations. 



SITE WORK SPECIFICATIONS     Great Harbor Boat Ramp Reconstruction 

12 Albatross Street, Falmouth, MA   Page 24 
 
 
 

3.3 FORMING 

A. Place and secure forms to correct location, dimension, profile, and gradient. 

B. Assemble formwork to permit easy stripping and dismantling without damaging concrete. 

C. Place joint filler vertical in position, in straight lines and secure to formwork during concrete 
placement. 

D. Ensure that all sleeves, conduits and embedded appurtenances are as required. 

3.4 REINFORCEMENT 

A. Place continuous reinforcement 12” maximum on-center, two-inches clear from the bottom 
of the concrete interface and two-inches clear from the finished concrete surface as indicated 
in the Construction Drawings.  

B. Reinforcement shall be placed in both directions: vertical and horizontal. 

C. Reinforcement along the connecting sides of each slab shall coincide with the location of the 
holes for the placement of the connecting stainless-steel straps.  

D. Interrupt reinforcement at contraction expansion joints. 

3.5 PLACING CONCRETE 

A. Place concrete in accordance with ACI 301. 

B. No tool joints or expansion joints will be constructed for this work. 

C. Ensure reinforcement, inserts, embedded parts, and formed joints are not disturbed during 
concrete placement.  

D. Cast in-place concrete shall include a six-inch (6”) deep and six-inch (6”) wide hunch 
imbedded onto the gravel base along the low end and sides of the slab to better anchor the 
concrete slab. 

3.6 FINISHING 

A. The finish surface shall be textured with a 30-degree diagonal coarse broom finish. 

B. Direction of Texturing: It is preferred for the “V” groove to shed water away from the center 
of the concrete pad towards the sides of the pad at the edge with the curbing feature. 

C. Place curing compound sealer on exposed concrete surfaces immediately after finishing.  
Apply in accordance with manufacturer's instructions. 

3.7 TOLERANCES 

A. Unless otherwise noted within the specifications or Construction Drawings, boat ramp 
grades shall not exceed a longitudinal slope of thirteen percent (13%). 

3.8 PROTECTION 

A. Immediately after placement, protect pavement from premature drying, excessive hot or cold 
temperatures, and mechanical injury. 

B. Do not permit traffic over pavement for 5 days minimum after finishing. 

++ END OF SECTION ++ 
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321123 – AGGREGATE BASE COURSE 

1 GENERAL 

1.1 RELATED DOCUMENTS 

A. All of the Contract Documents, including General and Supplementary Conditions and 
Division 1 General Requirements, apply to the work of this section. 

1.2 DESCRIPTION OF WORK 

A. The work of this section includes furnishing and installing a crushed stone base course 
placed upon the subgrade as directed and in accordance with these specifications and in 
reasonably close conformity with the lines and grades on the plans.     

B. Crushed stone base is required for installation of the bituminous pavement restoration and 
for the concrete boat ramp installation. 

1.3 RELATED WORK SPECIFIED ELSEWHERE 

A. All of the Contract Documents, including General and Special Conditions apply to the 
Work of this Section. 

B. Other specifications sections which directly relate to the work of this section include, but are 
not limited to, the following:   

a. Section 310000 - Earthwork 
b. Section 312500 - Erosion and Sedimentation Control 
c. Section 321200 - Flexible Paving 
d. Section 334000 - Storm Drainage Utilities 

1.4 QUALITY ASSURANCE 

A. Firm: A firm having at least three years’ experience in the type of work required by this 
section. 

B. Source: Identify source of material. 

1.5 TESTS 

A. Grain size analysis in accordance with ASTM D422.   

B. Compaction tests in accordance with AASTHO Test Designation T99. 

1.6 SUBMITTALS 

A. Product Data: Submit source of gravel. 

B. Test Reports: Submit certified reports for sieve analysis tests and performance. 

1.7 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to site in covered trucks. 

B. Store and handle material with care so as not to mix with other materials on site with 
sediment controls.    

1.8 PROJECT CONDITIONS 

A. Weather: Perform work only when existing and forecasted weather conditions are expected 
to be dry.   

B. Substrates: Proceed with work only when substrate construction is complete. 
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1.9 SEQUENCING AND SCHEDULING 

A. Conference: Convene a pre-installation conference to establish procedures to maintain 
optimum working conditions and to coordinate this work with related and adjacent work.   

2 PRODUCTS 

2.1 CRUSHED STONE BASE FOR CONCRETE RAMP 

A. Imported material for installation as base for the boat ramp shall be inert durable crushed 
rock, angular in shape and shall be washed prior to delivery to the site. 

B. Washed crushed stone size shall be 2 ½” ballast stone.  The ballast stone shall be infilled 
with 3/8” to 1” choker crushed stone. 

C. Biaxial Geogrid: geogrid shall be extruded polypropylene material for road base 
reinforcement applications with 0.05-inch rib thickness, and 1” minimum grid openings.  

3 EXECUTIONS 

3.1 INSPECTION 

A. The Contractor shall inform and satisfy himself as to the suitability of the subgrade.   

3.2 SUBGRADE PREPARATION 

A. Prepare subgrade by shaping and compacting to proper grade.  Remove all soft and yielding 
material from the subgrade and replace with suitable material.  Compact thoroughly using 
approved types of rollers or tampers. Ensure that all areas are stable and dry. 

B. Saw cut edges of existing pavement along even lines to obtain undisturbed, clean and sound 
vertical edges of original pavement. 

C. Edges of the original pavement surface shall be cleaned of all dirt, dust and debris and then 
received an application of approved asphalt emulsion so that the new pavement material 
may be properly bonded to the old. 

D. Do not store or stockpile materials on the subgrade. 

3.3 EXECUTION 

A. Spreading and Compaction: The base material shall be prepared by first spreading the ballast 
rock to the dimensions specified followed by placement of the crushed stone to fill (chock) 
the voids between the larger ballast rock.    

B. Perform this installation in two layers to allow installation of the geogrid fabric at the 
midpoint of the gravel base material. 

C. All equipment necessary for the proper construction of this work shall be on the project site, 
in first-class working condition.   

D. Following the completion of the base course, the Contractor shall perform all maintenance 
work necessary to keep the base course in a condition satisfactory for placement of concrete.  
If cleaning or removal of debris or sediment is necessary, or if the surface becomes disturbed, 
any work or restitution necessary shall be performed at the expense of the Contractor. 

3.4 PROTECTION 

A. Work on the base course shall not be accomplished during freezing temperatures nor when 
the subgrade is wet.  When the aggregate contains frozen materials or the underlying course 
is frozen, the construction shall be stopped. 
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B. Hauling equipment may be routed over completed portions of the base course, provided no 
damage results and provided that such equipment is routed over the full width of the base 
course to avoid rutting or uneven compaction.  However, the Owner's representative in 
charge shall have full and specific authority to stop all hauling over completed or partially 
completed base course when, in his opinion, such hauling is causing damage.  Any damage 
to the base course resulting from routing equipment over the base course shall be repaired by 
the Contractor at his own expense. 

++ END OF SECTION ++ 

321200 - FLEXIBLE PAVING 

1 GENERAL 

1.1 RELATED DOCUMENTS 

A. All of the Contract Documents, including General and Special Conditions apply to the work 
of this section. 

1.2 DESCRIPTION OF WORK 

A. The work of this section includes furnishing and installing bituminous concrete pavement 
within the areas affected by the installation of the concrete boat ramp that needs pavement 
repair work. 

B. Flexible pavement shall only be installed for the necessary areas not to exceed the pre-
construction limits, unless authorized by the Owner, of the existing as specified in the 
Construction Drawings. 

1.3 RELATED WORK SPECIFIED ELSEWHERE 

A. All of the Contract Documents, including General and Special Conditions apply to the 
Work of this Section. 

B. Massachusetts Highway Department Standard Specifications for Highways and Bridges 
(States Standards). 

C. Other specifications sections that directly relate to the work of this section include, but are 
not limited to, the following:   

a. Section 310000 – Earthwork  
b. Section 312500 – Erosion and Sedimentation Control  
c. Section 321123 – Aggregate Base Courses 

1.4 QUALITY ASSURANCE 

A. Installer: A firm having at least three years’ experience in bituminous concrete pavement 
installation. 

B. Source: A plant acceptable to the Massachusetts Highway Department. 

1.5 TESTS 

A. Where plant inspection is maintained by the Massachusetts Highway Department, the 
material will be considered acceptable for use when the specified tests from samples obtained 
at the production plant indicate conformance to M3.11.09, Massachusetts Standard 
Specifications for Highways and Bridges. 
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B. Pavement density shall be determined as outlined in M3.11.09, Massachusetts Standard 
Specifications for Highways and Bridges. 

C. The bituminous mixture and the labor for obtaining these samples in the field shall be 
furnished without charge by the Contractor. The samples shall be taken in accordance with 
AASHO T230-68. 

1.6 SUBMITTALS 

A. Product Data:  Submit source of bituminous concrete. Submit range of Contractors installing 
the pavement. Provide certifications stating that materials comply with requirements.  

1.7 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials in accordance with material specifications. 

B. Bituminous mixture shall be delivered on the same day as its installation.  No storage of 
bituminous mixture for a period of time in excess of 4 hours will be allowed. 

1.8 PROJECT CONDITIONS 

A. Weather:  Perform work only during existing and forecasted weather conditions within the 
limits established by Massachusetts Highway Department, Section M3.11.03. 

B. Substrates:  Proceed with work only when gravel base is accepted by the Engineer.   

2 PRODUCTS 

2.1 MATERIALS AND PRODUCTS 

A. General:  This type of pavement shall be composed of mineral aggregate, mineral filler and 
bituminous material.  The pavement shall be constructed in courses as shown on the plans 
and as directed on the prepared existing base in accordance with these specifications and in 
close conformity with the lines, grades, compacted thickness, and typical cross section 
shown on the plans. 

B. Materials shall meet the requirements in the following Subsection of Division III, 
Massachusetts Standard Specifications for Highways and Bridges, Materials: 

Mineral Aggregate   M3.11.04 
Mineral Filler     M3.11.05 
Bituminous Materials   M3.11.06 

3 EXECUTIONS 

3.1 GRAVEL BASE COURSE AND SUBGRADE PLACEMENT 

A. Place materials in the proper lift depths and perform compaction as specified in Section 
310000 “Earthwork” and Section 321123 “Aggregate Base Course.”  Make proper allowance 
for bituminous courses. 

3.2 BITUMINOUS CONCRETE BINDER COURSE PLACEMENT 

A. Provide a Bituminous Concrete Binder Course on the road subbase having a compacted 
thickness as shown on the drawings.  The Bituminous Concrete Binder Course shall be 
provided in accordance with the applicable requirements of the State Standards, Section 420, 
Subsection 420.20 and Item M3 for materials. 

3.3 BITUMINOUS CONCRETE SURFACE COURSE PLACEMENT 



SITE WORK SPECIFICATIONS     Great Harbor Boat Ramp Reconstruction 

12 Albatross Street, Falmouth, MA   Page 29 
 
 
 

A. Place Bituminous Concrete Type I-1 Surface Course in compacted thickness as shown on the 
Drawings.  The finished pavement surface shall be flush with existing pavement grade or as 
directed 

B. There shall be no overlap of new pavement and old pavement surfaces, refer to construction 
details.  

C. The Bituminous Concrete Surface Course shall be provided in accordance with the 
applicable requirements of the State Standards, Section 460, Subsection 460.20, and Item 
M3 for materials. 

3.4 TRANSPORTATION AND DELIVERY OF MIXTURES 

A. The mixtures shall be transported from the plant to the work in vehicles previously cleaned 
of all foreign materials.  During transportation of the mixture from the plant to the spreader 
on the work, each load shall be fully covered at all times, without exception, with canvas or 
other suitable material of sufficient size and thickness to furnish complete protection.  The 
mixture shall not be transported such a distance that segregation of the ingredients takes 
place or that any crust is formed on the surface, bottom or sides of said mixture which will 
not crumble or flatten out when the mixture is dumped or shall otherwise be deleterious to 
the mixture in place on the roadway. 

B. The vehicles for transporting the mixture shall be tight and the inside of the bodies shall be 
evenly and lightly coated with the suitable thin oil or approved soap solution, but no excess 
of lubricant shall be allowed to accumulate in low spots in the body. 

C. When necessary, proper insulation of the vehicles transporting the mixture shall be made to 
ensure that the mixture is delivered for placing at the proper temperature. 

D. The dispatching of trucks from the plant shall be so arranged that all materials that are to be 
delivered at or on the road surface during any day shall be placed and shall have received 
final compaction before nightfall of the same day; unless artificial light, satisfactory to the 
Engineer is provided. 

E. The air temperature in the shade and away from artificial heat will govern the temperature of 
the mixture when delivered at the project site as follows, within a tolerance of plus or minus 
20oF. 

a. Normal Layered Construction (temperature in degrees) 
Air Temperature Project Deliver Temperature 
35F    300F 
40F    290F 
65F    280F 
90F, or over   275F 

F. Existing pavements outside of the indicated work limits that are damaged as a result of the 
Contractor’s operations, including base courses, bituminous tack coats and surface courses, 
shall be replaced by the Contractor in accordance with the requirements specified herein for 
the respective type of pavement, in a satisfactory manner and at no additional cost to the 
Owner. 

3.5 SPREADING AND FINISHING 

A. The placing of the various asphalt pavement mixtures is intended to be primarily by machine 
methods. 
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B. The contractor may use mechanical equipment for spreading and finishing such as self-
powered pavers. 

C. If during construction, it is found that the spreading and finishing equipment or technique in 
use leaves tracks or indented areas, or produces other permanent blemishes in the pavement, 
which are not satisfactorily corrected by the scheduled operations; the use of such equipment 
shall be discontinued and other satisfactory spreading and finishing equipment shall be 
provided by the Contractor. 

D. The mixture shall be placed and compacted only at such times as to permit the proper 
inspection and checking by the Clerk and/or Engineer.  The mixtures shall only be placed in 
the work when they can be efficiently and satisfactorily placed by the methods stipulated 
herein.   

E. The construction of bituminous concrete pavement shall terminate November 15 and shall 
not be resumed prior to April 1 except as approved in writing by the Engineer.  When the air 
temperature falls below 50oF, extra precautions shall be taken in drying the aggregates, 
controlling the temperatures of the materials, placing, and compacting the mixtures.  No 
mixture shall be placed unless the breakdown and intermediate rolling can be completed by 
the time the material has cooled to 170oF, and if the density of the completed pavement 
attains at least 90% of the laboratory compacted density. 

F. The mixture shall be placed only upon approved surfaces that are clean from foreign 
materials and dry; and when weather conditions are suitable.  The Engineer may, however, 
at the entire responsibility of the Contractor, permit work to continue when overtaken by 
sudden rain, but only with material which may be in transit from the plant at the time, and 
then only when the temperature of the mixture is within the temperature limits specified and 
the existing surface on the roadway is not excessively wet. 

G. The bituminous concrete shall be placed in courses as shown and specified within the Plans 
and Specifications. 

H. When an existing surface or new base upon which the bottom course is to be placed contains 
unsatisfactory irregularities, in the Engineer's judgment, such irregularities shall be 
eliminated by an adequate placing and compaction of mixture so as to furnish a surface with 
true contour and grade before placing any specified course of mixture. 

I. No traffic of any kind shall be permitted on binder or base when direct or any other foreign 
substance may be tracked thereon. 

J. The contact surfaces of manholes, catch basins or other appurtenant structures in pavement 
shall be painted thoroughly with a thin uniform coating of bitumen (Department 
Specifications RS-1) just before any mixture is placed against them.  Special attention shall 
be given to proper testing of the surface of each course with a straightedge.  The finished 
surfaces shall be even and uniform throughout. 

K. Any mixture that becomes loose or broken, mixed with dirt, or in any way defective shall be 
removed and when replaced with a new mixture that shall be compacted to conform to the 
surrounding area.  Areas of one square foot or more showing an excess of bitumen shall be 
removed and replaced. 

L. The methods of spreading the bituminous concrete mixtures shall be as follows: 

a. Hand Spreading.  When hand spreading, the mixture shall be placed by dumping on 
approved steel dump sheets outside the areas upon which it is to be spread, or by 
other approved satisfactory methods. Immediately thereafter, it shall be distributed 
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into place by means of hot shovels and spread with hot rakes or lutes in a loose layer 
of uniform density and correct depth.  The tines of the rakes shall be not less than 
1/2 inch longer than the loose depth of mixture and spaces between tines shall be not 
less than 1 inch.  Loads shall not be dumped any faster than they can be properly 
handled by the shovelers and the shovelers shall not distribute the dumped load any 
faster than it can properly be handled by the rakers.  The raking shall be done with 
skill and care to avoid segregation and so that, after the first passage of the roller over 
the raked mixture, no back patching will be necessary. 

b. Machine Spreading.  All mixtures shall be deposited in an approved mechanical 
spreader and immediately spread thereby; and then struck off in a uniform layer to 
the full width required and of such depth that each course, when compacted, shall 
have the required thickness and shall conform to the grade and cross section contour 
specified.  The mixture shall be deposited in the center of hoppers with care exercised 
to avoid overloading and spilling.  The pavers shall operate while the mixture is 
being spread at a speed which will produce a uniform surface texture.  Immediately 
after any course is screeded and before compaction is started, the surface shall be 
checked, any irregularities adjusted, any accumulation from the screed removed by 
rake or lute, and all fat spots in any course removed and replaced with satisfactory 
material.  Irregularities in alignment and grade along outside edge shall be corrected 
by the addition or removal of mixture before the edges are rolled.  Indiscriminate 
casting of mix on the new screeded surface, where irregularities are not evident, shall 
not be permitted.  All edges shall be true and uniform. 

3.6 COMPACTION 

A. After the paving mixture has been properly spread, initial compaction shall be obtained by 
the use of power rollers of approved design and weight per inch width of roller.  The rollers 
shall be steel wheeled supplemented with pneumatic-tired rollers, or where permitted by the 
Specifications, vibratory rollers. 

B. Steel wheel rollers for initial and intermediate rolling shall have a weight of not less than 240 
pounds per inch width of tread.  Final rolling of the top course surface shall be performed by 
a steel wheel roller weighing not less than 385 lbs. per inch tread at a mix temperature and 
time sufficient to allow for final smoothing of the surface.  

C. Pneumatic-tired rollers, when conditions warrant, shall be provided with devices capable of 
varying tire pressures.  When using a pneumatic-tired roller, care shall be taken in that initial 
rolling by the steel wheel roller be restricted to one pass where upon the pneumatic-tired 
roller shall immediately follow the initial steel wheel rolling. 

D. Vibratory steel drum rollers may be used subject to the conditions set forth herein.  The 
machine shall have a device registering the number of vibrations per minute and information 
available to the Engineer in order to check the roller operation. 

E. The V.P.M. on base and binder course material shall be a minimum of 1500 V.P.M. and a 
maximum of 1700 V.P.M., or in accordance with the recommendations of the manufacturer, 
when approved by the Engineer.  The V.P.M. on surface course material shall be a minimum 
of 2200 V.P.M. or in accordance with the recommendations of the manufacturer, when 
approved by the Engineer 

F. The vibratory roller shall be completely shut off during change of direction and care 
exercised to start this action only when the roller is in motion.  In order to prevent creeping 
and aggregate crushing during rolling of layered pavement, care shall be taken not to exceed 
one pass in the direction of the paver with vibrator in action and one return in a static 
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condition and for deep lift pavement these passes shall not exceed two operations in each 
direction, except that the number of vibratory passes in either direction may be varied in 
order to obtain the required density. 

G. A smoothing roller of either the pneumatic-tired or steel wheeled type may be used 
immediately behind the last pass of the vibrating roller.  The use of a vibratory roller may be 
suspended by the Engineer if, in his opinion, unsatisfactory results are being obtained and no 
further mix shall be spread until a sufficient number of approved rollers are on the project to 
satisfy the compaction requirements. 

H. The number of rollers and passes required shall be governed by the compaction results; 
however, at least one steel roller shall be provided for each paver employed on the paving 
operation.  This is independent of the requirements of the pneumatic-tired roller. 

I. Each roller shall be operated by a competent, experienced roller operator and shall be kept in 
nearly continuous operation as practicable while work is underway.  The mixture shall be 
rolled longitudinally, diagonally and traversely as may be necessary to produce the required 
contour for surface.  The rolling shall be continued and so executed that all roller marks, 
ridges, porous spots and impressions are eliminated, and the resulting surface has the 
required grade and contour.  The motion of the rollers shall at all times be slow enough to 
avoid any displacement of the hot mixture.  Any displacement or marring of the surface 
occurring as a result of reversing the direction of the rollers, or from any other cause, shall be 
corrected.  To prevent adhesion with the mixture, the wheels of the steel rollers shall be kept 
lightly moistened with water, but excess water will not be permitted.  The use of oil for this 
purpose will not be allowed. 

J. Along curbs, structures and all places not accessible with a roller, the mixture shall be 
thoroughly compacted with mechanical tamping devices. The surface of the mixture after 
compaction shall be smooth and true to the established line and grade. 

K. All density measurements of the completed pavement shall be not less than 95% of the 
density obtained from Laboratory compaction of the mixture composed of the same 
materials in like proportions. Laboratory compaction will be performed by Department 
Standard Methods.  

3.7 JOINTS 

A. Placing of the mixture shall be as nearly continuous as possible and the roller shall pass over 
the unprotected end of the newly placed mixture only when the placing of the course is to be 
discontinued for such length of time as would permit the mixture to attain initial stability.  In 
all such cases, including the formation of joints as herein specified, provision shall be made 
for proper bond with the new surface for the full-specified depths of the courses. 

B. The maximum length of longitudinal joint shall be such that the temperature of the mixture 
at the joint shall not be less than 150oF, when abutting mixture is placed. 

C. Longitudinal and traverse joints shall be made in a careful manner, well bonded and sealed, 
and true to line and grade.  Where and as directed, longitudinal and traverse joints for both 
top and bottom courses placed this or previous contracts shall be cut back to expose the full 
depth of the course and, when the laying of the course is resumed, the exposed edge of the 
joint shall be painted with a thin coat of bitumen (Department Specification RS-1).  The new 
mixture shall be carefully raked against the joint, thoroughly tamped and rolled. 

D. In making joints along any adjoining edge such as curb, gutter or an adjoining pavement, 
and after the mixture is placed, just enough of the hot material shall be placed by hand 
method to fill any space left open.  These joints shall be properly "set-up" with the back of a 
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rake at the proper height and level to receive the maximum compaction.  The work of 
"setting up" these joints shall be performed only by competent workmen. 

E. The rolling of the successive widths of courses shall overlap and shall be performed so as to 
leave smooth, uniform joints and cross sections. 

3.8 TESTING SURFACES 

A. The plane of the finished surfaces of the base courses and/or binder course and the top 
course of compacted mixtures shall be tested with a straightedge.  The straightedge shall be 
carefully applied immediately after first compaction by rolling and, from then on, as many 
are necessary until and after the final compaction of the material in place.  The straightedge 
shall be held in successive positions parallel to the road centerline and in contact with the 
road surface; and the entire area checked from one side to the other of the pavement.  Any 
irregularities from a true finished surface shall be corrected.   

B. The top of resurfaced areas, which contain manhole covers, water gate boxes, etc., shall be 
tested as specified herein before except that a straightedge shall be used.  Any irregularities 
from a true finished surface shall be corrected. 

C. Irregularities, which may develop before the completion of rolling and while the material is 
still workable, may be remedied by loosening the surface mixture and removing or adding 
material as necessary.  Should any unsatisfactory irregularities or defects remain after final 
compaction, the defective work shall be corrected by removing and replacing with new 
material, as specified, to form a true and even surface.  All minor surface projections, joints 
and minor honeycombed surfaces shall be ironed out smoothly to grade, as may be directed. 

D. Adequate and approved straightedges shall be furnished and used by the Contractor with 
supervision and inspection by the Engineer.  The Contractor shall provide or designate a 
competent employee whose duty shall be to carefully use the straightedge to check the 
compacted surfaces.  

E. The entire cost for furnishing adequate and approved straightedges with the use of same and 
the repair or removal and replacement of pavement, as may be required by the Engineer, 
shall be borne by the Contractor as part of the payment made to him for the relevant items. 

3.9 OPENING TO TRAFFIC 

A. No vehicular traffic or loads shall be permitted on the newly completed pavement until 
adequate stability has been attained and the material has cooled sufficiently to prevent 
distortion or loss of fines.  If the climate or other conditions warrant it, the period of time 
before opening to traffic may be extended at the discretion of the Owner. 

B. The Contractor shall furnish, install and maintain temporary barricades to keep the traffic off 
the newly installed pavement until the surface is suitable.   

++ END OF SECTION ++ 
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