

Charles D. Baker, Governor Karyn E. Polito, Lieutenant Governor Stephanie Pollack, Secretary & CEO Jonathan L. Gulliver, Acting Highway Administrator



March 5, 2021

605356-113892

ADDENDUM NO. 1

To Prospective Bidders and Others on:

<u>WILLIAMSTOWN</u> Federal Aid Project No. NHP(BR-ON)-003S(205)X Bridge Replacement and Related Work Br. No. W-37-015 (NEXT F Beams) Route 2 (Main Street) over the Green River (Re-Advertised Project)

BIDS TO BE OPENED AND READ:

TUESDAY, MARCH 16, 2021 at 2:00 P.M.

Transmitting revisions to the Contract Documents as follows:

DOCUMENT 00104:

PLANS:

Revised Page 3.

Revised sheet 1 of 58 (Title Sheet has been signed).

Take note of the above, substitute the revised page and sheet for the originals, and acknowledge <u>Addendum No.1</u> in your Expedite Proposal file before submitting your bid.

Very truly yours,					
Eric M.	Digitally signed by Eric M. Cardone				
Cardone	Date: 2021.03.05 11:29:42 -05'00'				

Eric M. Cardone, P.E. Construction Contracts Engineer

MB

c: Harry Adolphe, Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK



NOTICE TO CONTRACTORS (Continued)

^①Addendum No. 1, March 5, 2021

PRICE ADJUSTMENTS

This Contract contains price adjustments for hot mix asphalt and Portland cement mixtures, diesel fuel, and gasoline. For reference the base prices are as follows: liquid asphalt <u>\$512.50</u> per ton, Portland cement <u>\$145.64</u> per ton, diesel fuel <u>\$2.231</u> per gallon, and gasoline <u>\$2.071</u> per gallon. MassDOT posts the **Price Adjustments** on their Highway Division's website at <u>https://www.mass.gov/topics/highway-construction-resources</u>

This Contract contains Price Adjustments for steel. See Document 00813 - PRICE ADJUSTMENT FOR STRUCTURAL STEEL AND REINFORCING STEEL for their application and base prices.


MassDOT projects are subject to the rules and regulations of the Architectural Access Board (521 CMR 1.00 et seq.)

Prospective bidders and interested parties can access this information and more via the internet at <u>WWW.COMMBUYS.COM</u>.

BY: Stephanie Pollack, Secretary and CEO, MassDOT Jonathan L. Gulliver, Administrator, MassDOT Highway Division SATURDAY, JANUARY 23, 2021

Addendum No. I, March 5, 2021 WILLIAMSTOWN WILLIAMSTOWN ROUTE 2 (MAIN STREET) OVER GREEN RICH Image: State Feb. AID PROJ. NO0038 (205)X State ToTAL Image: State Feb. AID PROJ. NO0038 (205)X State ToTAL Image: State Feb. AID PROJ. NO0038 (205)X State ToTAL Image: State Feb. AID PROJ. NO0038 (205)X State ToTAL Image: State Feb. AID PROJ. NO0038 (205)X State ToTAL Image: State Feb. AID PROJ. NO0038 (205)X State ToTAL Image: State Feb. AID PROJ. NO0038 (205)X State ToTAL Image: State Feb. AID Feb.	7 CONSTRUCTION STANDARD DETAILS, ION STANDARD DRAWINGS, MASSDOT THE 1990 STANDARD DRAWINGS FOR FOR TRAFFIC SIGNALS AND HIGHWAY STANDARD FOR NURSERY STOCK.	2 / MAIN STREET) 40 MPH 40 MPH 14,400 17,300 17,300 10% 56% 6.3% 6.3% 6.1% 1,700 940 MEAN PRINCIPAL ARTERIAL YES	Description Rev #	A Highway RECOMMENI CHIEFCENG
NSPORTATION	THESE PLANS ARE SUPPLEMENTED BY THE OCTOBER 2017 CONS THE 2015 OVERHEAD SIGNAL STRUCTURE AND FOUNDATION ST TRAFFIC MANAGEMENT PLANS AND DETAIL DRAWINGS, THE 15 SIGNS AND SUPPORTS, THE 1968 STANDARD DRAWINGS FOR TI LIGHTING, AND THE LATEST EDITION OF THE AMERICAN STANDA	DESIGN SPEED DESIGN SPEED ADT (2017) ADT (2017) ADT (2037) K ADT (2037) ADT (COME TO IT EAST FING TO IT EAST FING

MASSACHUSETTS DEPARTMENT OF TRAN HIGHWAY DIVISION	MEM MEM Enternance Enternance Enternance Enternance	
		2



THIS PAGE IS INTENTIONALLY LEFT BLANK