

**Town of Adams
Davis Street Culvert Replacement Project
Adams Bid # 21-006**

**ADDENDUM #2
June 15, 2021**

This Addendum consists of a three (3) pages. The following clarifications and/or changes are hereby incorporated into the bid documents. Where conflict arises, the Addendum shall take precedence.

This document shall become attached to and part of the Construction Documents for the aforementioned project.

RESPONSE TO QUESTIONS:

It has come to our attention that some questions submitted by bid recipients were not answered in Addendum #1. The Town and its engineers will work to provide written responses to these questions as soon as possible.

REQUEST FOR PLAN HOLDERS LIST:

The list of Plan Holders for the Davis Street Culvert Replacement Project is attached and part of this Addendum #2.

CHANGE OF BID DUE DATE:

The date bids are due has been extended one week to **Thursday, June 24, 2021 at 4:00 PM**, at which time they will be publicly opened and read aloud. The Adams Town Hall is now open to the public. To be considered, proposals must be received by the Town no later than this date and time.

**Bid Recipient List for ADAMS BID #21-006:
DAVIS STREET CULVERT REPLACEMENT PROJECT**

Contractors

J. H. Maxymillian, Inc.

1801 East Street
Pittsfield, MA 01201
Andrea Telford
(413) 499-3050
atelford@maxymillian.com

Northern Construction Service, LLC

1520 Park Street
Palmer, MA 01069
Dulce Montana
(413) 289-1230 x 206
dmontana@northernconstruction.com

Construct Connect

30 Technology Parkway South, Suite 100
Norcross, GA 30092
Henri Bradshaw
(800) 364-2059 x 8037
henri.bradshaw@constructconnect.com

Clayton D. Davenport Trucking

130 Colrain St.
Greenfield, MA 01301
Brian Koshinsky
(413) 774-2080
cddavenport.estimating@gmail.com

A.J. Virgilio Construction, Inc.

86 Medeiros Way
Westfield, MA 01085
(413) 562-6600
Pam Pressey
pam@ajvirgilio.com

Kurtz, Inc.

810 Southampton Rd.
Westfield, MA 01085
Lori Kurtz
(413) 568-0636
estimating@kurtzinc.com

Wm. J. Keller & Sons Construction

1435 U.S. Route 9
Castleton-On-Hudson, NY 12033
Chris Hayes, Assistant Project Manager
(518) 732-1071
(518) 496-4977 cell
chayes@wjkeller.com

Construction Software Technologies

4500 Lake Forest Dr. Suite 502
Cincinnati, OH 45242
(513) 645-8004
boston@isqft.com
Brittany McCollum

The Fort Miller Co., Inc.

P.O. Box 98
Schuylerville, NY 12871
Craig Rypkema
(518) 695-5000 x 240
(518) 742-9278
crypkema@fmgroup.com

Northeast Paving

216 Mount Hermon Station Road
Northfield, MA 01360
Lindsey E. Draleau
(413) 498-2956
Lindsey.Draleau@Eurovia.us

MAS Building & Bridge, Inc.

18 Sharon Avenue
Norfolk, MA 02056
Christine Evers
(508) 520-2277 x301
cevers@masbuildingandbridge.com

D.F. Lane Landscaping

P.O. Box 2047
Lenox, MA 01240
Andrew Lane
(413) 822-1832
andrewlane114@gmail.com

E. T. & L. Corporation

873 Great Road
P.O. Box 295
Stow, MA 01775
Marissa Gemma
(978) 897-4353
memma@etlcorp.com

Construction Journal

20 Farrell Street
South Burlington, VT 05403
Jaime Stimets
(772) 781-2144 x 524

Peckham Industries, Inc.

172 Prospect Hill Rd,
Brewster, NY 10509
Jon Kurowski
(914) 949-2000
jkuro@peckham.com

Projectdog, Inc.

18 Graf Road #18
Newburyport, MA 01950
Ali Didion
(978) 499-9014
addenda@projectdog.com

Western Earthworks, LLC

383 Westhampton Road
Florence, MA 01062
Greg Brawdars
(413) 923-4303
(413) 584-1484
greg@westernearthworks.com