

SECTION 00 91 13

ADDENDUM

December 27, 2021

ADDENDUM NO. 1

TO: Prospective Bidders

FROM: Foth Infrastructure & Environment, LLC
15 Creek Road
Marion MA 02738

RE: Bottom of CAD Cell No. 4 & North Terminal Expansion
Contract No.: NBPA-FY22-001

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated December 15, 2021.

Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification. All revision noted will be issued to the contractor as part of the Issued for Construction package that will be distributed with the Notice to Proceed.

This addendum consists of 2 pages including attachments.

CHANGES TO PRIOR ADDENDA

1. None

ISSUED FOR INFORMATIONAL REASONS

1. Attachment 1 – Planholder List (as of current date)
2. Attachment 2 – Pre-Bid Meeting Sign in Sheet (December 22, 2021)

Susan E. Nilson, P.E.
Certifying Engineer
Foth Infrastructure & Environment, LLC

END OF ADDENDUM

Attachment 1

Planholder List

Planholders List

	Date of Request	Company	Contact Name	Email	Telephone No.	PDF of Bid Package Sent
1	12/15/2021	D.W. White Construction, Inc.	Joel Kosberg	jkosberg@dwwhite.com	508-763-8868, ext 105	12/15/2021
2	12/15/2021	Smith Marine, Inc.	Matthew Plauche'	matt@smithmarine.com	781-631-4800, ext 11	12/15/2021
3	12/15/2021	Mas Building & Bridge, Inc.	Christine Evers	cevers@masbuildingandbridge.com	508-520-2277, ext 301	12/15/2021
4	12/15/2021	P.A. Landers, Inc.	Mike Lyons	mlyons@palanders.com	781-826-8818	12/15/2021
5	12/15/2021	David G Roach & Son's, Inc.	Daniel Roach	dan.roach@roachsitework.com	978-257-8560	12/15/2021
6	12/15/2021	Charter Contracting Company	Lisa Arseneault	larseneault@charter.us	857-246-6835	12/15/2021
7	12/15/2021	Projectdog, Inc.	Brendan Dodier	addenda@projectdog.com	978-499-9014	12/15/2021
8	12/16/2021	Burnham Associates, Inc.	Matt Sullivan	matt@burnhammarine.com	978-745-1788	12/16/2021
9	12/16/2021	AGM Marine Contractors, Inc.	Jonah Mikutowicz	Jonah.mikutowicz@agmmarine.com	508-477-8801	12/16/2021
10	12/16/2021	Coastline Consulting & Development, LLC	Mark Jackson	mark@coastlineconsulting-ct.com	203-433-4486, ext 10	12/16/2021
11	12/16/2021	Construct Connect	Melinda Drew	melinda.drew@constructconnect.com	513-588-1524	12/16/2021
12	12/16/2021	Jay Cashman, Inc. / Cashman Dredging & Marine Contracting Company, LLC	Michael Empey	mempey@jaycashman.com	617-890-0600	12/16/2021
13	12/16/2021	Manafort Transit	Thomas Le	tle@manaforttransit.com	781-328-2367	12/16/2021
14	12/16/2021	Ballard Marine Construction	Liam O'Brien	liam.obrien@ballardmc.com	866-782-6750	12/16/2021
15	12/17/2021	Dagle Electrical Construction Corp. (D.E.C.)	Elin Carbonneau	ecarbonneau@deccorp.com	800-379-1459	12/17/2021
16	12/17/2021	R. Zoppo Corp.	Alissa Romano	aromano@rzoppo.com	781-344-8822	12/17/2021
17	12/20/2021	Northern Construction Service, LLC	Dolce Montana	dmontana@northernconstruction.com	413-289-1230, ext 206	12/20/2021
18	12/20/2021	ACK – Marine & General Contracting	Kim Shaughnessy	kimmarie@ack-marinecontracting.com	617-481-5566	12/20/2021
19	12/21/2021	Coastal MC Estimating	Gene Kelley	estimating@coastalmc.net	339-502-8667	12/21/2021
20	12/21/2021	True Value Standard Marine & Hardware	Michael Quinn	mike@smotruevalue.com	508-990-0369	12/21/2021
21	12/21/2021	Team E.J. Prescott	Reid Pomerleau	Reid.Pomerleau@ejprescott.com	207-582-2006	12/21/2021
22	12/23/2021	Construct Connect	Jonathan Ditter	Jonathan.ditter@constructconnect.com	513-458-5951	12/23/2021
23	12/27/2021	MIG Corporation, Inc	Stephanie LaRosee	slarosee@migcorporation.com	978.264.4800	12/27/2021
24	12/27/2021	Musco Lighting, LLC	Zack Schrock	zack.schrock@musco.com	(603) 703-9870	12/27/20210
25						
26						

Attachment 2
Pre-Bid Meeting Sign in Sheet

