

# Addendum No. 5

|            |                                   |                    |            |
|------------|-----------------------------------|--------------------|------------|
| <b>To</b>  | All Bidders                       | <b>Date</b>        | 03-16-2022 |
| <b>For</b> | NPS Athletic Improvements Project | <b>Project No.</b> | 19145      |

This addendum forms a part of the bidding and contract documents.

Bidders are required to acknowledge receipt of this addendum on their proposal. Failure to acknowledge all addenda may cause the bid to be considered not responsive to the invitation, which may require rejection of the bid.

## PART I – QUESTIONS/ANSWERS/INFORMATION RELATING THE PROJECT:

These items provide supplemental information to the Contract Drawings and Specifications without modification.

### Part I-A – Attachments

1. Plan Holders List (dated 03-15-22).

### Part I-B – Bidder Questions/Clarifications:

| BIDDER QUESTIONS |  |
|------------------|--|
| Q1.              | Are three or five reference projects required to qualify bidders?<br><i>RESPONSE: Bidders must provide qualifications of at least three (3) projects completed in the past five (5) years of similar size and complexity, all of which were under the bidders contractual responsibility.</i>  |
| Q2.              | Will the wood guard rail unit price be removed from the bid form?<br><i>RESPONSE: Yes. An updated Bid Form is attached to this addendum.</i>   |
| Q3.              | Are security cameras included in the scope of work?<br><i>RESPONSE: Yes. Refer to revised drawings E-302 and ES103 issued as a part of Addendum No. 4.</i>   |
| Q4.              | Is a detail available for the new irrigation well pump?<br><i>RESPONSE: There is no detail for the new well pump, however, the pump shall meet all requirements indicated in specification section 332100; 2.7.</i>  |
| Q5.              | Is the revised scoreboard scope to salvage and reinstall the existing scoreboard on a new foundation?<br><i>RESPONSE: Yes. The existing scoreboard at the existing baseball field is relatively new and is specifically for baseball/softball. The scoreboard shall be salvaged and reinstalled on a new foundation at the new Backus Lane baseball field.</i> |
| Q6.              | Has the sound system been removed from the scope of work?<br><i>RESPONSE: Yes. The sound system is no longer required.</i>   |
| Q7.              | Who owns disposal of excess topsoil?<br><i>RESPONSE: Refer to specification section 311000; 3.6.C.</i>   |
| Q8.              | The plans say to use salvaged clay for the baseball infield, please confirm?<br><i>RESPONSE: The clay at the existing baseball field can be salvaged and reinstalled at the new baseball field, but will need to be supplemented with new infield mix in order to conform to detail H6/CI502.</i>  |
| Q9.              | Are the following specifications included in the scope of work?<br>131260 - Press Box  |

|      |   |
|------|---|
|      | <p>320000 - Exterior Improvements<br/>321816; 2.11 – Outdoor Athletic Equipment (Scoreboard)<br/>321816; 2.24 – Outdoor Athletic Equipment (3-Row Bleacher)<br/>331000 – Water Distribution</p> <p><b><u>RESPONSE:</u></b><br/><i>131260 - Press Box DELETE IN ITS ENTIRETY</i><br/><i>320000 - Exterior Improvements DELETE PARAGRAPHS 2.1 and 2.3.</i><br/><i>321816; 2.11 – Outdoor Athletic Equipment (Scoreboard) DELETE PARAGRAPH 2.11.</i><br/><i>321816; 2.24 – Outdoor Athletic Equipment (3-Row Bleacher) DELETE PARAGRAPH 2.24.</i><br/><i>331000 – Water Distribution DELETE IN ITS ENTIRETY</i></p>  |
| Q10. | <p>Are the following plans included in the scope or work?<br/>EC001 – Existing Conditions Site Plan<br/>CI506 – Site Details<br/>PB101 – Press Box Floor &amp; Framing Plans<br/>PB102 – Press Box Section &amp; Details<br/>PB103 – Press Box Electrical Plan, Notes, &amp; Schedules<br/>PB104 – Press Box Elevations &amp; Schedules</p> <p><b><u>RESPONSE:</u></b><br/><i>EC001 – Existing Conditions Site Plan DELETE IN ITS ENTIRETY</i><br/><i>CI506 – Site Details DELETE IN ITS ENTIRETY</i><br/><i>PB101 – Press Box Floor &amp; Framing Plans DELETE IN ITS ENTIRETY</i><br/><i>PB102 – Press Box Section &amp; Details DELETE IN ITS ENTIRETY</i><br/><i>PB103 – Press Box Electrical Plan, Notes, &amp; Schedules DELETE IN ITS ENTIRETY</i><br/><i>PB104 – Press Box Elevations &amp; Schedules DELETE IN ITS ENTIRETY</i></p>  |
| Q11. | <p>Are the following details included in the scope of work?<br/>CI501/K1 Natural Grass General Lawn Development<br/>CI502/K10 Crushed Stone Embankment<br/>CI502/H10 Stone Screenings Walkway<br/>CI502/E6 Pitching Mound<br/>CI502/C6 First Base Installation<br/>CI502/A6 Baseball Field Bases<br/>CI502/J1 Pitching Mound/Clay Bricks<br/>CI502/F1 Pitching Rubber<br/>CI502/D1 Home Plate<br/>CI502/AI Batter’s Box<br/>CI503/H11 Stone Infiltration Trench<br/>CI505/H12 Steel Pipe Bollard<br/>CI505/D12 Cast-in-Place Concrete Retaining Wall<br/>CI505/A12 Asphalt Berm<br/>CI505/H7 Wood Guard Rail<br/>CI505/F7 Integral Rollover Concrete Curb/Pavement<br/>CI505/D7 Integral Concrete Curb/Pavement<br/>CI505/J1 Detectable Warning Strip<br/>CI505/E1 Curb Ramps<br/>CI507/C10 Cast-in-Place Concrete Wall @ Top of Slope<br/>CI507/C7 Precast Slot Drain @ D-Zones<br/>CI507/A7 Vertical Granite Curb<br/>CI507/H1 Synthetic Turf Field Collector Pipe Trench</p> |

CI507/E1 Synthetic Turf Field Section  
CI507/A1 Synthetic Turf Anchor Curb  
CI510/D8 Infiltration Strips  
CI510/D1 Flagpole Foundation  
CI510/A1 Field Lining Details  
CU501/H9 Subsurface Infiltration Gallery (IC-1) Layout Plan  
CU501/E9 Subsurface Infiltration Gallery (IC-2) Layout Plan  
CU501/B9 Subsurface Infiltration Gallery (IC-3) Layout Plan  
CU501/H5 Stormtech Chamber SC 740 Standard Section  
CU501/D5 Inspection Port  
CU501/H1 Infiltration Gallery Notes  
CU501/D1 Deep Sump Catch Basin with Hood  
CU502/D4 Oil/Grit Separator  
CU502/K1/Infiltration Trench  
CU502/D1 Trench Drain  
CU502/C1 Vented Cleanout  
CU502/A1 Yard Drain  
CU503/D9 Gate Valve  
CU503/A9 Drain Manhole  
CU503/H7 Water Fountain Dry Well  
CU503/D5 Thrust Block  
CU503/A5 Cleanout  
CU503/H1 Water Fountain  
CU503/D1 Water Service Trench  
LP501/D1 Shrub Planting Detail  
E001/A12 Future Team Building One-Line Diagram  
E001/A4 High School Athletic Field One-Line Diagram

RESPONSE:

*CI501/K1 Natural Grass General Lawn Development YES*  
*CI502/K10 Crushed Stone Embankment DELETE IN ITS ENTIRETY*  
*CI502/H10 Stone Screenings Walkway YES*  
*CI502/E6 Pitching Mound YES*  
*CI502/C6 First Base Installation YES*  
*CI502/A6 Baseball Field Bases YES*  
*CI502/J1 Pitching Mound/Clay Bricks YES*  
*CI502/F1 Pitching Rubber YES*  
*CI502/D1 Home Plate YES*  
*CI502/AI Batter's Box YES*  
*CI503/H11 Stone Infiltration Trench YES*  
*CI505/H12 Steel Pipe Bollard DELETE IN ITS ENTIRETY*  
*CI505/D12 Cast-in-Place Concrete Retaining Wall DELETE IN ITS ENTIRETY*  
*CI505/A12 Asphalt Berm DELETE IN ITS ENTIRETY*  
*CI505/H7 Wood Guard Rail DELETE IN ITS ENTIRETY*  
*CI505/F7 Integral Rollover Concrete Curb/Pavement DELETE IN ITS ENTIRETY*  
*CI505/D7 Integral Concrete Curb/Pavement DELETE IN ITS ENTIRETY*  
*CI505/J1 Detectable Warning Strip YES*  
*CI505/E1 Curb Ramps YES*  
*CI507/C10 Cast-in-Place Concrete Wall @ Top of Slope DELETE IN ITS ENTIRETY*

*CI507/C7 Precast Slot Drain @ D-Zones DELETE IN ITS ENTIRETY*  
*CI507/A7 Vertical Granite Curb DELETE IN ITS ENTIRETY*  
*CI507/H1 Synthetic Turf Field Collector Pipe Trench DELETE IN ITS ENTIRETY*  
*CI507/E1 Synthetic Turf Field Section DELETE IN ITS ENTIRETY*  
*CI507/A1 Synthetic Turf Anchor Curb DELETE IN ITS ENTIRETY*  
*CI510/D8 Infiltration Strips DELETE IN ITS ENTIRETY*  
*CI510/D1 Flagpole Foundation YES*  
*CI510/A1 Field Lining Details DELETE IN ITS ENTIRETY*  
*CU501/H9 Subsurface Infiltration Gallery (IC-1) Layout Plan DELETE IN ITS ENTIRETY*  
*CU501/E9 Subsurface Infiltration Gallery (IC-2) Layout Plan DELETE IN ITS ENTIRETY*  
*CU501/B9 Subsurface Infiltration Gallery (IC-3) Layout Plan DELETE IN ITS ENTIRETY*  
*CU501/H5 Stormtech Chamber SC 740 Standard Section DELETE IN ITS ENTIRETY*  
*CU501/D5 Inspection Port DELETE IN ITS ENTIRETY*  
*CU501/H1 Infiltration Gallery Notes DELETE IN ITS ENTIRETY*  
*CU501/D1 Deep Sump Catch Basin with Hood DELETE IN ITS ENTIRETY*  
*CU502/D4 Oil/Grit Separator DELETE IN ITS ENTIRETY*  
*CU502/K1/Infiltration Trench DELETE IN ITS ENTIRETY*  
*CU502/D1 Trench Drain DELETE IN ITS ENTIRETY*  
*CU502/C1 Vented Cleanout DELETE IN ITS ENTIRETY*  
*CU502/A1 Yard Drain DELETE IN ITS ENTIRETY*  
*CU503/D9 Gate Valve DELETE IN ITS ENTIRETY*  
*CU503/A9 Drain Manhole DELETE IN ITS ENTIRETY*  
*CU503/H7 Water Fountain Dry Well DELETE IN ITS ENTIRETY*  
*CU503/D5 Thrust Block DELETE IN ITS ENTIRETY*  
*CU503/A5 Cleanout DELETE IN ITS ENTIRETY*  
*CU503/H1 Water Fountain DELETE IN ITS ENTIRETY*  
*CU503/D1 Water Service Trench DELETE IN ITS ENTIRETY*  
*LP501/D1 Shrub Planting Detail YES*  
*E001/A12 Future Team Building One-Line Diagram DELETE IN ITS ENTIRETY*  
*E001/A4 High School Athletic Field One-Line Diagram DELETE IN ITS ENTIRETY*

## **PART II - MODIFICATIONS TO DRAWINGS AND MATERIAL SPECIFICATIONS:**

### **Part II-A – Attachments.**

The following items are attached to and are part of this Addendum. These items replace original items previously issued or are to be added to the Bidding and Construction Documents as indicated.

1. Section 004100 - Form For General Bid

### **Part II-B – Revisions by Reference:**

The drawings and specifications are hereby revised as follows:

**REVISIONS TO DRAWINGS**

None

**REVISIONS TO SPECIFICATIONS**

1. Section 004100 - Form For General Bid

Replace section in its entirety.

**SECTION 004100**  
**FORM FOR GENERAL BID**

**PART 1 – PROJECT INFORMATION**

**1.1 PROJECT NAME**

Nantucket Public Schools – Athletic Improvements Project

**1.2 OWNER**

Nantucket Public Schools  
10 Surfside Road  
Nantucket, MA 02554

**1.3 ARCHITECT**

SMRT, Architects & Engineers  
200 Brickstone Square, Suite 303  
Andover, MA 01810  
Voice - (877) 700-7678  
Fax - (207) 772-1070

**PART 2 – BASE BID**

**2.1. BIDDER**

Firm Name: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Phone: \_\_\_\_\_

Fax: \_\_\_\_\_

2.2. BASE BID

A. Having carefully examined the Contract Documents listed in The Project Manual for **Nantucket Public Schools – Athletic Improvements Project** located in Nantucket, Massachusetts, prepared by SMRT, Inc., and consisting of Instructions to Bidders, Drawings, Specifications, all Addenda as acknowledged below, and having thoroughly examined the site and being familiar with conditions affecting work, the Undersigned proposes to furnish materials and labor and perform construction work as indicated with a fifty percent (50%) payment and performance bond to complete the project as called for by Bidding Documents for the Stipulated Sum of:

B. The Proposed Base Bid Contract Price is \_\_\_\_\_  
\_\_\_\_\_ DOLLARS (\$\_\_\_\_\_)

Undersigned agrees above stipulated sum is firm price including applicable taxes and is not subject to extras or escalator clauses.

2.3 ADDENDA

2.3.1 Undersigned certifies that the Base Bid includes Addenda listed below and they are hereby acknowledged as having been received and carefully reviewed by the Bid Due Date:

Addendum # \_\_\_\_\_ Dated \_\_\_\_\_

Addendum # \_\_\_\_\_ Dated \_\_\_\_\_

Addendum # \_\_\_\_\_ Dated \_\_\_\_\_

Addendum # \_\_\_\_\_ Dated \_\_\_\_\_

Addendum # \_\_\_\_\_ Dated \_\_\_\_\_

Addendum # \_\_\_\_\_ Dated \_\_\_\_\_

2.4 UNIT PRICES

2.4.1 Provide Unit Prices for the following items:

---

|  |                     |
|--|---------------------|
| Item No. 1 – Unsuitable Material Removal     | \$_____ per CY      |
| Item No. 2 – Bulk Earth Excavating           | \$_____ per CY      |
| Item No. 3 – Processed Gravel Subbase        | \$_____ per CY      |
| Item No. 4 – Processed Aggregate             | \$_____ per CY      |
| Item No. 5 – 1 ½” Crushed Stone              | \$_____ per CY      |
| Item No. 6 – ¾” Crushed Stone                | \$_____ per CY      |
| Item No. 7 – Stone Screenings                | \$_____ per CY      |
| Item No. 8 – Sod – including maintenance     | \$_____ per SF      |
| Item No. 9 – Seeding – including maintenance | \$_____ per SF      |
| Item No. 10 – Concrete Paving                | \$_____ per SY      |
| Item No. 11 – Infield Surfacing              | \$_____ per SY      |
| Item No. 12 – Asphalt Paving – Type ‘A’      | \$_____ per SY      |
| Item No. 13 – Asphalt Paving – Type ‘B’      | \$_____ per SY      |
| Item No. 14 – 4’-0” Chain Link Fence         | \$_____ per LF      |
| Item No. 15 – 6’-0” Chain Link Fence         | \$_____ per LF      |
| Item No. 16 – 8’-0” Chain Link Fence         | \$_____ per LF      |
| Item No. 17 – Split Rail Fence               | \$_____ per LF      |
| Item No. 18 – Silt Fence                     | \$_____ per (20) LF |
| Item No. 19 – Hay Bale / Coir Log            | \$_____ per (20) LF |
| Item No. 20 – 1” Conduit                     | \$_____ per (10) LF |
| Item No. 21 – 2” Conduit                     | \$_____ per (10) LF |
| Item No. 22 – 4” Conduit                     | \$_____ per (10) LF |

**PART 3 – CONTRACT**

**3.1. CONTRACTOR’S QUALIFICATIONS**

3.1.1. Bidder shall have a minimum of five (5) years of experience working on and completing projects of similar type and scope (high performance natural grass baseball fields, post-tensioned concrete tennis courts, general site work, etc.). Bidder must provide qualifications of at least three (3) projects completed in the past five (5) years of similar size and complexity all of which was under the bidder’s contractual responsibility. Failure to submit qualification may be used a basis of rejection of the bid by the Owner. Rejection of such bid is at the sole discretion of the Owner.

3.1.2. Qualifications: Identify project, client, project scope, scheduled completion date and actual completion date, and contact person(s) for these projects.



Qualification 1 \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Qualification 2 \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Qualification 3 \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

**3.2. LABOR**

3.2.1. The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the Work; that all employees to be employed at the worksite will have successfully completed a course in construction safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in duration at the time the employee begins work and who shall furnish documentation of successful completion of said course with the first certified payroll report for each employee; and that he will comply fully with all laws and regulations applicable to awards made subject to Massachusetts General Laws, Chapter 30, Section 39M through 39M as amended to date.

**3.3. TAXES**

3.3.1. As required by Massachusetts General Laws, Chapter 62C, Section 49A, the undersigned certifies that the bidder has complied with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and withholding and remitting child support.

**3.4. DEBARMENT**

3.4.1. The undersigned further certifies under penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the Commonwealth under the provisions Massachusetts General Laws, Chapter 29, Section 29F, or any other applicable debarment provisions of any other chapter of the General Laws or any other rule or regulation promulgated thereunder.

**3.5. COLLUSION**

3.5.1. The undersigned hereby certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity.

3.6. SCHEDULE

3.6.1. The undersigned agrees to, within **thirty (30) days**, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the terms of this bid and furnish payment bond of a surety company qualified to do business under the laws of the Commonwealth of Massachusetts and satisfactory to the Awarding Authority and each in the sum of fifty percent (50%) of the contract price, the premiums for which are to be paid by the general contractor and are included in the contract price.

3.6.2. The undersigned represents to Owner that it has the labor, machinery, equipment, supplies, and credit to meet the schedule completion requirements more specifically enumerated in the DIVISION 01 – GENERAL REQUIREMENTS.

3.7. BID SECURITY BOND

3.7.1. The undersigned certifies that it has provided the Bid Security Bond properly executed following items with this bid form.

3.8. BIDDER SIGNATURE

3.8.1. This proposal must bear the written signature of the bidder. If the bidder is a partnership, the proposal must be signed by a partner. If the bidder is a corporation, the proposal must be signed by a duly authorized officer or agent of such corporation.

Authorized Representative: \_\_\_\_\_

Title: \_\_\_\_\_

Signature: \_\_\_\_\_

Date: \_\_\_\_\_

**END OF SECTION 004100**

| Submission Date | Company Name                                       | Contact Name               | Phone Number | Email Address                      |
|-----------------|--|----------------------------|--------------|------------------------------------|
| 1/26/2022 8:26  | Nantucket Public Schools                           | Diane ONeil                | 5082287285   | oneid@npsk.org                     |
| 1/26/2022 8:26  | R.A.D. Sports                                      | Amanda Loggia              | 7818714400   | bids@radsports.com                 |
| 1/26/2022 8:30  | CC Construction                                    | Mike Melvin                | 781-718-3331 | mmelvin@ccconstruction.net         |
| 1/26/2022 9:39  | Gateway Fence Co                                   | Robert Miller              | 2034884030   | gatewayfencect@gmail.com           |
| 1/26/2022 11:21 | Dagle Electrical Corp                              | Tony Akoury                | 617-592-2976 | takoury@deccorp.com                |
| 1/26/2022 11:24 | Dagle Electrical Corp                              | Tony Akoury                | 617-592-2976 | takoury@deccorp.com                |
| 1/26/2022 11:53 | Robert B. Our Co., Inc.                            | Rich Zini                  | 5084320530   | rzini@robertbour.com               |
| 1/26/2022 14:41 | Pwxpress   | Mary Miller                | 4086768941   | bids@pwxpress.com                  |
| 1/26/2022 14:50 | murray paving & reclamation inc                    | stephen edward johnson     | 508-326-5217 | stevemurraypave@gmail.com          |
| 1/26/2022 15:04 | MJ Cataldo Inc                                     | Phil Graves                | 5085171318   | pgraves@mjataldo.com               |
| 1/26/2022 15:39 | onvia  | Onvia                      | 9874563210   | onvia@gmail.com                    |
| 1/26/2022 17:06 | Cella Construction Company LLC                     | Rico Cella                 | 7817751871   | rico@cellaconstructionco.com       |
| 1/27/2022 0:27  | Bid Ocean  | Eric Johnson               | 866-347-9657 | bid@napc.me                        |
| 1/27/2022 3:19  | dodge  | dodge dodge                | 8662609240   | dodgedocs@construction.com         |
| 1/27/2022 3:37  | Prime Vendor                                       | Bid Clerk                  | 9108059630   | primevendor123@gmail.com           |
| 1/27/2022 8:03  | Cape and Island Tennis and Track                   | Ryan Obin                  | 508 493 1365 | robin@tennisandtrack.com           |
| 1/27/2022 8:06  | Bidnet   | Kurt Bidnet                | 8006771997   | gbs@bidnet.com                     |
| 1/27/2022 14:09 | Construct Connect                                  | Jan de La Pena             | 3236025079   | jan.delapena@constructconnect.com  |
| 1/27/2022 18:32 | sdsds  | sdsds                      | 9566008154   | ffgg@gmail.com                     |
| 1/28/2022 0:45  | North America Procurement Council, Inc. PBC        | Lyra de Asis, lyra@napc.me | 302-450-1923 | lyra@napc.me                       |
| 1/28/2022 3:42  | gjhgj  | dgggg nkjijjhjde           | 5264352845   | jffhfjfej@gmail.com                |
| 1/28/2022 8:06  | COVIELLO ELECTRIC AND GENERAL CONTRACTING CO., INC | Megan Hafner               | 7813914050   | meganh@cei77.com                   |
| 1/28/2022 10:12 | Dugouts USA  | Bill Ragan                 | 352-527-7500 | billragan79@outlook.com            |
| 1/28/2022 10:31 | Projectdog   | Ali Didion                 | 9784999014   | addenda@projectdog.com             |
| 1/28/2022 11:59 | UNLIMITED SPORTS SOLUTIONS                         | Chris Glassburner          | 4028405339   | chris@unlimitedsportsolutions.com  |
| 1/28/2022 12:48 | Main Street Development                            | Justin Pennell             | 8603072587   | jpennell@mainstreetdev.com         |
| 1/28/2022 13:53 | sciaba corp  | bobby sathi                | 9804280370   | bsathi@sciabacorp.com              |
| 1/28/2022 14:02 | Setronics Corp.                                    | Donna Crumley              | 9786715450   | dcrumley@setronics.com             |
| 1/29/2022 2:57  | Visual Infomedia                                   | sivakumar                  | 4224372298   | techzone@visualinfomedia.com       |
| 1/30/2022 16:23 | United Fence                                       | Michael J Interlini        | 4016418132   | mikejr@unitedfenceri.com           |
| 1/31/2022 7:41  | Northern Construction Service, LLC                 | Dulce Montana              | 4132891230   | dmontana@northernconstruction.com  |
| 1/31/2022 11:03 | TenCate Grass                                      | Mark Curran                | 978-761-5340 | m.curran@greenfieldsusa.com        |
| 1/31/2022 13:06 | Blue Claw Associates Inc.                          | Ian McCarthy               | 5083322746   | ianm@blueclawassociates.com        |
| 1/31/2022 14:05 | Construction Journal                               | Anthony Hernandez          | 7727812144   | ahernandez@constructionjournal.com |
| 2/1/2022 10:30  | WES Construction Corp.                             | Ken Vogel                  | 508-328-3898 | kvogel@wesconstructincorp.com      |
| 2/1/2022 11:26  | Turf Nation / Turf Alliance                        | Don Fouracre               | 7742870115   | dfouracre1@gmail.com               |
| 2/1/2022 11:59  | Maron Construction                                 | William Hunter             | 4012724930   | whunter@maronco.com                |
| 2/1/2022 12:45  | C.C. Construction, Inc.                            | Christina DeLorenzo        | 5083981811   | christina@ccconstruction.net       |
| 2/1/2022 14:28  | Musco Sports Lighting                              | Mike Berry                 | 8007561205   | bid.center@musco.com               |
| 2/2/2022 8:36   | Town of Nantucket                                  | Brian E Turbitt            | 5082287200   | bturbitt@nantucket-ma.gov          |
| 2/2/2022 11:22  | Turf Nation / Turf Alliance                        | Don Fouracre               | 774-287-0115 | dfouracre1@gmail.com               |
| 2/2/2022 12:50  | Boston Tennis Court Construction Co., Inc.         | David Marsden, CTCB        | 781-826-2303 | dave@bostontenniscourt.com         |

|                 |  |                     |              |                                    |
|-----------------|--|---------------------|--------------|------------------------------------|
| 2/3/2022 9:01   | E.W. Audet & Sons, Inc.                            | Kate Sweeney        | 4014673510   | kate@ewaudet.com                   |
| 2/3/2022 15:00  | Robert B Our Co                                    | Kaitlyn Jillson     | 5084320530   | kjillson@robertbour.com            |
| 2/3/2022 16:35  | Turf Nation / Turf Alliance                        | Donald A Fouracre   | 7742870115   | dfouracre1@gmail.com               |
| 2/4/2022 8:24   | E.W. Audet & Sons, Inc.                            | Kate Sweeney        | 4014673510   | kate@ewaudet.com                   |
| 2/4/2022 16:48  | Construction Bid Source                            | Angela R            | 8887869450   | angela@constructionbidsource.com   |
| 2/6/2022 11:34  | Turf Alliance / Turf Nation                        | mark nicholls       | 9053275501   | markn@turfalliance.com             |
| 2/7/2022 11:29  | Morales General Contracting INC                    | Jose Morales        | 9788939037   | Jose@moralesgeneralcontracting.com |
| 2/7/2022 13:45  | Northern Construction Ser                          | Dulce Montana       | 4132891230   | dmontana@northernconstruction.com  |
| 2/7/2022 13:45  | Projectdog   | All Didion          | 9784999014   | addenda@projectdog.com             |
| 2/7/2022 13:46  | Town of Nantucket                                  | Brian E. Turbitt    | 5082287200   | bturbitt@nantucket-ma.gov          |
| 2/7/2022 13:46  | Morales General Contracting INC                    | Jose Morales        | 9788939037   | Jose@moralesgeneralcontracting.com |
| 2/7/2022 13:47  | Maron Construction                                 | Will Hunter         | 4012724930   | whunter@maronco.com                |
| 2/7/2022 13:48  | R.A.D. Sports                                      | Amanda Loggia       | 7818714400   | bids@radsports.com                 |
| 2/7/2022 13:53  | C.C. Construction, Inc.                            | Christina DeLorenzo | 5083981811   | christina@ccoconstruction.net      |
| 2/7/2022 13:53  | E.W. Audet & Sons, Inc.                            | Kate Sweeney        | 4014673510   | kate@ewaudet.com                   |
| 2/7/2022 14:13  | Vigil Electric                                     | Jerry Vigil         | 617-212-6828 | jeromevigil@gmail.com              |
| 2/7/2022 14:29  | Greenfields TenCate                                | Mark Curran         | 978-761-5340 | m.curran@greenfieldsusa.com        |
| 2/7/2022 15:38  | ACK Marine & General Contracting, LLC              | Kim Shaughnessy     | 6174815566   | kimmari@ack-marinecontracting.com  |
| 2/8/2022 1:03   | North America Procurement Council, Inc. PBC        | Baishali            | 302-450-1923 | bids@nadc.me                       |
| 2/8/2022 3:35   | Construction Journal                               | Pamela Exton        | 7727812144   | bids@constructionjournal.com       |
| 2/8/2022 6:55   | Prime Vendor                                       | Bid Clerk           | 9108059630   | primevendor123@gmail.com           |
| 2/8/2022 7:29   | Gateway Fence Co                                   | Robert Miller       | 2036451451   | Gatewayfencect@gmail.com           |
| 2/8/2022 7:41   | COVIELLO ELECTRIC AND GENERAL CONTRACTING CO., INC | Megan Hafner        | 7813914050   | meganh@cel77.com                   |
| 2/8/2022 8:24   | Bid Ocean  | Eric Johnson        | 8663479657   | eric@bidocean.com                  |
| 2/8/2022 11:51  | Construction Journal                               | Anthony Hernandez   | 7727812144   | ahernandez@constructionjournal.com |
| 2/8/2022 21:35  | Cox Aviation LLC                                   | Philip Cox          | 401-862-8134 | Philip.cox@coxaviationllc.com      |
| 2/9/2022 10:07  | TRAC Builders, Inc                                 | Bob Long            | 4018292400   | blong@tracbuilders.com             |
| 2/9/2022 14:04  | Cox Aviation                                       | Philip Cox          | 4018628134   | Philip.cox@coxaviationllc.com      |
| 2/10/2022 9:11  | KOBO Utility Construction Corp.                    | Andrew Massard      | 7743139769   | andrew.massard@koboutilty.com      |
| 2/10/2022 10:19 | Nantucket Islands Land Ban                         | Eleanor Antonietti  | 5082287240   | eantonietti@nantucketlandbank.org  |
| 2/10/2022 14:30 | ConstructConnect                                   | Don Germodo         | 3236025079   | Don.Germodo@constructconnect.com   |
| 2/11/2022 10:20 | Chase Landscape, Inc.                              | Nicole Merriman     | 5087762735   | nmerriman@chaselandscape.com       |
| 2/14/2022 12:18 | Musco Sports Lighting                              | Mike Berry          | 8007561205   | bid.center@musco.com               |
| 2/15/2022 8:23  | Annese Electrical Services, Inc.                   | Michael Blotner     | 6179570626   | mike.blotner@gmail.com             |
| 2/16/2022 8:08  | Dant Clayton Corporation                           | Gina Johnson        | 5026343655   | gjohnson@dantclayton.com           |
| 2/16/2022 8:46  | Musco Sports Lighting                              | Mike Berry          | 8007546025   | bid.center@musco.com               |
| 2/16/2022 9:04  | ConstructConnect                                   | Don Germodo         | 3236025079   | Don.Germodo@constructconnect.com   |
| 2/16/2022 9:24  | R.A.D. Sports                                      | Amanda Loggia       | 7817063195   | bids@radsports.com                 |
| 2/16/2022 9:41  | Dant Clayton Corporation                           | Gina Johnson        | 5026343655   | gjohnson@dantclayton.com           |
| 2/16/2022 9:54  | TRAC Builders, Inc                                 | Bob Long            | 4018292400   | blong@tracbuilders.com             |
| 2/16/2022 10:37 | E & D Specialty Stands, Inc.                       | Jon Williams        | 5022699092   | eanddbleacherman@gmail.com         |
| 2/16/2022 10:49 | Construction Bid Source                            | Angela R            | 8887869450   | angela@constructionbidsource.com   |
| 2/16/2022 12:32 | TURFalliance                                       | Mike Merrick        | 289-687-8873 | mikem@turfalliance.com             |

|                 |   |                        |                |                                      |
|-----------------|---|------------------------|----------------|--------------------------------------|
| 2/16/2022 15:17 | Sports Surfaces                             | L Murphy               | 617-786-0222   | JFLEMING@FLEMINGBROSINC.COM          |
| 2/16/2022 15:37 | Onvia                                       | Onvia Onvia            | 2063739500     | deltekplusonvia@gmail.com            |
| 2/16/2022 15:48 | 41 North Offshore, LLC                      | Jonah Mikutowicz       | (508) 776-9759 | jonah.mikutowicz@41northoffshore.com |
| 2/16/2022 17:51 | North America Procurement Council, Inc. PBC | Palash Roy             | 302-450-1923   | bids@npsc.me                         |
| 2/18/2022 9:36  | R Mullen & Associates                       | Richard Radulski       | 6173592941     | rich@rmullenassociates.com           |
| 2/18/2022 23:35 | Construct Connect                           | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 2/18/2022 23:38 | Construct Connect                           | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 2/18/2022 23:39 | Construct Connect                           | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 2/20/2022 21:45 | constrct connect                            | morgan stinson         | 8003642059     | content@constructconnect.com         |
| 2/21/2022 22:48 | Construction Journal                        | Pamela Exton           | (772) 781-2144 | bids@constructionjournal.com         |
| 2/23/2022 9:28  | Construct connect                           | Dorothy Donayre        | 3236025079     | Dorothy.Donayre@constructconnect.com |
| 2/23/2022 10:08 | Nantucket Lights                            | Gail Walker            | 301-775-0549   | nantucketlights@gmail.com            |
| 2/24/2022 3:03  | Deltek                                      | Katrina Mariano        | 8004562009     | KatrinaMariano@deltek.com            |
| 2/25/2022 7:40  | Hera Sports Surfaces                        | brenda hayes           | 5147093605     | brenda@herasportssurfaces.com        |
| 3/1/2022 11:35  | Town of Nantucket                           | Rebecca Woodley-Oliver | 5082287200     | rwoodleyoliver@nantucket-ma.gov      |
| 3/1/2022 14:12  | Nantucket Lights                            | Gail Walker            | 301-775-0549   | nantucketlights@gmail.com            |
| 3/7/2022 13:19  | ConstructConnect                            | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 3/7/2022 13:20  | Northern Construction Service, LLC          | Dulce Montana          | 4132891230     | dmontana@northernconstruction.com    |
| 3/7/2022 13:23  | ConstructConnect                            | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 3/7/2022 13:25  | Dant Clayton Corporation                    | Gina Johnson           | 5026343655     | gjohnson@dantclayton.com             |
| 3/7/2022 13:25  | ConstructConnect                            | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 3/7/2022 13:27  | CC Construction                             | Mike Melvin            | 781-718-3331   | mmelvin@ccconstruction.net           |
| 3/7/2022 13:39  | ConstructConnect                            | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 3/7/2022 13:51  | Robert B Our Co                             | Kaitlyn Jillson        | 5084320530     | kjillson@robertbour.com              |
| 3/7/2022 13:55  | ConstructConnect                            | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 3/7/2022 14:07  | Vigil Electric                              | Jerry Vigil            | 617-361-4750   | jervevigil@gmail.com                 |
| 3/7/2022 14:10  | MORALES GENERAL CONTRACTING, INC            | JOSE ANIBAL MORALES    | 617-206-7274   | jose@moralesgeneralcontracting.com   |
| 3/7/2022 14:13  | Musco Sports Lighting                       | Mike Berry             | 8007561205     | bid.center@musco.com                 |
| 3/7/2022 18:08  | KOBO Utility Construction Corp.             | Andrew Massard         | 7743139769     | andrew.massard@koboutility.com       |
| 3/7/2022 18:24  | Nantucket Lights                            | Gail Walker            | 3017750549     | nantucketlights@gmail.com            |
| 3/7/2022 19:02  | DayBreak Nantucket                          | James Grieder          | 508-228-0676   | jamesgrieder@gmail.com               |
| 3/7/2022 19:08  | North America Procurement Council, Inc. PBC | Palash Roy             | 302-450-1923   | bids@npsc.me                         |
| 3/7/2022 20:42  | ConstructConnect                            | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 3/7/2022 22:42  | ConstructConnect                            | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 3/8/2022 0:46   | Prime Vendor                                | Bid Clerk              | 9108059630     | primevendor123@gmail.com             |
| 3/8/2022 7:30   | Hera Sports Surfaces                        | brenda hayes           | 5147093605     | brenda@herasportssurfaces.com        |
| 3/8/2022 8:14   | Victor-Brandon Corp.                        | Lauren Houle           | 508-367-2699   | laurenvictorbrandon@gmail.com        |
| 3/8/2022 10:31  | Construct connect                           | Dorothy Donayre        | 3236025079     | Dorothy.Donayre@constructconnect.com |
| 3/9/2022 10:49  | 41 North Offshore, LLC                      | Jonah Mikutowicz       | (508) 776-9759 | jonah.mikutowicz@41northoffshore.com |
| 3/10/2022 15:51 | KOBO Utility Construction Corp.             | KOBO                   | 5088882255     | andrew.massard@koboutility.com       |
| 3/10/2022 15:51 | ConstructConnect                            | Morgan Stinson         | 8003642059     | content@constructconnect.com         |
| 3/10/2022 15:52 | KOBO Utility Construction Corp.             | KOBO                   | 5088882255     | andrew.massard@koboutility.com       |
| 3/10/2022 15:55 | 41 North Offshore, LLC                      | Jonah Mikutowicz       | (508) 776-9759 | jonah.mikutowicz@41northoffshore.com |

|                 |   |                   |              |                                      |
|-----------------|---|-------------------|--------------|--------------------------------------|
| 3/10/2022 15:56 | R Mullen & Associates                       | Richard Radulski  | 6173592941   | rich@rmullenassociates.com           |
| 3/10/2022 16:24 | ConstructConnect                            | Morgan Stinson    | 8003642059   | content@constructconnect.com         |
| 3/10/2022 16:26 | Dant Clayton Corporation                    | Gina Johnson      | 5026343655   | gjohnson@dantclayton.com             |
| 3/10/2022 16:31 | ConstructConnect                            | Morgan Stinson    | 8003642059   | content@constructconnect.com         |
| 3/10/2022 16:36 | ConstructConnect                            | Morgan Stinson    | 8003642059   | content@constructconnect.com         |
| 3/11/2022 8:04  | TenCate Grass                               | Mark Curran       | 9787615340   | M.curran@greenfieldsusa.com          |
| 3/11/2022 8:38  | Victor-Brandon Corp.                        | Lauren Houle      | 508-367-2699 | laurenvictorbrandon@gmail.com        |
| 3/11/2022 8:56  | ConstructConnect                            | Don Germodo       | 3236025079   | Don.Germodo@constructconnect.com     |
| 3/11/2022 11:51 | ACK Marine & General Contracting, LLC       | Kim Shaughnessy   | 6174815566   | kimmarie@ack-marinecontracting.com   |
| 3/12/2022 3:21  | North America Procurement Council, Inc. PBC | Nikita Pradhan    | 302-450-1923 | bids@npsc.me                         |
| 3/14/2022 7:35  | Construction Journal                        | Pamela Exton      | 7727812144   | bids@constructionjournal.com         |
| 3/14/2022 9:43  | Construction Journal                        | Anthony Hernandez | 7727812144   | ahernandez@constructionjournal.com   |
| 3/14/2022 9:48  | Construction Journal                        | Anthony Hernandez | 7727812144   | ahernandez@constructionjournal.com   |
| 3/15/2022 11:51 | Construct connect                           | Dorothy Donayre   | 3236025079   | Dorothy.Donayre@constructconnect.com |