

ADDENDUM NO. 3
to the Contract Documents
Bid Set dated June 02, 2022 Bristol Plymouth Regional Technical High
School Culvert Relocation Package Taunton, Massachusetts

HMFH Architects, Inc.
130 Bishop Allen Dr,
Cambridge, MA 02139

Addendum Date: June 21, 2022

TO ALL BIDDERS AND SUB-BIDDERS

This Addendum modifies, amends, and supplements designated parts of the Contract Documents for – Bristol Plymouth Regional Technical High School Culvert Relocation Package Taunton, Massachusetts bid set dated June 02, 2022, and is hereby made a part thereof by reference and shall be as binding as though inserted in its entirety in the locations designated hereunder. It shall be the responsibility of each General Bidder to notify all sub-contractors and suppliers he/she proposes to use for the various parts of the works, of any changes or modifications contained in this Addendum. No claims for additional compensation because of the lack of knowledge of the contents of this Addendum will be considered.

ADDENDA #03

- ITEM 001 See revised Section 00 30 00 Unit Price Form attached here.
- ITEM 002 There is no reason to believe there will be contaminate soils based on the boring and previous site research. For bidding purposes assume all soil is clean and unrestricted.
- ITEM 003 The owner will pay for and continue to employ McPhail Associates to act as LSP on all portions of this project. The contractor is responsible for sampling / testing costs and soil management cost but not for hiring an LSP.

END OF ADDENDUM NO. 3

SECTION 00 30 00

Bid Tabulation				Contractors Price
Item	Spec.	Item Description	Unit	Unit \$
1	33 10 00	Ductile Iron Pipe	LF	
2	33 10 00	Valve and valve Box	EA	
3	33 10 00	Hydrant	EA	
4	33 10 00	Tapping Sleeve and Valve	EA	
5	33 10 00	Megalug	EA	
6	33 10 00	Ductile Iron Pipe Fittings	EA	
7	32 12 16	Asphalt	CY	
8	31 20 00	Open Soil Excavation per Cubic Yard	CY	
9	31 20 00	Trench Soil Excavation per Cubic Yard	CY	
10	31 20 00	Gravel Borrow, Compacted In-Place, from Off-Site Source per Cubic Yard	CY	
11	31 20 00	Crushed Stone, Compacted In-Place, from Off-Site Source per Cubic Yard	CY	
12	31 20 00	Ordinary Borrow, Compacted In-Place, from Off-Site Source per Cubic Yard	CY	
13	31 20 00	Ordinary Borrow, Compacted In-Place, from On-Site Source per Cubic Yard	CY	
14	31 20 00	Excavation and Removal of Boulders in Open Excavations, per Cubic Yard	CY	
15	31 20 00	Excavation and Removal of Boulders in Trench Excavations, per Cubic Yard	CY	
16	31 20 00	Removal and Disposal of Concrete and Solid Waste, per Ton	TN	
17	31 20 00	Removal and Disposal of Reinforced Concrete, per Ton	TN	
18	31 20 00	Removal and Off-site Disposal of excess excavated soil classified as Less than RCS-1 at an In-State facility, per Ton.	TN	
19	31 20 00	Removal and Off-site Disposal of excess excavated soil classified as Less than RCS-2 at an In-State facility, per Ton.	TN	
20	31 20 00	Removal and Off-site Disposal of excess excavated soil at In-State Unlined Landfill, perTon.	TN	
21	31 20 00	Removal and Off-site Disposal of excess excavated soil at Asphalt Batch Plant, per Ton.	TN	
22	33 10 00	Culvert water line crossing per detail 20/C-3.1 Qty. 1 is owned under base scope.	EA	

NOT APPLICABLE

[ADDENDUM #3]

Work identified on Contract Documents is owned under base bid amount.

Unit prices are for purposes of increasing or decreasing project scope.

The values listed in the Unit Price Schedule above shall be applicable to both additions and deductions to the base project scope.