



Charles D. Baker, Governor
Karyn E. Polito, Lieutenant Governor
Jamey Tesler, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



July 22, 2022

611955-118723

ADDENDUM NO. 3

To Prospective Bidders and Others on:

PITTSFIELD

Federal Aid Project No. STP-003S(270)X

**Bridge Superstructure Replacement Br. No. P-10-002
(Pre-Stressed Concrete Box Beams),
Holmes Road over Housatonic Railroad**

THIS PROPOSAL TO BE OPENED AND READ: TUESDAY, JULY 26, 2022 @ 2:00 P.M.

Transmitting revisions to the Contract Documents as follows:

DOCUMENT 00104: Revised page 3.

Take note of the above, substitute the revised page for the original, and acknowledge Addendum No. 3 in your Expedite Proposal file before submitting your bid.

Very truly yours,

for

Eric M. Cardone, P.E.
Construction Contracts Engineer

RM
c: W. Brown, Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK

③ Addendum No. 3, July 22, 2022

NOTICE TO CONTRACTORS (Continued)

③ **PRICE ADJUSTMENTS**

This Contract contains price adjustments for hot mix asphalt and Portland cement mixtures, diesel fuel, and gasoline. For reference the base prices are as follows: liquid asphalt \$800.00 per ton, Portland cement \$182.35 per ton, diesel fuel \$4.988 per gallon, and gasoline \$4.265 per gallon. MassDOT posts the **Price Adjustments** on their Highway Division's website at <https://www.mass.gov/massdot-contract-price-adjustments>

This Contract contains Price Adjustments for steel. See Document 00813 - PRICE ADJUSTMENT FOR STRUCTURAL STEEL AND REINFORCING STEEL for their application and base prices.

MassDOT projects are subject to the rules and regulations of the Architectural Access Board (521 CMR 1.00 et seq.)

Prospective bidders and interested parties can access this information and more via the internet at WWW.COMMBUYS.COM.

BY: Jamey Tesler, Secretary and CEO, MassDOT
Jonathan L. Gulliver, Administrator, MassDOT Highway Division
SATURDAY, JUNE 25, 2022