



Charles D. Baker, Governor
Karyn E. Polito, Lieutenant Governor
Jamey Tesler, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



October 3, 2022

612188-120085

ADDENDUM NO. 4

To Prospective Bidders and Others on:

RANDOLPH
Federal Aid Project No. NHP(BRR-ON)-003S(586)X
Bridge Superstructure Replacement Br. No. R-01-004 (Pre-Fabricated Bridge Units) Route
24 (NB & SB) over Canton Street

PROPOSAL TO BE OPENED AND READ: TUESDAY, OCTOBER 4, 2022 at 2:00 P.M.
Transmitting revisions to the Contract Documents as follows:

RESPONSE TO BIDDER'S QUESTION: One page attached.

Please take note of the above and acknowledge Addendum No. 4 in your Expedite Proposal file before submitting your bid.

Very truly yours,

Eric M. Cardone, P.E.
Construction Contracts Engineer

HA/MB

c: Christopher I Cameron, Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK

RANDOLPH

Federal Aid Project No. NHP(BRR-ON)-003S(586)X

**Bridge Superstructure Replacement Br. No. R-01-004 (Pre-Fabricated Bridge Units) Route
24 (NB & SB) over Canton Street
(612188-120085)**

Response to Bidder's Question

Addendum No. 4, October 3, 2022

MIG Corp., e-mail dated October 3, 2022

Question 9) Drawing 84 of 189 General Staging Notes states “All existing rumble strips in conflict with temporary traffic lanes shall be paved over prior to the opening of the temporary traffic lane. Road surface shall be uniform and level.”
Under which bid items will this work be paid under?

Response 9) The work necessary to provide a uniform and level surface where existing rumble strips conflict with temporary travel lanes should be considered incidental to Item 450.24 SUPERPAVE SURFACE COURSE – 19.0 (SSC – 19.0).

****THIS PAGE LEFT INTENTIONALLY BLANK****