



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



May 10, 2024

Proposal No. 609427-125646

ADDENDUM NO. 8

To Prospective Bidders and Others on:

MONTAGUE
Federal Aid Project No. STP(BR-OFF)-003S(734)X
Bridge Replacement, M-28-026, South Street over Sawmill River

THIS PROPOSAL TO BE
OPENED AND READ ON:

TUESDAY, MAY 14, 2024, at 2:00 P.M.

Transmitting changes to the Contract Documents as follows:

RESPONSE TO CONTRACTOR'S QUESTION:

1 Page

DOCUMENT A00801:

Revised pages 9a, 9b, 16, 17, and 18

Please take note of the above, substitute the revised pages for the originals, and acknowledge Addendum No. 8 in your Expedite Proposal file before submitting your proposal.

Sincerely,

Eric M. Cardone, P.E.
Construction Contracts Engineer

EMC/jmr
cc: Christopher Cameron, Project Manager

MONTAGUE
Federal Aid Project No. STP(BR-OFF)-003S(734)X
Bridge Replacement, M-28-026, South Street over Sawmill River
(609427-125646)

RESPONSE TO CONTRACTOR'S QUESTION

ADDENDUM NO. 8, MAY 10, 2024

A.J. Virgilio email dated May 10, 2024:

Question #1: Could you please tell us why there are 5 blank pages at the end of Amendment #7?

Response #1: Those sections have been removed from Document A00801 and are included in the Supplemental Specifications and in 2024 Standard Specifications for Highways and Bridges.

7

8 ADDENDUM NO. 8, MAY 10, 2024
7 ADDENDUM NO. 7, MAY 9, 2024
ADDENDUM NO. 2, APRIL 25, 2024

8

THIS PAGE INTENTIONALLY LEFT BLANK

- ⑧ ADDENDUM NO. 8, MAY 10, 2024
- ⑦ ADDENDUM NO. 7, MAY 9, 2024
- ADDENDUM NO. 2, APRIL 25, 2024

⑦

⑧

THIS PAGE INTENTIONALLY LEFT BLANK

③ ADDENDUM NO. 8, MAY 10, 2024
ADDENDUM NO. 7, MAY 9, 2024

⑧

THIS PAGE INTENTIONALLY LEFT BLANK

⑧ ADDENDUM NO. 8, MAY 10, 2024
ADDENDUM NO. 7, MAY 9, 2024

⑧

THIS PAGE INTENTIONALLY LEFT BLANK

⑧ ADDENDUM NO. 8, MAY 10, 2024
ADDENDUM NO. 7, MAY 9, 2024

⑧

THIS PAGE INTENTIONALLY LEFT BLANK