
2021-1.A                                                                       Page 1 of 2                                                  Revised 01/17/2023 

 

 
 

AGENCY SOLICITATION SPECIFICATIONS 

RFQ – REQUEST FOR QUOTE PUBLIC WORKS  

 

HEADER     

 

TITLE:   RFQ24004238 DEM Roger Wheeler State Beach New Boardwalk And Bulkhead 
 

SECTION A. BACKGROUND 

Roger Wheeler State Beach is named in recognition of Captain Roger W. Wheeler 
(1907-1969), the creator of the Rhode Island Life-Saving System. It is a popular beach 
for young children and families due to the gentle surf, playground, and modern beach 
pavilion with a kid-friendly environmental education area. A new boardwalk is to be 
constructed on both sides of the pavilion to replace an existing deteriorated steel 
bulkhead.  
SECTION B: SCOPE OF WORK AND REQUIREMENTS 

The existing, approximately 1,7310 ft. long steel sheet pile bulkhead at Roger Wheeler State Beach 
is in a state of disrepair, developing holes, and rotting at grade in the parking lot. The scope of this 
project includes designing and installing a new bulkhead retaining wall to protect public safety, 
improve access, protect the public recreation asset, restore habitat, and create scenic coastal views. 
Overview:  Contractor to provide all labor, materials, and equipment to construct the new concrete 
boardwalk, in accordance with the contract drawings and specifications listed in the Project 
Manual. Note, this work will also include the relocation of a municipal waterline in the beach 
parking lot as part of the boardwalk construction work.   

 

1. Contractor shall perform the Work of the Contract under a stipulated sum Contract with 
the Owner in accordance with the Conditions of Contract. 

 
2. Vendor is responsible for obtaining and paying for any required Local and State licenses, 

Permits and inspections. 
 

3. Contractor to include all Bond costs in their Bid. 
 

4. Before starting work, all Contractor workers and Subs are required to obtain and submit 
a current (within 2 months) BCI of State residing in along with RI BCI and State-
approved picture ID. 

 
5. All onsite workers are to be OSHA 10 certified.  Copies of this certification along with 

driver licenses are required on the first day of work. 
 

6. The Contractor is responsible for providing their workers with all personal protection 
equipment.  At a minimum, this includes hard hats, reflective vests, eye protection, 
harnesses and ear protection. 

 
7. All completed work must be inspected and approved by RIDEM and the Design Agent. 
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8. There will be mandatory weekly progress meetings onsite with four week look-ahead 

schedules to be furnished to RIDEM and Design Agent. 
 

9. Contractor and/or its subcontractors are to be licensed as required by RI Department of 
Labor. 

 

10. All contractors and subcontractors to sign in each employee at the Vendor site office at 
the start of each shift. 

 
11. The Successful Bidder is to submit the names and resumes of the onsite supervisors for 

review and acceptance to work on the project by the RIDEM team.  RIDEM reserves 
the right to reject any proposed onsite supervisors. 

 
12. RIDEM is not responsible for security of materials, tools, etc. 

 
13. Contractor must come to terms with all vendors and subcontractors prior to submitting 

their bid. 
 

14. All noisy demolition shall be performed between 7:30am and 3:30pm. 
 
 
SECTION C: CONTRACT TIME 

 
Start of construction:      Within 60 Days of Notice to Proceed 
 
Substantial completion:       Within 36 Months of Start of Construction 
 
Final completion:          Within 1 Month of Substantial Completion 
 

SECTION D: ALLOWANCES 

N/A 
SECTION E: LIQUIDATED DAMAGES  

 
 
 $ __800.00______________ per day 

 
SECTION F: ALTERNATES 

 
N/A 
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