



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Monica Tibbitts-Nutt, Secretary & CEO
Jonathan L. Gulliver, Highway Administrator



December 16, 2024

605311-128035

ADDENDUM NO. 11

To Prospective Proposers and Others on:

MARION-WAREHAM

FAP No. HIP(NGB)-003S(786)X

Bridge Replacement, M-05-001=W-06-013 & W-06-016, Marion Road/Wareham Road

(Route 6) over Weweantic River

Design-Build

TECHNICAL & PRICE PROPOSALS DUE: **Thursday, December 19, 2024, by 2:00P.M.**

Transmitting revisions to the RFP Documents as follows:

RFP Volume I of III – Instructions to Proposers (September 12, 2024)

ATTACHMENT B: Document B00420

Revised pages 3 and 6.

RFP Volume II of III – Technical Provisions (September 12, 2024)

Revised page 178.

Please take note of the above, substitute the revised pages for the originals, and acknowledge Addendum No. 11 in your Expedite Proposal file before submitting your bid.

Sincerely,

Eric M. Cardone Digitally signed by Eric M. Cardone
Date: 2024.12.16 17:08:42 -0500

Eric M. Cardone, P.E.
Construction Contracts Engineer

EMC\ltp

cc: Narayana Kolla, P.E., Manager Alternative Procurement and Delivery
Valerie Kilduff, P.E., Design-Build Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK



⑪ ADDENDUM NO. 11, December 16, 2024

⑩ ADDENDUM NO. 10, December 13, 2024

Project # 605311		Contract # 128035		
Location : MARION - WAREHAM				
Description : Bridge Replacement, M-05-001=W-06-013 & W-06-016, Marion Road/Wareham Road (Route 6) Over Weweantic River DESIGN-BUILD				
ITEM #	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE	AMOUNT
100.3	1	HIGHWAY WORK AT _____ LUMP SUM		
115.1	1	DEMOLITION OF BRIDGE NO. M-06-001=W-06-013 AT _____ LUMP SUM		
115.2	1	DEMOLITION OF BRIDGE NO. W-06-016 AT _____ LUMP SUM		
127.4	30	REINFORCED CONCRETE DECK EXCAVATION (FULL DEPTH) AT _____ PER SQUARE YARD		
127.41	20	REINFORCED CONCRETE DECK EXCAVATION (PARTIAL DEPTH) AT _____ PER CUBIC YARD		
180.01	1	ENVIRONMENTAL HEALTH AND SAFETY PROGRAM AT _____ LUMP SUM		
180.02	80	PERSONAL PROTECTION LEVEL C UPGRADE AT _____ PER HOUR		
180.03	80	LICENSED SITE PROFESSIONAL SERVICES AT _____ PER HOUR		
181.11	20,925	DISPOSAL OF UNREGULATED SOIL AT _____ PER TON		

⑪

⑩ Item 100. has been deleted.

⑩ ADDENDUM NO. 11, December 16, 2024

⑨ ADDENDUM NO. 9, December 9, 2024

③ ADDENDUM NO. 3, October 21, 2024

Project # 605311		Contract # 128035		
Location : MARION - WAREHAM				
Description : Bridge Replacement, M-05-001=W-06-013 & W-06-016, Marion Road/Wareham Road (Route 6) Over Weweantic River DESIGN-BUILD				
ITEM #	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE	AMOUNT
909.5	25	RAPID SETTING CONCRETE FOR REPAIRS AT _____ PER CUBIC YARD		
910.1	1,250	STEEL REINFORCEMENT FOR STRUCTURES - EPOXY COATED AT _____ PER POUND		
990.1	1	COFFERDAM STRUCTURE NO. M-05-001=W-06-013 AT _____ LUMP SUM		
990.2	1	COFFERDAM STRUCTURE NO. W-06-016 AT _____ LUMP SUM		
993.01	1	TEMPORARY WORKS AT _____ LUMP SUM		
995.01	1	BRIDGE STRUCTURE, BRIDGE NO. M-05-001=W-06-013 AT _____ LUMP SUM		
995.02	1	BRIDGE STRUCTURE, BRIDGE NO. W-06-016 AT _____ LUMP SUM		
996.12	1	RETAINING WALL STRUCTURES AT _____ LUMP SUM		
Total Qty:		23,533		

③

⑩⑨③

⑪ ADDENDUM NO. 11, December 16, 2024

SECTION 10.0: CONSTRUCTION

10.1 PROJECT OFFICE LOCATION

Design-Builders submitting Proposals in response to this RFP must have an established, fully staffed office or shall establish a Project office within one (1) mile of the Project location in Marion or Wareham, Massachusetts. The Design-Builder shall provide a field office for MassDOT and Project staff. The Design-Builder shall establish the field office within one (1) month of NTP. MassDOT strongly recommends that both parties' staff be located together with separation between offices.

The Design-Builder shall furnish office furniture, equipment, phone services, computer and all office supplies and maintain a field office for MassDOT and Project staff for 6 MassDOT staff members in accordance to the relevant provisions of Subsection 740 of the MassDOT Standard Specifications for Highways and Bridges, 2024 Edition except as modified by BTC Special Provisions Item 740.3 Engineer's Field Office and Equipment as contained in Appendix C. In addition, the field office shall include a conference room with a conference table and chairs to accommodate all Project meetings.

MassDOT has not identified in the BTC any MassDOT owned property outside of the Project limits available for the Design-Builder's use for laydown or staging. The Design-Builder is responsible for securing any additional areas from MassDOT or from private owners for use as staging and laydown to support operations. This may require the Design-Builder to enter into agreements with third parties for the use of private property for staging and laydown. The Design-Builder shall identify in their proposal areas they have identified as potential areas for staging and laydown and any agreements, executed or pending, with the owners of these properties.

10.2 PRICE ADJUSTMENTS

- ⑪ This Contract contains price adjustments for hot mix asphalt cement mixtures, diesel fuel, and gasoline. For this Project the base prices are as follows: liquid asphalt \$560.00 per ton, diesel fuel \$2.697 per gallon, Portland concrete \$425.53 per ton, and gasoline \$2.388 per gallon and Steel Base Price Index 378.2. MassDOT posts the **Price Adjustments** on their Highway Division's website at <https://www.mass.gov/service-details/massdot-current-contract-price-adjustments>

STEEL PRICE ADJUSTMENT

This Contract contains Price Adjustments for reinforcing steel and structural steel. See Document 00813DB - Price Adjustment for Structural Steel and Reinforcing Steel Design-Build provided in Appendix D for their application and base prices.