

RHODE ISLAND CONTRACT NO. 2025-CB-031
FEDERAL-AID PROJECT NOS.
BRO-0963(001) & 3RD-PRTY(365)

WOONSOCKET CORRIDOR

Replacement of Privilege Street Bridge, No. 096301

Rehabilitation of Diamond Hill Road Bridge, No. 095401

Preservation of Mill Street Bridge No. 068801, Blackstone Street Bridge No.
093901, and Wood Avenue Bridge No. 095301

Reconstruction of Diamond Hill Road, STA 300+50 – 314+05 and
STA 315+05 – 334+95

Resurfacing of Social Street, STA 15+00 – 74+87 (Main St to Ethel St)

City of Woonsocket
County of Providence
Rhode Island

DISTRIBUTION OF QUANTITIES

GM2 Associates, Inc.
Pawtucket, Rhode Island

August 2025

**Quantity Backup Table of Contents****WOONSOCKET CORRIDOR**

R.I. Contract No. - 2025-CB-031

BRO-0963(001)

3RD-PRTY(365)

Item	Item Code	Description	UM	Quantity	Page
1	201.0303	CUTTING, REMOVING, AND DISPOSING ISOLATED TREES AND STUMPS	EA	1	1
2	201.0321	CLEARING AND GRUBBING	SY	1600	2
3	201.0414	REMOVE AND DISPOSE PIPE - ALL TYPES	LF	470	3
4	201.0415	REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES	LF	800	4
5	201.0428	REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER	EACH	10	5
6	201.0436	REMOVAL AND DISPOSAL OF CURBING	LF	3050	6
7	201.0437	REMOVAL AND DISPOSAL OF DRAINAGE AND UTILITY STRUCTURES	EACH	3	7
8	201.0438	REMOVAL AND DISPOSAL OF FENCES AND RAILINGS	LF	350	8
9	201.0610	REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS	EACH	150	9
10	202.0100	EARTH EXCAVATION	CY	3675	10
11	202.0300	UNCLASSIFIED EXCAVATION	CY	500	11
12	202.0500	CHANNEL EXCAVATION EARTH	CY	400	12
13	202.0511	CHANNEL EXCAVATION ROCK MECHANICAL	CY	25	13
14	202.0900	HANDLE, HAUL, AND STOCKPILE MANAGEMENT OF CONTAMINATED SOILS AND UNCLASSIFIED SOILS	TON	750	14
15	202.0920	LOAD AND HAUL CONTAMINATED SOIL, TYPE 2	TON	750	15
16	202.0921	DISPOSAL OF CONTAMINATED SOIL, TYPE 2	TON	750	16
17	203.0100	STRUCTURE EXCAVATION EARTH	CY	400	17
18	203.0700	PERVIOUS FILL	CY	300	18
19	206.0301	COMPOST FILTER SOCK	LF	2700	19
20	209.0220	SACK INSERT INLET PROTECTION	EACH	78	20
21	212.2200	MAINTENANCE AND CLEANING OF EROSION, SEDIMENT, AND POLLUTION PREVENTION CONTROLS	LS	1	21
22	213.0100	PLACEMENT OF MILLINGS BENEATH GUARDRAIL	LF	800	22
23	302.0100	GRAVEL BORROW SUBBASE COURSE	CY	3675	23
24	303.0100	SPECIAL GRADED AGGREGATE FOR SHAPING AND TRIMMING DRIVEWAYS AND SHOULDERS	CY	10	24
25	401.0510	HOT MIX ASPHALT PREPARATION - PARTIAL DEPTH	SY	30800	25
26	401.0520	HOT MIX ASPHALT PREPARATION - FULL DEPTH	SY	6000	26
27	401.1000	CLASS 19.0 HMA	TON	2300	27
28	401.2000	CLASS 12.5.HMA	TON	200	28
29	401.2100	MODIFIED CLASS 12.5 HMA	TON	1700	29
30	401.3000	CLASS 9.5 HMA	TON	700	30
31	401.3005	CLASS 9.5 HMA FOR MISCELLANEOUS USE	TON	225	31
32	401.3110	MODIFIED CLASS 9.5 HMA WITH PAY ADJUSTMENTS	TON	5050	32
33	416.0100	PAY ADJUSTMENTS	EACH	30000	33
34	603.1000	CONTROLLED LOW STRENGTH MATERIAL	CY	5	34
35	701.0300	REINFORCED CONCRETE PIPE M 170 - ALL SIZES	LF	80	35
36	701.5202	DUCTILE IRON WATER PIPE, RESTRAINED JOINT - ALL SIZES	LF	400	36
37	701.7711	REINFORCED CONCRETE PIPE END SECTION STANDARD 2.3.0 - ALL SIZES	EACH	2	37
38	701.8003	PIPE BEDDING CLASS C	CY	180	38

**Quantity Backup Table of Contents****WOONSOCKET CORRIDOR**

R.I. Contract No. - 2025-CB-031

BRO-0963(001)

3RD-PRTY(365)

Item	Item Code	Description	UM	Quantity	Page
39	701.8103	GATE VALVE AND BOX - ALL SIZES	EACH	4	39
40	701.8151	CURB STOP BOX	EACH	5	40
41	701.9001	CONDUCT LEAKAGE TEST	EACH	2	41
42	701.9901	PIPE INSULATION	LF	225	42
43	701.9902	12" DUCTILE IRON DRAINAGE PIPE	LF	95	43
44	702.0501	FRAME AND GRATE - ALL SIZES AND TYPES	EACH	13	44
45	702.0502	FRAME AND COVER - ALL SIZES AND TYPES	EACH	7	45
46	702.0529	INLET STONE - ALL SIZES AND TYPES	EACH	11	46
47	702.0545	APRON STONE - ALL SIZES AND TYPES	EACH	5	47
48	702.1000	MANHOLE, CATCH BASIN, OR DROP INLET ASSEMBLY - (0' - 12' DEPTH)	EACH	6	48
49	704.0500	RECONSTRUCT DRAINAGE STRUCTURE	EACH	5	49
50	706.9000	PLUG AND CAP PIPE - ALL SIZES	EACH	3	50
51	707.0100	ADJUST DRAINAGE OR UTILITY STRUCTURE TO GRADE	EACH	240	51
52	708.9040	CLEANING AND FLUSHING PIPE ALL SIZES	LF	6100	52
53	708.9044	CLEANING AND FLUSHING VERTICAL STRUCTURE	EACH	110	53
54	709.0400	CONCRETE FOR THRUST BLOCKS, HEADWALLS, AND MISC PURPOSES	CY	10	54
55	711.9901	LINED SAND FILTER SYSTEM (BMP - 1)	LS	1	55
56	711.9902	SUBSURFACE INFILTRATION SYSTEMS	EA	4	56
57	712.0300	GATE BOX - ALL TYPES	EACH	5	57
58	713.0100	ADJUST CURB STOP OR UTILITY BOX TO GRADE	EACH	192	58
59	800.9901	PRIVILEGE STREET BRIDGE NO. 096301	LS	1	59
60	803.0350	REMOVAL AND DISPOSAL OF EXISTING CONCRETE MASONRY	CY	130	60
61	803.9901	REMOVE AND DISPOSE EXISTING BRIDGE SUPERSTRUCTURE	LS	1	61
62	803.9902	REMOVE AND DISPOSE PORTIONS OF EXISTING BRIDGE SUBSTRUCTURE	LS	1	62
63	807.0100	STONE MASONRY	SF	340	63
64	807.0500	POINTING & GROUTING	LF	620	64
65	808.0322	CONCRETE SUBSTRUCTURE CLASS HP 3/4" END POSTS	CY	10	65
66	808.0324	CONCRETE SUBSTRUCTURE CLASS HP 3/4" BRIDGE SIDEWALK	CY	15	66
67	808.0508	CONCRETE SUBSTRUCTURE CLASS XX 3/4" APPROACH SLABS	CY	10	67
68	808.0602	CONCRETE SUBSTRUCTURE CLASS XX 3/4" BACKWALLS	CY	10	68
69	808.1501	CONCRETE SUBSTRUCTURE CLASS HP 3/4" BRIDGE DECKS	CY	10	69
70	808.1502	CONCRETE SUBSTRUCTURE CLASS HP 3/4" BRIDGE SIDEWALKS	CY	70	70
71	810.0210	GALVANIZED BAR REINFORCEMENT GRADE 60	LBS	17000	71
72	813.0210	HEAT-APPLIED PREFABRICATED LIQUID MEMBRANE	SY	425	72
73	815.0100	HIGH PRESSURE WATER CLEANING OF CONCRETE SURFACES	SF	22600	73
74	817.2112	REPAIRS TO STRUCTURE CONCRETE MASONRY - PATCHING MORTAR	CF	130	74
75	817.2142	REPAIRS TO STRUCTURE CONCRETE MASONRY - FORM AND CAST IN PLACE CONCRETE	CF	80	75
76	817.2143	REPAIRS TO STRUCTURAL CONCRETE MASONRY WITH INTEGRALLY COLORD CONCRETE OR PATCHING MORTAR	CF	60	76
77	817.9901	PRESSURE GROUT VOIDS	CF	200	77
78	818.2010	PORTLAND CEMENT CONCRETE DECK REPAIRS (FULL DEPTH REMOVAL)	SF	600	78

**Quantity Backup Table of Contents****WOONSOCKET CORRIDOR**

R.I. Contract No. - 2025-CB-031

BRO-0963(001)

3RD-PRTY(365)

Item	Item Code	Description	UM	Quantity	Page
79	818.2020	PORTLAND CEMENT CONCRETE DECK REPAIRS (PARTIAL DEPTH REMOVAL)	SF	600	79
80	820.0100	CONCRETE SURFACE TREATMENT PROTECTIVE SEALER	SF	550	80
81	821.0100	SAW & SEALING JOINTS IN ASPHALT CONCRETE PAVEMENT	LF	100	81
82	822.1695	SILICONE HIGHWAY JOINT SEALER	LF	1000	82
83	823.1750	ASPHALTIC EXPANSION JOINT SYSTEM	LF	40	83
84	824.2000	STRUCTURAL STEEL	LBS	70	84
85	824.9901	STEEL REPAIRS	LBS	2550	85
86	825.8040	PAINTING EXISTING STRUCTURE STEEL	SF	3460	86
87	825.8050	SURFACE PREPARATION FOR EXISTING STEEL	SF	2000	87
88	830.1000	METAL BRIDGE RAILING	LF	80	88
89	833.0400	GRANITE IDENTIFICATION TABLETS	EA	4	89
90	834.0100	GRANITE CURB FOR BRIDGES	LF	140	90
91	836.0100	STRUCTURAL CONCRETE CRACK REPAIR BY EPOXY-RESIN BASE ADHESIVE INJECTION	LF	60	91
92	839.0400	FULL DEPTH REMOVAL AND DISPOSAL OF ASPHALT PAVEMENT FROM CONCRETE BRIDGE DECKS	SY	500	92
93	844.0100	MOBILIZATION AND DEMOBILIZATION OF MICROPILE EQUIPMENT	LS	1	93
94	844.0300	VERIFICATION LOAD TEST	EACH	1	94
95	844.0400	PROOF LOAD TEST	EACH	1	95
96	844.0200	MICROPILE	EACH	29	96
97	901.1000	STEEL BEAM GUARDRAIL	LF	550	97
98	901.1050	GUARDRAIL CONNECTION TO END POST	EACH	13	98
99	901.1100	STEEL BEAM GUARDRAIL APPROACH END TREATMENT	EACH	5	99
100	901.1200	GUARDRAIL END TREATMENT PLATFORM	EACH	5	100
101	901.1300	STEEL BEAM GUARDRAIL ANCHORAGE TRAILING END SECTIONS	EACH	5	101
102	903.0510	FENCE - PERMANENT ALL TYPES AND SIZES	LF	150	102
103	904.0100	REMOVE AND RESET FENCE AND/OR RAILING	LF	100	103
104	905.1000	PORTLAND CEMENT CONCRETE SIDEWALKS AND DRIVEWAYS	SY	6550	104
105	906.0310	GRANITE CURB	LF	3030	105
106	906.0320	PRECAST CONCRETE CURB	LF	100	106
107	906.0700	REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, CIRCULAR ALL TYPES	LF	2300	107
108	919.0101	TEST PITS	EACH	8	108
109	920.0320	RIPRAP R-3, R-4, R-5 STANDARD 8.3.0	SY	280	109
110	920.0330	RIPRAP R-6, R-7, R-8 STANDARD 8.3.0	SY	160	110
111	929.0110	FIELD OFFICE	PMO	24	111
112	936.0110	MOBILIZATION	LS	1	112
113	937.0100	FURNISH, INSTALL, MAINTAIN, AND MOVE TEMPORARY TRAFFIC PROTECTION	LS	1	113
114	945.0200	REMOVE AND SALVAGE TRAFFIC SIGNAL EQUIPMENT	LS	1	114
115	999.9901	MISCELLANEOUS WORK	EACH	75000	115
116	L01.0102	LOAM BORROW 4 INCHES DEEP	SY	850	116
117	L02.0107	SEEDING	SY	850	117
118	T04.5301	14 AWG CONDUCTOR CABLE	LF	825	118

**Quantity Backup Table of Contents****WOONSOCKET CORRIDOR**

R.I. Contract No. - 2025-CB-031

BRO-0963(001)

3RD-PRTY(365)

Item	Item Code	Description	UM	Quantity	Page
119	T05.0101	HANDHOLES	EACH	23	119
120	T06.0102	CONDUIT - UNDERGROUND	LF	225	120
121	T11.2008	TRAFFIC SIGNAL STANDARD, 8 FOOT, STD 19.4.0 ALUMINUM PEDESTAL POLE AND FOUNDATION	EACH	14	121
122	T11.2010	TRAFFIC SIGNAL STANDARD, 10 FOOT, STD 19.4.0 ALUMINUM PEDESTAL POLE AND FOUNDATION	EACH	1	122
123	T11.9901	PEDESTRIAN PUSH BUTTON STUB POLE, 4 FOOT, WITH FOUNDATION	EACH	9	123
124	T12.0300	MODIFY EXISTING TRAFFIC SIGNAL CONTROLLER/CABINET	EACH	6	124
125	T13.1000	TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0	LF	4100	125
126	T13.8210	ACCESSIBLE PEDESTRIAN DETECTOR - PUSHBUTTON WITH SIGN	EACH	55	126
127	T13.9904	EXTENSION BRACKET FOR PEDESTRIAN DETECTOR	EACH	10	127
128	T14.1000	VEHICULAR AND PEDESTRIAN SIGNAL HEADS	EACH	31	128
129	T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	SF	750	129
130	T15.0200	REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING SIGN	EACH	5	130
131	T15.4000	RECTANGULAR RAPID FLASHING BEACON ASSEMBLY	EACH	1	131
132	T20.0101	PAVEMENT MARKINGS	LF	47000	132
133	T20.0102	TEMPORARY PAVEMENT MARKINGS	LS	1	133
134	T20.0103	ARROWS, WORDS, OR SYMBOLS PAVEMENT MARKINGS	EACH	4	134



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	1

DISTRIBUTION OF QUANTITIES

ITEM CODE: 201.0303 CUTTING, REMOVING, AND DISPOSING ISOLATED TREES AND STUMPS

UM: EA

PROJECT WIDE

STA

Diamond Hill Rd

339+90 LT

1

As Directed by Engineer

0

TOTAL

1

EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	2

DISTRIBUTION OF QUANTITIES

ITEM CODE: 201.0321 CLEARING AND GRUBBING

UM: SY

<u>PROJECT WIDE</u>	<u>Location</u>	<u>sf</u>	<u>TOTAL</u>
	Bridge 093901 - River Street	1438	160
	Bridge 095301 - Wood Ave.	531.5	60
	Bridge 095401 - Diamond Hill Rd.	326	37
	Bridge 068801 - Mill St	404	45
	Bridge 096301 - Privilege St.	11250	1250

As Directed By the Engineer

48

TOTAL 1,600 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	3

DISTRIBUTION OF QUANTITIES

ITEM CODE: 201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES

UM: LF

PROJECT WIDE

<u>LOCATION</u>	<u>PIPE SIZE</u>	<u>TOTAL</u>
Bridge 096301 - Privilege Street	12" Water	200
Bridge 096301 - Privilege Street	18" Water	200
Bridge 096301 - Privilege Street	12" Drain.	30
Bridge 095401 - Diamond Hill Road	8" Gas	20

As Directed by Engineer

20

TOTAL 470 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	4

DISTRIBUTION OF QUANTITIES

ITEM CODE: 201.0415 REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES

UM: LF

<u>PROJECT WIDE</u>	<u>FROM</u>	<u>TO</u>	<u>=</u>	<u>Say</u>
GP #15	334+50	335+15 Lt	65	70
GP #15	334+30	335+00 Rt	70	70
GP #15	333+30	334+05 Lt	75	80
Br. 939	Approaches		50	50
Br. 688	Approaches		10	10
Br. 963	NE Side		110	110
Br. 963	NW Side		150	150
Br. 963	SW Side		150	150
Br. 963	SE Side		90	90

As Directed By the Engineer

20

TOTAL 800 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	5

DISTRIBUTION OF QUANTITIES

ITEM CODE: 201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER

UM: EA

PROJECT WIDE

<u>SHEET #</u>	<u>TOTAL</u>
GP #1	0
GP #2	0
GP #3	0
GP #4	0
GP #5	1
GP #6	0
GP #7	0
GP #8	1
GP #9	0
GP #10	0
GP #11	0
GP #12	1
GP #13	0
GP #14	0
GP #15	0
Br. 963	2

As Directed by Engineer

5

TOTAL 10 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 6

ITEM CODE: 201.0436 REMOVAL & DISPOSAL OF CURBING

UM: LF

PROJECT WIDE

Sheet #

TOTAL

GP #1	98
GP #2	179
GP #3	51
GP #4	136
GP #5	109
GP #6	144
GP #7	84
GP #8	171
GP #9	190
GP #10	171
GP #11	415
GP #12	364
GP #13	130
GP #14	162
GP #15	146

Br. 939	124
Pivilege St. Br. 963	224

Diamond Hill Rd.	Paid by the City	360	
Privilege St.	Paid by the City	190	
	Total=	550	LF

As Directed by Engineer 152

TOTAL 3050 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	7

DISTRIBUTION OF QUANTITIES

ITEM CODE: 201.0437 REMOVAL AND DISPOSAL OF DRAINAGE AND UTILITY STRUCTURES

UM: EA

PROJECT WIDE

SHEET #

TOTAL

Pivilege St.

Br. 963

2

As Directed by Engineer

1

TOTAL

3

EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	8

DISTRIBUTION OF QUANTITIES

ITEM CODE: 201.0438 REMOVAL & DISPOSAL OF FENCES AND RAILINGS

UM: LF

PROJECT WIDE

Location

TOTAL

Br. 953
Br. 954

100
200

As Directed by Engineer

50

TOTAL

350

LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	9

DISTRIBUTION OF QUANTITIES

ITEM CODE: 201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY,
SERVICE, AND STREET SIGNS **UM:** EA

PROJECT WIDE

<u>Sheet #</u>	<u>TOTAL</u>
SS #1	24
SS #2	11
SS #3	15
SS #4	19
SS #5	31
SS #6	8
SS #7	8
SS #8	19
SS #9	10

PRICE INCLUDES EACH SIGN ASSEMBLY

As Directed by Engineer

5

TOTAL 150 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	10

DISTRIBUTION OF QUANTITIES

ITEM CODE: 202.0100 EARTH EXCAVATION

UM: CY

PROJECT WIDE

Installation of Gravel/Common Borrow

SF CF CY Roundup
CY

Ref Item 401.0520/302.0100 12 inches 51983 51983 1925.296 1926

Ref Item 905.1000/302.0100 8 inches 55,604 37254.35 1379.791 1380

Ref Item 905.2000/302.0100 8 inches 3360 2251.2 83.37778 84

Ref Item 401.0520/202.0700 4 inches 0 0 0 0

Paid by the City

Ref Item 905.1000/302.0100 6136 4111.12 152.2637

160

Paid by the City

Ref Item 905.2000/302.0100 190 127.3 4.714815

5

165 CY

As Directed by Engineer 285

TOTAL 3,675 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
SPC	7/15/2025
Rev.	Date
Sheet	11

DISTRIBUTION OF QUANTITIES

ITEM CODE: 202.0300 UNCLASSIFIED EXCAVATION

UM: CY

PROJECT WIDE

Contaminated Soils

CY

Roundup

CY

Bridge 963

490.00

490

As Directed by Engineer

10

TOTAL

500

CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	12

DISTRIBUTION OF QUANTITIES

ITEM CODE: 202.0500 CHANNEL EXCAVATION EARTH

UM: CY

PROJECT WIDE	Location	TOTAL
	Bridge 095301 - Wood Ave.	160
	Bridge 095401 - Diamond Hill Rd.	225

As Directed by Engineer 15

TOTAL 400 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	13

DISTRIBUTION OF QUANTITIES

ITEM CODE: 202.0511 CHANNEL EXCAVATION ROCK MECHANICAL

UM: CY

PROJECT WIDE	Location	TOTAL
--------------	----------	-------

Bridge 095301 - Wood Ave.	8
---------------------------	---

Bridge 095401 - Diamond Hill Rd.	12
----------------------------------	----

As Directed by Engineer 5

TOTAL 25 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
SPC	7/15/2025
Rev.	Date
Sheet	14

DISTRIBUTION OF QUANTITIES

ITEM CODE:	202.0900	HANDLE, HAUL, AND STOCKPILE MANAGEMENT OF CONTAMINATED SOILS AND UNCLASSIFIED SOILS
	UM:	TON

PROJECT WIDE	Location				TOTAL
		CY	TONS/CY	Tons	Roundup
	Bridge 963	490	1.5	735	735

As Directed by Engineer

15

TOTAL 750 TON



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
SPC	7/15/2025
Rev.	Date
Sheet	15

DISTRIBUTION OF QUANTITIES

ITEM CODE: 202.0920 LOAD AND HAUL CONTAMINATED SOIL, TYPE 2

UM: TON

PROJECT WIDE	Location	TOTAL			
		CY	TONS/CY	Tons	Roundup
	Bridge 963	490	1.5	735	735

As Directed by Engineer 15

TOTAL 750 TON



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
SPC	7/15/2025
Rev.	Date
Sheet	16

DISTRIBUTION OF QUANTITIES

ITEM CODE: 202.0921 DISPOSAL OF CONTAMINATED SOIL, TYPE 2

UM: TON

PROJECT WIDE

Location

TOTAL

	<u>CY</u>	<u>TONS/CY</u>	<u>Tons</u>	<u>Roundup</u>
<u>Bridge 963</u>	490	1.5	735	735

As Directed by Engineer

15

TOTAL 750 TON



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	17

DISTRIBUTION OF QUANTITIES

ITEM CODE: 203.0100 STRUCTURE EXCAVATION EARTH

UM: CY

PROJECT WIDE	Location	TOTAL
	Bridge 096301 - Privilege Street	235
	Bridge 095301 - Wood Ave.	3
	Bridge 095401 - Diamond Hill Rd.	132

As Directed by Engineer 30

TOTAL 400 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	18

DISTRIBUTION OF QUANTITIES

ITEM CODE: 203.0700 PERVIOUS FILL

UM: CY

PROJECT WIDE	Location	TOTAL
	Bridge 096301 - Privilege Street	150
	Bridge 095301 - Wood Ave.	0
	Bridge 095401 - Diamond Hill Rd.	132

As Directed by Engineer 18

TOTAL 300 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	19

DISTRIBUTION OF QUANTITIES

ITEM CODE: 206.0301 COMPOST FILTER SOCK

UM: LF

PROJECT WIDE

Sheet #

TOTAL

GP #11	640
GP #12	320
GP #15 Br. 954	260
GP #15 4 Curb Inlets at 5' ea.	20

Front of Inlet Curbs	60 ea	x5'	300
----------------------	-------	-----	-----

Br. 963	1050
---------	------

Privilege St.	Paid By the City	200	LF
---------------	------------------	-----	----

As Directed by Engineer	110
-------------------------	-----

TOTAL	2,700	LF
--------------	--------------	-----------



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	20

DISTRIBUTION OF QUANTITIES

ITEM CODE: 209.0220 SACK INSERT INLET PROTECTION

UM: EA

PROJECT WIDE

<u>Sheet #</u>	<u>TOTAL</u>
GP #1	0
GP #2	2
GP #3	7
GP #4	8
GP #5	6
GP #6	5
GP #7	7
GP #8	4
GP #9	8
GP #10	2
GP #11	2
GP #12	2
GP #13	0
GP #14	5
GP #15	6
Br. 953	5
Br. 963	6

As Directed by Engineer

3

TOTAL 78 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	21

DISTRIBUTION OF QUANTITIES

ITEM CODE:	212.2200	MAINTENANCE AND CLEANING OF EROSION, SEDIMENT, AND
		POLLUTION PREVENTION CONTROLS
	UM:	LS

TOTAL

PROJECT WIDE

1

TOTAL 1 LS

200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project:	Woonsocket Corridor
RICN	2025-CB-031
PTS ID	2607D
OSP ID	TCB25005700
Office ID	41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	22

DISTRIBUTION OF QUANTITIES

ITEM CODE: 213.0100 PLACEMENT OF MILLINGS BENEATH GUARDRAIL

UM:	LF
-----	----

PROJECT WIDE

FROM

TO

$$=$$

Say

GP #15	334+50	335+15	Lt	65	70
GP #15	334+30	335+00	Rt	70	70
GP #15	333+30	334+05	Lt	75	80
Br. 939	Approaches			50	50
Br. 688	Approaches			10	10
Br. 963	NE Side			110	110
Br. 963	NW Side			150	150
Br. 963	SW Side			150	150
Br. 963	SE Side			90	90

As Directed by Engineer

20

TOTAL	800	LF
--------------	------------	-----------



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	23

DISTRIBUTION OF QUANTITIES

ITEM CODE: 302.0100 GRAVEL BORROW SUBBASE COURSE

UM: CY

PROJECT WIDE

	Depth	SF	CF	CY	Roundup CY
<u>Ref Item 401.0520</u>	12 inches	51983	51983	1925.30	1926
<u>Ref Item 905.1000</u>	8" inches	55,604	37254.35	1379.79	1380
<u>Ref Item 905.2000</u>	8" inches	3360	2251.2	83.38	84

Paid by the City

Ref Item 905.1000

6136 4111.12 152.26

160

Paid by the City

Ref Item 905.2000

190 127.3 4.71

5

165 CY

As Directed by Engineer

285

TOTAL 3,675 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	24

DISTRIBUTION OF QUANTITIES

ITEM CODE: 303.0100 SPECIAL GRADED AGGREGATE FOR SHAPING AND TRIMMING
DRIVEWAYS OR SHOULDERS

UM: CY

PROJECT WIDE

<u>STA</u>	<u>Length(Ft.)</u>	<u>Width(Ft.)</u>	<u>Depth(Ft.)</u>	<u>CF</u>	<u>CY</u>	Roundup <u>CY</u>
Sheet 15 334+75 LT	45	5	0.5	112.5	4.17	5

As Directed by Engineer

5.0

TOTAL 10 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	25

DISTRIBUTION OF QUANTITIES

ITEM CODE: 401.0510 HOT MIX ASPHALT PREPARATION - PARTIAL DEPTH

UM: SY

PROJECT WIDE

<u>Sheet #</u>	<u>Method</u>	<u>Micro-Mill.</u> <u>Depth</u>	<u>SF</u>	<u>SY</u>	Roundup <u>SY</u>
GP #1	MO-1	3"	14,227	1581	1581
GP #2	MO-1	3"	24,427	2714	2715
GP #3	MO-1	3"	19,500	2167	2167
GP #4	MO-1	3"	20,860	2318	2318
GP #5	MO-1	3"	27,034	3004	3004
GP #6	MO-1	3"	26,703	2967	2967
GP #7	MO-1	3"	19,900	2211	2212
GP #8	MO-1	3"	21,786	2421	2421
GP #9	MO-1	3"	21,968	2441	2441
GP #10	MO-1	3"	13,461	1496	1496
MO-1 SubTotal=				23318	
GP #9	MO-2	2"	2,760	307	307
GP #13	MO-2	2"	18,473	2053	2053
GP #14	MO-2	2"	18,158	2018	2018
GP #15	MO-2	2"	12,958	1440	1440
MO-2 Total=				5817	
Br. 939	MO-1	3"	1,475	164	164
Br. 953	MO-1	3"	2,600	289	289
Br. 963	MO-1	3"	7,200	800	800
MO-1 Total=				24571	

As Directed by Engineer

407

TOTAL 30,800 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	26

DISTRIBUTION OF QUANTITIES

ITEM CODE: 401.0520 HOT MIX ASPHALT PREPARATION - FULL DEPTH

UM: SY

PROJECT WIDE

	Sheet #	Method	SF	SY
	GP #9	P-2	4,320	480
	GP #11	P-2	16,625	1848
	GP #12	P-2	22,418	2491
	P-2 Total=		43363	
Br. 954	GP #15	P-1	4620	514
Br.963		P-1	4000	445
	SF Total		51,983	

As Directed By the Engineer

222

TOTAL 6,000 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	28

DISTRIBUTION OF QUANTITIES

ITEM CODE: 401.2000 CLASS 12.5 HMA

				UM:	TON
				2.0" factor	
PROJECT WIDE	SIDE STREETS			Roundup	
	SF	SY	SY	Ton	
Roland Street	800	89	90	12	
Rathbun - N	1200	133	140	19	
Rathbun - S	1000	111	120	16	
Bellingham Street	2100	233	240	32	
Wood Avenue	2000	222	230	30	
Salisbury Street	800	89	90	12	
Garden Street	1000	111	120	16	
Dewey Street	1200	133	140	19	
Fulton Street	1200	133	140	19	

Bituminous Berm Std 7.5.1B

Convert to tons:

LF	SF	CF	LBS/CF	=	/2000	TONS	0
	0.3125	0	150	0	0		

7.5.1B

LF
LF
LF

As Directed by Engineer 25

TOTAL 200 TON



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	29

DISTRIBUTION OF QUANTITIES

ITEM CODE: 401.2100 MODIFIED CLASS 12.5 HMA

			UM:	TON
			2.0" factor	
<u>PROJECT WIDE</u>	<u>SY</u>	<u>Roundup</u> <u>SY</u>	<u>Ton</u>	
<u>Ref Item 401.0510</u>	5,817	5,817	753	
<u>Ref Item 401.0520</u>	6,000	6,000	777	

Bituminous Berm Std 7.5.1B

Convert to tons:

LF	SF	CF	LBS/CF	=	/2000		
	0.3125	0	150	0	0	TONS	0

7.5.1B

LF
LF
LF

As Directed by Engineer 170

TOTAL 1,700 TON

200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project:	Woonsocket Corridor
RICN	2025-CB-031
PTS ID	2607D
OSP ID	TCB25005700
Office ID	41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	30

DISTRIBUTION OF QUANTITIES

ITEM CODE: 401.3000 CLASS 9.5 HMA

UM: TON

3.0" Factor

PROJECT WIDE

SIDE STREETS

Roundup

	<u>SF</u>	<u>SY</u>	<u>SY</u>	<u>Tons</u>
Worrall Street	3650	405.56	410	77
Earl Street	700	77.78	80	15
Pond Street	1300	144.44	150	29
Vets Parkway	2650	294.44	300	57
John A Cummings	1000	111.11	120	23
Rathbun Street	2100	233.33	240	45
Cumberland Street	4150	461.11	470	88
Clinton Street	1600	177.78	180	34
E. School Street	3700	411.11	420	79
Elm Street	1800	200.00	200	38
Chester Street	500	55.56	60	12
Mill Street	700	77.78	80	15
George Street	1100	122.22	130	25
Privilege Street	700	77.78	80	15
Charles Street	900	100.00	100	19
Diamond Hill - W	500	55.56	60	12
Diamond Hill - E	1400	155.56	160	30
Adams Street - W	1000	111.11	120	23
Adams Street - E	600	66.67	70	14
Ethel Street	800	88.89	90	17

As Directed by Engineer

33

TOTAL  TON

200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project:	Woonsocket Corridor
RICN	2025-CB-031
PTS ID	2607D
OSP ID	TCB25005700
Office ID	41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	31

DISTRIBUTION OF QUANTITIES

ITEM CODE: 401.3005 CLASS 9.5 HMA FOR MISCELLANEOUS WORK

Curb Installation, Driveways, Utility Trench & Pot Hole Repair

UM: TON

2.0" Factor

PROJECT WIDE

<u>PROJECT WIDE</u>	<u>LF</u>	<u>*Ave. Width*</u>	<u>SY</u>	<u>Roundup SY</u>	<u>Tons</u>
Ref. Item 906.0310	3030	1	336.67	337	44
Ref. Item 906.0320	100	1	11.11	12	2
Ref. Item 906.0700	2300	1	255.56	256	34
Drainage (Trench) in Roadway	90	5	50.00	50	6
Water (Trench in Roadway	180	5	100.00	100	13
Bituminous Concrete Driveways	See Sht. 31a		500.00	500	65
			Temp. Driveway Ramps		25
			Potholes		5

Paid by the City

$$\frac{\text{SY}}{40}$$

TONS
10

As Directed by Engineer

31

TOTAL **225** TON



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	31a

DISTRIBUTION OF QUANTITIES

ITEM CODE: 401.3005 ASPHALT CONCRETE DRIVEWAYS

UM: SY

(CLASS 9.5 HMA)

PROJECT WIDE

VALUES ROUNDED UP

<u>SHEET #</u>	<u>Length</u>	<u>Width</u>	<u>SF</u>	<u>SY</u>
GP #1	86	2	172	20
GP #2	35	2	70	10
GP #3	97	2	194	30
GP #4	90	2	180	20
GP #5	56	2	112	20
GP #6	21	2	42	10
GP #7	86	2	172	20
GP #8	196	2	392	50
GP #9	215	2	430	50
GP #10	10	2	20	10
GP #11	12	10	120	20
GP #11	26	5	130	20
GP #11	22	3	66	10
GP #12	225	2	450	50
GP #15	30	2	60	10
Br. 953	10	6	60	10
Br. 963	115	6	690	80

SF Total **3360**

GP #12	Paid by the City	95	2	190	25
Privilege St.	Paid by the City	25	5	125	15
					40 SY

As Directed by Engineer

60

TOTAL **500** SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	32

DISTRIBUTION OF QUANTITIES

ITEM CODE: 401.3110 MODIFIED CLASS 9.5 HMA WITH PAY ADJUSTMENTS

			UM:	TON
			3.0" Factor	
<u>PROJECT WIDE</u>	<u>SY</u>	<u>Roundup</u> <u>SY</u>	<u>Tons</u>	
<u>Ref Item 401.0510</u>	24571.22	24580	4595	
Bridge 096301 - Privilege Street - Approaches	450.00	450	85	
Bridge 096301 - Privilege Street - Bridge Deck			80	
Bridge 095301 - Wood Ave./Deck & Appr.			50	
Bridge 093901 - River St./Deck & Appr.			75	

As Directed by Engineer

165

TOTAL 5,050 TON



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 33

ITEM CODE: 416.0100 PAY ADJUSTMENTS

UM: EACH

PROJECT WIDE

at \$1.00

30,000.00

TOTAL 30,000 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	34

DISTRIBUTION OF QUANTITIES

ITEM CODE: 603.1000 CONTROLLED LOW STRENGTH MATERIAL

UM: CY

PROJECT WIDE LOCATION TOTAL

Bridge 095301 - Wood Ave. 3

As Directed by Engineer 2

TOTAL 5 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	35

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.0300 REINFORCED CONCRETE PIPE M 170 - ALL SIZES

UM: LF

<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>PIPE SIZE</u>	<u>TOTAL</u>
	Br. 963	12"	15
	Br. 963	18"	60

As Directed by Engineer

5

TOTAL 80 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	36

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.5202 DUCTILE IRON WATER PIPE. RESTRAINED JOINT - ALL SIZES

UM: LF

<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>PIPE SIZE</u>	<u>TOTAL</u>
	Br.963	12"	200
	Br. 963	18"	190

As Directed by Engineer

10

TOTAL 400 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	37

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.7711 REINFORCED CONCRETE PIPE END SECTION
STANDARD 2.3.0 - ALL SIZES

UM: EA

<u>PROJECT WIDE</u>	<u>SHEET #</u>	<u>SIZE</u>	<u>TOTAL</u>
Privilege St.	Br. 963	12"	1
Privilege St.	Br. 963	18"	1

As Directed by Engineer

0

TOTAL 2 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	38

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.8003 PIPE BEDDING CLASS C

UM: CY

PROJECT WIDE

<u>Type</u>	<u>Size</u>	<u>LOCATION</u>	<u>Width</u>	<u>Length</u>	<u>Depth</u>	<u>TOTAL</u>
Water	12"	Br. 963	5	80	2.5	38.00
Water	18"	Br. 963	5.5	80	3	49.00
Drainage	12"	Privilege	5	105	2.5	49.00
Drainage	18"	Privilege	5.5	60	3	37.00

As Directed by Engineer

7

TOTAL 180 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	39

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.8103 GATE VALVE AND BOX - ALL SIZES

UM: EA

PROJECT WIDE

<u>LOCATION</u>	<u>VALVE SIZE</u>	<u>TOTAL</u>
Br. 963	12"	2
Br. 963	18"	2

TOTAL **4** EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	40

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.8151 CURB STOP BOX

UM: EA

PROJECT WIDE

TOTAL

As Directed by Engineer 5

TOTAL 5 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	41

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.9001 CONDUCT LEAKAGE TEST

UM: EA

PROJECT WIDE

<u>LOCATION</u>	<u>PIPE SIZE</u>	<u>TOTAL</u>
Br. 963	12"	1
Br. 963	18"	1

TOTAL **2** EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	42

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.9901 PIPE INSULATION

UM: LF

on Bridge

PROJECT WIDE

LOCATION		PIPE SIZE	TOTAL
Br.963	Water	12"	110
Br. 963	Water	18"	110

As Directed by Engineer

5

TOTAL 225 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	43

DISTRIBUTION OF QUANTITIES

ITEM CODE: 701.9902 12" DUCTILE IRON DRAINAGE PIPE

UM: LF

PROJECT WIDE

	<u>LOCATION</u>	<u>PIPE SIZE</u>	<u>TOTAL</u>
Privilege St.	Br.963 Drain	12"	90

As Directed by Engineer

5

TOTAL 95 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	44

DISTRIBUTION OF QUANTITIES

ITEM CODE: 702.0501 FRAME AND GRATE - ALL SIZES AND TYPES

		UM: EA			
<u>PROJECT WIDE</u>	<u>SHEET #</u>	<u>RI STD. #</u> <u>6.3.4</u>	<u>RI STD. #</u> <u>6.4.0</u>	<u>RI STD. #</u>	<u>RI STD. #</u>
		<u>TOTAL</u>			
	GP #1	0			0
	GP #2	0			0
	GP #3	0			0
	GP #4	0			0
	GP #5	1			1
	GP #6	0			0
	GP #7	0			0
	GP #8	1			1
	GP #9	0			0
	GP #10	0			0
	GP #11	0			0
	GP #12	1			1
	GP #13	0			0
	GP #14	0			0
	GP #15	0			0
Privilege St.	Br. 963	4	1		5

As Directed by Engineer

5

TOTAL

13

EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	45

DISTRIBUTION OF QUANTITIES

ITEM CODE: 702.0502 FRAME AND COVER - ALL SIZES AND TYPES

					UM:	EA
		<u>RI STD. #</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	
<u>PROJECT WIDE</u>		6.2.1				<u>TOTAL</u>

Privilege St.	Br. 963	2				2
---------------	---------	---	--	--	--	---

As Directed by Engineer

5

TOTAL 7 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 46

ITEM CODE: 702.0529 INLET STONE - ALL SIZES AND TYPES

						UM:	EA
<u>PROJECT WIDE</u>	<u>Location</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	<u>TOTAL</u>	
		<u>7.1.5</u>	<u>7.1.6</u>	<u>7.3.5</u>	<u>7.3.6</u>		
	27+60 Rt				1	1	
	39+10 Rt				1	1	
	52+50 Rt				1	1	
	52+60 Lt				1	1	
	304+00 Lt			1		1	
	306+00 Lt			1		1	
	306+95 Rt			1		1	
	306+95 Lt				1	1	
	308+00 Lt			1		1	
Privilege St.	Br. 963		1			1	

As Directed by Engineer

1

TOTAL 11 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	47

DISTRIBUTION OF QUANTITIES

ITEM CODE: 702.0545 APRON STONE – ALL TYPES AND SIZES

						UM:	EA
<u>PROJECT WIDE</u>	<u>SHEET #</u>	<u>RLSTD. #</u> <u>7.1.7</u>	<u>RLSTD. #</u> <u>7.1.8</u>	<u>RLSTD. #</u> <u>7.3.7</u>	<u>RLSTD. #</u> <u>7.3.8</u>	<u>TOTAL</u>	
Privilege St.	Br. 963		3		1	4	

Paid By the City 1 EA

As Directed by Engineer 1

TOTAL 5 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	48

DISTRIBUTION OF QUANTITIES

ITEM CODE: 702.1000 MANHOLE, CATCH BASIN, OR DROP INLET ASSEMBLY -
(0' - 12' DEPTH)

UM: EA

<u>PROJECT WIDE</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	<u>RI STD. #</u>	<u>TOTAL</u>
<u>SHEET #</u>	<u>4.2.0</u>	<u>4.4.0</u>	<u>3.4.1</u>			

Privilege St.	Br. 963	2	3	1		6
---------------	---------	---	---	---	--	---

As Directed by Engineer

0

TOTAL 6 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	49

DISTRIBUTION OF QUANTITIES

ITEM CODE: 704.0500 RECONSTRUCT DRAINAGE STRUCTURE

UM: EA

PROJECT WIDE

SHEET #

TOTAL

As Directed by Engineer

5

TOTAL 5 **EA**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	50

DISTRIBUTION OF QUANTITIES

ITEM CODE: 706.9000 PLUG AND CAP PIPE - ALL SIZES

UM: EA

PROJECT WIDE

SHEET#

TOTAL

As Directed by Engineer

3

NOTE: ITEM INCLUDES CUTTING OF PIPE

TOTAL 3 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	51

DISTRIBUTION OF QUANTITIES

ITEM CODE: 707.0100 ADJUST DRAINAGE OR UTILITY STRUCTURE TO GRADE

UM: EA

PROJECT WIDE (Roadway & Sidewalk)

<u>SHEET#</u>	<u>SMH</u>	<u>DMH</u>	<u>F & G</u>	<u>EMH</u>	<u>TMH</u>	<u>H.H</u>	<u>TOTAL</u>
GP #1	2	0	0	1	3	4	10
GP #2	6	1	2	0	3	3	15
GP #3	2	6	7	0	3	0	18
GP #4	3	1	8	1	2	2	17
GP #5	8	4	5	3	5	7	32
GP #6	6	1	4	1	0	4	16
GP #7	5	7	7	0	0	0	19
GP #8	3	2	3	0	0	0	8
GP #9	4	3	8	0	1	3	19
GP #10	4	1	2	0	1	0	8
GP #11	2	1	2	0	0	0	5
GP #12	4	3	2	0	1	5	15
GP #13	5	0	0	0	1	7	13
GP #14	4	3	5	0	0	0	12
GP #15	6	4	6	0	0	0	16
Br. 953			5				5
Br. 939						2	2
Br. 963	2	1	1				4

Paid By the City

7 EA

As Directed by Engineer

6

TOTAL 240 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	52

DISTRIBUTION OF QUANTITIES

ITEM CODE: 708.9040 CLEANING AND FLUSHING PIPE ALL SIZES

UM: LF

<u>PROJECT WIDE</u>	<u>SHEET #</u>	<u>TOTAL</u>
	GP #1	0
	GP #2	240
	GP #3	740
	GP #4	300
	GP #5	440
	GP #6	260
	GP #7	760
	GP #8	710
	GP #9	850
	GP #10	230
	GP #11	180
	GP #12	80
	GP #13	0
	GP #14	170
	GP #15	500
	Br. 953	150
	Br. 963	330

As Directed by Engineer

160

TOTAL 6,100 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	53

DISTRIBUTION OF QUANTITIES

ITEM CODE: 708.9044 CLEANING AND FLUSHING VERTICAL STRUCTURE

UM: EA

<u>PROJECT WIDE</u>	<u>SHEET #</u>	<u>CB/DI</u>	<u>DMH</u>	<u>TOTAL</u>
	GP #1	0	0	0
	GP #2	2	1	3
	GP #3	7	5	12
	GP #4	8	1	9
	GP #5	6	2	8
	GP #6	5	1	6
	GP #7	7	3	10
	GP #8	4	3	7
	GP #9	8	5	13
	GP #10	2	1	3
	GP #11	2	1	3
	GP #12	2	2	4
	GP #13	0	0	0
	GP #14	5	3	8
	GP #15	6	4	10
	Br. 953	5	0	5
	Br. 939	1		1
	Br. 963	2	1	3

As Directed by Engineer

5

TOTAL 110 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	54

DISTRIBUTION OF QUANTITIES

ITEM CODE: 709.0400 CONCRETE FOR THRUST BLOCKS, HEADWALLS AND
MISC PURPOSES

UM: CY

PROJECT WIDE

Assume 1 CY per Thrust Blocks

<u>Location</u>	<u>Type</u>	<u>Qty.</u>	<u>TOTAL</u>
Br.963	12" DI	2 ea	2
Br. 963	18" DI	3 ea	3

As Directed by Engineer

5

TOTAL 10 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 55

ITEM CODE: 711.9901 LINED SAND FILTER SYSTEM (BMP - 1)

UM: LS

PROJECT WIDE

Location

TOTAL

Privilege St. 206+00 LT

1

TOTAL 1 LS



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
CO	5/30/2025
Rev.	Date
Sheet	56

DISTRIBUTION OF QUANTITIES

ITEM CODE: 711.9902 SUBSURFACE INFILTRATION SYSTEMS

UM: EA

<u>PROJECT WIDE</u>	<u>Location</u>	<u>STA</u>	<u>TOTAL</u>
	Diamond Hill Rd	303+00	1
	Diamond Hill Rd	304+00	1
	Diamond Hill Rd	306+00	1
	Diamond Hill Rd	308+00	1

TOTAL 4 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	57

DISTRIBUTION OF QUANTITIES

ITEM CODE: 712.0300 GATE BOX - ALL TYPES

UM: EA

PROJECT WIDE

TOTAL

As Directed by Engineer 5

TOTAL 5 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	58

DISTRIBUTION OF QUANTITIES

ITEM CODE: 713.0100 ADJUST CURB STOP OR UTILITY BOX TO GRADE

UM: EA

PROJECT WIDE

(Roadway & Sidewalk)

<u>SHEET#</u>	<u>CS</u>	<u>WG</u>	<u>GG</u>	<u>TOTAL</u>
GP #1	0	4	0	4
GP #2	0	5	3	8
GP #3	0	4	3	7
GP #4	0	3	6	9
GP #5	1	10	11	22
GP #6	3	8	7	18
GP #7	4	9	3	16
GP #8	2	5	3	10
GP #9	7	8	5	20
GP #10	0	4	4	8
GP #11	0	2	0	2
GP #12	13	7	4	24
GP #13	0	8	2	10
GP #14	0	8	5	13
GP #15	0	8	4	12
Br. 953	0	2	0	2
Br. 963	0	1	0	1

Paid By the City 2 EA

As Directed by Engineer

6

TOTAL 192 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	59

DISTRIBUTION OF QUANTITIES

ITEM CODE: 800.9901 PRIVILEGE STREET BRIDGE NO. 096301

UM: LS

PROJECT WIDE

Location

TOTAL

Bridge 096301 - Privilege Street

1

TOTAL 1 LS



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	60

DISTRIBUTION OF QUANTITIES

ITEM CODE: 803.0350 REMOVAL AND DISPOSAL OF EXISTING CONCRETE MASONRY

UM: CY

<u>PROJECT WIDE</u>	<u>Location</u>	<u>CF</u>	<u>CY</u>
	Bridge 093901 - River Street	30.22	2
	Bridge 095301 - Wood Ave.	854.16	32
	Bridge 095401 - Diamond Hill Rd.	2452.45	91

As Directed by Engineer

5

TOTAL 130 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 61

ITEM CODE: 803.9901 REMOVE AND DISPOSE EXISTING BRIDGE SUPERSTRUCTURE

UM: LS

PROJECT WIDE

Location

TOTAL

Bridge 096301 - Privilege Street

1

TOTAL 1 **LS**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 62

ITEM CODE: 803.9902 REMOVE AND DISPOSE PORTIONS OF EXISTING BRIDGE
SUBSTRUCTURE

UM: LS

PROJECT WIDE

Location

TOTAL

Bridge 096301 - Privilege Street

1

TOTAL 1 **LS**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	63

DISTRIBUTION OF QUANTITIES

ITEM CODE: 807.0100 STONE MASONRY

UM: SF

<u>PROJECT WIDE</u>	<u>Location</u>	<u>SF</u>	<u>TOTAL</u>
	Bridge 095401 - Diamond Hill Rd.	10	10
	Bridge 095301 - Wood Ave.	50	50
	Bridge 093901 - River Street	275	275

As Directed by Engineer

5

TOTAL 340 SF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	64

DISTRIBUTION OF QUANTITIES

ITEM CODE: 807.0500 POINTING & GROUTING

UM: LF

<u>PROJECT WIDE</u>	<u>Location</u>	<u>LF</u>	<u>TOTAL</u>
	Bridge 093901 - River Street	500	500
	Bridge 095301 - Wood Ave.	100	100
	Bridge 095401 - Diamond Hill Rd.	20	20

TOTAL **620** LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	65

DISTRIBUTION OF QUANTITIES

ITEM CODE: 808.0322 CONCRETE SUBSTRUCTURE CLASS HP 3/4" END POSTS

UM: CY

PROJECT WIDE

Location

TOTAL

Bridge 095401 - Diamond Hill Rd.

8

As Directed by Engineer

2

TOTAL 10 **CY**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	66

DISTRIBUTION OF QUANTITIES

ITEM CODE: 808.0324 CONCRETE SUBSTRUCTURE CLASS HP 3/4" BRIDGE SIDEWALK

UM: CY

PROJECT WIDE

Location

TOTAL

Bridge 093901 - River Street

14

As Directed by Engineer

1

TOTAL

15

CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	67

DISTRIBUTION OF QUANTITIES

ITEM CODE: 808.0508 CONCRETE SUBSTRUCTURE CLASS XX 3/4" APPROACH SLABS

UM: CY

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.

10

TOTAL 10 **CY**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 68

ITEM CODE: 808.0602 CONCRETE SUBSTRUCTURE CLASS XX 3/4" BACKWALLS

UM: CY

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.

10

TOTAL 10 **CY**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 69

ITEM CODE: 808.1501 CONCRETE SUBSTRUCTURE CLASS HP 3/4" BRIDGE DECKS

UM: CY

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.

9

As Directed by Engineer

1

TOTAL 10 CY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	70

DISTRIBUTION OF QUANTITIES

ITEM CODE: 808.1502 CONCRETE SUBSTRUCTURE CLASS HP 3/4" BRIDGE SIDEWALKS

		UM:	CY
<u>PROJECT WIDE</u>	<u>Location</u>	<u>TOTAL</u>	
	Bridge 095301 - Wood Ave.	19	
	Bridge 095401 - Diamond Hill Rd.	45	

As Directed by Engineer

6

TOTAL 70 **CY**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	71

DISTRIBUTION OF QUANTITIES

ITEM CODE: 810.0210 GALVANIZED BAR REINFORCEMENT GRADE 60

UM: LBS

PROJECT WIDE

Concrete Rebar=
Qty 200/cy

	<u>CY</u>	<u>LBS</u>
808.0322 Concrete Substructure Class HP 3/4" Endposts	8	1,200
808.0508 Concrete Substructure Class XX 3/4" Approach Slabs	10	1,500
808.0602 Concrete Substructure Class HP 3/4" Backwalls	10	1,500
808.1501 Concrete Superstructure Class HP 3/4" Bridge Decks	9	1,350
808.1502 Concrete Superstructure Class HP 3/4" Bridge Sidewalks	70	10500

As Directed by Engineer

950

TOTAL 17,000 LBS



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	72

DISTRIBUTION OF QUANTITIES

ITEM CODE: 813.0210 HEAT-APPLIED PREFABRICATED LIQUID MEMBRANE

			UM:	SY
<u>PROJECT WIDE</u>	<u>Location</u>	<u>SF</u>	<u>TOTAL</u>	
	Bridge 093901 - River Street	979.063	109	
	Bridge 095301 - Wood Ave.	1300	145	
	Bridge 095401 - Diamond Hill Rd.	1508	168	

As Directed by Engineer

3

TOTAL 425 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	73

DISTRIBUTION OF QUANTITIES

ITEM CODE: 815.0100 HIGH PRESSURE WATER CLEANING OF CONCRETE SURFACES

		UM:	SF
<u>PROJECT WIDE</u>	<u>Location</u>	<u>TOTAL</u>	
	Bridge 093901 - River Street	3,569	
	Bridge 095301 - Wood Ave.	5,836	
	Bridge 095401 - Diamond Hill Rd.	8,562	
	Bridge 068801 - Mill St	4,560	

As Directed by Engineer

73

TOTAL 22,600 SF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
JSC	5/30/2025
Rev.	Date
Sheet	74

DISTRIBUTION OF QUANTITIES

ITEM CODE: 817.2112 REPAIRS TO STRUCTURE CONCRETE MASONRY -
PATCHING MORTAR

UM: CF

<u>PROJECT WIDE</u>	<u>Location</u>	<u>TOTAL</u>
	Bridge 093901 - River Street	5
	Bridge 095301 - Wood Ave.	5
	Bridge 095401 - Diamond Hill Rd.	20
	Bridge 068801 - Mill St	20
	Bridge 096301 - Privilege Street	15

As Directed by Engineer

65

TOTAL 130 CF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
JSC	5/30/2025
Rev.	Date
Sheet	75

DISTRIBUTION OF QUANTITIES

ITEM CODE: 817.2142 REPAIRS TO STRUCTURE CONCRETE MASONRY -
FORM AND CAST IN PLACE CONCRETE

UM: CF

<u>PROJECT WIDE</u>	<u>Location</u>	<u>TOTAL</u>
	Bridge 093901 - River Street	10
	Bridge 095301 - Wood Ave.	5
	Bridge 095401 - Diamond Hill Rd.	0
	Bridge 068801 - Mill St	20
	Bridge 096301 - Privilege St	5

As Directed by Engineer

40

TOTAL 80 CF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
JSC	5/30/2025
Rev.	Date
Sheet	76

DISTRIBUTION OF QUANTITIES

ITEM CODE: 817.2143 REPAIRS TO STRUCTURAL CONCRETE MASONRY WITH
INTEGRALLY COLORED CONCRETE OR PATCHING MORTAR
UM: CF

<u>PROJECT WIDE</u>	<u>Location</u>	<u>TOTAL</u>
	Bridge 095401 - Diamond Hill Rd.	19.5
	Bridge 095401 - Diamond Hill Rd.	10

As Directed by Engineer

30.5

TOTAL 60 CF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
JSC	5/30/2025
Rev.	Date
Sheet	77

DISTRIBUTION OF QUANTITIES

ITEM CODE: 817.9901 PRESSURE GROUT VOIDS

UM: CF

PROJECT WIDE

Location

TOTAL

Bridge 068801 - Mill St

200

As Directed by Engineer

0

TOTAL

200

CF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	78

DISTRIBUTION OF QUANTITIES

ITEM CODE: 818.2010 PORTLAND CEMENT CONCRETE DECK REPAIRS -
(FULL DEPTH REMOVAL)

UM: SF

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.

600

TOTAL 600 **SF**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	79

DISTRIBUTION OF QUANTITIES

ITEM CODE: 818.2020 PORTLAND CEMENT CONCRETE DECK REPAIRS -
(PARTIAL DEPTH REMOVAL)

UM: SF

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.

600

TOTAL 600 **SF**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	80

DISTRIBUTION OF QUANTITIES

ITEM CODE: 820.0100 CONCRETE SURFACE TREATMENT PROTECTIVE SEALER

UM: SF

PROJECT WIDE

Location

TOTAL

Bridge 093901 - River Street

545

As Directed by Engineer

5

TOTAL 550 SF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	81

DISTRIBUTION OF QUANTITIES

ITEM CODE: 821.0100 SAW & SEALING JOINTS IN ASPHALT CONCRETE PAVEMENT

UM: LF

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.

30

Bridge 093901 - River Street

70

As Directed by Engineer

0

TOTAL 100 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	7/30/2025
Rev.	Date
Sheet	82

DISTRIBUTION OF QUANTITIES

ITEM CODE: 822.1695 SILICONE HIGHWAY JOINT SEALER

UM: LF

PROJECT WIDE

Location

TOTAL

Bridge 093901 - River Street	150
Bridge 095301 - Wood Ave.	250
Bridge 095401 - Diamond Hill Rd.	250
Bridge 068801 - Mill St	350

As Directed by Engineer

0

TOTAL 1000 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	7/30/2025
Rev.	Date
Sheet	83

DISTRIBUTION OF QUANTITIES

ITEM CODE: 823.1750 ASPHALTIC EXPANSION JOINT SYSTEM

UM: LF

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.

30

As Directed by Engineer

10

TOTAL

40

LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
JSC	7/17/2025
Rev.	Date
Sheet	84

DISTRIBUTION OF QUANTITIES

ITEM CODE: 824.2000 STRUCTURAL STEEL

UM: LBS

PROJECT WIDE

Location

TOTAL

Bridge 095401 - Diamond Hill Road

60

As Directed by Engineer

10

TOTAL 70 **LBS**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	85

DISTRIBUTION OF QUANTITIES

ITEM CODE: 824.9901 STEEL REPAIRS

UM: LBS

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.	S. Abut.	690
	N. Abut.	1830

As Directed by Engineer

30

TOTAL 2550 LBS



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	86

DISTRIBUTION OF QUANTITIES

ITEM CODE: 825.8040 PAINTING EXISTING STRUCTURAL STEEL

UM: SF

PROJECT WIDE

Location

TOTAL

Bridge 093901 - River Street	53
Bridge 095301 - Wood Ave.	1767
Bridge 095401 - Diamond Hill Rd.	1453
Bridge 068801 - Mill St	179

As Directed by Engineer

8

TOTAL 3460 SF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	87

DISTRIBUTION OF QUANTITIES

ITEM CODE: 825.8050 SURFACE PREPARATION FOR EXISTING STEEL

UM: SF

PROJECT WIDE

Location

TOTAL

Bridge 093901 - River Street	53
Bridge 095301 - Wood Ave.	1767
Bridge 095401 - Diamond Hill Rd.	0
Bridge 068801 - Mill St	179

As Directed by Engineer

1

TOTAL 2000 SF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	88

DISTRIBUTION OF QUANTITIES

ITEM CODE: 830.1000 METAL BRIDGE RAILING

UM: LF

PROJECT WIDE

Location

TOTAL

Bridge 095401 - Diamond Hill Rd.

77

As Directed by Engineer

3

TOTAL 80 **LF**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	89

DISTRIBUTION OF QUANTITIES

ITEM CODE: 833.0400 GRANITE IDENTIFICATION TABLETS

UM: EA

PROJECT WIDE

Location

TOTAL

Bridge 095401 - Diamond Hill Rd.

4

TOTAL 4 **EA**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	90

DISTRIBUTION OF QUANTITIES

ITEM CODE: 834.0100 GRANITE CURB FOR BRIDGES

UM: LF

PROJECT WIDE

Location

TOTAL

Bridge 095301 - Wood Ave.

20

Bridge 095401 - Diamond Hill Rd.

116

As Directed by Engineer

4

TOTAL 140 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	91

DISTRIBUTION OF QUANTITIES

ITEM CODE: 836.0100 STRUCTURAL CONCRETE CRACK REPAIR BY EPOXY-RESIN
BASE ADHESIVE INJECTION

UM: LF

PROJECT WIDE

Location

TOTAL

Bridge 093901 - River Street	5
Bridge 095301 - Wood Ave.	10
Bridge 095401 - Diamond Hill Rd.	10
Bridge 068801 - Mill St	10
Bridge 096301 - Privilege St	20

As Directed by Engineer

5

TOTAL 60 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	92

DISTRIBUTION OF QUANTITIES

ITEM CODE: 839.0400 FULL DEPTH REMOVAL AND DISPOSAL OF ASPHALT PAVEMENT
FROM BRIDGE DECKS

UM: SY

<u>PROJECT WIDE</u>	<u>Location</u>	<u>SF</u>	<u>TOTAL</u>
	Bridge 093901 - River Street	1125	125
	Bridge 095301 - Wood Ave.	1309	146
	Bridge 095401 - Diamond Hill Rd.	1981	221

As Directed by Engineer

8

TOTAL 500 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	93

DISTRIBUTION OF QUANTITIES

ITEM CODE: 844.0100 MOBILIZATION AND DEMOBILIZATION OF MICROPILE EQUIPMENT

UM: LS

PROJECT WIDE

Location

TOTAL

Bridge 096301 - Privilege Street

1

TOTAL 1 LS



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	94

DISTRIBUTION OF QUANTITIES

ITEM CODE: 844.0300 VERIFICATION LOAD TEST

UM: EA

PROJECT WIDE	Location	TOTAL
	Bridge 096301 - Privilege Street	1

TOTAL 1 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	95

DISTRIBUTION OF QUANTITIES

ITEM CODE: 844.0400 PROOF LOAD TEST

UM: EA

PROJECT WIDE	Location	TOTAL
	Bridge 096301 - Privilege Street	1

TOTAL 1 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
JSC	5/30/2025
Rev.	Date
Sheet	96

DISTRIBUTION OF QUANTITIES

ITEM CODE: 844.0200 MICROPILE

UM: EA

PROJECT WIDE

Location

TOTAL

Bridge 096301 - Privilege Street

29

As Directed by Engineer

0

TOTAL

29

EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	97

DISTRIBUTION OF QUANTITIES

ITEM CODE: 901.1000 STEEL BEAM GUARDRAIL

					Subtract	UM:	LF
<u>PROJECT WIDE</u>							
	<u>FROM</u>	<u>TO</u>		=	<u>End Treat.</u> <u>Lengths</u>	<u>Say</u>	
GP #15	334+50	335+10	Lt	65	50	15	
GP #15	334+30	335+00	Rt	70	10	60	
GP #15	333+30	334+00	Lt	75	10	65	
Br. 939	Approaches			50		50	
Br. 688	Approaches			10		10	
Br. 963	NE Side			110	50	60	
Br. 963	NW Side			150	70	80	
Br. 963	SW Side			150	50	100	
Br. 963	SE Side			90	10	80	

As Directed by Engineer

30

TOTAL 550 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	98

DISTRIBUTION OF QUANTITIES

ITEM CODE: 901.1050 GUARDRAIL CONNECTION TO END POST
(Bridge Parapet, Exist Guardrail or Barrier)
UM: EA

<u>PROJECT WIDE</u>	<u>Locations</u>	<u>TOTAL</u>
	334+50 Lt	1
	334+30 Rt	1
	334+00 Lt	1
	333+60 Rt	1
	Br. 939	4
	Br. 688	1
	Br. 963	4

As Directed by Engineer

0

TOTAL 13 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	99

DISTRIBUTION OF QUANTITIES

ITEM CODE: 901.1100 STEEL BEAM GUARDRAIL APPROACH END TREATMENT
RI Std.34.3.3

UM: EA

50' estimated Length

PROJECT WIDE

Location

TOTAL

335+10	Lt	1
333+50	Rt	1
Br. 963	NE	1
Br. 963	NW	1
Br. 963	SW	1

As Directed by Engineer

0

TOTAL 5 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	100

DISTRIBUTION OF QUANTITIES

ITEM CODE: 901.1200 GUARDRAIL END TREATMENT PLATFORM

UM: EA

PROJECT WIDE

Location

TOTAL

335+10	Lt	1
333+50	Rt	1
Br. 963	NE	1
Br. 963	NW	1
Br. 963	SW	1

As Directed by Engineer

0

TOTAL 5 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	101

DISTRIBUTION OF QUANTITIES

ITEM CODE: 901.1300 STEEL BEAM GUARDRAIL ANCHORAGE TRAILING END SECTIONS
RI Std.34.3.4

UM: EA

10' estimated Length

PROJECT WIDE

Location

TOTAL

335+00 Rt

1

334+00 Lt

1

Br. 963 NW

2

Br. 963 SE

1

As Directed by Engineer

0

TOTAL

5

EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	102

DISTRIBUTION OF QUANTITIES

ITEM CODE: 903.0510 FENCE - PERMANENT ALL TYPES AND SIZES

UM: LF

<u>PROJECT WIDE</u>	<u>Location</u>	<u>Type</u>	<u>TOTAL</u>
---------------------	-----------------	-------------	--------------

	Bridge 095301 - Wood Ave.	CLF	30
--	---------------------------	-----	----

	Bridge 095401 - Diamond Hill Rd.	CLF	100
--	----------------------------------	-----	-----

As Directed by Engineer

20

TOTAL 150 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	103

DISTRIBUTION OF QUANTITIES

ITEM CODE: 904.0100 REMOVE AND RESET FENCE AND/OR RAILING

UM: LF

PROJECT WIDE

Location


TOTAL

Br. 939		40
Br. 954	333+40 RT	50

As Directed by Engineer

10

TOTAL 100 **LF**



Project:	Woonsocket Corridor
RICN	2025-CB-031
PTS ID	2607D
OSP ID	TCB25005700
Office ID	41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	104

DISTRIBUTION OF QUANTITIES

ITEM CODE: 905.1000 PORTLAND CEMENT CONCRETE SIDEWALKS AND DRIVEWAYS

Includes WCR Areas

UM: SY

PROJECT WIDE

* Average

VALUES ROUNDED UP

Sheet #	Type	Length	Width*	SF	SY
GP #1	SW	100	9	900	100
	CDW	75	9.5	712.5	80
	WCR	80	9	720	80
GP #2	SW	90	9	810	90
	CDW	35	9.5	332.5	40
	WCR	173	9	1557	180
GP #3	SW	195	9	1755	200
	CDW	65	9.5	617.5	70
	WCR	42	9	378	50
GP #4	SW	115	9	1035	120
	CDW	32	9.5	304	40
	WCR	127	9	1143	130
GP #5	SW	100	8.5	850	100
	CDW	25	6.5	162.5	20
	WCR	103	9	927	110
GP #6	SW	240	9	2160	240
	CDW	21	9	189	30
	WCR	138	8	1104	130
GP #7	SW	235	9	2115	240
	CDW	19	9.5	180.5	30
	WCR	78	9	702	80
GP #8	SW	240	8.5	2040	230
	CDW	94	9.5	893	100
	WCR	156	8.5	1326	150
GP #9	SW	435	8.5	3697.5	420
	CDW	95	9.5	902.5	110
	WCR	169	9	1521	170
GP #10	SW	70	9	630	70
	WCR	171	9	1539	180
GP #11	SW	460	5	2300	260
	CDW	25	5	125	20
	WCR	40	8	320	40
GP #12	SW	925	7	6475	720
	CDW	225	7	1575	180
	WCR	103	9	927	110
GP #13	SW	77	7	539	60
	WCR	130	7	910	110
GP #14	SW	100	7	700	80
	WCR	162	7	1134	130
GP #15	SW	406	6	2436	280
	CDW	30	7	210	30
	WCR	146	7	1022	120

SF Total= 49,877

SHEET 1 TOTAL **5730** **SY**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	104a

DISTRIBUTION OF QUANTITIES

ITEM CODE: 905.1000 PORTLAND CEMENT CONCRETE SIDEWALKS AND DRIVEWAYS

Includes WCR Areas

UM: SY

PROJECT WIDE

*** Average**

VALUES ROUNDED UP

<u>Location</u>	<u>Type</u>	<u>Length</u>	<u>* Average Width*</u>	<u>SF</u>	<u>SY</u>
Br. 953	SW	90	6	540	60
Br. 939	WCR	939.01		190	30
Br. 939	WCR	939.02		200	30
Br. 939	WCR	939.03		125	20
Br. 939	WCR	939.04		162	20
Br. 939	WCR	939.05		210	30
Br. 939	WCR	939.06		175	20
Br. 963 - NW	SW	180	5	900	100
Br. 963 - SW	SW	160	5	800	90
Br. 963 - SE	SW	120	5	600	70
Br. 963 - NE	SW	290	5	1450	170
Br. 963	CDR	75	5	375	50
				0	0
		From Sheet 1		49,877	
		SF TOTAL		55603.5	

Privilege St.	Paid by the City	SW	180	5	900		
	Paid by the City	CDR	30	5	150		
GP# 11	Paid by the City	SW	460	5	2300		
	Paid by the City	WCR	40	8	320		
GP #12	Paid by the City	SW	355	5	1775		
	Paid by the City	CDR	95	5	475		
	Paid by the City	WCR	24	9	216		
					6136	SF	700 SY

Sheet 1 of 2 Total = 5730

As Directed by Engineer

130

TOTAL

6550 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	105

DISTRIBUTION OF QUANTITIES

ITEM CODE: 906.0310 GRANITE CURB

PROJECT WIDE

Sheet #

WCR	3' Trans. Curbs	RI STD#	RI STD#	RI STD#	TOTAL
RI STD#	RI STD#	RI STD#	RI STD#	RI STD#	
7.3.3 &	7.3.1	7.3.0	7.3.0	7.3.0	
7.3.9	NO	Lengths			
GP #1	80.00	6	18		98.00
GP #2	173.00	2	6		179.00
GP #3	42.00	3	9		51.00
GP #4	127.00	3	9		136.00
GP #5	103.00	2	6		109.00
GP #6	138.00	2	6		144.00
GP #7	78.00	2	6		84.00
GP #8	156.00	5	15		171.00
GP #9	169.00	7	21		190.00
GP #10	171.00	0	0		171.00
GP #11	40.00	0	0	375	415.00
GP #12	103.00	18	54	207	364.00
GP #13	130.00	0	0		130.00
GP #14	162.00	0	0		162.00
GP #15	146.00	0	0		146.00
7.3.0	7.3.1	7.3.2	7.3.3	7.3.9	
GP #15	12				12.00
Br. 939	16		72	36	124.00
Br. 963	170	54			224.00

UM:

LF

GP #11 to #12	Paid by the city	7.3.0		582
GP #11 to #12	Paid by the city	7.3.1	6 ea at 3'	18
Privilege St.	Paid by the city	7.3.0		170
Privilege St.	Paid by the city	7.3.2	2 ea. at 6'	12
				785 LF

As Directed by Engineer

120

TOTAL **3030** LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	106

DISTRIBUTION OF QUANTITIES

ITEM CODE: 906.0320 PRECAST CONCRETE CURB

UM: LF

<u>PROJECT WIDE</u>			<u>RI Std.</u>	<u>Length (FT)</u>	<u>TOTAL</u>
		<u>Sta</u>	<u>Curb Type</u>		
Behind	WCR	22+50 RT	7.1.0	14	14
Behind	WCR	22+65 LT	7.1.0	22	22
Behind	WCR	23+05 RT	7.1.0	18	18
Behind	WCR	65+60 LT	7.1.0	18	16
Br. 939	WCR	804+65 RT	7.1.0	16	16

As Directed by Engineer

14

TOTAL

100

LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	107

DISTRIBUTION OF QUANTITIES

ITEM CODE: 906.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT,
CIRCULAR ALL TYPES

UM: LF

PROJECT WIDE

Assume 6' at each WCR location

<u>Sheet #</u>	<u>TOTAL</u>
GP #1	18
GP #2	36
GP #3	12
GP #4	30
GP #5	24
GP #6	36
GP #7	24
GP #8	36
GP #9	54
GP #10	36
GP #11	12
GP #12	24
GP #13	48
GP #14	36
GP #15	24

Straight curb Locations

GP #9	313+00	314+00	both sides	100
GP #11	305+50	306+25	Rt	80
GP #12	306+25	308+60	Rt	150
GP #12	309+40	313+00	both sides	500
GP #15	333+50	335+00	both sides	200

Br. 953	80
Br. 963	530

GP #11	Paid by the City	80
GP #12	Paid by the City	150
		230 LF

As Directed by Engineer

210

TOTAL **2300** LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
RC	5/30/2025
Rev.	Date
Sheet	108

DISTRIBUTION OF QUANTITIES

ITEM CODE:	919.0101	TEST PITS
		UM: EACH

<u>PROJECT WIDE</u>	<u>TOTAL</u>
---------------------	--------------

As Directed by Engineer 8

TOTAL 8 EACH



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	109

DISTRIBUTION OF QUANTITIES

ITEM CODE: 920.0320 RIPRAP R-3, R-4, R-5 STANDARD 8.3.0

DRAINAGE

UM: SY

PROJECT WIDE

	<u>Sta.</u>		<u>SF</u>	<u>TOTAL</u>
Privilege St.	205+75	LT	120	13
Privilege St.	207+00	LT	180	20
Bridge 068801 - Mill St.			50	6
Bridge 095301 - Wood Ave.			2070	230

As Directed by Engineer

11

TOTAL 280 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
TL	5/30/2025
Rev.	Date
Sheet	110

DISTRIBUTION OF QUANTITIES

ITEM CODE: 920.0330 RIPRAP R-6, R-7, R-8 STANDARD 8.3.0

UNDER BRIDGES

UM: SY

PROJECT WIDE

TOTAL

Bridge 095401 - Diamond Hill Rd.

150

As Directed by Engineer

10

TOTAL 160 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
RC	5/30/2025
Rev.	Date
Sheet	111

DISTRIBUTION OF QUANTITIES

<u>ITEM CODE:</u> 929.0110 FIELD OFFICE	
<u>UM:</u> PMO	
<u>TOTAL</u>	
<u>PROJECT WIDE</u>	24



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
RC	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 112

ITEM CODE: 936.0110 MOBILIZATION

UM: LS

PROJECT WIDE 1

TOTAL 1 LS



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	113

DISTRIBUTION OF QUANTITIES

ITEM CODE: 937.0100 FURNISH, INSTALL, MAINTAIN, AND MOVE TEMPORARY
TRAFFIC PROTECTION

UM: LS

PROJECT WIDE

TOTAL

Duration:

Assume: 24 Months

1

TOTAL 1 **LS**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
JMS	5/30/2025
Rev.	Date
Sheet	114

DISTRIBUTION OF QUANTITIES

ITEM CODE: 945.0200 REMOVE AND SALVAGE TRAFFIC SIGNAL EQUIPMENT

UM: LS

Items vary at each intersection, see tables on applicable sheets.

Note that removal of existing foundations and restoration is also included in this item.

Wiring may be re-used as determined by the engineer where new equipment is replacing existing equipment.

Existing conduit runs may also be re-used as determined by the engineer so long as they are rigid steel.

PROJECT WIDE

1

List of locations:

Worall St/Social St.

Pond-Veterans/Social St.

Cumberland-Rathbun/Social St.

East School-Elm/Social St.

Diamond Hill/Social St.

Rathbun/Diamond Hill Rd.

Bellingham-Wood/Diamond Hill Rd.

TOTAL 1 LS



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	115

DISTRIBUTION OF QUANTITIES

ITEM CODE: 999.9901 MISCELLANEOUS WORK

UM: EA

PROJECT WIDE

TOTAL

As Directed by Engineer at \$1.00

75,000

TOTAL 75,000 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	116

DISTRIBUTION OF QUANTITIES

ITEM CODE: L01.0102 LOAM BORROW 4 INCHES DEEP

UM: SY

PROJECT WIDE

<u>Sheet #</u>		<u>Length (Ft)</u>	<u>Ave. Width (Ft.)</u>	<u>SF</u>	<u>SY</u>	<u>Roundup SY</u>
GP #1		36	2	72	8.00	8
GP #2		46	2	92	10.22	11
GP #3		10	2	20	2.22	3
GP #4		14	2	28	3.11	4
GP #5		54	2	108	12.00	12
GP #6		106	2	212	23.56	24
GP #7		60	2	120	13.33	14
GP #8		10	2	20	2.22	3
GP #9		125	2	250	27.78	28
GP #10		15	2	30	3.33	4
GP #11		650	2	1300	144.44	145
GP #12		360	2	720	80.00	80
GP #12		800	1	800	88.89	89
GP #13		20	2	40	4.44	5
GP #14		15	2	30	3.33	4
GP #15		15	2	30	3.33	4
Privilege St.	Br. 963	30	2	60	6.67	7
Privilege St.	Br. 963	20	10	200	22.22	23
Privilege St.	Br. 963	400	2	800	88.89	89
Privilege St.	Br. 963	30	20	600	66.67	67
Diamon Hill Rd.	Br. 954	100	2	200	22.22	23
River St	Br. 939	200	2	400	44.44	45
Wood Ave.	Br. 953	100	2	200	22.22	23
Mill St	Br. 688	100	2	200	22.22	23
GP #11	Paid by the City	450	2	900		100
GP #12	Paid by the City	360	2	720		80
Privilege St.	Paid by the City	185	2	370		45
						225 SY

As Directed by Engineer

112

TOTAL 850 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	117

DISTRIBUTION OF QUANTITIES

ITEM CODE: L02.0107 SEEDING

UM: SY

PROJECT WIDE

TOTAL

Ref Item L01.0102 LOAM BORROW

850

Paid by the City

225 SY

TOTAL 850 SY



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	118

DISTRIBUTION OF QUANTITIES

ITEM CODE: T04.5301 14 AWG CONDUCTOR CABLE

					UM:	LF
<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>#3</u>	<u>TYPE</u> <u>#5</u>	<u>#7</u>	<u>TOTAL</u>	
	Worall St/Social St.	32	24	0	56	
	Pond-Veterans/Social St.	112	88	0	200	
	Cumberland-Rathbun/Social St.	53	40	0	93	
	East School-Elm/Social St.	88	106	0	194	
	Diamond Hill/Social St.	87	0	0	87	
	Rathbun/Diamond Hill Rd.	28	28	0	56	
	Bellingham-Wood/Diamond Hill Rd.	62	46	0	108	

As Directed By the Engineer

31

TOTAL

825

LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	119

DISTRIBUTION OF QUANTITIES

ITEM CODE: T05.0101 HANDHOLES

UM: EA

INCLUDES BREAK-IN HANDHOLES

<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>TOTAL</u>
	Worall St/Social St.	3
	Pond-Veterans/Social St.	4
	Cumberland-Rathbun/Social St.	3
	East School-Elm/Social St.	5
	Diamond Hill/Social St.	4
	Rathbun/Diamond Hill Rd.	1
	Bellingham-Wood/Diamond Hill Rd.	3

As Directed By the Engineer

0

TOTAL 23 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	120

DISTRIBUTION OF QUANTITIES

ITEM CODE: T06.0102 CONDUIT - UNDERGROUND

					UM:	LF
					SCH. 80	
<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>2" RIGID</u>	<u>3" RIGID</u>	<u>3" PVC</u>	<u>TOTAL</u>	
	Worall St/Social St.	11			11	
	Pond-Veterans/Social St.	40			40	
	Cumberland-Rathbun/Social St.	8			8	
	East School-Elm/Social St.	42			42	
	Diamond Hill/Social St.	51			51	
	Rathbun/Diamond Hill Rd.	6			6	
	Bellingham-Wood/Diamond Hill Rd.	34			34	

As Directed by Engineer

33

TOTAL

225 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	121

DISTRIBUTION OF QUANTITIES

ITEM CODE: T11.2008 TRAFFIC SIGNAL STANDARD,8 FOOT,STD 19.4.0 ALUMINUM

PEDESTAL POLE AND FOUNDATION **UM:** EA

<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>TOTAL</u>
---------------------	-----------------	--------------

	Worall St/Social St.	3
--	----------------------	---

	Pond-Veterans/Social St.	1
--	--------------------------	---

	Cumberland-Rathbun/Social St.	3
--	-------------------------------	---

	East School-Elm/Social St.	4
--	----------------------------	---

	Diamond Hill/Social St.	0
--	-------------------------	---

	Rathbun/Diamond Hill Rd.	1
--	--------------------------	---

	Bellingham-Wood/Diamond Hill Rd.	2
--	----------------------------------	---

TOTAL **14** EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	122

DISTRIBUTION OF QUANTITIES

ITEM CODE: T11.2010 TRAFFIC SIGNAL STANDARD, 10 FOOT,STD 19.4.0 ALUMINUM

PEDESTAL POLE AND FOUNDATION UM: EA

PROJECT WIDE	LOCATION	TOTAL
	Worall St/Social St.	0
	Pond-Veterans/Social St.	0
	Cumberland-Rathbun/Social St.	0
	East School-Elm/Social St.	1
	Diamond Hill/Social St.	0
	Rathbun/Diamond Hill Rd.	0
	Bellingham-Wood/Diamond Hill Rd.	0

TOTAL 1 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 123

ITEM CODE: T11.9901 PEDESTRIAN PUSH BUTTON STUB POLE, 4-FOOT, WITH FOUNDATION

UM: EA

PROJECT WIDE	LOCATION	TOTAL
	Worall St/Social St.	0
	Pond-Veterans/Social St.	3
	Cumberland-Rathbun/Social St.	0
	East School-Elm/Social St.	1
	Diamond Hill/Social St.	4
	Rathbun/Diamond Hill Rd.	0
	Bellingham-Wood/Diamond Hill Rd.	1

TOTAL 9 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	124

DISTRIBUTION OF QUANTITIES

ITEM CODE: T12.0300 MODIFY EXISTING TRAFFIC SIGNAL CONTROLLER/CABINET

UM: EA

PROJECT WIDE

LOCATION

TOTAL

Worall St/Social St.

1

Modification Changes of Controllers on Detour Route.

5

TOTAL **6** EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	125

DISTRIBUTION OF QUANTITIES

ITEM CODE: T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0

UM: LF

<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>TOTAL</u>
	Worall St/Social St.	438
	Pond-Veterans/Social St.	590
	Cumberland-Rathbun/Social St.	687
	East School-Elm/Social St.	581
	Diamond Hill/Social St.	548
	Rathbun/Diamond Hill Rd.	449
	Bellingham-Wood/Diamond Hill Rd.	431

As Directed by Engineer

376

TOTAL 4100 LF



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	126

DISTRIBUTION OF QUANTITIES

ITEM CODE: T13.8210 ACCESSIBLE PEDESTRIAN DETECTOR - PUSHBUTTON W/SIGN

UM: EA

<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>TOTAL</u>
---------------------	-----------------	--------------

	Worall St/Social St.	4
	Pond-Veterans/Social St.	8
	Cumberland-Rathbun/Social St.	6
	East School-Elm/Social St.	6
	Diamond Hill/Social St.	8
	Rathbun/Diamond Hill Rd.	8
	Bellingham-Wood/Diamond Hill Rd.	8

As Directed By the Engineer 7

TOTAL 55 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	127

DISTRIBUTION OF QUANTITIES

ITEM CODE: T13.9904 EXTENSION BRACKET FOR PEDESTRIAN DETECTOR

UM: EA

<u>PROJECT WIDE</u>	<u>LOCATION</u>	<u>TOTAL</u>
	Worall St/Social St.	0
	Pond-Veterans/Social St.	0
	Cumberland-Rathbun/Social St.	0
	East School-Elm/Social St.	0
	Diamond Hill/Social St.	4
	Rathbun/Diamond Hill Rd.	2
	Bellingham-Wood/Diamond Hill Rd.	0

As Directed By the Engineer

4

TOTAL 10 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	128

DISTRIBUTION OF QUANTITIES

ITEM CODE: T14.1000 VEHICULAR AND PEDESTRIAN SIGNAL HEADS

UM: EA

<u>PROJECT WIDE</u>	<u>LOCATION</u>	Veh. Sig. 1-Way 3-Section Ped.mount 12-inch	Ped. Sig. 1-Way 2-Section Brk.mount 12-inch	Ped. Sig. 1-Way 2-Section Ped.mount 12-inch	Ped. Sig. 2-Way 2-Section Ped.mount 12-inch	<u>Totals</u>
	Worall St/Social St.	0	0	2	1	3
	Pond-Veterans/Social St.	0	8	0	0	8
	Cumberland-Rathbun/Social St.	0	1	1	2	4
	East School-Elm/Social St.	1	1	5	0	7
	Diamond Hill/Social St.	0	0	0	0	0
	Rathbun/Diamond Hill Rd.	0	6	0	1	7
	Bellingham-Wood/Diamond Hill Rd.	0	2	0	0	2

As Directed By the Engineer

0

TOTAL 31 EA



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date

DISTRIBUTION OF QUANTITIES

Sheet 129

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
16+00 Rt	W12-2	36 x 36	9	1	9
16+00 Lt	W12-2	36 x 36	9	1	9
16+40 Lt	R14-1	24 x 18	3	1	3
16+40 Lt	M6-1L	21 x 15	2.1875	1	2.1875
16+45 Lt	R6-1L	36 x 12	3	1	3
16+60 Rt	R3-1	24 x 24	4	1	4
16+75 Rt	M3-3	24 x 12	2	1	2
16+75 Rt	M1-5 Mod	30 x 24	5	1	5
16+75 Rt	M6-1L	21 x 15	2.1875	1	2.1875
17+00 Lt	M4-5	24 x 12	2	1	2
17+00 Lt	M1-5 Mod	30 x 24	5	1	5
17+00 Lt	M6-1L	21 x 15	2.1875	1	2.1875
18+50 Rt	D3-2	36 x 32	8	1	8
18+50 Lt	RIPTA	12 x 18	1.5	1	1.5
19+20 Rt	M3-3	24 x 12	2	1	2
19+20 Rt	M1-5 Mod	30 x 24	5	1	5
19+20 Rt	M6-1L	21 x 15	2.1875	1	2.1875
19+20 Lt	M4-5	24 x 12	2	1	2
19+20 Lt	M1-5 Mod	30 x 24	5	1	5
19+20 Lt	M6-1L	21 x 15	2.1875	1	2.1875

SHEET 1 TOTAL= 76.4375

SHEET 1 OF 10



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129a

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

<u>Loc.</u>	<u>NAME</u>	<u>SIZE</u>	<u>AREA</u>	<u>#of signs</u>	<u>TOTAL</u>
19+60 Bs	R7-1	12 x 18	1.5	2	3
19+95 Lt	R1-1	30 x 30	6.25	1	6.25
20+05 Rt	R6-1R	36 x 12	3	1	3
20+05 Rt	R3-2	24 x 24	4	1	4
20+30 Lt	R6-1L	36 x 12	3	1	3
21+00 Lt	M3-3	24 x 12	2	1	2
21+00 Lt	M1-5 Mod	30 x 24	5	1	5
22+00 Bs	R7-1	12 x 18	1.5	2	3
22+50 Rt	R3-2	24 x 24	4	1	4
22+55 Lt	R6-1	36 x 12	3	2	6
23+00 Rt	R6-1	36 x 12	3	2	6
23+00 Lt	R3-1	24 x 24	4	1	4
23+20 Lt	RIPTA	12 x 18	1.5	1	1.5
23+20 Rt	R7-1	12 x 18	1.5	1	1.5
25+50 Bs	R7-1	12 X 18	1.5	2	3
27+00 Lt	R7-1	12 x 18	1.5	1	1.5
29+05 Rt	R7-1	12 x 18	1.5	1	1.5
30+10 Lt	R7-1	12 x 18	1.5	1	1.5
31+10 Rt	R7-1	12 X 18	1.5	1	1.5
31+10 Lt	R6-1L	36 X 12	3	1	3

SHEET 2 TOTAL= 64.25



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129b

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
33+20 Rt	R7-1	12 x 18	1.5	1	1.5
33+60 Lt	R2-1	24 x 30	5	1	5
		x	0	0	0
		x	0	0	0
34+05 Bs	W16-7P	24 x 12	2	2	4
36+00 Bs	R6-1L	36 x 12	3	2	6
36+05 Rt	R3-1	24 x 24	4	1	4
36+25 Bs	W11-2	24 x 24	4	2	8
36+25 Bs	W16-7	24 x 12	2	2	4
37+40 Bs	R7-1	12 x 18	1.5	2	3
39+90 Bs	R7-1	12 x 18	1.5	2	3
39+90 Lt	RIPTA	12 x 18	1.5	1	1.5
41+50 Bs	R5-1	36 x 36	9	2	18
41+50 Rt	R6-1R	36 x 12	3	1	3
41+50 Rt	R3-2	24 x 24	4	1	4
41+55 Rt	R6-1L	36 x 12	3	1	3
41+55 Rt	R3-1	24 x 24	4	1	4
42+50 Bs	R3-8 Mod	48 x 30	10	2	20
43+50 Lt	R7-1	12 x 18	1.5	1	1.5
45+05 Rt	R2-1	30 x 36	7.5	1	7.5
SHEET 3 TOTAL=					101.00



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129c

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
47+50 Rt	M4-5	24 x 12	2	1	2
47+50 Rt	M1-5	30 x 24	5	1	5
47+50 Rt	M6-1L	21 x 15	2.1875	1	2.1875
48+40 Rt	R10-6	24 x 36	6	1	6
48+40 Rt	R5-1	36 x 36	9	1	9
48+60 Rt	R6-1	36 x 12	3	2	6
49+00 Rt	R5-1	36 x 36	9	1	9
49+50 Lt	R10-11a	24 x 30	5	1	5
51+30 Rt	R2-1	30 x 36	7.5	1	7.5
51+30 Bs	R7-1	12 x 18	1.5	2	3
52+40 Lt	R1-1	30 x 30	6.25	1	6.25
52+40 Rt	R7-203	18 x 24	3	1	3
53+40 Rt	R7-203	18 x 24	3	1	3
55+20 Rt	R1-1	30 x 30	6.25	1	6.25
55+60 Rt	R7-1 Mod	12 x 18	1.5	1	1.5
56+10 Rt	R7-203	18 x 24	3	1	3
56+10 Rt	R2-1	24 x 30	5	1	5
56+10 Rt	R7-05 Mod	12 x 18	1.5	1	1.5
56+10 Lt	R7-1	12 x 18	1.5	1	1.5
57+80 Rt	R7-203	18 x 24	3	1	3
SHEET 4 TOTAL=					88.6875



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129d

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
57+80 Lt	R7-1	12 x 18	1.5	1	1.5
58+80 Lt	R1-1	30 x 30	6.25	1	6.25
59+00 Bs	W11-2	24 x 24	4	4	16
59+00 Bs	W16-7	24 x 12	2	4	8
59+25 Rt	M2-1	21 x 15	2.1875	1	2.1875
59+25 Rt	M1-5	30 x 24	5	1	5
60+20 Rt	M4-5	24 x 12	2	1	2
60+20 Rt	M1-5	30 x 24	5	1	5
60+20 Rt	M6-3	21 x 15	2.1875	1	2.1875
60+50 Lt	R7-1	12 x 18	1.5	1	1.5
61+20 Rt	M3-1,3	24 x 12	2	2	4
61+20 Rt	M1-5	30 x 24	5	2	10
61+20 Rt	M6-1,3	21 x 15	2.1875	2	4.375
61+40 Bs	W11-2	24 x 24	4	4	16
61+40 Bs	W16-7	24 x 12	2	4	8
62+00 Rt	R7-1	12 x 18	1.5	1	1.5
61+50 Lt	R1-1	30 x 30	6.25	1	6.25
62+70 Rt	EM-1	24 x 24	4	1	4
62+10 Lt	M3-3	24 x 12	2	1	2
62+10 Lt	M1-5 Mod	30 x 24	5	2	10
SHEET 5 TOTAL=					115.75



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129e

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
62+10 Lt	M3-1	24 x 12	2	1	2
62+10 Lt	M6-1R	21 x 15	2.1875	1	2.1875
65+00 Bs	R7-1 mod	12 x 18	1.5	2	3
65+90 Lt	R1-1	30 x 30	6.25	1	6.25
66+20 Bs	R7-1	12 x 18	1.5	2	3
66+50 Rt	R7-4 Mod	12 x 18	1.5	1	1.5
66+50 Lt	M3-3	24 x 12	2	1	2
66+50 Lt	M1-5 Mod	30 x 24	5	1	5
67+00 Lt	R7-1	12 x 18	1.5	1	1.5
67+40 Lt	R2-1	30 x 36	7.5	1	7.5
67+70 Rt	R7-1	12 x 18	1.5	1	1.5
68+40 Rt	M3-1,3	24 x 12	2	2	4
68+40 Rt	M1-5 Mod	30 x 24	5	2	10
68+40 Rt	M6-3,1R	21 x 15	2.1875	2	4.375
69+10 Lt	M4-5	24 x 12	2	1	2
69+10 Lt	M1-5 Mod	30 x 24	5	1	5
69+10 Lt	M6-3	21 x 15	2.1875	1	2.1875
69+25 Lt	M3-3	24 x 12	2	1	2
69+25 Lt	M1-5 Mod	30 x 24	5	1	5
69+25 Lt	M6-1L	21 x 15	2.1875	1	2.1875
SHEET 6 TOTAL=					72.1875



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129f

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
70+00 Lt	R7-1 Mod	12 x 18	1.5	1	1.5
71+00 Lt	R7-203	18 x 24	3	1	3
71+70 Bs	R1-1	30 x 30	6.25	2	12.5
72+40 Rt	EM-1	24 x 24	4	1	4
72+40 Lt	R2-1 Mod	30 x 36	7.5	1	7.5
72+60 Rt	R7-1	12 x 18	1.5	1	1.5
73+30 Lt	R7-203	18 x 24	3	1	3
73+30 Lt	R7-1	12 x 18	1.5	1	1.5
74+20 Lt	R1-1	30 x 30	6.25	1	6.25
305+55 Rt	R5-12 Mod	18 x 24	3	1	3
304+10 Lt	W1-1R	30 x 30	6.25	1	6.25
305+40 Rt	R1-1	30 x 30	6.25	1	6.25
308+40 Lt	R5-12 Mod	18 x 24	3	1	3
309+70 Rt	R7-1	12 x 18	1.5	1	1.5
310+70 Rt	R7-1	12 x 18	1.5	1	1.5
312+50 Lt	W11-2 Mod	36 x 36	9	1	9
313+20 Lt	R7-1	12 x 18	1.5	1	1.5
315+00 Lt	M3-1,3	24 x 12	2	3	6
315+00 Lt	M1-5 Mod	30 x 24	5	3	15
315+00 Lt	M6-1 L,R	21 x 15	2.1875	3	6.5625
SHEET 7 TOTAL=					100.3125



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129g

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
315+50 Rt	R7-1 Mod	12 x 18	1.5	1	1.5
316+30 Lt	R7-1	12 x 18	1.5	1	1.5
318+20 Bs	R7-1	12 x 18	1.5	2	3
320+20 Rt	R7-1	12 x 18	1.5	1	1.5
320+40 Lt	M3-1,3	24 x 12	2	2	4
320+40 Lt	M1-5 Mod	30 x 24	5	2	10
320+40 Lt	M6-1L	21 x 15	2.1875	2	4.375
320+50 Rt	R7-1	12 x 18	1.5	1	1.5
320+90 Rt	M3-1,3	24 x 12	2	2	4
320+90 Rt	M1-5 Mod	30 x 24	5	2	10
320+90 Rt	M6-1L	21 x 15	2.1875	2	4.375
322+10 Rt	R7-1	12 x 18	1.5	1	1.5
324+20 Bs	R7-1	12 x 18	1.5	2	3
324+70 Rt	W11-2	24 x 24	4	1	4
324+70 Rt	W16-9P	24 x 12	2	1	2
325+70 Lt	R1-1	30 x 30	6.25	1	6.25
326+00 Bs	W11-2	24 x 24	4	2	8
326+00 Bs	W16-7PL	24 x 12	2	2	4
327+50 Lt	W11-2	24 x 24	4	1	4
327+50 Lt	W16-9P	24 x 12	2	1	2
SHEET 8 TOTAL=					80.5000



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129h

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE

UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
328+00 Bs	R7-203	18 x 24	3	2	6
328+10 Lt	R1-1	30 x 30	6.25	1	6.25
328+50 Bs	R7-1	12 x 18	1.5	2	3
330+30 Bs	R7-1	12 x 18	1.5	2	3
330+50 Lt	R1-1	30 x 30	6.25	1	6.25
330+90 Bs	R7-203	18 x 24	3	2	6
332+40 Bs	R7-1	12 x 18	1.5	2	3
333+00 Lt	R1-1	30 x 30	6.25	1	6.25
333+30 Bs	R7-203	18 x 24	3	2	6
		x	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0
		X	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0
		X	0	1	0
		X	0	1	0
SHEET 9 TOTAL=					45.75



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	129i

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS

PROJECT WIDE UM: SF

Loc.	NAME	SIZE	AREA	#of signs	TOTAL
		x	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0
		x	0	1	0

SHEET 1 TOTAL = 76.4375

SHEET 2 TOTAL = 64.25

SHEET 3 TOTAL = 101.00

SHEET 4 TOTAL = 88.6875

SHEET 5 TOTAL = 115.75

SHEET 6 TOTAL = 72.1875

SHEET 7 TOTAL = 100.3125

SHEET 8 TOTAL = 80.5000

SHEET 9 TOTAL = 45.75

SHEET 10 TOTAL = 0

As Directed by Engineer 5.125

TOTAL= 750



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	130

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.0200 REMOVAL AND RELOCATE DIRECTIONAL REGULATORY
AND WARNING SIGN

UM: EA

PROJECT WIDE

TOTAL

As Directed by Engineer

5

TOTAL 5 **EA**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	131

DISTRIBUTION OF QUANTITIES

ITEM CODE: T15.4000 RECTANGULAR RAPID FLASHING BEACON ASSEMBLY

UM: EA

PROJECT WIDE

SHEET #

TOTAL

Social Street

1

ITEM IS MEASURED per system/set - ie: 2 poles for crossing is 1 set

As Directed by Engineer

0

TOTAL 1 **EA**



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	132

DISTRIBUTION OF QUANTITIES

ITEM CODE: T20.0101 PAVEMENT MARKINGS

					*Ave	UM:		LF	
PROJECT WIDE									
Sheet # to	Sheet #		Sta.	Sta.					
SS#1	SS#3	Rt edge	15+00	40+75	6W	2575	1	2575	2575
SS#1	SS#3	Center	15+00	40+75	6WS	2575	0.3	772.5	773
SS#1	SS#3	Lt edge	15+00	19+00	6W	400	1	400	400
SS#1	SS#3	Lt edge	19+00	40+75	4Y	2175	1	2175	2175
SS#1	SS#3	Stop Bars	15+00	40+75	12W	20	9	180	180
SS#1	SS#3	Xhatch	15+00	15+10	6W	10	10	100	100
SS#1	SS#3	20.3.0	15+00	40+75	12W	225	14	3150	3150
	SS#3	Center	41+00	41+45	4DY	45	2	90	90
SS#3	SS#4	Rt edge	41+50	48+50	6W	700	1	700	700
SS#3	SS#4	Center	41+50	48+50	6WS	700	0.3	210	210
SS#3	SS#4	Lt edge	41+50	48+50	4Y	700	1	700	700
	SS#3	Center	41+50	42+00	6W	50	2	100	100
	SS#4	XHatch	47+00	48+00	6Y	10	15	150	150
	SS#4	Clinton Lt	47+25	48+25	4Y	100	1	100	100
	SS#4	XHatch		48+70	6W	10	8	80	80
	SS#4	E school		48+75	4DY	85	2	170	170
SS#4	SS#6	Edge	49+50	75+00	6W	2550	2	5100	5100
SS#4	SS#6	Center	49+50	75+00	4DY	2550	2	5100	5100
SS#4	SS#6	Stop Bars	49+50	75+00	12W	20	16	320	320
SS#4	SS#6	20.3.0	49+50	75+00	12W	225	17	3825	3825
SS#7	SS#9	Edge	300+50	335+00	6W	3450	2	6900	6900
SS#7	SS#9	Center	300+50	335+00	4DY	3450	2	6900	6900
SS#7	SS#9	Stop Bars	300+50	335+00	6W	20	13	260	260
SS#7	SS#9	20.3.0	300+50	335+00	6Y	225	13	2925	2925
Privilege St	Br. 963	Edge	205+00	210+00	6W	500	2	1000	1000
Privilege St	Br. 963	Center	205+00	210+00	4DY	500	2	1000	1000
Wood Ave.	Br. 953	Edge	501+00	502+50	6W	150	2	300	300
Wood Ave.	Br. 953	Center	501+00	502+50	4DY	150	2	300	300
River St.	Br. 939	Edge	803+00	804+00	6W	100	2	200	200
River St.	Br. 939	Center	803+00	804+00	4DY	100	2	200	200
River St.	Br. 939	20.3.0	803+00	LT	12W	225	1	225	225

As Directed by the Engineer

792

TOTAL= 47,000



200 Main Street
Pawtucket, RI 02860
Tel. 401.726.4084
Fax: 401.728.1533

Project: Woonsocket Corridor
RICN 2025-CB-031
PTS ID 2607D
OSP ID TCB25005700
Office ID 41110.05

Estimator	Date
GAF	5/30/2025
Rev.	Date
Sheet	133

DISTRIBUTION OF QUANTITIES

ITEM CODE: T20.0102 TEMPORARY PAVEMENT MARKINGS

UM: LS

PROJECT WIDE

TOTAL

1


From Item T20.0101

Assume **2** layers

Includes grinding, sweeping, removed temporary pavement markings

Note: A breakdown of this lump sum has been provided for approximate reference only. The Contractor shall be responsible for completing their own quantity takeoff and bidding the item accordingly.

TOTAL **1** LS



Estimator	Date
KM	5/30/2025
Rev.	Date
Sheet	134

Sheet	134
-------	-----

				UM:	EA
<u>PROJECT WIDE</u>	<u>SHEET #</u>	<u>20.1.0 ARROWS</u>	<u>20.1.0 WORDS</u>	<u>TOTAL</u>	
	SS#3	2	1	3	

1

TOTAL	4	EA
-------	---	----