Solicitation Change Details Report

Solicitation no.TCB25005700 'Corridor - Woonsocket'

Header Information

- 1. Field: **End Date** was changed from 'Sep 30, 2025 1:00 PM EDT' to 'Oct 07, 2025 1:00 PM EDT'
- 2. Field: **Vendor Q&A End Date** was changed from 'Sep 21, 2025 12:00 PM EDT' to 'Sep 28, 2025 12:00 PM EDT'

Solicitation Fields

Section Title: Public Works Forms, Requirements and Clauses

1. Section Created: SECTION Public Works Forms, Requirements and Clauses WAS ADDED

Section Title:RIDOT Required Forms

2. Section Created: SECTION RIDOT Required Forms WAS ADDED

Section Title: Public Works Forms, Requirements and Clauses

3. Section Created: SECTION Public Works Forms, Requirements and Clauses WAS ADDED

Section Title:RIDOT Required Forms

4. Section Created: SECTION RIDOT Required Forms WAS ADDED

Solicitation Questionnaire

There are no changes under this section.

Documents Added

1. Document: '2025-CB-031 Addendum No. 1.pdf' was added.

Solicitation Group Changes

There are no changes under this section.

Item Specifications and Quantities

Group Name:

Report Created: Sep 24, 2025 10:26 AM EDT

REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS			
Field Name Previous Value New Value			
Quantity	150.000	165.000	

2.	EARTH EXCAVATION		
	Field Name	Previous Value	New Value
	Quantity	3,675.000	4,600.000

3.	GRAVEL BORROW SUBBASE COURSE		
	Field Name	Previous Value	New Value
	Quantity	3,675.000	2,100.000

4.	HOT MIX ASPHALT PREPARATION – FULL DEPTH		
	Field Name	Previous Value	New Value
	Quantity	6,000.000	1,200.000

5.	CONCRETE SUBSTRUCTURE CLASS HP 3/4" BRIDGE SIDEWALK		
	Field Name	Previous Value	New Value
	Quantity	15.000	0.000
	Description		

6.	STRUCTURAL STEEL		
	Field Name	Previous Value	New Value
	Quantity	70.000	0.000
	Description		

7.	DIRECTIONAL REGULATORY AND WARNING SIGNS		
	Field Name	Previous Value	New Value
	Quantity	750.000	1,100.000

8.	REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING SIGN			
	Field Name Previous Value New Value			
	Quantity	5.000	9.000	

- 9. Item Added: Item 'TEMPORARY DECK UNDERSIDE AND SIDE PROTECTIVE SHIELDING' was added.
- 10. Item Added: Item 'REMOVAL AND DISPOSAL OF PAVEMENT' was added.
- 11. Item Added: Item 'COMMON BORROW' was added.
- 12. Item Added: Item 'FULL DEPTH RECLAMATION WITH CALCIUM CHLORIDE' was added.
- 13. Item Added: Item 'PRE-CONSTRUCTION SURVEY & DESIGN' was added.
- 14. Item Added: Item 'IN-STREET PEDESTRIAN X-ING SIGN W/SPRINGLOADED PORTABLE SIGN BASE' was added.

Report Created: Sep 24, 2025 10:26 AM EDT