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GENERAL NOTES & LEGENDS SHEET

LEGEND

BICYCLIST SYMBOL WITH ARROW
PAVEMENT MARKING
BIKE & PARKING LANES
BUFFER PAINT MARKING

SCHOOL ZONE INDICATOR
PAINT MARKING
YIELD MARKINGS

CURB CORNER (TYPE A)

DETECTABLE WARNING PANEL

CONCRETE SIDEWALK

BIKE LANE PAVEMENT MARKING
BRICK PAVER TRUCK APRON

BITUMINOUS SHARED USE PATH
CURB EXTENSION
PAVEMENT MARKING

SIGN POST & FOOTING

LINEAR SEGMENT, SEE SHEET C-601L 38

CURVED SEGMENT, SEE SHEET C-601C 41

DOUBLE YELLOW PAINTED LINEDBYL

DASHED YELLOW PAINTED LINEDYL

SOLID WHITE PAINTED LINESWL

BRICK PAVER SIDEWALK

SHARED LANE LANE
PAVEMENT MARKING

BIKE LANE CROSSING MARKING

LIGHT POLE

ACCESSIBLE PARKING PAVEMENT
MARKING

PARKING SPACE MARKINGPSM

VERTICAL GRANITE CURBVGC

FLUSH GRANITE CURBFGC

MOUNTABLE GRANITE CURBMGC

TRANSITION GRANITE CURBTGC

RECTANGULAR RAPID
FLASHING BEACON

COLORED STAMPED PAVEMENT

POLE-MOUNTED LIGHT ARM

PROPERTY LINE

REMOVE EXISTING TRAFFIC POLE

CATCH BASIN FILTER
FULL DEPTH PAVEMENT REMOVAL

REMOVE EXISTING UTILITY STRUCTURE

REMOVE CURBING
CONCRETE PAVEMENT REMOVAL
PAVEMENT SAW CUT

S REMOVE EXISTING SIGN POST

TREE PROTECTION FENCE

REMOVE EXISTING TREE AND STUMP

EROSION CONTROL BARRIER
REMOVE EXISTING UTILITY LINES

CLEAR & GRUB LANDSCAPE AREA

INTERIOR PROPERTY LINE

LIMIT OF DISTURBANCE
BORDERING VEGETATED WETLAND
100-FT WETLAND BUFFER
BANK OF STREAM
100-FT INNER RIPARIAN ZONE
200-FT OUTER RIPARIAN ZONE

PROPOSED SPOT ELEVATION22.25

MATCH EXISTING SPOT ELEVATION
(VERIFY IN FIELD)(21.87)

BOTTOM OF CURB ELEVATIONBC 24.05

GRATE OR COVER ELEVATION
VERIFY IN FIELD

R 22.90

VIF

UTILITY POLE
OE OVERHEAD CABLING

DRAINAGE PIPE

DRAINAGE MANHOLE

DRAINAGE CATCH BASIN

UGE UNDERGROUND CONDUIT RUN

LIGHT POST

HH

LC HIGHWAY LIGHTING LOAD CENTER
HANDHOLE - 13"X24"

DECIDUOUS TREE

LOAM AND SEED OR SOD

EXISTING TREE TO BE
PROTECTED

LIMIT OF LANDSCAPING SCOPE

ORNAMENTAL TREE

EVERGREEN SHRUB

GROUNDCOVER

GENERAL NOTES

1. EXISTING CONDITIONS INFORMATION IS REPRODUCED FROM THE
FOLLOWING SURVEYS:

A. EXISTING CONDITIONS AT SOUTH STREET MAIN STREET
INTERSECTION, PERFORMED BY MERRILL ENGINEERS AND LAND
SURVEYORS, PROVIDED BY TOWN OF BARNSTABLE DEPARTMENT
OF PUBLIC WORKS, DATED 2024-02-07

B. EXISTING CONDITIONS PLAN NORTH STREET AND WEST MAIN
STREET, PREPARED BY TOWN OF BARNSTABLE DEPARTMENT OF
PUBLIC WORKS, DATED 2025-01-10

C. AERIAL BLUE SKY PARTIAL EXISTING CONDITIONS PLAN AT
SIX-POINTS INTERSECTION AND SOUTH STREET AND LOUIS BAY
ROAD, PREPARED BY FELDMAN GEOSPATIAL, DATED 2024-04-17
AND REVISED 2024-04-26

D. PARTIAL EXISTING CONDITIONS PLAN AT SIX-POINTS
INTERSECTION AND SOUTH STREET AND LEWIS BAY ROAD,
PREPARED BY FELDMAN GEOSPATIAL, DATED 2024-04-17 AND
REVISED 2025-01-23

E. PARTIAL EXISTING CONDITIONS PLAN AT THE INTERSECTIONS OF
MAIN STREET AND SEA STREET, MAIN STREET AND BASSETT LANE,
MAIN STREET AND PINE AVENUE, MAIN STREET AND HIGH SCHOOL
ROAD, MAIN STREET AND PEARL STREET, MAIN STREET AND
OCEAN STREET/BARNSTABLE ROAD, AND HIGH SCHOOL ROAD
EXTENSION, PREPARED BY FELDMAN GEOSPATIAL, DATED
2025-07-10

F. MAIN STREET HYANNIS SIGNAL IMPROVEMENTS AT MAIN STREET
AND OLD COLONY CENTER, PREPARED BY FUSS & O'NEIL, DATED
2024-11-08

G. EXISTING CONDITIONS PLAN OF PLEASANT STREET, PREPARED BY
TOWN OF BARNSTABLE DEPARTMENT OF PUBLIC WORKS, DATED
2018-04-18

H. ALL OTHER PLANIMETRIC SITE FEATURES OUTSIDE THE LIMITS OF
TOPO ARE APPROXIMATE AND BASED ON AERIAL MAPPING
PERFORMED BY BLUESKY GEOSPATIAL, AS SHOWN IN THE FILE
NAMED "2301330-30750_BLUE".

I. ANY BOUNDARY INFORMATION SHOWN OUTSIDE THE LIMIT OF
TOPO AREA IS APPROXIMATE AND FOR INFORMATIONAL
PURPOSES ONLY, AND IS BASED ON THE COMMONWEALTH OF
MASSACHUSETTS' MASSMAPPER GIS DATABASE.

4. THE MINIMUM ACCEPTABLE STANDARDS FOR ALL CONSTRUCTION
MATERIALS AND METHODS SHALL BE IN ACCORDANCE WITH THE
MASSACHUSETTS DEPARTMENT OF TRANSPORTATION (MASSDOT)
STANDARD SPECIFICATIONS FOR HIGHWAYS AND BRIDGES, 2024
EDITION AND ALL SUBSEQUENT AMENDMENTS.  ITEM NUMBERS
REFERENCED IN THE DRAWINGS AND THE CONTRACT DOCUMENTS ARE
MASSDOT ITEM NUMBERS.

5. CONTRACTOR SHALL NOTIFY DIG-SAFE (1-888-344-7233) A MINIMUM OF 72
HOURS PRIOR TO BEGINNING CONSTRUCTION.  THE CONTRACTOR
SHALL REPAIR, AT HIS/HER OWN EXPENSE, ANY UNDERGROUND CABLES
OR UTILITIES DAMAGED BY HIS/HER OPERATIONS INCLUDING ANY
DAMAGE DONE DRIVING HIS/HER EQUIPMENT OVER EXISTING
UNDERGROUND CABLES OR UTILITIES.

6. ALL TREE TRIMMING MUST BE REVIEWED BY THE TOWN OF BARNSTABLE
AND ENGINEER PRIOR TO BEGINNING ANY TRIMMING OPERATIONS.

7. SIGN NOTES ARE SHOWN ON THE CONSTRUCTION DETAIL SHEETS.
8. SOUTH ST, NORTH ST, MAIN ST, AND ALL IMPACTED STREETS WITHIN

THE LIMIT OF WORK SHALL REMAIN OPEN TO TRAFFIC AT ALL TIMES.
ONE WAY TRAFFIC MUST BE MAINTAINED AT ALL TIMES DURING
CONSTRUCTION. TWO WAY TRAFFIC MUST BE RESTORED AT THE END
OF EACH WORK DAY. THE CONTRACTOR MUST CONTACT THE HYANNIS
FIRE, POLICE AND SCHOOL DEPARTMENTS PRIOR TO BEGINNING
CONSTRUCTION AT THE START OF EACH WORK DAY. THE CONTRACTOR
SHALL PROVIDE ALL SIGNAGE, BARRICADES AS REQUIRED FOR TRAFFIC
CONTROL AND COORDINATION WITH OTHER CONSTRUCTION
OPERATIONS ON ADJACENT STREETS.

9. ALL TRAFFIC CONTROL PLANS SHALL BE SUBMITTED FOR REVIEW AND
APPROVAL BY THE OWNER AND ENGINEER AT LEAST 14 DAYS PRIOR TO
CONSTRUCTION.

10. THE CONTRACTOR SHALL COORDINATE ALL CONSTRUCTION
OPERATIONS AND TRAFFIC CONTROL WITH OTHER TOWN AND MASSDOT
PROJECTS.

11. WORK SHALL NOT BEGIN BEFORE 7:00 AM AND MUST END BY 3:30 PM,
AND MUST ONLY BE CONDUCTED BETWEEN LABOR DAY AND MEMORIAL
DAY,  UNLESS OTHERWISE APPROVED BY THE TOWN IN WRITING.

12. ALL PERMANENT CONSTRUCTION WARNING SIGNS MUST BE ERECTED
PRIOR TO BEGINNING CONSTRUCTION.

13. ALL PERMANENT AND TEMPORARY TRAFFIC CONTROL SIGNS SHALL
MEET THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC
CONTROL DEVICES (MUTCD).

13.A. PERMANENT CONSTRUCTION SIGNS SHALL CONFORM TO MASSDOT
"TRAFFIC MANAGEMENT PLANS AND DETAIL DRAWINGS" WITH
REGARD TO SIGN TYPE, QUANTITY AND LAYOUT.

13.B. TEMPORARY CONSTRUCTION SIGNS USED FOR DAILY LANE
CLOSURES AND TRAFFIC CONTROL SHALL CONFORM TO MASSDOT
"TRAFFIC MANAGEMENT PLANS AND DETAIL DRAWINGS" SHEET
TC-2, TC-3 AND TC-8 WITH REGARD TO TAPER LENGTHS,
CHANNELIZING DEVICES AND SIGN TYPE, QUANTITY AND LAYOUT.
REMOVE THOSE EXCESS MATERIALS FROM SITE AT NO EXPENSE TO
THE OWNER.

14. THE CONTRACTOR MUST COORDINATE ALL WORK WITH THE TOWN OF
BARNSTABLE, ENGINEER AND ANY AFFECTED ABUTTERS. ALL WORK
OUTSIDE THE ROADWAY ROW SHALL BE COORDINATED WITH THE
AFFECTED PROPERTY OWNER. WORK SHALL NOT PROCEED WITHOUT
APPROVAL OF THE OWNER.

15. ALL ELEVATIONS AND LOCATIONS OF EXISTING UTILITY AND DRAINAGE
STRUCTURES SHALL BE VERIFIED IN THE FIELD BY THE CONTRACTOR
PRIOR TO UTILIZATION OF THE PROPOSED DESIGNS SHOWN ON THE
PLAN.

16. BACKFILL OF THE TRENCHES SHALL BE COMPACTED TO TO 95% MAX.
DRY DENSITY UNDER ALL PAVED AREAS AND 92% MAX. DRY DENSITY
UNDER OTHER AREAS IN ACCORDANCE WITH MASSDOT STANDARD
SPECIFICATIONS.

17. SHORING AND STABILIZATION OF TRENCH SIDEWALLS DURING
EXCAVATION SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

18. ALL WATER MAINS, SERVICES, VALVES, HYDRANTS, CORPORATIONS,
CURB STOPS AND ROAD CONSTRUCTION SHALL BE SUBJECT TO FINAL
INSPECTION BY THE OWNER AND ENGINEER PRIOR TO ACCEPTANCE BY
THE TOWN OF BARNSTABLE.

19. THE CONTRACTOR SHALL PROVIDE A MINIMUM OF 4" TOPSOIL AND SEED
OVER ALL DISTURBED UNPAVED AREAS UNLESS OTHERWISE SPECIFIED.
AREAS WITHIN EXISTING LANDSCAPE FEATURES SHALL BE
COORDINATED WITH THE OWNER AND LANDSCAPE ARCHITECT PRIOR
TO REPLACING LANDSCAPING.

20. ALL PAVEMENT CUTTING SHALL BE COMPLETED BY SAW CUTTING ONLY.
21. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL

DIMENSIONS AND FITTING OF VARIOUS ITEMS OF WORK AT THE
PROJECT SITE.

22. THE CONTRACTOR SHALL SUBMIT THEIR PROPOSED CONSTRUCTION
SCHEDULE TO THE OWNER AND ENGINEER FOR REVIEW AND APPROVAL
AT LEAST TWO (2) WEEKS PRIOR TO THE START OF CONSTRUCTION. NO
WORK SHALL BE CONDUCTED WITHOUT AN APPROVED SCHEDULE.
UPDATED SCHEDULES SHALL BE PROVIDED TO THE OWNER AND
ENGINEER FOR REVIEW AND APPROVAL EVERY TWO (2) WEEKS DURING
CONSTRUCTION.

23. BLASTING, IF REQUIRED, SHALL BE PERFORMED BY A LICENSED
BLASTING CONTRACTOR MEETING MASSDOT AND TOWN OF
BARNSTABLE REQUIREMENTS.

24. THE CONTRACTOR SHALL BE RESPONSIBLE TO COORDINATE WITH THE
BARNSTABLE MUNICIPAL WATER DEPARTMENT, EVERSOURCE,
NATIONAL GRID, VERIZON, AND ALL OTHER AFFECTED UTILITY
COMPANIES.

25. THE CONTRACTOR SHALL MEET THE REQUIREMENTS OF THE EPA
NPDES PHASE II PROGRAM AND SUBSEQUENT PROGRAMS AS
APPLICABLE AT THE TIME OF CONSTRUCTION OF THIS PROJECT.

26. THE CONTRACTOR SHALL PROVIDE FOR AND MAINTAIN CONTINUOUS
DRAINAGE THROUGHOUT CONSTRUCTION.

27. ALL EXCESS TRENCH SOILS ON SITE SHALL BE OFFERED FIRST TO THE
TOWN AND TRANSPORTED TO A LOCATION SPECIFIED BY THE TOWN AT
NO ADDITIONAL CHARGE.  SHOULD THE TOWN NOT WANT SOME OR ALL
THE MATERIALS, THE CONTRACTOR SHALL REMOVE THOSE EXCESS
MATERIALS FROM SITE AT NO EXPENSE TO THE TOWN OF BARNSTABLE.

28. THE CONTRACTOR SHALL TAKE ALL NECESSARY MEASURES AND SHALL
PROVIDE ALL NECESSARY CONTINUOUS BARRIERS OF SUFFICIENT
TYPE, SIZE AND STRENGTH TO PREVENT ACCESS TO ALL OPEN
EXCAVATIONS AT THE COMPLETION OF EACH DAYS WORK.

29. WOOD FROM TREES TO BE REMOVED FROM THE PROJECT SHALL BE
FIRST OFFERED TO THE ADJACENT PROPERTY OWNER. SHOULD THE
ADJACENT PROPERTY OWNER NOT WANT SOME OR ALL THE WOOD, THE
CONTRACTOR SHALL REMOVE THE EXCESS WOOD FROM SITE AT NO
EXPENSE TO THE TOWN OF BARNSTABLE.

30. CONTRACTOR TO PERFORM TEST PITS PRIOR TO ORDERING MATERIALS
TO VERIFY EXISTING UTILITIES, ELEVATIONS AND DIMENSIONS.

31. THE CONTRACTOR SHALL COMPLY WITH THE CONDITIONS OF THE
PROJECT PERMITS (SEE CONTRACT DOCUMENTS). THIS WORK SHALL BE
CONSIDERED TO BE INCIDENTAL TO THE CONTRACT AND NO
ADDITIONAL COMPENSATION SHALL BE ALLOWED.

32. ALL WORK IN AND ADJACENT TO TOWN STREETS SHALL BE PERFORMED
IN ACCORDANCE WITH THE REQUIREMENTS OF THE TOWN OF
BARNSTABLE STREET OPENING PERMIT AND MASSDOT STANDARDS AND
SPECIFICATIONS. THE CONTRACTOR IS REQUIRED TO OBTAIN ALL THE
NECESSARY PERMITS FROM THE TOWN OF BARNSTABLE AND MASSDOT
- DISTRICT 5 PRIOR TO THE START OF CONSTRUCTION.

33. THE CONTRACTOR SHALL PROTECT AND MAINTAIN ALL EXISTING
MONUMENTS. MONUMENTS WHICH ARE TO BE REMOVED AND RESET
SHALL BE RESET TO THE EXISTING LOCATION BY A LICENSED LAND
SURVEYOR.

34. IF, DURING CONSTRUCTION, IT BECOMES APPARENT THAT ADDITIONAL
EROSION CONTROL MEASURES ARE REQUIRED TO STOP ANY EROSION
ON THE CONSTRUCTION SITE DUE TO ACTUAL SITE CONDITIONS, OR AT
THE REQUEST OF THE OWNER, THE CONTRACTOR SHALL BE REQUIRED
TO INSTALL THE NECESSARY EROSION PROTECTION AT NO EXPENSE TO
THE OWNER.

35. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SNOW REMOVAL
REQUIRED DURING CONSTRUCTION. PLACING AND REMOVING SNOW ON
PRIVATE PROPERTY SHALL NOT BE ALLOWED. THE REMOVAL OF SNOW
SHALL BE CONSIDERED INCIDENTAL TO CONSTRUCTION AND NO
ADDITIONAL COMPENSATION WILL BE ALLOWED.

36. ALL TESTING WILL BE THE RESPONSIBILITY OF THE CONTRACTOR
37. NO TEST PITS HAVE BEEN PERFORMED FOR THIS PROJECT.

1. ALL EROSION CONTROL MEASURES SHALL BE IN ACCORDANCE WITH
"MASSACHUSETTS STORMWATER HANDBOOK VOLUMES 1, 2, AND 3"
DATED FEBRUARY 2008.

2. ALL SILTATION FENCE SHALL BE ERECTED BEFORE THE START OF
EARTHWORK OPERATIONS.  SILTATION FENCE SHALL BE REMOVED UPON
ACCEPTANCE OF THE PROJECT.

3. THE INTENT OF THIS PROJECT IS TO CONTROL SEDIMENT AT THE SOURCE
SUCH AS EARTHCUTS AND EXPOSED SURFACES.  ALL EXPOSED
SURFACES SHALL BE STABILIZED IMMEDIATELY UPON COMPLETION OF
WORK.

4. IN ORDER TO PREVENT UNNECESSARY EROSION OF NEWLY GRADED
SLOPES AND UNNECESSARY SILTATION OF DRAINAGEWAYS, THE
CONTRACTOR SHALL PERFORM LOAMING, HYDROSEEDING, AND
MULCHING AS SOON AS HE HAS SATISFACTORILY COMPLETED A UNIT OR
PORTION OF THE PROJECT, SUCH AS EMBANKMENTS OR CUTS, A SECTION
OF PAVEMENT OR DRAINAGEWAYS.

5. HAY MULCH OR OTHER APPROVED METHODS SHALL BE USED TO
CONTROL EROSION OF NEWLY GRADED AREAS.  ALL CUT AND FILL
SLOPES SHALL BE SEEDED AND MULCHED WITHIN 72 HOURS AFTER THEIR
CONSTRUCTION.

6. THE CONTRACTOR SHALL PROVIDE A MINIMUM OF 4" OF TOPSOIL AND
HYDROSEED ALL DISTURBED AND UNPAVED SURFACES (AND SURFACES
NOT DESIGNATED FOR GRAVEL OR PAVEMENT) WITHIN THE LIMIT OF
WORK.

7. THE CONTRACTOR SHALL CLEAN AND REMOVE ANY SAND, SOIL, OR
DEBRIS CARRIED ON TO RIVER ROAD AND THE PAVED ACCESS DRIVE TO
THE PROJECT SITE BY TRUCKS LEAVING THE SITE AT THE END OF EACH
DAYS WORK.

8. THE CONTRACTOR SHALL INSPECT, CLEAN, AND PROPERLY MAINTAIN
(INCLUDING REPLACING AS NECESSARY) ALL EROSION CONTROL
MEASURES DAILY DURING THE PROJECT.

9. NO CUT AREA SHALL BE LEFT UNPROTECTED FROM EROSION FOR A
PERIOD OF MORE THAN 3 WEEKS.  PROTECTION SHALL BE BY SEEDING,
EROSION CONTROL MATTING, OR OTHER ACCEPTABLE METHODS.

10. NO DISTURBED AREA SHALL BE LEFT UNPROTECTED FROM EROSION
OVER THE WINTER SEASON.  THE WINTER SEASON IS HEREBY DEFINED AS
THE THE PERIOD FROM NOVEMBER 1 TO APRIL 1.  THIS SHALL NOT
RESTRICT WORK FROM TAKING PLACE OVER THE WINTER MONTHS BUT
THE CONTRACTER/OWNER SHALL NOT ALLOW AN AREA GREATER THAN
5000 S.F. TO BE LEFT UNPROTECTED.

11. THE PROJECT SHALL BE MANAGED IN A MANNER THAT MEETS THE
REQUIREMENTS AND INTENT OF RSA 430:53 AND CHAPTER AGR 3800
RELATIVE TO INVASIVE SPECIES.

12. ALL DITCHES AND SWALES SHALL BE STABILIZED PRIOR TO DIRECTING
RUNOFF TO THEM.

13. ALL ROADWAYS AND PARKING LOTS SHALL BE STABILIZED WITHIN 72
HOURS OF ACHIEVING FINISHED SUBGRADE.

14. ALL EROSION CONTROLS SHALL BE INSPECTED WEEKLY AND AFTER
EVERY HALF INCH OR MORE OF RAINFALL.

15. THE SMALLEST PRACTICAL AREA SHALL BE DISTURBED DURING
CONSTRUCTION, BUT IN NO CASE SHALL EXCEED 5 ACRES AT ANY ONE
TIME BEFORE DISTURBED AREAS ARE STABILIZED.

16. AN AREA SHALL BE CONSIDERED STABLE IF ONE OF THE FOLLOWING HAS
OCCURRED:

A. BASE COURSE GRAVELS HAVE BEEN INSTALLED IN AREAS TO BE
PAVED.

B. A MINIMUM OF 85 PERCENT VEGETATED GROWTH HAS BEEN
ESTABLISHED.

C. A MINIMUM OF 3 INCHES OF NON-EROSIVE MATERIAL SUCH AS STONE
OR RIPRAP HAS BEEN INSTALLED.

D. EROSION CONTROL BLANKETS HAVE BEEN PROPERLY INSTALLED.
17. MAXIMUM OPEN AREA ALLOWED

A. TEMPORARILY STABILIZE ALL DISTURBED AREAS AS SOON AS
PRACTICABLE BUT IN ALL CASES WITHIN 45 DAYS OF INITIAL
DISTURBANCE.

B. PERMANENTLY STABILIZE AS SOON AS PRACTICABLE BUT IN ALL
CASES WITHIN  DAYS OF FINAL GRADING.

C. AN ENVIRONMENTAL MONITOR SHALL BE EMPLOYED DURING
CONSTRUCTION:

a. THE SITE SHALL BE INSPECTED AT LEAST ONCE EACH WEEK
FROM THE START OF TERRAIN ALTERATION ACTIVITIES UNTIL
ALL TERRAIN ACTIVITIES ARE COMPLETED AND THE SITE IS
STABILIZED.

b. IN ADDITION TO REGULAR WEEKLY INSPECTIONS, INSPECT THE
PROJECT SITE DURING ANY RAIN EVENT IN WHICH 0.5 INCHES
OF PRECIPITATION OR MORE FALLS WITHIN A  24-HOUR PERIOD,
PROVIDED THAT IF THE ENVIRONMENTAL MONITOR IS UNABLE
TO BE PRESENT DURING SUCH A STORM, THE MONITOR SHALL
INSPECT THE SITE WITHIN 24 HOURS OF THE RAIN EVENT.

c. THE MONITOR SHALL SUBMIT A WRITTEN REPORT, STAMPED BY
A QUALIFIED ENGINEER OR A CPESC SPECIALIST, TO GLORIA
ANDREWS, PE AT THE NHDES AOT BUREAU WITHIN 24 HOURS
OF EACH SITE INSPECTION INCLUDING:

i. PROGRESS OF THE PROJECT INCLUDING ALL CONDITIONS OF
THE PERMIT WHICH ARE BEING MET AND WHICH
REQUIREMENTS ARE NOT BEING MET.

ii. EXPLANATION OF CORRECTIVE ACTIONS TO BRING PROJECT
INTO COMPLIANCE WITH APPLICABLE REQUIREMENTS AND
DEADLINES FOR COMPLETION OF CORRECTIVE ACTIONS FOR
ANY REQUIREMENTS NOT BEING MET.

iii.PHOTOGRAPHS OF THE SITE.
d. RETAIN A COPY OF WRITTEN REPORT ON-STIE FOR REVIEW

DURING SITE INSPECTIONS BY FEDERAL, STATE AND LOCAL
OFFICIALS.

e. ROUTINE INSPECTION FREQUENCY MAY BE REDUCED FROM
ONCE A WEEK TO ONCE A MONTH UNDER THE FOLLOWING
CONDITIONS:

i. WORK IS SUSPENDED AND THE ENTIRE SITE IS STABILIZED SO
AS NOT TO ERODE UNDER CONDITIONS OF A 10-YEAR STORM
SUCH AS BUT NOT LIMITED TO:

-AREAS THAT WILL NOT BE PAVED: HAVE A MINIMUM 85%
 ESTABLISHED RESTORATIVE COVER; MINIMUM 3 INCHES
 NON-EROSIVE MATERIAL SUCH AS STONE OR RIPRAP OR
 EROSION CONTROL BLANKETS.
-AREAS TO BE PAVED: BASE COURSE GRAVELS ARE PLACED
 MEETING GRADATION REQUIRED BY NHDOT ITEMS 304.1,
 304.2 OR 304.3
ii. RUNOFF IS UNLIKELY:

-GROUND IS FROZEN OR SITE IS COVERED WITH SNOW OR
 ICE
-FROZEN CONDITIONS ARE ANTICIPATED TO CONTINUE FOR 
 MORE THAN ONE MONTH.

EROSION CONTROL NOTESGENERAL NOTES (CONT.) EROSION CONTROL NOTES (CONT.)
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