

## Carpenter Pond Dam Removal - Dudley, MA

### PLAN HOLDERS LIST

- 1 Onyx Corporation
- 2 SumCo Eco-Contracting
- 3 MAS Building & Bridge, Inc.
- 4 Pioppi Construction, Inc.
- 5 ConstructConnect
- 6 North-Eastern Tree Service, Inc.
- 7 Northern Construction Service, LLC
- 8 Morais Contractors
- 9 0
- 10 0
- 11 0
- 12 0
- 13 0
- 14 0
- 15 0
- 16 0
- 17 0
- 18 0
- 19 0
- 20 0
- 21 0
- 22 0
- 23 0
- 24 0
- 25 0
- 26 0
- 27 0
- 28 0
- 29 0
- 30 0
- 31 0
- 32 0
- 33 0