



Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Phillip Eng, Interim MassDOT Secretary
Jonathan L. Gulliver, Undersecretary and Highway Administrator



June 16, 2026

614014-134591

ADDENDUM NO. 1

To Prospective Bidders and Others on:

DISTRICT 1
Scheduled and Emergency Bridge Maintenance at Various Locations

THIS PROPOSAL TO BE OPENED AND READ: TUESDAY, JUNE 30, 2026 at 2:00 P.M.

Transmitting revisions to the Contract Documents as follows:

QUESTION AND RESPONSE: One page.

Take note of the above and acknowledge Addendum No. 1 in your Expedite Proposal file before submitting your bid.

Very truly yours,

Eric M. Cardone, P.E.
Construction Contracts Engineer

CS
cc: Alina Daragan, Project Manager

Ten Park Plaza, Suite 4160, Boston, MA 02116
Tel: 857-368-4636, TTY: 857-368-0655
mass.gov/massdot

THIS PAGE IS INTENTIONALLY LEFT BLANK

DISTRICT 1
Scheduled and Emergency Bridge Maintenance at Various Locations
(614014-134591)

Question and Response

Addendum No. 1, June 16, 2026

SPS New England, Inc., email dated June 11, 2026

Question 1

SPS New England, Inc., respectfully requests the Department's consideration of adding the following bid items that are typically required for traffic control: Item 852 Safety Signing for Traffic Management, Item 853.403 Truck Mounted Attenuator, and Item 856 Arrow Board.

Response 1

The Item 852 Safety Signing for Traffic Management, Item 853.403 Truck Mounted Attenuator, and Item 856 Arrow Board will not be added to this Contract. The Contractor will be reimbursed for the cost of these items under the Non-Bid Items, if required by the Engineer.

THIS PAGE IS INTENTIONALLY LEFT BLANK