

Solicitation Change Details Report

Solicitation no.TCB26006498

'Corridor - Ashaway'

Header Information

1. Field: **End Date** was changed from 'Aug 28, 2026 1:00 PM EDT' to 'Sep 04, 2026 1:00 PM EDT'
2. Field: **Vendor Q&A End Date** was changed from 'Aug 19, 2026 12:00 PM EDT' to 'Aug 26, 2026 12:00 PM EDT'

Solicitation Fields

Section Title:Public Works Forms, Requirements and Clauses

1. Section Created: SECTION Public Works Forms, Requirements and Clauses WAS ADDED

Section Title:RIDOT Required Forms

2. Section Created: SECTION RIDOT Required Forms WAS ADDED

Solicitation Questionnaire

There are no changes under this section.

Documents Added

1. Document: **'2026-CB-019 Addendum No. 1 - 8-13-26.pdf'** was added.

Solicitation Group Changes

There are no changes under this section.

Item Specifications and Quantities

Group Name:

1.	EARTH EXCAVATION		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	2,370.000	2,380.000

2.	CONTAMINATED SOILS		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Description		

3.	STRUCTURAL EXCAVATION EARTH		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	1,380.000	0.000
	Item Response Required	Y	N

4.	STRUCTURAL EXCAVATION EARTH		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	280.000	1,195.000

5.	COFFERDAMS		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	1.000	0.000
	Item Response Required	Y	N

6.	PERVIOUS FILL		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	1,010.000	0.000
	Item Response Required	Y	N

7.	PERVIOUS FILL		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	110.000	1,310.000

8.	DEWATERING BASIN		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	2.000	0.000
	Item Response Required	Y	N

9.	DEWATERING BASIN		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	2.000	4.000

10.	DEWATERING		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	1.000	0.000
	Item Response Required	Y	N

11.	GRAVEL BORROW SUBBASE COURSE		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	120.000	126.000

12.	SPECIAL GRADED AGGREGATE FOR SHAPING AND TRIMMING DRIVEWAYS OR SHOULDERS		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	30.000	0.000
	Item Response Required	Y	N
13.	CLASS 19.0 HMA		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	2,025.000	0.000
	Item Response Required	Y	N
14.	MODIFIED CLASS 9.5 HMA		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	25.000	0.000
	Item Response Required	Y	N
15.	CLASS 19.0 HMA		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	7.000	2,025.000
16.	MODIFIED CLASS 9.5 HMA		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	78.000	0.000
	Item Response Required	Y	N
17.	MODIFIED CLASS 9.5 HMA		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	70.000	173.000
18.	TEMPORARY DECK UNDERSIDE AND SIDE PROTECTIVE SHIELDING		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	2,700.000	0.000
	Item Response Required	Y	N
19.	TEMPORARY DECK UNDERSIDE AND SIDE PROTECTIVE SHIELDING		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	5,200.000	7,900.000
20.	PORTLAND CEMENT CONCRETE SIDEWALKS AND DRIVEWAYS		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	225.000	0.000
	Item Response Required	Y	N
21.	RIPRAP R-6, R-7, R-8 STANDARD 8.3.0		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	590.000	1,315.000
22.	RIPRAP R-6, R-7, R-8 STANDARD 8.3.0		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	725.000	0.000

Item Response Required	Y	N
------------------------	---	---

23. SEEDING		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	3,150.000	0.000
Item Response Required	Y	N

24. SPECIAL GRADED AGGREGATE FOR SHAPING AND TRIMMING DRIVEWAYS OR SHOULDERS		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	6.000	36.000

25. PLANTABLE SOIL 4 INCHES DEEP		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	1,360.000	630.000

26. PLANTABLE SOIL 4 INCHES DEEP		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	720.000	0.000
Item Response Required	Y	N

27. SEEDING		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	720.000	0.000
Item Response Required	Y	N

28. SEEDING		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	1,360.000	3,390.000

29. STOCKPILE AND PLACE RIVERBED MATERIAL		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	490.000	0.000
Item Response Required	Y	N

30. STOCKPILE AND PLACE RIVERBED MATERIAL		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	350.000	840.000

31. LIVE STAKES		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	195.000	0.000
Item Response Required	Y	N

32. LIVE STAKES		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
Quantity	345.000	540.000

33. RHODO - ROSEBAY 2-2.5 FEET		
<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>

Quantity	3.000	10.000
----------	-------	--------

34.	MAPLE - RED 2-2.5 INCH CALIPER		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	10.000	3.000

35.	PLANTABLE SOIL 4 INCHES DEEP		
	<i>Field Name</i>	<i>Previous Value</i>	<i>New Value</i>
	Quantity	390.000	0.000
	Item Response Required	Y	N

36. Item Added: Item '**PORTLAND CEMENT CONCRETE SIDEWALKS AND DRIVEWAYS**' was added.