
Paines Creek IFB Addenda 1 

ADDENDA AND MODIFICATIONS 

1. Date:  October 8, 2026 

2. Re:  Addendum No. 1 

3. Project: Paines Creek Culvert and Bank Stabilization 

4.  Issued: 09/23/2026 

5.        To: Current Plan holders through Town procurement webpage: Bid Postings � 
Paines Creek Culvert and Bank Stabilization I

6. From: Donna J. Kalinick, Assistant Town Manager/Procurement Officer 

         Town of Brewster, 2198 Main St. Brewster MA 02631 

7. This Addendum forms part of and modifies Bidding and contract Documents 
for the project named above.  Acknowledge receipt of this Addendum on the 
attached Bid form. 

8. Where any original item called for in the Project manual or indicated on the 
Drawings is supplemented by this addendum, the supplemental requirements 
shall supersede the previous item. 

9. Where any original item is amended, voided, or superseded hereby, the other 
provisions of such items not specifically amended, voided, or superseded shall 
remain in effect. 

10. This Addendum consists of this document and the following attachments: 

1- List of contractors who attended pre-bid meeting 
2- Questions from proposers and answers 
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Questions & Answers: 

1. There is a discrepancy with the liquidated damages. Can you please provide 
clarification?
$1,000.00 each consecutive calendar day (pg 11) 
$1,500.00 each and every calendar day (pg 82) 

Answer: The liquidated damages amount is $1,000.00 

2. Can you also clarify whether the pre-bid is mandatory? 

Answer: The pre-bid meeting was not mandatory.  
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