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NOTES:
1. FOR TEMPORARY TRAFFIC CONTROL LEGEND AND GENERAL

NOTES, SEE DRAWING CT-001.
2. WHERE WORK IS ADJACENT TO OR IN ROAD SHOULDER WITH AN

ABUTTING CROSSWALK, SIDEWALK, OR GRASS SHOULDER
ABUTTING WITH SIDEWALK, PROVIDE PEDESTRIAN
CHANNELIZING DEVICES ALONG THE WORK ZONE AND TRAFFIC
CHANNELIZING DEVICES SEPARATING ADJACENT PEDESTRIAN
PATH FROM WORK AREAS.

3. FOR REQUIRED ADVANCED CONSTRUCTION SIGNING, SEE
DRAWING CT-503 AND CT-504

4. FOR CONSTRUCTION SIGN SUMMARY, SEE DRAWING CT-505 AND
CT-506

5. DETOUR AND CLOSURE OF WEXFORD STREET AND CHARLES
STREET MAY NOT OCCUR CONCURRENTLY.  ONE STREET SHALL
REMAIN OPEN TO FULL TRAFFIC FLOW AT ALL TIMES.
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