DOCUMENT 00910
ADDENDUM NO. 1

DATE: November 5, 2026

CONTRACT: Damons Point Pier Improvements, Contract 2027-HM-1

OWNER: Marshfield Select Board

ENGINEER: PGB Engineering, LLC, Marshfield, MA

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents first issued October 21, 2026, with amendments and additions noted below.

Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.

This Addendum consists of 3 pages.

I. BID DOCUMENTS

1. **SECTION 00411 BID FORM**:

   Replace Page 00411-4 with the attached 0411-4. The Contract Time under Paragraph 3 and Completion date under Paragraph 6 were incorrect. If you received bid documents after October 26, 2026, this page was corrected in your bid documents.

2. **DRAWINGS**

   The attached detail shall become a part of the Contract Drawings.

Instructions to Bidders; unless a mutually satisfactory arrangement is made for its retention and validity for an extended period of time.

3. CONTRACT TIME

If this Bid is accepted, we will complete the work by April 1, 2027.

4. BIDDING LAWS.

Bids for this contract are subject to MASSACHUSETTS GENERAL LAWS, CHAPTER 30, Sect. 39M, AS AMENDED TO DATE, APPLIES. Contract No. 2027-HM-1 is subject to the minimum wage rates issued by the Commissioner of Department of Labor and Industries, in accordance with MGL Chapter 149, Sections 26 to 27D, as amended, apply to this project. It is the responsibility of the Contractor, before bid opening, to request, if necessary, any additional information on minimum wage rates for those trades people who may be employed for the proposed work under this contract.

5. ADDENDA

The following Addenda have been received. The modifications to the Bid Documents noted below have been considered and all costs are included in the Bid Price.

Addendum # _____ Dated _____

Addendum # _____ Dated _____


Addendum # _____ Dated _____

6. LIQUIDATED DAMAGES

Liquidated damages specified in this contract are $500 per day for each calendar day beyond the contract completion date that work remains incomplete. Completion date is April 1, 2027.

7. APPLICABLE GENERAL LAWS AND REGULATIONS

Applicable provisions of Massachusetts General Laws and Regulations and/or the United Stated Code and Code of Federal Regulations govern this Contract and any provision violation of the foregoing shall be deemed null, void and of no effect. Where conflict between Code of Federal Regulations and State Laws and Regulations exist, the more stringent requirement shall apply.



STEEL FRAME CONNECTION DETAILS

SCALE: 1" = 1'–0"

TOWN OF MARSHFIELD
HARBORMASTER

DAMONS POINT
PROPOSED IMPROVEMENTS
ADDENDUM No. 1

DATE: 11/5/26	**SCALE:** 1" = 1'–0"

PGB ENGINEERING, LLC
MARSHFIELD, MASSACHUSETTS